ADDENDUM No. 1

Date December 27 , 2012

City of Austin

Project Name Martin Hill Transmission Main Segment A, Segment B and Segment C

C.I.P. No. 2028.001

This Addendum forms a part of Contract and clarifies, corrects or modifies original Bid Documents, dated December 10 , 2012 . Acknowledge receipt of this addendum in space provided on bid form. Failure to do so may subject bidder to disqualification.

A. Project Manual Revisions:

REMOVE Section 00450 MBE/WBE No Goals Form in its entirety

REPLACE the third paragraph of article 4.1 Availability of Lands in Section 00810 Supplementary General Conditions on page 2 of 20 only, with the following:

> "There is a restriction for work within the ROW of McNeil Road. NO work shall be performed on Segment A in the McNeil Road pavement (STA 5+80 to STA 53+40) while Round Rock Independent School District (RRISD) is in session. No equipment and/or excavations will remain in the ROW as defined by the stations above during the restricted work times. For 2013 the dates during which construction can take place are June 3rd to August 25th. For 2014 the Contractor shall obtain the schedule posted on the RRISD website and plan work for when students are on summer break. If work within the stations named above is not completed in the time frame established herein, the Contractor will be restricted to working when McNeil High School is not in session, including weekends and/or school holidays. The Contractor assumes all costs for separate demobilization and remobilization required to work within this restriction and to meet the overall project schedule."

REPLACE paragraph 1.21.D Scope of Work in Section 01010 Summary of Work with the following:

> "There is a restriction for work within the ROW of McNeil Road. NO work shall be performed on Segment A in the McNeil Road pavement (STA 5+80 to STA 53+40) while Round Rock Independent School District (RRISD) is in session. No equipment and/or excavations will remain in the ROW as defined by the stations above during the restricted work times. For 2013 the dates during which construction can take place are June 3rd to August 25th. For 2014 the Contractor shall obtain the schedule posted on the RRISD website and plan work for when students are on summer break. If work within the stations named above is not completed in the time frame established herein, the Contractor will be restricted to working when McNeil High School is not in session, including weekends and/or school holidays. The Contractor assumes all costs for separate demobilization and remobilization required to work within this restriction and to meet the overall project schedule."

B. Drawing Revisions:

Drawing G-005 – replace note 1 under Sequence of Construction with the following:

"All work between STA 5+80 and STA 53+40 must be completed during the summer months only, when Round Rock Independent School District (RRISD) is not in session. Contractor shall reference the most current RRISD calendar and schedule work when students are on summer break. For 2013, the dates during which construction can take place are June 3rd to August 25th. For 2014 the Contractor shall obtain the schedule posted on the RRISD website."

Drawing C-902 – In detail 1, callout "Butt weld in field per specification 02621" should also reference Butt Weld detail shown on C-903.

This addendum consists of 2 page(s)/sheet(s).

B Baker 1/3/2013

Approved by OWNER

Erin G. Wiesehan 27 DEC 2012

Approved by ENGINEER/ARCHITECT

STATE OF TEXAS
ERIN G. WIESEHAN
107362
LICENSED
PROFESSIONAL ENGINEER

END