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CITY OF AUSTIN
MANDATORY PRE-BID CONFERENCE
CIP ID# 7190.006 IFB 6100 CLMC439
811 Barton Springs Road, Suite 100
Austin, TX 78704
May 28, 2013 at 1:30 p.m.

Agenda
Introductions

a. Project Manager: James Matlock, Jr.
James.Matlock@austinenergy.com
(5612) 322-6273

b. Engineering Firm: ACR Engineering, Mark Warren

c. SMBR Representative: Harold Tolbert
Harold. Tolbert@austintexas.gov
(5612) 974-7736

d. Contract Management: Kitty Tunnell
Kitty. Tunnell@austintexas.gov
(512) 974-7055

e. Project Description: James Matlock, Jr.

Summary of Work — Section 01010

The Work consists of, but is not limited to: The installation of Chilied Water
piping and associated equipment and controls in Austin Energy Customer
mechanical rooms and in Austin Energy Plants

Subcontracting Procurement and MMWBE Procurement — Harold Tolbert

The MAWBE Ordinance was created to build a system for bringing greater
opportunities to small and historically underutilized businesses to share in the
economic benefits of city contracting. Fortunately, the Cily of Austin has met with
some success in achieving our goals. However, African American, Native American,
and Asfan American confractor participation has been low. Therefore, consistent
with the Ordinance, the City of Austin encourages you to go beyond faxing, emailing
or making phone calls, and to build working relationships with contractors on our
availability list. Attending networking meetings, meeting one on one, or enlisting the
assistance of DSMBR staff are all good ways to reach out to the minority and female
contracting community to raise the low participation. The Cily will carefully examine
each contractor's Good Faith Effort to ensure the bidding and solicitation
requirements are met. We need your assistance in making sure that alf of Ausiin's
contract community moves forward together. Thank you in advance for your efforts.



Professional Services Procurement — James Matlock, Jr./Kevin Benson

Section 2254.004 of the Government Codes sels out requirements for procurement
of professional services. In procuring architectural, engineering or land surveying
services, a governmental entity is required to first select the most highly qualified
provider of those services. The provider must be selected on the basis of
demonstrated competence and qualifications. After selection, the governmental
entity is required to negotiate a contract with that provider at a fair and reasonable
price.

if a satisfactory contract with the most highly qualified provider cannot be negotiated,
the entity is required to formally end negotiations with that provider before selecting
another provider. After ending those negotiations with the first provider, the 2-step
process must begin agam. First, selection of the provider based on qualifications

and demonstrated competence is completed. Then, the price is negoliated.

As a contractor performing a Cily contract you are required fo procure professional
services for that contract in the same manner as the City, in compliance with Section
2254.004 of the Government Code. As one example of compliance with these
regutations, contractors are required to submit a letter designating the Texas
Professional Land Surveyor for layout of the work no later than the Pre-Construction

meeting.

Wage Rates and Payroll Reporting Requirements — Kevin Benson, CMD
Instructions 1o Bidders and Bid Documents — Kevin Benson, CMD

Bids Due — Prior to 9:00 a.m., Thursday, June 27, 2013

Compliance Plans Due — Prior to 1:00 p.m., Thursday, June 27, 2013
Bids will he opened at 1:00 p.m. on Thursday, June 27, 2013
Anticipated Council Date — August 2013

General Contractor Requirements:

1) Section 00100, Instructions to Bidders

2) Bidding requirements - vendor registration

3) Anti-Lobbying and Procurement, Section 00100, Subsection 1.i

4) Insurance Requirements, Section 00810

5) Permits, Section 00810

6) Prevailing Wage Rates, Section 00830

7) 100% Performance and Payment Bonds

8) Tax Exempt Status

9) City of Austin Bid Envelopes (yellow for bid, white for Compliance Plan)



Project Description and Contractor Questions — James Matlock, Jr.

Construction Period — Construction period varies based on projects resulting
from IDIQ Solicitation.

Addenda — James Matiock, Jr.

Deadline for questions is June 20, 2013 for the June 27, 2013 Bid Due Date

Closing — James Matlock, Jr.

The bidder is instructed to base his/her bid solely on the written information furnished
with the original documents and all addenda issued. The bidder must not rely on verbal
information. Please refer to the Project Manual, Section 00100, Instructions to Bidders,
1.h Preparation of Bid, Further Information, which states:

Prospective Bidders desiring further information or interpretation of Project
Manual or Drawings must make a request for such information to OWNER
addressed to the Authorized Contact Person listed in Section 00020 no later than
seven working days hefore Bid opening. Interpretation of Project Manual or
Drawings will be made by Addendum only and a copy of each Addendum will be
mailed or delivered to each person to whom a set of Bid Documents has been
furnished. Any verbal communications will not be binding on the OWNER.






