
Bidding Requirements, Contract Forms and Conditions of the Contract
ADDENDUM

Section 00900

ADDENDUM No. 3

Date October 24 , 2014

City of Austin

Project Name Rehabilitation of wastewater lines through trenchless process — EPA SAAP Grant

C.I.P. No. 2231.226

This Addendum forms a part of Contract and clarifies, corrects or modifies original Bid Documents,
dated September 1 , 2014 . Acknowledge receipt of this addendum in space provided on bid
form. Failure to do so may subject bidder to disqualification.

A. Project Manual Revisions:

Delete TOC in its entirety and replace with the attached TOC
Delete section 00020 in its entirety and replace with the attached section 00020
Delete section00300U in its entirety and replace with the attached section 0300U
Add attached sheet to section 00810; 3.1.3 — 3.1.5
Delete section 00810A in its entirety and replace with attached section 00810A
Delete section 00820 in its entirety and replace with the attached section 00820
Add section 01020 allowances
Add special specification 0670
Delete section SS01540 in its entirety and replace with the attached section SS1S4O

B. Drawing Revisions:

None

This addendum consists of 73 page(s)/sheet(s).

Approved by OWNER

_

OLAi4

END

Approved by ENGINEER/ARCHITECT
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Bidding Requirements, Contract Forms and Conditions of the Contract 
INVITATION FOR BIDS 

Section 00020 

Following is a summary of information for this Project.  Bidder is cautioned to refer to other 
sections of the Project Manual, Drawings and Addenda (Bid Documents) for further details.   

The City of Austin, hereafter called OWNER, is requesting sealed written Bids for furnishing all 
labor, materials, equipment, supervision, and incidentals, and for performing all Work required for 
the following Project: 

Rehabilitation of Wastewater Lines through Trenchless Process – EPA SAAP Grant 

Located at:  Two locations inside the City of Austin and the City of Austin’s Exterritorial 
Jurisdiction  

CIP ID#   2231.226     IFB#  6100 CLMC 477    

The Work consists of rehabilitation of approximately 2,028 linear feet of existing 36-inch diameter of 
wastewater lines, rehabilitation of approximately 3,531 linear feet of existing 42-inch diameter of 
wastewater lines and rehabilitation of approximately 4,682 linear feet of existing 48-inch diameter of 
wastewater lines through a trenchless process as described as Cured In-Place Pipe in accordance to the 
Contract specifications.  Line cleaning and television inspection (pre and post) shall be according to the 
Special Specifications SS-04001 and  is subsidiary to the lining process.  The wastewater mains 
designated for lining have previously been cleaned and televised by the Owner and determined to be 
restorable.  Prior to the lining process, subsidiary work includes: bypass pumping; cleaning of the 
sewers using high-pressure water cleaning devices; collection, transport and proper disposal of waste 
materials generated by the cleaning process; and closed circuit television (CCTV) inspection.  
Immediately following the cleaning the sewer is to be lined and subsidiary televised again to view the 
new liner installation. Work also consists of wastewater manhole repair and/or replacement, erosion 
control, subsidiary traffic control, and other items as necessary to complete the work.  The Contractor is 
responsible to make all final permanent pavement repairs around manholes and restore all sites to their 
original or better conditions.   
a. “Any service contract or contracts awarded under this Request for Proposals are 
expected to be funded in part by a grant from the United States Environmental 
Protection Agency (EPA). Neither the United States nor any of its departments, 
agencies or employees is or will be a party to this Request for Proposals or any 
resulting contract. Any EPA-assisted service contracts must include the EPA Region 6 
Model Contract Clause and shall control where a conflict arises with other contract 
provisions. This procurement will be subject to EPA regulations contained in 40 CFR 
Part 31.” 
b. “Equal Opportunity in Employment: All qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, or national origin. All 
service providers on this work will be required to comply with the President’s Executive 
Order No. 11246, as amended.” 
c. “The service provider shall not discriminate on the basis of race, color, national origin 
or sex in the performance of this service contract. The provider shall carry out 
applicable requirements of 40 CFR Part 33 in the award and administration of service 
contracts awarded under EPA financial assistance agreements. Failure by the 
provider to carry out these requirements is a material breach of this service contract 
which may result in the termination of this contract or other legally available 
remedies.” 
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Bid Documents may be obtained at One Texas Center, 505 Barton Springs Road, Ste. 1045 (Front 
Desk), Austin, TX 78704. Project manuals will be available for a $25.00 refundable deposit. 

At the time Bid Documents are obtained, Bidder must provide a working e-mail address, so that 
they will receive any addenda or clarification issued by the Owner. 

Sealed Bids will be received at the Contract Management Department, 105 W. Riverside Dr., Suite 
210, Austin, Texas 78704 and then publicly opened and read aloud in the SUITE 210 Conference 
Room.   

ALL BIDS ARE DUE PRIOR TO (Austin time)    November 6, 2014 at 10:00 A.M.           .   

ALL COMPLIANCE PLANS ARE DUE PRIOR TO (Austin time)  November 6, 2014 at 2:00 P.M.  

BIDS WILL BE OPENED AT (Austin time)  November 6, 2014 at 2:00 P.M.      .   

ALL BIDS AND COMPLIANCE PLANS NOT RECEIVED PRIOR TO THE DATE AND TIME SET 
FORTH ABOVE WILL NOT BE ACCEPTED FOR CONSIDERATION.  The time stamp clock in 
SUITE 210 is the time of record and is verified with www.time.gov, the official U.S. time. 

All CONTRACTORS must be registered to do business with OWNER prior to submission of a Bid.  All 
Subcontractors must be registered with the OWNER prior to execution of a contract.  Prime 
Contractors are responsible for ensuring that their Subcontractors are registered as vendors with 
the City of Austin.  Registration can be done through the OWNER’s on-line Vendor Registration 
system.  Log onto https://www.ci.austin.tx.us/vss/Advantage and follow the directions.   

All City procurements are subject to the City’s Minority-Owned and Women-Owned Business 
Enterprise Procurement Program found at Chapter 2-9-A of the City Code, as amended.  The 
Program provides Minority-Owned and Women-Owned Business Enterprises (MBEs/WBEs) or 
Disadvantaged Business Enterprises (DBEs) full opportunity to participate in all City contracts.  
Goals for MBE/WBE or DBE participation are stated for each solicitation.  Information on achieving 
the goals or documenting good faith efforts to achieve the goals are contained in the MBE/WBE 
Procurement Program Package or DBE Procurement Program Package attached to the solicitation.  
When goals are established, Bidders are required to complete and return the MBE/WBE or DBE 
Compliance Plan with their Bid.  If a Compliance Plan is not submitted prior to the date and time 
set forth in the solicitation, the Bid will not be accepted for consideration.  (See Section 00820 for 
MBE/WBE requirements on "no goal" solicitations.) 

All Bids shall be accompanied by an acceptable Bid guaranty in an amount of not less than five 
percent (5%) of the total Bid, as specified in Section 00100, Instructions To Bidders.  

Performance and payment bonds when required shall be executed on forms furnished by OWNER.  
Each bond shall be issued in an amount of one hundred percent (100%) of the Contract Amount by 
a solvent corporate surety company authorized to do business in the State of Texas, and shall meet 
any other requirements established by law or by OWNER pursuant to applicable law. 

Minimum insurance requirements are specified in Section 00810, Supplemental General Conditions. 

Minimum wage rates have been established and are specified in Section 00830, Wage Rates and 
Payroll Reporting. 

Contract Time is of the essence and all Work associated with the Shoal Creek Blvd Project Area, 
shall be substantially completed within 120 Calendar Days after date specified in the Notice to 
Proceed, in accordance with the Bid Form, Section 00300.  Final completion shall be achieved 
within 30 Calendar Days after substantial completion.  Liquidated damages are $1,010.00 per 
Calendar Day for failure to substantially complete the work and $170.00 per Calendar Day for 
failure to achieve final completion within 30 Calendar Days after substantial completion, in 
accordance with the Bid Form, Section 00300.  All work associated with the Williamson Creek 
Project Area shall be substantially complete within 240 Calendar Days after date specified in the 
Notice to Proceed.  In accordance with the Bid Form, Section 00300U Final completion shall be 
achieved within 30 Calendar Days after substantial completion.  Liquidated damages are $1,010.00 
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per Calendar Day for failure to substantially complete the work and $170.00 per Calendar Day for 
failure to achieve final completion within 30 Calendar Days after substantial completion, in 
accordance with the Bid Form, Section 00300..   

OWNER reserves the right to reject any or all Bids and to waive any minor informality in any Bid or 
solicitation procedure (a minor informality is one that does not affect the competitiveness of the 
Bid). 

A mandatory  Pre-Bid Conference will be held on   September 11, 2014   at  11:30 A.M. 
(Austin time) at   505 Barton Springs Road, Austin Texas 78704.  8Th floor conference room 8A.
      (location) 

Austin, Texas.  Attendance is mandatory unless otherwise stated.  Bidders must attend any 
mandatory Pre-Bid Conference and are encouraged to attend any non-mandatory Pre-Bid 
Conference to ensure their understanding of Owner’s bidding and contracting requirements, 
particularly MBE/WBE Procurement Program requirements.  If the Pre-Bid Conference is mandatory 
the Bidder must arrive and sign-in within fifteen (15) minutes of the scheduled start time of the 
meeting, otherwise the Bidder will not be allowed to submit a Bid for the project.  

The persons listed below may be contacted for information regarding the Invitation for Bid.  If the 
Bidder contacts any other City employee, including Council Members and members of Boards and 
Commissions, the Bidder may be found in violation of Ordinance No. 20111110-052, dated 
November 10, 2011, regarding Anti-Lobbying and Procurement.  The text of that Ordinance may be 
viewed at http://www.cityofaustin.org/edims/document.cfm?id=161145.  

AUTHORIZED CONTACT PERSONS 

PROJECT MANAGER: Connie Smith telephone (512) 974-7274 email connie.smith@austintexas .gov 

CONTRACT COMPLIANCE REP.: Cruz Banda telephone (512) 974-6540 email 
cruz.banda@austintexas.gov 

END 
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Bidding Requirements, Contract Forms and Conditions of the Contract 
UNIT PRICE BID FORM 

 Section 00300U 

The undersigned, in compliance with the Invitation for Bids for construction of the following 
Project: ___Rehabilitation of wastewater lines through Trenchless Process – EPA SSAP Grant_____ 

(CIP ID# _2231.226__) (IFB# _6100 CLMC 477_ ) for the City of Austin, Texas, having examined 
the Project Manual, Drawings and Addenda, the site of the proposed Work and being familiar with 
all of the conditions surrounding construction of the proposed Project, having conducted all 
inquiries, tests and investigations deemed necessary and proper; hereby proposes to furnish all 
labor, permits, material, machinery, tools, supplies and equipment, and incidentals, and to perform 
all Work required for construction of the Project in accordance with the Project Manual, Drawings 
and Addenda within the time indicated for the following prices of: 

Note: The Bidder will enter the line item subtotal in the “Amount” column below, which is the 
product of the estimated "Quantity" multiplied by the "Unit Price".  Any mathematical errors will be 
corrected for the purpose of determining the correct Amount to be entered in the Bid Form.  The 
Amounts, including any corrected Amounts, will then be totaled to determine the actual amount of 
the Bid. 

 

 

Bid 
Item Quantity Unit Item Description 

Unit  
Price Amount 

403S-EA 5 EA Casting Adjustment Standard 
Detail 1100S-1 

$________ $________ 

 

506S-24B 9 EA Major Manhole Height 
Adjustment, 48” DIA. 

$________ $________ 

 

604S-A 25 SY Non-Native Seeding for Erosion 
Control Method B: Hydraulic 
Planting 

 

$________ $________ 

605S-A 60 SY Soil Retention Blanket Class 1: 
Type A 

$________ $________ 

610S-B 20 LF Protective Fencing Type B Wood 
Fence, complete and in place 

$________ $________ 

628S-B 20 LF Sediment Containment Dikes 
with Filter Fabrics 

$________ $________ 

641S 2 EA Stabilized Construction Entrance $________ $________ 

 

642S 120 LF Silt Fence for Erosion Control $________ $________ 
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Bid 
Item Quantity Unit Item Description 

Unit  
Price Amount 

 

802S-A   2  EA CIP Construction Signs  $________ $_______ 
 

803S-SF 80 LF Safety Fence $________ $________ 

 

      

SS5101-N-
36 

2,028 LF Cured In-Place Pipe Lining for 
36” sewer line, all depths, 
complete and in place 

$________ $________ 

 

SS5101-N-
42 

3,531 LF Cured in-Place Pipe Lining for 42” 
sewer line all depths, complete 
and in place 

$________ $________ 

 

 

SS5101-N-
48 

4,682 LF Cured in – Place Pipe Lining for 
48” sewer line, all depths, 
complete and in place 

$________ $________ 

 

Allowance for Barricades, Signs, and Traffic Handling for 360 calendar days         $50,000.00____ 

Allowance for All Weather Access for CIPP                                                         $50,000.00____          

 

SUB TOTAL FORALLOWANCES                                                                     $100,000.00____ 

 

TOTAL BID (INCLUDES ALLOWANCES)..........                                         $______________ 

In the event of a mathematical error, the correct product, determined by using the "Unit Price" and 
"Quantity", and the correct sum, determined by totaling the correct line item Amounts, will prevail 
over the amount entered by the Bidder. The unit prices shown above will be the unit prices used to 
tabulate the Bid and used in the Contract, if awarded by the City. 

  For a more detailed explanation of Bid allowances, see Section 1020.  

Optional Information on Bid Prices Submitted by Computer Printout 

In lieu of handwritten unit prices in figures in ink on the Bid forms above, Bidders, at their option, 
may submit an original computer printout sheet bearing certification by, and signature for, the 
Bidding firm.  The unit prices shown on acceptable printouts will be the unit prices used to tabulate 
the Bid and used in the Contract if awarded by the City.  As a minimum, computer printouts must 
contain all information and in the format shown on the attached page:  "Example of Bid Prices 
Submitted by Computer Printout" form.  
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If a computer printout is used, the Bidder must still execute that portion of the unit price Bid form 
which acknowledges the Bid Guaranty, Time of Completion, Liquidated Damages, and all addenda 
that may have been issued.   

Bids with unit prices by computer printout may be rejected, if: 

1. The computer printout does not include the required certification, set forth in the attached   
“Example”. 

2. The computer printout is not signed in the name of the firm to whom the Project Manual 
was issued. 

3. The computer printout is non-responsive or otherwise omits required Bid items or includes 
items not shown on the Bid forms in the Project Manual. 

4. The other required Bid documents issued by the City are not fully executed as provided 
above. 

5. The signed Section 00300U is not returned with the signed computer printout.  

If the Bid submitted by the Bidder contains both the form furnished by the City, completed 
according the instructions, and also a computer printout, completed according to the instructions, 
unit prices of only one will be considered.  In this situation, the unit Bid prices shown on the 
computer printout will be used to determine the Bid.  

 

BID GUARANTY:  A Bid guaranty must be enclosed with this Bid, as required in Section 00020 or 
Section 00020S, in the amount of not less than five percent (5%) of the total Bid.  Following the 
Bid opening, submitted Bids may not be withdrawn for a period of (_90) Calendar Days.  Award of 
Contract will occur within this period, unless mutually agreed between the parties.  The Bid 
guaranty may become the property of the OWNER, or the OWNER may pursue any other action 
allowed by law, if:   

 Bidder withdraws a submitted Bid within the period stated above;  

 Bidder fails to submit the required post Bid information within the period specified in Section 
00020S or 00100, or any mutually agreed extension of that period;  

 or Bidder fails to execute the Contract and furnish the prescribed documentation (bonds, 
insurance, etc.) needed to complete execution of the Contract within five (5) Working Days 
after notice of award, or any mutually agreed extension of that period. 

 

TIME OF COMPLETION:  The undersigned Bidder agrees to commence work on the date specified 
in the written "Notice to Proceed" to be issued by the OWNER and to substantially complete 
construction of the work in the Shoal Creek Blvd Project Area, as required by the Project 
Manual, Drawings and Addenda for the Work within _One Hundred Twenty (_120__) Calendar 
Days.  If a Substantial Completion date has been specified, the Bidder further agrees to 
reach Final Completion within Thirty (30) Calendar Days after Substantial Completion as 
required by the Project Manual, Drawings and Addenda for the work in the Shoal Creek 
BLVD Project Area.   

The Bidder further agrees to commence work on the date specified in the written "Notice to 
Proceed" to be issued by the OWNER and to substantially complete construction of the work in 
the Williamson Creek Project Area, as required by the Project Manual, Drawings and Addenda 
within _Two Hundred Forty (_240__) Calendar Days.  If a Substantial Completion date has 
been specified, the Bidder further agrees to reach Final Completion within Thirty (30) 
Calendar Days after Substantial Completion as required by the Project Manual, Drawings 
and Addenda for the work in the Williamson Creek Project Area. 
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Should the Bidder fail to (substantially complete the Work within the each project area and 
to finally complete the Work within the number of days indicated in the Bid or as subsequently 
adjusted, Bidder shall pay the liquidated damages for each consecutive day thereafter as provided 
below; unless the OWNER elects to pursue any other action allowed by law. 

WAIVER OF ATTORNEY FEES:  In submitting its bid, in consideration for the waiver of its right to 
attorney’s fees by the OWNER, the Bidder knowingly and intentionally agrees to and shall waive the 
right to attorney’s fees under Section 271.153 of the Texas Local Government Code in any 
administrative proceeding, alternative dispute resolution proceeding, or litigation arising out of or 
connected to any Contract awarded pursuant to this solicitation process. 

LIQUIDATED DAMAGES:  The Bidder understands and agrees that the timely completion of the 
described Work is of the essence.  The Bidder and OWNER further agree that the OWNER’s actual 
damages for delay caused by failure to timely complete the Project are difficult, if not impossible to 
measure.  However, with respect to the additional administrative and consultant costs to be 
incurred by OWNER, the reasonable estimate of such damages has been calculated and agreed to 
by OWNER and Bidder.  Therefore, the Bidder and the OWNER agree that for each and every 
Calendar Day the Work or any portion thereof, remains incomplete after the Substantial 
Completion dates as established by the above paragraph, "Time of Completion", payment will be 
due to the Owner in the amount of _One Thousand Ten dollars ($_1,010 per Calendar Day as 
liquidated damages, not as a penalty, but for delay damages to the OWNER.  If both Substantial 
and Final Completion dates have been specified, the Bidder and the OWNER further agree 
that for each and every Calendar Day the Work or any portion thereof, remains 
incomplete after the Final date as established by the above paragraph, "Time of 
Completion", payment will be due to the OWNER in the amount of One Hundred Seventy 
dollars    ($170) per Calendar Day as liquidated damages, not as a penalty, but for delay 
damages to the OWNER.  Such amount shall be deducted by the OWNER from any Contract 
payment due.  In the event of a default or breach by the CONTRACTOR and demand is made upon 
the surety to complete the project, in accordance with the Contract Documents, the surety shall be 
liable for liquidated damages pursuant to the Contract Documents in the same manner as the 
CONTRACTOR would have been. 
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OWNER reserves the right to reject any or all Bids and to waive any minor informality in any Bid or 
solicitation procedure (a minor informality is one that does not affect the competitiveness of the 
Bids). 

The undersigned acknowledges receipt of the following addenda: 

    Addendum No. 1 dated _________________ Received ______________________ 

    Addendum No. 2 dated _________________ Received ______________________ 

    Addendum No. 3 dated _________________ Received ______________________ 

    Addendum No. 4 dated _________________ Received ______________________ 

    Addendum No. 5 dated _________________ Received ______________________ 

 

________________________________ _____________________________________________ 
Secretary, *if Bidder is a Corporation                       Bidder 

                                                                      
      _____________________________________________ 
(Seal)                                                               Authorized Signature 

                                                                    
     _____________________________________________ 
       Title 

                                                                      
      _____________________________________________ 
                                                                           Date 

 

_____________________________________________ 

 

_____________________________________________ 
   Address 

 

_____________________________________________ 
Telephone Number / FAX Number 

 

      _____________________________________________ 
      Email Address for Person Signing Bid 

 

      _____________________________________________ 
      Email Address for Bidder’s Primary Contact Person 

 

* Copy of Corporate Resolution and minutes with  certificate of officer of Bidder as to authority of 
signatory to bind Bidder is to be signed and dated no earlier than one week before Bid date, and 
attached to this document. 
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EXAMPLE:  BID PRICES SUBMITTED BY COMPUTER PRINTOUT 
 
 

Project Name: 
 
CIP ID #: 
 
IFB #: 
 

 
 

Bid 
Item # 

Bid Item 
Description 

Unit Qty Unit 
Bid 

Price 

Total 
Amount 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

Total Bid: 

 

 
 

(YOUR FIRM'S NAME) certifies that the unit prices shown on this completed computer  printout for all of 
the bid items and the alternates contained in this proposal are the unit prices intended and that its Bid will 
be tabulated using these unit prices and no other information from this printout.  (YOUR FIRM'S NAME) 
acknowledges and agrees that the total bid amount shown will be read as its total bid.  In the event of a 
mathematical error, the correct product, determined by using the "Unit Price" and "Quantity", and the 
correct sum, determined by totaling the correct line item Amounts, will prevail over the amount entered 
by the Bidder. 
 
 
Signed: __________________________________________ 
 
 
Title: ____________________________________________ 
 
 
Date: ____________________________________________ 
 
 

End 
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Supplemental General Conditions Section 00810 
 
ARTICLE 3 –CONTRACT DOCUMENT: INTENT, AMENDING, REUSE 
 
       Add the following Section 3.1.3 – 3.1.5: 
 
3.1.3 Federal Aid - Assurances 
To the extent that federal funding has been provided for this Contract, the federal 
contracting provisions set forth in Section 00810A are made a part of the Contract 
Documents for all purposes.  The provisions of Section 00810A are intended to 
supplement and will supersede and be controlling over the City’s standard 00700 General 
Conditions and other Contract Document provisions to the extent of any conflict with 
Section 00810A.  The Contractor/Bidder acknowledges and agrees that Contractor/Bidder 
has the obligation to comply with the attached federal-aid assurances and contract 
provisions.  This Section 3.1.3 will constitute the Contractor’s/Bidder’s accepted 
proposal and agreement with respect to the attached federal-aid assurances and contract 
provisions. 
 
In the event of any ambiguity or inconsistency between the Section 00810A federal aid 
assurances and the Contract Documents, the federal provision will control to the extent 
consistent with the overall intent of the Project.  If the Contractor/Bidder has any 
question as to the applicability of a Section 00700 or Section 00810A provision, the 
Contractor/Bidder shall submit a request for information to the Owner.  The Owner will 
have three (3) business days in which to respond. 
 
NOTE:  Unless otherwise noted, all documents referenced in Section 00810A are to 
be provided to the City of Austin.   

 
3.1.4 Federal Grant Requirements 
The funding for the Agreement is provided in whole or in part from grants awarded by 
one or more Departments or Agencies of the Federal Government.  Pursuant to said 
grant(s), Contractor is required to comply with (and to incorporate into its agreements 
with any subcontractors) the following provisions in the performance of the Agreement.   
 

.1  Order of Precedence.   
In the event of conflicts or discrepancies between these federal grant funding 
provisions and any other Contract documents, the Federal grant provisions shall 
take precedence. 

 
.2 Nondiscrimination; Equal Employment Opportunity.   

The Contractor hereby assures the City that in performing its obligations 
pursuant to the Agreement, it will comply with all applicable nondiscrimination 
requirements as set forth in 28 CFR Part 42. The Contractor further agrees that 
it shall submit compliance reports (as referenced in 28 CFR Part 42.106) to the 
City to allow the City to comply with its reporting requirements to the Federal 
Government. In addition, Contractor shall comply with Executive Order 11246 
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of September 24,1965, entitled "Equal Opportunity Employment," as amended 
by Executive Order 11375 of October 13, 1967, and as supplemented in 
Department of Labor regulations ( 41 CFR chapter 60), and where applicable to 
the nondiscrimination provisions of the Omnibus Crime Control and Safe Street 
Acts of 1968 (42 U.S.C. § 3789d), the Victims of Crimes Act (42 U.S.C. § 
10604(e)), the Juvenile Justice and Delinquency Prevention Act (42 U.S.C. § 
5672(b)), the Civil Rights Act of 1964 (42 U.S.C. §2000d), the Rehabilitation 
Act of 1973 (29 U.S.C. § 794), the Americans with Disabilities Act of 1990 (42 
U.S.C. §§ 12131-34), the Education Amendments of 1972 (20 U.S.C. §§ 1681, 
1683, 1685-86), and the Age Discrimination Act of 1975 ( 42 U.S.C. §§ 6101-
07), see Executive Order 13279 (equal protection of the laws for faith-based and 
community organizations). (This provision must be incorporated by Contractor 
into any subcontract exceeding $10,000.) 

 
.3 Compliance with Copeland "Anti-Kickback" Act 
The Contractor shall comply with the requirements of the Copeland "Anti-
Kickback" Act (18 U.S.C.§ 874) as supplemented in Department of Labor 
regulations (29 CFR Part 3). 

 
.4 Compliance with Davis-Bacon Act 
The Contractor shall comply with the requirements of the Davis-Bacon Act (40 
U.S.C. §§ 276 to 276-a7) as supplemented by Department of Labor regulations 
(29 CFR Patt 5) where applicable and shall provide City with all applicable 
payroll records on a weekly basis. 

 
.5 Compliance With Contract Work Hours And Safety Standards Act 
The Contractor shall comply with the requirements of§§ l 03 and I 07 of the 
Contract Work Hours and Safely Standards Act (40 U.S.C. §§ 327-330) as 
supplemented by Department of Labor regulations (29 CFR Part 5). 

 
.6 Payment, Reports, Records, Retention And Enforcement 
The Contractor acknowledges the requirements and regulations set forth in 28 
CFR Parts 66.40 through 66.44 and 49 CFR Part 18 and agrees to cooperate with 
the City in order to allow the City to comply with said requirements. The 
Contractor shall retain all of its records relating to the project for a period of three 
years after City makes final payment to Contractor and all other pending matters 
are 
closed. 

 
.7 Access To Contractor's Records 
The Contractor shall provide the City, State infrastructure financing office, Texas 
Water Development Board, Environmental Protection Agency (EPA), EPA Office 
of the Inspector General (OIG), Comptroller General of the United States, or any 
of their authorized representatives, access to any books, documents, papers, and 
records of the Contractor which are directly pertinent to the work performed 
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under the Agreement for the purposes of making audit, examination, excerpts or 
transcriptions. 

 
.8 Patent Rights 
The Contractor acknowledges the existence of requirements and regulations of the 
awarding Federal agency relating to patent rights with respect to any discovery or 
invention which arises or is developed in the course or under this Agreement, 
including, but not limited to those regulations and requirements set forth in 48 
CFR Part 27. Any discovery or invention that arises during the course of this 
Agreement shall be immediately (within two months of discovery) reported to the 
City's project management team. The awarding Federal agency shall determine 
how rights in the invention/discovery shall be allocated consistent with 
"Government Patent Policy" and 37 CFR Part401. 
 
.9 Copyright 
The Contractor acknowledges the existence of requirements and regulations of the 
awarding Federal agency relating to copyrights and right in data, including, but 
not limited to those set forth in 28 CFR Part 66.34 which states: "The Federal 
awarding agency reserves royalty-free, nonexclusive, and irrevocable license to 
reproduce, publish or otherwise use, and to authorize others to use, for Federal 
Government purposes: (a) The copyright in any work developed under a grant, 
subgrant, or contract under a grant or sub grant; and (b) Any rights of copyright to 
which a grantee, sub grantee or a contractor purchases ownership with grant 
support." 
 
.10 Environmental Legislation 
The Contractor shall comply with all applicable standards, orders or requirements 
issued under § 306 of the Clean Air Act (42 U.S.C. 1857 (h)), § 508 of the Clean 
Water Act (33 U.S.C. 1368), Executive Order 11738, and Environmental 
Protection Agency regulations ( 40 CFR Part  15). 
 
.11 Energy Efficiency 
Contractor shall comply with all mandatory standards and policies relating to 
energy efficiency which are contained in the State of California's energy 
conservation plan issued in compliance with the Energy Policy and Conservation 
Act (Pub. L. 94-163, 89 Stat. 871 ). 
 
.12 National Preservation Acts.   
Contractor shall assist City (if necessary) in assuring compliance with§ I 06 of the 
National Historic Preservation Act of 1966 (16 U.S.C. § 470), Executive Order 
11593 (identification and protection of historic properties), the Archeological and 
Historical Preservation Act of 1974 (16 U.S.C. § 469 a-1 et seq.), and the 
National Environmental Policy Act of 1969 (42 U.S.C. § 4321 ). 
 
.13 Excluded Parties List System 
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In accordance with Executive Orders 12549 and 12689 concerning suspension 
and debarment, contracts must prohibit contractors from awarding any 
subcontract to persons (individuals or organizations) debarred, suspended, or 
otherwise excluded from participation in procurements or non-procurement 
activities.  A list of debarred, suspended, and excluded parties is available at 
www.sam.gov 
 
.14 Drug-Free Workplace 
Contractor hereby certifies that it will or will continue to provide a drug-free 
workplace as required by the Drug-Free Workplace Act of 1988 ( 41 U.S.C. § 70 
I), and implemented at Title 28 CFR Part 83; and the Drug-Free Workplace 
Certification for all EPA recipients Title 2 CFR Part 1536 Subpart B. 
 
.15 Buy American 
Contractor shall comply with the Buy American Act, 41 U.S.C. §§10a-10d and 
Title 48 CFR Part 25.  
 
.16 Hotel-Motel Fire Safety 
Pursuant to 40 CFR 30.18, if applicable, and 15 USC 225a, Contractor shall 
ensure that all space for conferences, meetings, conventions, or training seminars 
funded in whole or in part with federal funds comply with the protection and 
control guidelines of the Hotel and Motel Fire Safety Act (PL 101-391, as 
amended).  
 
.17 Recycling 
Contractor shall use recycled paper and double sided printing for all reports which 
are prepared as part of this agreement and delivered to EPA in accordance with 
the policies set forth in EPA Order 1000.25 and Executive Order 13423, 
Strengthening Federal Environmental, Energy and Transportation Management 
(January 24, 2007). 
 
.18 Lobbying and Litigation 
Contractor shall comply with Title 40 CFR Part 34, New Restrictions on 
Lobbying, and shall submit certification and disclosure forms accordingly.   
 
Contractor shall ensure that no grant funds awarded under the EPA assistance 
program are used to engage in lobbying of the federal Government or in litigation 
against the United States unless authorized under existing law.    
 
Contractor shall comply with OMB Circular A-87, which prohibits the use of 
federal grant funds for litigation against the United States or for lobbying or other 
political activities  
 
.14 Trafficking in Persons 
Contractor shall not: 
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.1 Engage in severe forms of trafficking in persons during the period of 
time that the contract is in effect; 
.2 Procure a commercial sex act during the period of time that the contract 
is in effect; or 
.3 Used forced labor in the performance of the Work. 
 

3.1.5 Federal-Aid Assurances and Contract Provisions - Environmental Protection 
Agency 

The following sections with the Environmental Protection Agency Supplemental and 
General Conditions have been included in the Project Manual as indicated in the Table of 
Contents through Inclusion through 00810A.  The Contractor/Bidder acknowledges and 
agrees that Contractor/Bidder has the obligation to comply with the attached federal-aid 
assurances and contract provisions.  This Section 3.1.5 will constitute the 
Contractor’s/Bidder’s accepted proposal and agreement with respect to the attached 
federal-aid assurances and contract provisions. 
 

 

03-12 Supplemental Conditions for Federally Assisted Water, Storm Water 
and/or Wastewater Infrastructures under the Special Appropriations Act 
Project Grants 

 02-07 Supplemental Conditions for Federally Assisted Water/Waste water 
Infrastructure under the FY 2006 Federal Appropriations Act ( P.L. 109-
54) As Amended 

09-14 29 CFR Part 1 – Procedures For Predetermination of Wage Rates 29 CFR 
Part 3 – Contractors and Subcontractors on Public Building or Public 
Work Financed in Whole or in Part by Loans or Grants from the United 
States 

29 CFR Part 5 – Labor Standards Provisions Applicable to Contracts 
Covering Federally Finances and Assisted Construction (Also Labor 
Standards Provisions Applicable to Nonconstruction Contracts Subject to 
the Contract Work Hours and Safety Standards Act)  

NOTE:  Unless otherwise noted, all documents referenced in Section 00810A are to 
be provided to the City of Austin.   
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ADDENDUM 3 

Bidding Requirements, Contract Forms and Conditions of the Contract 
MODIFICATIONS TO BIDDING REQUIREMENTS AND CONTRACT FORMS 

Section 00820 

 

SECTION 00100 – INSTRUCTIONS TO BIDDERS 
Delete Section 7(i) regarding Nonresident Bidders Provisions (Section 00475) as that language is 
not applicable to this project. 

Delete Section 13, Partnering, and replace with the following: 

“13. Partnering 

To complete this Work most beneficially for all parties, OWNER desires to form a Partnering Team 
among OWNER, E/A, CONTRACTOR, and Subcontractor(s).  This relationship will draw on the 
strength of all parties to identify and achieve mutual goals.  The objectives are effective and 
efficient Contract performance, intended to achieve completion within budget, on schedule, and in 
accordance with the Drawings and Specifications.  The partnering relationship will be multilateral in 
makeup and participation will be totally voluntary.  Refer to Section 01200, Project Meetings, for 
clarification of the intents and responsibilities of the persons and entities entering into the 
partnering charter.” 

SECTION 00830 – WAGE RATES AND PAYROLL REPORTING 
Reference paragraph 4.(b); delete the second sentence and replace with the following: 

“All laborers and mechanics will be paid unconditionally and not less often than once a 
week.” And “Contractor shall provide copies of payroll records to Owner on a weekly 
basis.” 

 

END 
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SECTION 01020 – ALLOWANCES 

 
PART 1 - GENERAL 
 
1.1 Related Sections 

Drawings and general provisions of Contract, including General Conditions, 
Section 00700, and Supplemental General Conditions, Section 00810, and 
other Division-1 Specification Sections, apply to this Section.  

 
1.2 Summary 

This section specifies administrative and procedural requirements governing 
handling and processing of allowances.  

 
1.3  Allowance Responsibilities 
 

A. A/E & Owner Responsibilities: 
1. Consult with Contractor for proposed a Barricades, Signs and traffic 

handling 
2. Consultant with Contractor for proposed  all weather access 
2. Prepare Change Order. 

 
B. Contractor Responsibilities: 

1. Determine location for barricades, signs and traffic handling, sequence of 
construction.   

2. Assess need for all weather access through visual inspection and if 
required material testing. 

3.  Obtain barricades, signs and traffic handling proposals from responsible    
entity and offer recommendations. 

4.  Obtain proposals for materials and services to construct an access to job       
location if needed due to inclement weather. 

5. On notification of proposal acceptance, execute purchase agreement with 
responsible entity.  

6.  Arrange for and process shop drawings, product data and required testing. 
7.  Schedule and oversight of entire barricades, signs and traffic handling 

process. 
8.  Schedule and oversight of entire all weather access process. 

 
1.4 Use of Allowances 

 
A. Only use the allowance described above for the Owner’s purposes, and only 

by Change Order which designates the work to be performed and the 
amounts to be charged to the allowance. 
  

B. The Contractor’s related costs for products or equipment ordered by the 
Owner under this allowance, including delivery, installation, taxes, insurances, 
bonding, equipment rental, and similar costs are not part of the Contract 
Sum.  
 

C. At Project closeout, credit unused amount remaining in the allowance to the 
Owner by Change Order.  
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1.5 Allowances Schedule 
 

A.  Barricades, signs and traffic handling 
B.  All weather access.   
  

PART 2 - PRODUCTS – NOT USED 
 
PART 3 - EXECUTION – NOT USED 
 
PART 4 - MEASUREMENT 
 
The allowance shall be measured as described in the Change Order authorizing 
their use.  
 
PART 5 - PAYMENT 
 
Payment up to the amount of the allowance, when authorized by a Change 
Order,will be made under the following: 
 
Barricades, signs and traffic handling     $50,000.00 
All weather access       $50,000.00 
 
 

END OF SECTION 
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SS0670.1    Description                 

A. This special specification governs creation of an access path across unpaved areas to access 
wastewater manholes for cleaning of the wastewater lines, inspection of the wastewater lines, 
and installation of Cured-In-Place Pipe (CIPP) liner system.  

B. The work covered by this specification consists of furnishing all labor, supervision, tools, 
equipment, appliances, and materials to perform all operations in connection with clearing of 
vegetation, mowing, placement of crushed rock, after completion of the work, removal of the 
crushed rock.   

SS0670.2 Definitions 

A. Access path is a drivable route to be used to provide vehicle access to manholes.  The 
CONTRACTOR and the OWNER will agree in writing to which access paths will have crushed 
rock applied to create an all-weather route based on anticipated weather conditions when the 
liner will be installed. 

SS0670.3 Contractor’s Responsibility 

A. It is the responsibility of the CONTRACTOR to prepare a figure showing their proposed access 
routes and to meet with the OWNER in the field to walk the proposed access routes.  Routes 
shall be selected with consideration to minimizing the removal of trees.  Trees with a diameter at 
breast height (dbh) greater than or equal to 6 inches shall be marked on the figure. 

B. The access route shall be maintained from the initial clearing until the after CIPP inspection is 
completed. 

SS0670.4 Materials 

A. The crushed rock material shall meet the gradation as determined by test method TEX 401-A of: 

a. Zero percent passing the 5” sieve 

b. 100% retained on the 3” sieve. 

SS0670.5 Submittals 

A. Submittals:  Comply with Item 01300 “Submittals.” 

B. The CONTRACTOR shall provide a color figure with the aerial photograph as the basemap 
depicting the proposed access routes to the manholes the CONTRACTOR must access.  The 
length and width shall be identified for each route.  The figure shall include a north arrow, label for 
nearest street, and manhole identification number.   

C. The CONTRACTOR shall provide a brief description of the equipment and technique to be 
utilized to clear the vegetation on the route.   
 

SS0670.6 Construction Methods 

C. The woody vegetation (shrubs and trees) cleared shall be cut flush to the ground with not stump 
extending above ground to create a tripping hazard.  The cut woody vegetation shall either be 
removed from the site or chipped on site and left onsite as mulch.  Any mulch shall be spread as 
directed by the owner to achieve mulch layers thinner than 2 inches unless specifically directed 
by the OWNER to created thicker areas to protect the root zones of remaining trees.  Grass 
height shall be maintained at a level such that the grass will not contact the exhaust system of the 
trucks that will access the site, including the OWNER’s vehicles.  Grass may be cut with a mower 
or string trimmer and left onsite.   
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D. Crushed rock will be dumped and spread on the ground surface.  A filter or separation fabric shall 
not be used beneath the rock without specific approval of the OWNER.   

E. Upon completion of the CIPP work, the crushed rock shall be removed in a manner that 
minimizes soil disturbance.  The route shall be smoothed prior to revegetation efforts and the 
installation of the interim erosion control measures.   

SS0670.7 Scheduling 

A. The Contractor shall include the access route review and approval process, path clearing and 
rock installation, and rock removal in their schedule submittal. 

SS0670.8 Measurement and Payment 

A. The initial clearing of vegetation and subsequent maintenance mowing or trimming, if required, 
will be measured by the square yard and payment for furnishing all materials, tools, equipment, 
labor, fuel, and incidentals to perform the task and will be paid from the contract allowance. 

B. The placement of the rock will be measured per ton of rock delivered and spread.  The removal 
and haul off of the rock will be measured using the same tonnage of rock delivered to the site.  
Any required maintenance of the access path during construction is subsidiary to the placement 
and removal payments.  The payment for both the placement and removal of the rock will include 
furnishing all materials, tools, equipment, labor, fuel, and incidentals to perform the task and will 
be paid form the contract allowance.          

   

End   
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SS1540.1 Description                 

A. This special specification governs by-pass pumping for the flow of wastewater around the section 
or sections of pipe designated for rehabilitation including active services. 

B. The work covered by this specification consists of furnishing all labor, supervision, tools, 
equipment, appliances, and materials to perform all operations in connection with pumping of 
wastewater and wet weather flows around pipe section(s). The purpose of by-pass pumping is to 
prevent wastewater overflows and provide reliable sewer service at all times. The Contractor shall 
maintain sewage flow in the construction area in order to prevent back-up and/or overflow into 
upstream pipe segments and laterals, adjacent ditches, storm sewers, and waterways.  

C. Anticipated flow rates 
 
Shoal Creek Area 
Manhole 36539 is expected to experience the following flows: 

Average daily flow: 3 MGD 
Peak Dry flow: 4.5 MGD 
Peak Wet weather flow: 16 MGD 

 
The 24” wastewater line beginning at Manhole 36397 can handle all of the dry weather flows 
as a bypass option.  Wet weather flows exceed the capacity of the 24” wastewater line. 
 
Williamson Creek Area 
Manhole 25226 is expected to experience the following flows: 

Average daily flow: 7 MGD 
Peak dry flow: 10-11 MGD 
Peak wet weather flow: 28 MGD 

SS1540.2 Definitions 

A. By-pass pumping is the installation and operation of plugs, hoses, piping, and pumps to maintain 
wastewater flow and prevent backup and overflow. 

B. By-pass pumping provides continuous wastewater service to the users while maintenance or 
construction operations are in progress by diverting flow when necessary around the construction 
location and pumping it to a downstream manhole. 

SS1540.3 Contractor’s Responsibility 

A. It is the sole responsibility of the CONTRACTOR to locate and identify all existing sewer lines and 
services and to provide any and all labor, material, equipment, techniques and methods to 
bypass pump as necessary for his construction methods and to monitor the effectiveness of this 
installed system and its effect on adjacent facilities. 

B. Operate, maintain and modify the system(s) as required to conform to this specification. Upon 
completion of the Construction, CONTRACTOR shall remove the system(s). 

C. Assume sole responsibility for bypass pumping systems and for all loss or damage resulting from 
partial or complete failure of protective measures and any spills or resultant damage caused by 
his operation. 

SS1540.4 Materials 

A. The pump and by-pass pumping lines shall be of adequate capacity and size to handle peak wet 
weather flows. All piping, joints, and accessories shall be designed to withstand at least twice the 
maximum system pressure, or a minimum of 50 psi, whichever is greater. 

B. Fused high density polyethylene, HDPE or heavy wall discharge hose shall be used.  Four-inch 
and six-inch diameter discharge hose shall be capable of limited traffic driving over the hose for 
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situations where the hose crosses a driveway.  Pumps shall be self-priming, in good working 
order, with a working pressure gauge on the discharge. A back-up pump of the same capacity as 
the primary pump shall be maintained on site at all times to be used in the event that the primary 
pump fails. No wastewater shall be allowed to drain or stand in earthen sump pits. 

C. All pumps shall be equipped with intergral sound attenuating enclosures.  Sound attenuated 
pumps shall reduce noise generated by the equipment to a maximum of 70 dBA when measured 
30 feet from the pump as 50% throttle. 

D. Any wastewater back-ups and/or overflows as the result of inadequate equipment are the 
responsibility of the Contractor. 

SS1540.5 Submittals 

A. Submittals:  Comply with Item 01300 “Submittals.” 

B. The Contractor shall provide a written description and plan/sketch for implementation and 
sequencing of by-pass pumping for review and approval of the Owner prior to installation of the 
by-pass system. The plan shall include sufficient detail to show the location, number and size of 
pumps, the number, location, size and type of hoses and/or rigid piping, and the location of the 
downstream discharge. Show any special features where pipes or hoses cross roadways, such 
as temporary trenches, support bridges, etc. A plan for each line segment(s) around which flows 
are being by-passed is required. The plan shall include but not be limited to details of the 
following: 
 
(a) Project information including the project name, location, and permit number (from plan 

cover sheet). 
 
(b) Contact information for general contractor/submitting entity shall include the company 

name, contact person (24hrs/day), phone number(s), and fax number. 
 
(c) Staging areas for pumps including a schematic showing the arrangement and layout of the 

pumping and bypassing facilities at various stages in the work. 
 
(d) Sewer plugging method and types of plugs. 
 
(e) Calculations for selection of bypass pump and pipe size(s) based on wastewater flows. 
 
(f) Length, size, material, location and method of installation of suction piping. 
 
(g) Length, size, material, location, method of installation and location of discharge piping and 

hose. 
 
(h) Pump manufacturer model and pump curve. 
 
(i) Calculations of static lift, friction losses, and flow velocity, (pump curves showing pump 

operating range shall be submitted). 
 
(j) Downstream discharge plan. 
 
(k) Method of protecting discharge manholes or structures from erosion, damage, and 

unauthorized entry. 
 
(l) Method of noise control for each pump and expected decibel levels. 
 
(m) Any temporary pipe supports and anchoring, if required. 
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SS1540.6 Construction Methods 

A. The contractor’s efforts shall maintain sewage flow to prevent backup of sewage in the collection 
system with the goal of preventing an overflow onto streets, yards and unpaved areas or into 
buildings, adjacent ditches, storm sewers, and waterways. Do not divert sewage outside of the 
sanitary sewer system. The Contractor shall take all necessary steps to prevent flooding of public 
or private property. Maintaining flow inside the existing pipe during rehabilitation operations is 
preferred. 

B. Any time the by-pass pump(s) are operating, an experienced operator shall be on site to monitor 
the operation: adjust pump speed, valves, etc.; maintain and make minor repairs to the system; 
and report problems. 

C. Where work requires by-passing beyond working hours, the Contractor shall operate by-pass 
pumping and provide at least 2 attendants for the system for twenty-four (24) hours per day. 

D. Contractor shall ensure that no damage will be caused to private property as a result of by-pass 
pumping operations. Access to adjacent properties shall be maintained at all times including 
driveways. Ramps, steel plates, or other methods shall be employed by the Contractor to 
facilitate traffic over surface piping and hose. High traffic commercial properties may require 
alternate methods to maintain access. 

E. Contractor shall complete the Work as quickly as possible and satisfactorily pass all tests, 
inspections, and repair all deficiencies prior to discontinuing by-pass pumping operations and 
returning flow to the sewer manhole or line segment. 

F. During by-pass pumping, do not allow sewage to be leaked, dumped, or spilled in or onto any 
area outside of the existing sanitary sewer system. 

G. In the event of accidental spill or overflow, immediately stop the discharge and take action to 
clean up and disinfect the spill. Promptly notify the Owner so that required reporting can be made 
to the Texas Commission on Environmental Quality (TCEQ) by the Owner. 

H. In the event of accidental spill or overflow, the Contractor is responsible for any damages that 
may have occurred to public or private property including cleaning, disinfection, and other 
corrections to the satisfaction of the E/A at no cost to the Owner. 

I. Contractor shall not intentionally damage, alter, or remove portions of the existing sewer system 
structures for the purpose of installing a by-pass pumping system without specific approval from 
the E/A or Inspector. If a structure is damaged, it shall be reconstructed or replaced to the 
satisfaction of the E/A at no additional cost to the Owner. 

J. The Contractor shall be responsible for any and all damage that results directly or indirectly from 
the interference of storm water runoff to by-passing equipment, piping, and/or appurtenances. 

K. When by-pass pumping operations are complete, piping shall be drained into the sanitary sewer 
prior to disassembly, and all pumps and lines shall be flushed with clean water until all discharge 
is clear. 

L. Plugging a manhole and holding wastewater in the manhole while work is performed downstream 
is unacceptable. 

SS1540.7 Scheduling 

A. The Contractor shall report any by-pass pumping activities not included in the submitted plan to 
the Engineer prior to proceeding with these activities. 

B. The Contractor shall cease by-pass pumping operations when directed by the Engineer. 

C. The Contractor shall perform leakage and pressure tests of the bypass pumping discharge piping 
using clean water prior to actual operation. The Engineer will be given a 24 hour notice prior to 
testing. 
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SS1540.8 Measurement and Payment 

A. The setup, operation, and removal of the bypass pumping system will not be measured and 
payment for furnishing all materials, tools, equipment, labor, fuel, and incidentals to perform the 
bypass pumping is subsidiary to CIPP bid items.       

   

End   
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