

CERTIFIED BID TAB

| | | |
|-----------------------|--|--------------------------------------|
| CITY OF AUSTIN | PROJECT SPONSOR: AWU | BID OPENING DATE: 10/22/2015 |
| | BID CERTIFICATION: MARYLOU OCHOA | TIME: 1:30 PM |
| BID TABULATION | AUTHORIZED CONTACT REP: MARYLOU OCHOA | LOCATION: 105 W. Riverside Drive |
| | PROJECT MANAGER: STEVE PARKS | PRICE EXPIRATION: 90 CAL. DAYS |
| | PROJECT CONSULTANTS: AECOM TECHNICAL SERVICE, INC. | LIQUIDATED DAMAGES: \$1,210/CAL. DAY |

| | | |
|---|-----------------------------------|-------------------------|
| PROJECT: SAR TERTIARY FILTER IMPROVEMENTS | CIP ID NO.: 3333.015 | DURATION: 730 CAL. DAYS |
| BID INVITATION NO: CLMC562 | ESTIMATED AMOUNT: \$24,500,000.00 | |
| FDU NUMBER(S): 4480 2307 8236 | RESPONSES: 3 | |

| | | | |
|---|--------------------------|------------------|-------------------------------|
| BIDDER(S): | MATOUS CONSTRUCTION, LTD | PROTA NOGAMA, JV | PEPPER-LAWSON WATERWORKS, LLC |
| LOCATION: | BELTON, TX | AUSTIN, TX | NON-RESPONSIVE |
| GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. | BB | BB | |
| ADDENDA ACKNOWLEDGED | 2 | 2 | |

| QUANTITY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
|----------------------------|---------|--|------------|-------------------|------------|-------------------|------------|--------|
| 1,761 | IN. FT. | TRENCH SAFETY SYSTEMS | \$10.00 | \$17,610.00 | \$1.00 | \$1,761.00 | | |
| ALLOWANCES | | | | | | | | |
| ALLOWANCES #1 | | ALLOWANCE FOR PERMITS AND FEES PAID BY CONTRACTOR, AS EVIDENCED BY PAID RECEIPTS, AND REQUIRED FOR COMPLETION OF THE PROJECT, COMPLETE IN PLACE, FOR | | \$5,000.00 | | \$5,000.00 | | |
| ALLOWANCES #2 | | ALLOWANCE FOR PROCUREMENT OF THE PERMANENT BADGE DECALS OR ID BADGE BLANKS, PER SECTION 00819, FOR | | \$1,000.00 | | \$1,000.00 | | |
| SUBTOTAL ALLOWANCES | | | | \$6,000.00 | | \$6,000.00 | | |

CERTIFIED BID TAB

| BIDDER(S): | | | | MATOUS CONSTRUCTION, LTD | PROTA NOGAMA, JV | PEPPER-LAWSON WATERWORKS, LLC |
|--|-----|------|---|-----------------------------|------------------|----------------------------------|
| BID ITEM | QTY | UNIT | ITEM DESCRIPTION | AMOUNT | AMOUNT | |
| 1 | 1 | LS | REHABILITATION OF THE SOUTH AUSTIN REGIONAL WASTEWATER TREATMENT PLANT FILTERS EXCLUDING WORK ASSOCIATED WITH SPECIAL SPECIFICATION 11399, COMPLETE IN PLACE, FOR | \$ 14,035,000.00 | \$ 16,934,239.00 | |
| 2 | 1 | LS | DISK FILTER SYSTEM IN ACCORDANCE WITH CONTRACT SPECIFICATION 11399, COMPLETE IN PLACE, FOR | \$ 6,200,000.00 | \$ 9,040,000.00 | |
| CALCULATION ERROR FOUND AND CORRECTED, ALLOWANCES AND EXCAVATION SAFETY SYSTEMS WERE NOT INCLUDED IN BASE BID. | | | | | | |
| BASE BID: (INCLUDES ALLOWANCES AND EXCAVATION SAFETY SYSTEMS UNIT PRICES, IF APPLICABLE.) | | | | \$20,258,610.00 | \$25,982,000.00 | |
| ALTERNATE NO. 1 | | | CONVERSION OF EXISTING FILTER BASINS 1 AND 2 TO CLOTH MEDIA FILTERS AND DEMOLITION OF EXISTING BACKWASH PUMP ROOM FLOOR, AND ALL ASSOCIATED STRUCTURAL, MECHANICAL, AND ELECTRICAL AND INSTRUMENTION COMPLETE IN PLACE FOR, | \$ 3,950,000.00 | \$ 4,581,000.00 | |
| ALTERNATE NO. 2 | | | CLEANING OF ENTIRE VOLUME OF MUDWELL, COMPLETE IN PLACE FOR, | \$ 100,000.00 | \$ 419,000.00 | |
| ALTERNATE NO. 3 | | | REMOVAL OF ALL ABANDONED PIPING IN THE FILTER BUILDING UPPER PIPE GALLERY LEVEL, COMPLETE IN PLACE FOR, | \$ 150,000.00 | \$ 290,000.00 | |
| ALTERNATE NO. 4 | | | REMOVAL OF ALL EXISTING AND ABANDONED PIPING AT THE FILTER BUILDING LOWER PIPE GALLERY LEVEL, COMPLETE IN PLACE FOR, | \$ 110,000.00 | \$ 149,000.00 | |
| ALTERNATE NO. 5 | | | DEMOLITION AND REMOVAL OF EXISTING AIR SCOUR BLOWERS NOS. 1 AND 2, HIGH PRESSURE AIR COMPRESSOR AND RECIVER, ALL ASSOCIATED VALVES, PIPING, AND UNSTRUMENTS, COMPLETE IN PLACE FOR, | \$ 65,000.00 | \$ 32,000.00 | |
| ALTERNATE NO. 6 | | | CLEANING OF ENTIRE VOLUME OF CLEARWELLS, COMPLETE IN PLACE FOR, | \$ 85,000.00 | \$ 53,000.00 | |

CERTIFIED BID TAB

| BIDDER(S): | | MATOUS CONSTRUCTION, LTD | PROTA NOGAMA, JV | PEPPER-LAWSON WATERWORKS, LLC |
|---|--|-----------------------------|-------------------------|----------------------------------|
| ALTERNATE NO. 7 | PROVIDING A TEMPORARY FILTERATION AND BYPASS PUMPING SYSTEM FOR THE DURATION OF CONSTRUCTION, COMPLETE IN PLACE, FOR | \$ 1,375,000.00 | \$ 3,910,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1) | | \$ 24,208,610.00 | \$ 30,563,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1 & 2) | | \$ 24,308,610.00 | \$ 30,982,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1, 2 & 3) | | \$ 24,458,610.00 | \$ 31,272,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1, 2, 3 & 4) | | \$ 24,568,610.00 | \$ 31,421,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1, 2, 3, 4 & 5) | | \$ 24,633,610.00 | \$ 31,453,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1, 2, 3, 4, 5 & 6) | | \$ 24,718,610.00 | \$ 31,506,000.00 | |
| TOTAL BID (BASE BID PLUS ALTERNATE 1, 2, 3, 4, 5, 6 & 7) | | \$ 26,093,610.00 | \$ 35,416,000.00 | |

*BID CERTIFIED BASED UPON TOTAL BID (BASE BID PLUS ALTERNATES 1-6) * \$24,718,610.00

TRUE COPY OF BID TABULATION AS RECEIVED OR
 CORRECTED IN ACCORDANCE WITH CONDITIONS
 GOVERNING PROPOSALS.


 CAPITAL CONTRACTING OFFICE
 CONTRACT PROCUREMENT DIVISION
 CITY OF AUSTIN, TX

12/18/15
 DATE