

# CERTIFIED BID TAB

<b>CITY OF AUSTIN</b>	PROJECT SPONSOR: AUSTIN WATER UTILITY	BID OPENING DATE: 3/24/2016
<b>BID TABULATION</b>	BID CERTIFICATION & CONTRACT REP: MONICA LOPEZ	TIME: 1:00 PM
	PROJECT MANAGER: STEVE PARKS	LOCATION: 505 BARTON SPRINGS RD. SUITE 1045C
	PROJECT CONSULTANTS: COROLLO ENGINEERS, INC.	PRICE EXPIRATION: 90 CAL. DAYS
	DURATION: 700 CAL. DAYS	LIQUIDATED DAMAGES: \$2,500 P/CAL. DAY
PROJECT: SAR WWTP TRAINS A & B BLOWER REPLACEMENT		SUB ID#: 3333.028
BID INVITATION NO: CLMC573		RESPONSES: 4
PROJECT NUMBER(S): 4570 2307 4670		ESTIMATE: \$23,300,000.00

BIDDER(S):	CARDINAL CONTRACTORS, INC.	MATOUS CONSTRUCTION, LTD.	PEPPER-LAWSON WATERWORKS, LLC	THYSSEN-LAUGHLIN, INC.
LOCATION:	NON-RESPONSIVE	BELTON, TX	KATY, TX	HOUSTON, TX
GUARANTEE		BB	BB	BB
ADDENDA ACKNOWLEDGED		2	2	2

**EXCAVATION SAFETY SYSTEMS UNIT PRICES:** *The Base bid for the Work includes the following amounts in the Bid for excavation safety systems as specified in Item Number 509S of the specifications & in case of an authorized adjustment of the scope of Work, the following unit price will be used in adjusting the Contract Amount.*

QTY	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
500	LF	TRENCH SAFETY SYSTEMS	\$ 10.00	\$ 5,000.00	\$ 5.00	\$ 2,500.00	\$ 1.00	\$ 500.00
ALLOWANCE 1		THREE SIEMENS SINGLE STAGE BLOWERS		\$3,135,710.00		\$3,135,710.00		\$3,135,710.00
ALLOWANCE 2		TOOLS, SPARE PARTS, DOUBLE-TAG WIRING, ADDITIONAL APPURTENANCES & EQUIPMENT		\$176,040.00		\$176,040.00		\$176,040.00
ALLOWANCE 3		ADDITIONAL 1-YEAR WARRANTY, NEW HEAT EXCHANGERS, FIELD SERVICES, 5-YEAR FACTORY PROTECTIVE MAINTENANCE		\$285,480.00		\$285,480.00		\$285,480.00
<b>SUBTOTAL ALLWANCES #1-3</b>				<b>\$3,597,230.00</b>		<b>\$3,597,230.00</b>		<b>\$3,597,230.00</b>

# CERTIFIED BID TAB

BIDDER(S):	CARDINAL CONTRACTORS, INC.	MATOUS CONSTRUCTION, LTD.	PEPPER-LAWSON WATERWORKS, LLC	THYSSEN-LAUGHLIN, INC.
<b>BASE BID:</b> <i>(INCLUDES ALLOWANCES #1-3 &amp; EXCAVATION SAFETY SYSTEMS UNIT PRICES)</i>		\$21,633,000.00	\$22,080,000.00	\$22,297,730.00
<b>BASE BID:</b> <i>(MINUS ALLOWANCES #1-3)</i>		\$18,035,770.00	\$18,482,770.00	\$18,700,500.00
ALTERNATE 1	ADDITIONAL DEMOLITION IN TRAIN B AEROATION BASINS 1-4 TO REMOVE BNR STRUCTURAL & MECHANICAL COMPONENTS	\$735,000.00	\$300,000.00	\$150,000.00
<b>TOAL BID:</b> <i>(INCLUDES BASE BID PLUS ALTERNATE #1)</i>		\$22,368,000.00	\$22,380,000.00	\$22,447,730.00

**UNIT PRICES:** *In case of an authorized adjustment to the scope of Work shown, the following unit price(s) will be used in adjusting the Contract Amount (add or deduct)*

QTY	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
3,000	CU YD	SLUDGE/GRIT DISPOSAL IN AERATION BASINS AS NEEDED, PER SECTION 01140	\$ 95.00	\$ 285,000.00	\$ 50.00	\$ 150,000.00	\$ 90.00	\$ 270,000.00
5,000	LF	REPAIR AS NEEDED, PER SECTION 03931	\$ 210.00	\$ 1,050,000.00	\$ 45.00	\$ 225,000.00	\$ 18.50	\$ 92,500.00

TRUE COPY OF BID TABULATION AS RECEIVED OR CORRECTED IN ACCORDANCE WITH CONDITIONS GOVERNING PROPOSALS.



4/27/16

CAPITAL CONTRACTING OFFICE  
CONTRACT PROCUREMENT DIVISION  
CITY OF AUSTIN, TX

DATE