
 

SAR Train A & B Blower Replacement 
BID PHASE - CLARIFICATION No. 1 

CLMC 573 

 

 
FACILITY ENGINEERING  

CIP Project No. 3333.028 
IFB: 6100 CLMC 573 

Prepared by: 
Carollo Engineers, Inc. 

8911 Capital of Texas Hwy North, Suite 2200 
Austin, TX 78759 
(512) 472-4519 

 
 

 Page 1 of 9 3333.028 
 

 
The following are answers to Bidders received on the above project. These answers do not modify the Contract. Any modifications to 
the Contract will be through Addenda. 
 

 Question/Request Response 

1 

Document 00608 “Assignment of Procurement Contract for Aeration Air 
Blowers and Air Supply Control System” referenced a “contract” to be as‐
signed to the General Contractor. The only document that is included in the 
Contract Documents is a quotation from Siemens. Please provide the Con‐
tract between the City of Austin and Siemens so that we can review items 
such as delivery schedule, payment terms, retainage, etc. 

The Contract between the City of Austin and Siemens will be added to Vol‐
ume 4 as part of Addendum No. 2. 

2  Does Document 00608 and Document 00609 need to be included with the 
bid or are those documents executed with the Contract. 

Document 00608 and 00609 are executed with the Contract, and are NOT 
submitted with the bid. 

3  Can the contractors contact Siemens or the Siemens Representative during 
the bid period? 

Yes. 

4 

The sequence of work described in Section 01140 indicated that the exist‐
ing blowers are removed prior to full height CMU wall demo on the South 
side of the Secondary Treatment Building. Can the existing blowers be re‐
moved after the wall is removed? 

The sequence of work is one way of prosecuting the work, but the Con‐
tractor is free to use other approaches. The key requirements are main‐
taining at least two functioning existing blowers until the first new blower 
is available, and maintaining the structural integrity of the south wall. 

5 
The sequence of work described in Section 01140 references “auger cast 
piles” for the 48” header supports and the plans indicate drilled piers. 
Which is correct? 

Drilled piers are correct; Section 01140 has been changed accordingly in 
Addendum No. 2. 

6 

The 30” AIR from the Discharge Cone to the 48” AIR does not have any 
means of “field adjusting” the run length to match field conditions which 
will require exact and precise fabrication of pipe. Please clarify is some type 
of restrained coupling is permitted in this area. 

The 30‐inch connections at each 48‐inch x 30‐inch tee can be a restrained 
coupling other than a flange. 
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 Question/Request Response 

7 

In Specification 09714, Metal Faced Acoustical Panels, Acoustical Solution’s 
Alphaperf is listed as an acceptable manufacturer. They cannot fabricate a 
panel width more than 30”, and every panel listed has a width greater than 
30” but one (AP14). Please advise. 

Specification 09714 will be modified to remove those manufacturers that 
cannot provide all panel sizes required, and an additional panel product 
will be added as an alternative in Addendum No. 2. 

8 

Reference: ARTICLE 6 ‐ CONTRACTOR'S RESPONSIBILITIES 
6.6 Permits, Fees: Add the following: 
"OWNER will obtain and pay for the following permits, licenses and/or 
fees: 
.1 Site Development Permit. 
.2 Building Permit(s). OWNER's responsibility for obtaining and paying 
for the Building Permit(s) shall be limited to the following where appli‐
cable: the required Electrical Service (Aid of Construction) Fee, Water 
and Wastewater Tap Fees, Water and Wastewater Capital Recovery 
Fees, and Septic Permit Fee. The OWNER’s responsibility for obtaining 
and paying for the Building Permit(s) excludes securing and paying for 
the following where applicable: Driveway Permit (Concrete) Fee, Elec‐
trical Permit, Mechanical Permit, Plumbing Permit, Water Engineering 
Inspection Fee, Temporary Use of Right of Way Permit, the gas com‐
pany’s Gas Yard Line Contribution Fee, and any other permits/fees not 
listed above. 

Will the bold and underlined items be required and if so, where do we find 
the costs for these fees / permits? 

Contractor is responsible for paying all permits not obtained and paid for 
by the Owner. Contractor can contact the City's Permit office to obtain 
cost for permits. 

9  During removal of the sand and grit from the basins, will we be able to dis‐
pose of this material onsite? 

No. This material will need to be hauled to a landfill. 
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 Question/Request Response 

10 

Note 2 on Sheet 01S02 states that the pier cap is to be 6” above grade, 
Note 3 states that the top of pier is to be 4’‐0” below grade which would 
yield a pier cap height of 4’‐6” min. The details on Sheet 01S03 for the pier 
cap show a 4’‐0” height pier cap. Please clarify. 

The dimensions will be reconciled by addendum. 

11 

Specification 01140 “Work Restrictions”, Paragraph 1.01‐F‐1 requires acid 
washing of existing diffusers in Train C. Is there an existing in‐situ liquid acid 
cleaning system available for this work or does the new and/or a temporary 
system need to be utilized? 

The existing diffuser systems have purge piping that can be utilized to 
pump acid into the diffuser grid. The modified Milwaukee method is also 
an acceptable cleaning method. See Question/Request #27 for a detailed 
response. 
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 Question/Request Response 

12 

On a typical City of Austin project, the Owner performs all testing. Special 
Specification SS05051 “Anchorages” Paragraph 3.4 “Field Quality Control” 
states that the Contractor will employ a testing lab to test installed an‐
chors. The minimum testing requirements are 10% of the installed anchors 
and/or reinforcing bars to 50% of their ultimate tensile capacity and if ANY 
of the adhesive anchors fail, the Contractor will pay for testing of the re‐
maining 90%. Testing may also include whatever the Field Engineer deter‐
mines necessary for the various types of adhesive anchors and anchor 
bolts. 

a. Please confirm that the Contractor is performing this testing and 
not the Owner 

b. Please clarify what other testing may be required according to the 
Field Engineer’s determinations 

c. Is the Contractor responsible for failures in the substrate as the 
majority of anchor failures in older concrete structures are not be‐
cause of the anchor/adhesive, rather the quality of the concrete 
that the anchor is installed in. 

d. d. There are areas that may not allow proper access to pull test 
doweled reinforcing steel (i.e. Detail 5/02S09). Are there any areas 
that are exempt from this testing? 

a. Contractor to perform testing as specified.
b. No additional tests other than the specified pull out test are antic‐

ipated. 
c. Contractor is not responsible for pull‐out test not meeting speci‐

fied strength due to substrate failure. 
d. Dowels shown on detail 5/02S09 is not required to be tested. As‐

sume testing will be required at all other locations for bidding 
purposes. 

13 

Special Specification SS05120 “Structural Steel”, paragraph 3.3 “Field Qual‐
ity Control”, please confirm who is responsible for providing and paying for 
an independent testing and inspection agency to inspect high‐strength 
bolted connections and welded connections. 

Field quality control for steel construction are special inspections required 
per notes on G‐S03 and should be part of owner’s special inspections (test‐
ing lab). 
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 Question/Request Response 

14 

Special Specification SS05210 “Steel Joints”, paragraph 3.3 “Field Quality 
Control”, please confirm who is responsible for providing and paying for an 
independent testing and inspection agency to inspect field welds and 
bolted connections. 

Field quality control for steel construction are special inspections required 
per notes on G‐S03 and should be part of owner’s special inspections (test‐
ing lab). 

15 
Specification 01010 “Summary of Work” Paragraph 1.23‐A states that the 
Contractor is to perform testing. Please clarify the Contractor’s testing re‐
quirements. 

Specification 01010 is the Summary of Work, and as such, does not specify 
particular testing; See related Volume 1 Specifications, and the individual 
Special Specifications of Volume 2 for specific testing requirements. 

16 

Specification 01455 “Special Tests and Inspections” indicates the Owner 
will employ inspectors who will provide special inspections during construc‐
tion. There are numerous inconsistencies and contradictions within the 
specification on what the Owner will be responsible for testing and what 
the Contractor will be responsible for testing. Can a matrix be developed to 
clarify testing requirements? 

See Section 00700 Article 13, Paragraph 13.3 to determine who pays for 
what tests. The city will pay for Special Inspections required by the IBC. 

17 

Keynote 14 on Sheet 02M01 and Keynote 17 on Sheet 02M02 indicate that 
the Contractor is to provide the blower intake transition. The list of 
“Shipped Loose Components” on the Siemens proposal indicated they are 
providing “Inlet plenum from wall to IFS.” Please clarify is these are the 
same components and who will be furnishing these components. 

The Contractor is to provide and install the transition piece on the blower 
intake between the wall and the intake plenum with filter housing. 

18 
Please confirm if the Scissor Lift to be furnished to the Owner per Section 
11167 has no interim milestone date (i.e. after Stage 1 is complete). 

The Scissor Lift is required to maintain valves on the discharge side of the 
blower. The Scissor Lift is to be provided before the first blower installa‐
tion is completed. 
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 Question/Request Response 

19 

Is Siemens providing all of the valves with motorized actuators including 
the 1” ball valves for the Blower Cooling Water? If not, what is the manu‐
facturer of the motorized actuator as Specification 13447 “Electric Motor‐
ized Actuators” requires that all motorized actuators be from a single man‐
ufacturer. 

The blower manufacturer is to provide the 1" ball valves with motorized 
actuators on the water‐to‐oil cooler as specified in 11375 in sub section 
2.05 B 1. 

20 

Specification 15061 “Pipe Supports” describes maximum spacing for pipe 
supports and specific locations that require pipe supports such as changes 
in direction, both sides of flexible pipe connections, etc. The Engineer has 
depicted locations of pipe supports on much of the piping for this project. 
Are there supplemental supports not shown that will be required? Which 
systems are fully designed and depict all of the pipe supports on the draw‐
ings and which system do not depict all of the pipe supports? 

If supports are shown on the drawings (all air piping, and Train A/B Blower 
cooling water piping), the maximum spacing for pipe supports listed in 
specification 15061 may be ignored. If pipe supports are not specifically 
shown (Train C Blower cooling water piping), then provide supports based 
on the spacing outlined by 15061. 

21 

Please explain why Section 09960 ‐ High‐Performance Coatings is listed as a 
related spec section under Paragraph 1.01‐B‐3 of Specification 15286 
“Stainless Steel Pipe and Tubing”? 

There was no need for the High‐Performance Coating specification (09960) 
to be listed as related in the Stainless Steel Pipe and Tubing specification 
(15286). Specification 15286 makes no other references to specification 
09960. 

22 
Do the interior CMU walls to be demolished at the existing chlorination 
room (Note 5 – Sheet 02D01 & Note 2 – Sheet 02D09) have insulation con‐
taining asbestos material in them? 

No 

23  Would the Owner consider adding Heavy Highway wage rates to pertain to 
the work to be completed in the existing Aeration Basins and Yard Piping?  

See Addendum No. 2 

24  What labor classification would installing the aeration equipment fall un‐
der? 

See Section 00630 & wage rates, Contractor is responsible for paying the 
appropriate labor rates. 
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 Question/Request Response 

25 
Would installing ceramic diffusers on pre‐packaged pipe assemblies fall un‐
der “common laborer”? This is basically, unscrewing a diffuser and cleaning 
it, then screwing it back on). 

See Section 00630 & wage rates, Contractor is responsible for paying the 
appropriate labor rates. 

26 

What type of material/chemicals does the existing chlorine scrubber to be 
demolished (Sheet 02D01 – Note 14) contain? Will the Owner drain and 
dispose of any chemicals prior to the Contractor mobilizing and beginning 
work? 

The existing chlorine scrubber has been drained. 

27 

Note 3 on Sheet 05D02 states “Acid wash and preserve all 5,958 diffuser in 
Train C for reclamation in new diffuser grid”. Please provide clarification on 
the extent of acid washing to be performed, how the acid washing is going 
to be inspected to be deemed acceptable, and course of action if air flow 
through preserved diffusers is not adequate once put back into service. 

The acid cleaning method must be either injection of liquid acid into the 
air distribution grid piping as described in 11378C or the modified Milwau‐
kee method. The acid cleaning method described in 11378C involves 
pumping either formic or hydrochloric acid into the piping grid, which can 
be done through the existing purge line. Air draws the liquid up through 
the diffusers over 2‐3 days, dissolving mineral scaling, and removing bio‐
logical growth. The "Modified Milwaukee Method" is also acceptable, 
which involves a high pressure spray of diffusers, followed by a 30 minute 
acid soak and a second high pressure spray. The high pressure (80 psi +/‐ 
10 psi) spray would be with water from approximately 8 inches from the 
diffuser for 10 seconds each. Diffusers are to be tested by running them in 
shallow water determining which are non‐functional. If a diffuser passes a 
visual airflow check, they are deemed acceptable for use in the new dif‐
fuser system. Any diffusers found to be inadequate may not be reused. 

28  Will the Contractor be allowed to include Siemens Energy’s payment terms 
into the Contractor’s schedule of values for the project? 

The Schedule of Values should include all the costs of the project, includ‐
ing the payments due to Siemens. 
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 Question/Request Response 

29 

Please provide the date that Siemens Energy is required to deliver blowers 
by. Please provide a date for submittal approval. If submittal approval is 
not achieved by this date and the delivery of blowers is delayed, will the 
Contractor be granted a time extension on the project?  

The Project Schedule currently shows an early delivery date of March 20, 
2017, and a late delivery date of April 11, 2017. 

30 

Notes for Blower Pad Preparation on Sheet 00GS01 requires a minimum of 
2’‐0” of Lean Concrete Fill for the pad subgrade. The sections on Sheet 
02S11 indicate “compacted subgrade”. Is the subgrade for the Blower Pads 
to be compacted granular material or lean concrete? 

Pad preparation under blower units shall be per “Blower Pad Preparation” 
notes on drawing 00GS01. 

31 

Section 15052‐3.05 Piping Schedule refers to Section 15286 for Above‐
ground AIR piping 3‐48 inch diameter. 15286‐2.01.C.1 requires Type 304L 
stainless steel. The Mechanical drawings detailing this piping refers to the 
General Mechanical Notes on DWG 00GM01 where Note No. 22 requires 
Type 316L stainless steel U.N.O. Is the stainless steel AIR piping to be type 
304L or 316L alloy? 

The air piping is to be type 304L, as specified in 15286‐2.01.C.1. Adden‐
dum No. 2 will update the piping schedule (15052‐3.05) to clarify this, and 
DWG 00GM01 Note No. 22 is being changed to 304 or 304L. 

32 

Spec Section 01140 “Work Restrictions”, Paragraph 1.04‐D “Dewatering of 
existing process and disposal of residue” indicates the following: 

a. The Contractor may be permitted to drain the aeration basins us‐
ing the aeration basin drain lines if approved in advance by the En‐
gineer 

b. The Contractor may haul or pump biosolids, sand, and grit from 
the aeration basins to the Headworks only of permitted by the 
Owner. 

Can we get pre‐approval of the above two items prior to bid? Should we in‐
clude costs to pump, haul, and dispose of all liquid and/or solid waste to an 
offsite facility? 

See Addendum No. 2 for a. & b. 
The Contractor's bid should include costs to pump, dewater (as required), 
haul, and dispose of solid waste to an offsite landfill. 
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33 

We have the following questions regarding the air piping for this job: 
1.  Spec. Section 15286‐4 calls for type 304L for air piping 3” inches and 
larger. On Sheet 144, (00GM01) note 22 calls for all SS to be Type 316 or 
316L. Please clarify if the air piping should be Type 304L SS or Type 316. 
2.  Can the flanges for the stainless air piping be provided per the AWWA 
C228 standard? (This standard describes stainless‐steel ring‐type slip‐on 
flanges and blind flanges for use in conjunction with stainless‐steel pipe 
used in facilities of waterworks service.) The class of flange would be se‐
lected based on the required test pressure listed in the pipe schedule. We 
have been told by our supplier that they have a 24 week lead time on the 
specified flanges. (This question was asked by our material supplier.) 

1. All piping shall be Type 304L Stainless Steel. 
2. Yes, flanges per the AWWA C228 standard will be allowed. How‐

ever: 
a. All installation of flanges must be done in the fabrication 

shop; No field welding of flanges will be allowed. 
b. Flange thickness must be at least the same thickness as the 

pipe wall thickness (5/16‐inch for 48‐inch diameter stainless 
steel pipe). 

See Addendum No. 2 for details. 

34  Clarification: Wage Rate Determination  See attached Wage Compliance Analysis for additional information regard‐
ing allowable wage rates. 

35 
Clarification: Train A/B Secondary Treatment Building walls containing insu‐
lation with Asbestos 

See attached plan for additional information regarding which walls in the 
Secondary Treatment Building are known to contain insulation with an As‐
bestos component. 

36 
Specification Para. 2.03.B.4.a is clear that Sch. 80 PVC manifolds are re‐
quired. However, the drawings show Sch. 40 PVC pipe required down‐
stream of the SS drop pipes. Ref. 03M04. 

The drawings should not call out the pipe schedule, only the material as 
PVC. Follow the manifold material called out in the diffuser specification 
(Sch. 80 PVC). 

 





South Austin Regional (SAR) WWTP Trains A & B 
Blower Replacement 

 
Wage Compliance Analysis (CLMC573) 
 
Currently the project is being solicited with Building Construction (BC) 
wage rates. A request has been made to evaluate the inclusion of the Heavy 
and Highway wage schedule to the following work activities:  
 

1. Demolition work for Train A & B Aeration Basins 
2. The removal and replacement of ceramic diffusers 
3. Installation of a 48 inch pipe  

 
 
 
 
SELECTING THE PROPER WAGE DETERMINATION(S) 
 
Referring to the U.S. DEPARTMENT OF LABOR PREVAILING WAGE 
RESOURCE BOOK, DB WAGE DETERMINATIONS 
 

Consider these three basic factors in selecting Davis-Bacon wage 
determinations:  
1. Location 

 
Travis County 

 
2. Type of Construction –  

 
Projects of a similar character: 
 

DOL has distinguished four general types of construction for 
purposes of making prevailing wage determinations:  
 
a. building construction,  
b. residential construction,  
c. heavy construction, and  
d. highway construction.  

 
All Agency Memoranda Nos. 130 and 131 provide guidance in the 
application of this policy. 

 
3. Current Wage Determination(s) 

 



Prior to selecting the appropriate “Wage Determination” the CCO Wage Specialist 
conducts an analysis and reviews the following:   
 

 Project Manual   
 Scope of Work (Includes mostly building applications) 
 Pay Items (Building Pay Items) 
 Project Location (Water Treatment Plant) 
 Plans (Plans identify the structure) 
 Site Analysis (an on-site visit was conducted by Rick Wilson, Sam 

Hernandez, Baldemar Maldonado, with Steve Parks COA 
project manager providing a technical overview of the project) 

 
 
All Agency Memorandum No. 130 – “Application of the Standard of 
Comparison Under the Davis-Bacon and Related Acts” states: 
 
 “Definition of Building Construction: 

Building Construction includes the construction, rehabilitation and repair of 
sheltered enclosures with walk-in access for the purpose of housing persons, 
machinery, equipment, or supplies. It includes all construction of such structures, 
the installation of utilities and the installation of equipment, both above and 
below grade.” 
 

In the previous analysis of the entire project it was determined that it meets the 
definition of building construction; and therefore, only the Building Wage 
Determination was included in the solicitation.  
 
In response to the request for further consideration to include the Wage Determination 
for Heavy and Highway, the “other characteristics of the project” were analyzed to 
determine if there is support for adding the Heavy and Highway Wage Determination 
for those specific parts of the project. 

 
All Agency Memorandum No. 130 also stipulates the need to consider 
“Other Characteristics of the Project” as follows: 

 
“It is also necessary to look at other characteristics of the project, including 
the construction techniques, the material and equipment being used on the 
project, the type of skills called for on the project work* and other similar factors 
which would indicate the proper category of construction.” 
 

Analysis: 
 
1. Demolition work for Train A & B Aeration Basins 

 
The demolition work will be followed by new construction; therefore, we cannot exclude 
Building Construction rates. Heavy equipment operators, cement workers, form 
builders, common laborers will be required to perform the work. Although both BC and 



HH determinations include these classifications, the nature of the skills required are 
more characteristic of building construction.  Also, the demolition work will be within 
the building structure.  

 
2. The removal and replacement of ceramic diffusers 
 
The use of power tools in construction excludes the common laborer classification, per 
DOL application of regulations.  Installation of diffusers would require the use of power 
tools. The COA Wage Compliance program mirrors DOL enforcement as the established 
standard. This work could be performed by a laborer – pipelayer under the Building 
Construction determination. This work is also being performed within the confines of a 
structure. 
 
3. Installation of a 48 inch pipe  

 
This scope of work can be performed under the Heavy and Highway determination, as it 
is outside and extends beyond a 5 foot perimeter of any building or structure, and does 
not require the use of any specific skills unique to building construction. 
 
Recommendation:  
 
The Wage Compliance team recommends that both wage scales be used for this project.   
We further recommend that language be incorporated into the contract that specifically 
states only the outside pipe work will be covered by the Heavy and Highway wage scale. 
 
Resources of guidance include, but are not limited to: 
 

• Code of Federal Regulations, Title 29 
• U.S. Department of Labor Prevailing Wage Resource Book 
• U.S. Department of Labor Field Operations Handbook 
• All Agencies Memoranda 
• U.S. Wage & Hour Division Senior Investigator Advisor, San Antonio 
• Case Law 
• Trade Organizations and Unions 
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