

ADDENDUM NO. 2

Date: October 1, 2021

City of Austin

Project Name: Construction Manager-at-Risk Services for Mexic-Arte Museum

C.I.P. No.: 7573.001 RFP No.: CLMA040

This Addendum forms a part of the Contract and corrects or modifies original Solicitation Documents, issued on August 30, 2021. **Acknowledge receipt of this addendum in space provided on the 00300CMR Cost Proposal Form and 00400 CMR Offeror's Information.** Failure to do so may subject Offeror to disqualification.

A. Document Revisions:

This Addendum consists of one (1) page.

1. REFERENCE – 0100 CMR, 2. PROJECT INFORMATION, BUDGET, AND CONTRACT TIME, ANTICIPATED SERVICES (page 3)

☐ DELETE THE FOLLOWING:

All Work shall be substantially completed within 730 calendar days after date specified in the written Notice to Proceed with Preconstruction Phase Services, subject to change as the Preconstruction Phase progresses and the schedule becomes more defined.

☐ REPLACE WITH THE FOLLOWING:

All Work shall be substantially completed within 730 calendar days after the date specified in the written Notice to Proceed issued for Construction Phase Services, subject to change as the Preconstruction Phase progresses and the schedule becomes more defined.

Approved by OWNER

END