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PROJECT FOR: 
 
CITY OF AUSTIN, VARIOUS DEPARTMENTS, THROUGH ITS CONTRACT MANAGEMENT 
DEPARTMENT 
 
PROJECT TITLE: 
 
2016 M.E.P. Engineering Rotation List (RL) 
 
OBJECTIVES OF THE PROJECT: 
 
The  City  of  Austin  anticipates  selecting  up  to  five  (5)  firms  to  provide  consulting  M.E.P. 
Professional Engineering Services to supplement and/or assist the City of Austin staff.  
 
BACKGROUND: 
 
The City currently has rotation  list agreements with five (5) firms to provide consulting M.E.P. 
Professional  Engineering  Services.    It  is  anticipated  that  the  contracting  authority  for  the 
existing rotation list will be exhausted in the near future.  
 
ANTICIPATED SERVICES: 
 
The work provided under this M.E.P. Engineering RL will include projects of various scopes and 
sizes, generally anticipated to include the following: 
 
1. Design  of  modifications  to  existing  M.E.P.  systems,  including  preparation  of  bid 

documents, preparation of construction budgets, and construction phase services. 
 
2. Troubleshoot existing problems with M.E.P. systems and provide engineering services to 

determine solution and cost and engineering supervision of repair. 
 
3. Act  as  Lead  Consultant  on  projects  that  consist  primarily  on M.E.P.  work,  including 

subconsultant coordination for all phases of design and construction. 
 

4. Provide Energy Modeling and Energy Simulation Services to document LEED  points for 
energy  efficiency.  The  consultant  or  subconsultant  that  performs  these  services  is 

required to utilize U.S. Green Building Council (USGBC) software for LEED Certification. 
 

5. Provide Energy Modeling and Energy Simulation Services to determine maximum plant 
and  system  capacity  and  determine  incremental  plant  and  system  improvements  to 
increase plant capacity output dependent of LEED. 
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Selected firms should be prepared to perform the following phases and tasks for various 
rotation list assignments.  Not all of the following phases and tasks will be required on every 
rotation list assignment. 
 
Preliminary Phase 
 
 Scope definition 
 Market analysis  
 Needs Assessment 
 Feasibility / alternatives study 
 Preliminary estimate 
 Preliminary Schedule 
 Develop project budget 
 Preliminary reports (including preliminary engineering)  
 
Design Phase 
 
 Schematic design 
 Design development and construction documents  
 Obtain permits 
 Preparation of bid documents 
 
Bid/Award/Execution Phase 
 
 Distribution of bid documents 
 Attend pre‐bid conference 
 Develop addenda 
 Review bids 
 
Construction Phase 
 
 Attend construction team meetings 
 Review contractor pay applications  
 Review changes in the work (field orders, change orders (CO), and change directives) 
 Prepare submittals/shop drawings 
 Conduct final walk through 
 Punch list / Substantial Completion 
 
Post‐Construction Phase 

 
 Prepare record drawings / as‐built plans 
 Attend close‐out walk‐through 
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PROPOSED PROJECT SCHEDULE: 
 
The  City  anticipates  contracting  with  each  of  the  five  (5)  selected  firms  for  a  period  of 
approximately  three  (3)  years or until  the  contracting  authority  is  exhausted.    Initial project 
assignments will be based on  the  rankings determined  from  the qualification‐based selection 
process.  Subsequent project assignments will be based on percentage of remaining authority. 
The City may, however, select a firm that is felt to be the most qualified for a specific project or 
most able  to meet a project’s  schedule objectives.   Project‐specific  schedules will be agreed 
upon at the time professional services are defined. 
 
PROPOSED PROCUREMENT SCHEDULE 
 
Council Award:  December 2015 
Contract Execution:  March 2016 
 
COST ESTIMATE: 
 
It  is  anticipated  that  the City will  select up  to  five  (5)  firms with  an estimated  authorization 
amount  of  $300,000  per  firm,  for  a  total  maximum  authorization  funding  amount  of 
$1,500,000.00.   
 
It  is  anticipated  that  the  selected  firms  will  be  compensated  under  contracts  for  varying 
amounts depending on  the  job assignment.   The City anticipates developing and executing a 
professional  services  agreement  with  each  selected  firm.    If  the  City  is  unsuccessful  in 
negotiating  a  satisfactory  agreement with  a  recommended  firm(s),  if  a  selected  firm  ceases 
practice during the contract period or if the City elects to terminate its agreement with any of 
the selected firms, the remaining assignments will be distributed among the remaining firms as 
equally as possible. 
 
MAJOR AND OTHER SCOPES OF WORK: 
 
 
Below is a list of the major scopes of work that the City has identified for this project.  *There  
must  be  representation  for  all  major  scopes  of  work  listed  in  the  prime’s  statement  of 
qualifications.  The experience of the firms listed to perform the Major Scopes of Work, 
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major 
Scopes of Work – Comparable Project Experience.    
 
 
In addition, the City has identified Other Scopes of work that MAY materialize during the course 
of the project.   The City does not guarantee that the scopes listed under Other Scopes of work 
will materialize on this contract. If the prime consultant intends to enter into a subconsulting 
agreement on a scope of work not listed below, the prime consultant is required to contact 
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SMBR and request an updated availability list of certified firms in each of the scopes of work for 
which the prime consultant intends to utilize a subconsultant. 
 
 
* Major Scopes of Work 
 
Electrical Engineering 
Mechanical Engineering 
Structural Engineering 
Cost Estimating 
 
Other Scopes of Work  
 
N/A 
 
Notes:   
 
 Construction  Inspection  and  Public  Information  and  Communications  are  NOT  a 

subconsultant opportunity .  These services will be performed in‐house or under a separate 
contract, if needed, and will be determined when project assignment is made. 

 
 Participation at the prime or subconsultant  level may create a conflict of  interest and thus 

necessitate exclusion  from any contracts resulting  from the work performed  in the design 
phase. 

 
 If the City determines that a conflict of  interest exists at the prime or subconsultant  level, 

the City reserves the right to replace/remove the prime or instruct the prime consultant to 
remove the subconsultant with the conflict of interest and to instruct the prime consultant 
to seek a post‐award change to the prime consultant’s compliance plan as described in City 
Code § 2‐9B‐23.  Such  substitutions will be dealt with on a case‐by‐case basis and will be 
considered  for  approval  by  Small  and Minority  Business  Resources  (SMBR)  in  the  usual 
course of business.  The City’s decision  to  remove a prime or  subconsultant because of a 
conflict of interest shall be final. 

 

 A consultant performance evaluation will be performed on all professional services 

contracts.  This evaluation will be conducted at the end of each Preliminary, Design and 

Construction phase, or at assignment completion for those projects with no distinct phases 

(i.e., surveying, SUE services, etc.).  


