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September 30, 2015 
 
Re:  Announcement 

Request for Statements of Qualifications (RFQ) for Providing Professional Engineering Services:  Sanitary 
Sewer Evaluation Study – Crosstown Tunnel  
 Solicitation Number:  CLMP190 

 
The  City  of  Austin,  through  Austin Water Utility  and  its  Capital  Contracting Office,  is  requesting  statements  of 
qualifications  for  the  selection  of  a  professional  engineering  firm  for  the  above‐noted  project.    Statement  of 
qualifications will be due PRIOR to 3:00 p.m., Wednesday, October 28, 2015, at 105 W. Riverside Drive, Suite 210, 
Austin,  TX  78704.   All  SOQs  not  received  and  stamped  prior  to  the  date  and  time  set  forth  above will  not  be 
accepted  for  consideration.  The  time  stamp  clock  in  the  Suite  210 Reception Area  is  the  time of  record  and  is 
verified with www.time.gov,  the Official  U.S.  time.    The  selection  process  for  this  project  is  anticipated  to  be 
completed for City Council action in January 2016.  
 
A pre‐response meeting will be held beginning at 2:00 PM on Thursday, October 8, 2015, One Texas Center, 505 
Barton Springs Road, 3rd  floor, Room 325, Austin, TX 78704. The purpose of  the meeting will be  to  respond  to 
consultants’  questions  about  the  project  and  the  procurement  process.    Attendance  at  the meeting  is  not  a 
requirement for selection; however, meeting minutes will not be issued. 
 
All prime firms and subconsultants must be registered to do business with the City of Austin prior to the contract 
award.  Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of 
Austin.    You  may  register  through  the  City  of  Austin’s  online  Vendor  Registration  system.    Log  on  to 
www.austintexas.gov/financeonline/vendor_connection/index.cfm and follow the directions.   
 
A Request for Statements of Qualifications (RFQ) for these services is available which provides project background 
and  requirements  for  submittal.    For  a  copy  of  the  RFQ,  log  on  to  Vendor  Connection  at 
www.austintexas.gov/financeonline.   The complete RFQ packet  is  located as an attachment under the solicitation 
CLMP190.    Copies  may  also  be  obtained  through  the  City’s  Vendor  Connection  website:  
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm.   The authorized contact persons  for  this 
solicitation are Robin Field, Project Coordinator, robin.field@austintexas.gov, 512‐974‐7140 or Lynn Rich, Buyer II, 
lynn.rich@austintexas.gov, 512‐974‐7009.   Please contact Robin Field for all project related questions and me for 
any RFQ procurement process questions. 
 
Sincerely, 

 
 
Lynn Rich, Buyer II 
Capital Contracting Office 
Contract Procurement Division 
 
 
cc:  Robin Field, Public Works 

 



 

REQUEST FOR QUALIFICATIONS
 
Solicitation Number: CLMP190 
Project Name: Engineering Services for Sanitary Sewer Evaluation Study – 
Crosstown Tunnel  

 

Rev 05/29/15 
 

REQUEST FOR QUALIFICATIONS  Page 1 of 3

 

The following is a summary of information for this Solicitation.  The Consultant is cautioned to 
refer to other sections of this Request for Qualifications (RFQ) packet for further details.   

The  City  of  Austin,  through  its  Capital  Contracting  Office,  is  requesting  Statements  of 
Qualifications (SOQs) for the selection of engineering  services for the above‐noted project. 

Submittals will be  received at 105 W. Riverside Drive, Suite 210 Austin, Texas 78704, Capital 
Contracting Office. 
 
ALL SUBMITTALS ARE DUE ON: October 28, 2015 PRIOR TO 3:00 pm  
ATTENTION: Lynn Rich   

ALL SUBMITTALS NOT RECEIVED PRIOR TO THE DATE AND TIME SET FORTH ABOVE WILL NOT 
BE ACCEPTED FOR CONSIDERATION.  The time stamp clock in the Suite 210 Reception Area is 
the time of record and is verified with www.time.gov, the Official U.S. time.   The qualification 
statement evaluation criteria for this project are  included  in this packet for your  information.  
The selection process  for  this project  is anticipated  to be complete  for City Council action  in 
January 2016.  Contract execution is anticipated for April 2016. 
 
All prime firms and subconsultants must be registered to do business with the Owner prior to 
the  contract  award.    Prime  firms  are  responsible  for  ensuring  that  their  subconsultants  are 
registered as vendors with  the City of Austin.   You may  register  through  the Owner’s on‐line 
Vendor Registration system.  Log on to the following link and follow the directions: 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
  
All City procurements are subject to the City's Minority‐Owned and Women‐Owned Business 
Enterprise Procurement Program (Chapter 2‐9‐B of the MBE/WBE Ordinance, revised June 15, 
2006).    The  program  provides  Minority‐Owned  and  Women‐Owned  Business  Enterprises 
(MBEs/WBEs)  opportunity  to  participate  in  all City  contracts.    Information  on  achieving  the 
MBE/WBE  participation  goals  or  documenting  good  faith  efforts  to  achieve  the  goals  is 
contained  in  the  MBE/WBE  Procurement  Program  Package  included  in  this  RFQ  packet.  
Entities  submitting  statements  of  qualifications  are  required  to  complete  and  return  the 
MBE/WBE Compliance Plan with their response. 
 
The  selected  consultant will  be  required  to  execute  a  standard  City  of  Austin  professional 
services agreement.  A copy of this document is included in this RFQ packet.  Prior to contract 
execution, the selected firm must submit either their existing or an updated personnel policy 
(on  letterhead) documenting conformity with City Code, 5‐4, § 5‐4‐2.  If  the Consultant does 
not  submit a  copy of  their personnel policy  incorporating  the non‐discrimination policy,  the 
company will  not  be  in  compliance  and  the  City will  exercise  its  option  to  cease  contract 
negotiations.  
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The  selected  consultant  shall  carry  insurance  in  the  following  types  and  amounts  for  the 
duration of  the Agreement, and  furnish  certificates of  insurance along with  copies of policy 
declaration pages and policy endorsements as evidence thereof: 
 
 Workers' Compensation and Employers' Liability  Insurance with coverage   consistent with 

statutory  benefits  outlined  in  the  Texas Workers'  Compensation  Act  (Section  401).  The 
minimum policy  limits  for Employers'  Liability  Insurance  are $100,000 bodily  injury each 
accident,  $500,000  bodily  injury  by  disease  policy  limit  and  $100,000  bodily  injury  by 
disease  each  employee.    The  firm's  policy  shall  apply  to  the  State  of  Texas  and  include 
these endorsements in favor of the City of Austin:  
(a)  Waiver of Subrogation, form WC 420304. 
(b)  30 day Notice of Cancellation, form WC 420601. 

 Commercial  General  Liability  Insurance  with  a  minimum  combined  bodily  injury  and 
property damage per occurrence  limit of $500,000  for  coverage A & B.   The policy  shall 
contain the following provisions: 
(a)  Contractual  liability  coverage  for  liability  assumed  under  the  Agreement  and  all 

contracts relative to this project. 
(b)    Products/Completed Operations Liability for the duration of the warranty period. 
(c)    If the project involves digging or drilling, Explosion, Collapse, and Underground (XCU) 

coverage 
(d)  Independent Contractors coverage (Contractors/ Subcontractors work). 
The policy shall contain the following endorsements in favor of the City of Austin: 
(a)  Waiver of Subrogation, endorsement CG 2404. 
(b)  30 day Notice of Cancellation, endorsement CG 0205. 
(c)  Additional Insured, endorsement CG 2010. 

 Business Automobile Liability Insurance for all owned, non‐owned and hired vehicles with a 
minimum combined single limit of $500,000 per occurrence for bodily injury and property 
damage.    Alternate  acceptable  limits  are  $250,000  bodily  injury  per  person,  $500,000 
bodily  injury per occurrence and at  least $100,000 property damage  liability per accident.  
The policy shall contain the following endorsements in favor of the City of Austin: 
(a)  Waiver of Subrogation, endorsement CA 0444. 
(b)  30 day Notice of Cancellation, endorsement CA 0244. 
(c)  Additional Insured, endorsement CA 2048. 
 

 Professional  Liability  Insurance  with  a minimum  limit  of  $  1,000,000  per  claim  and  in 
aggregate to pay on behalf of the assured all sums which the assured shall become legally 
obligated to pay as damages by reason of any negligent act, error, or omission committed 
or alleged to have been committed with respect to estimates, schedules, analyses, reports, 
surveys,  designs  or  specifications  prepared  or  alleged  to  have  been  prepared  by  the 
assured.  Coverage, including any renewals, shall have a retroactive date coincident with or 
prior to the date of the Agreement.  The consultant shall provide the City of Austin annually 
with a certificate of  insurance as evidence of such  insurance.   The policy shall provide for 
30 day notice of cancellation in favor of the City of Austin.   The consultant shall provide a 
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discovery period on professional  liability policies that  is commensurate with the warranty 
period of the project. 

 
Should you have any questions concerning the information included in this RFQ, please attend 
a pre‐response meeting on Thursday, October 8, 2015 at 2:00 PM  in the One Texas Center, 
505 Barton Springs Road, 3rd floor, Room 325, Austin, Texas.   Attendance at the meeting  is 
not required; however, meeting minutes will not be issued.   
 
Thank  you  for  requesting  the RFQ  and  your  interest  in  the City of Austin.    For  information 
about  other  professional  services  procurement  actions  of  this  office,  please  visit  us  at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm . 
 
AUTHORIZED CONTACT PERSONS 

PROJECT COORDINATOR: Robin Field  

Telephone: (512) 974‐7140 

Email:  robin.field@austintexas.gov 

BUYER II: Lynn Rich  

Telephone:  (512) 974‐7009  

Email:  lynn.rich@austintexas.gov 

 

END 
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I.  Preparation of Response 
 

a. Request  for Qualifications  (RFQ)  Response  Forms.    Enclosed  are  the  RFQ  response 
forms which are to be completed and returned as part of your firm's response.  Please 
use the enclosed current  forms and organize your response  in the order  in which the 
forms are presented  in the Table of Contents.   Forms may be recreated; however, all 
requested information must be included.   
 

b. Statement  of  Qualifications  (SOQ):    Please  submit  one  (1)  original,  stamped 
“ORIGINAL”; one (1) copy, stamped “COPY”; and one (1) copy on CD or flash drive of 
the  RFQ  response.   Wherever  used,  "page"  refers  to  single‐sided,  single‐spaced,  10 
point minimum font printed on 8 ½ x 11 inch pages. Sections should be divided by tabs 
for ease of reference.   

 
Responses  sent  to  the City of Austin are  subject  to disclosure pursuant  to  the Public 
Information Act, Government Code, Chapter 552. 

   
c. Disclosure  of  Proprietary  Information.    All materials  submitted  to  OWNER  become 

public property and are subject to the Texas Public Information Act, Government Code 
Chapter 552, upon receipt.  If Consultant does not desire proprietary information in the 
Proposal to be disclosed, each page must be identified and marked proprietary at time 
of  submittal.    OWNER will,  to  the  extent  allowed  by  law,  endeavor  to  protect  such 
information  from  disclosure.    The  final  decision  as  to  what  information  must  be 
disclosed, however, lies with the Texas Attorney General.  Failure to identify proprietary 
information  will  result  in  all  unmarked  sections  being  deemed  non‐proprietary  and 
available upon public request. 

   
d. Further Information.  Information may be secured by contacting the authorized contact 

persons listed in the RFQ.  Persons desiring further information or interpretation of the 
solicitation requirements shall make a written request for such  information to OWNER 
no later than seven (7) working days before submittal due date and time.  Interpretation 
of Solicitation Documents will be made by Addendum or Clarification and a copy of each 
document will be emailed  to each person  to whom has obtained a RFQ packet.   The 
addendum or clarification will also be available through the City’s Vendor Connection. 

   
e. Anti‐Lobbying  and  Procurement.    Entities  submitting  statements  of  qualifications, 

including their agents and representatives, shall not undertake any activities or actions 
to promote or advertise their statement of qualifications to any member of the Austin 
City  Council  or  City  staff  except  in  the  course  of  City‐sponsored  inquiries,  briefings, 
interviews, or presentations between  the  statement of qualifications  submission date 
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and award by City Council.  Any violation of this provision may result in disqualification 
of the entity.   Entity shall execute by signature the  following Entity’s Affidavit of Non‐
Collusion, Non‐Conflict  of  Interest,  and  Anti‐Lobbying  and  return  the  signed  affidavit 
with  their  statement  of  qualifications.    The  Affidavit  form  is  Form  4  under  Proposal 
Forms.    Article  6,  Chapter  2‐7,  Austin  City  Code,  prohibits  lobbying  activities  or 
representations by the Consultant between the date that the Request for Qualifications 
(RFQ)  is  issued  and  the  date  of  contract  execution.      The  text  of  the  pertinent  City 
Ordinance may be viewed at the following link: 

   http://www.cityofaustin.org/edims/document.cfm?id=161145.  
   

 (1) Definitions  

(A) "Authorized Contact Person" means the Project Manager listed in the Cover Letter 
of the RFQ, or other persons specifically named and designated in the RFQ as the 
contact for questions and comments regarding the RFQ.  

 
(B) "No‐Contact Period" means the period of time from the date the RFQ is issued until 

a contract is executed. If the City withdraws the RFQ or rejects all responses with 
the stated  intention to reissue the same or a similar RFQ for the same or similar 
project,  the  no‐contact  period  continues  during  the  time  period  between  the 
withdrawal and reissue.  

(C) "Response" means a statement of qualifications.  

(D) "Respondent" means a person responding to a City solicitation including a bidder, a 
quoter, responder, or a proposer. The term "respondent" also includes:  

(i)  an  owner,  board  member,  officer,  employee,  contractor,  subsidiary,  joint 
enterprise,  partnership,  agent,  lobbyist,  or  other  representative  of  a 
respondent;  

(ii) a person or representative of a person that  is  involved  in a joint venture with 
the  respondent,  or  a  subconsultant  in  connection  with  the  respondent’s 
response; and  

(iii)  a  respondent who  has withdrawn  a  Response  or who  has  had  a  Response 
rejected or disqualified by the City.  

(E)  "Representation"  means  a  communication  related  to  a  response  to  a  council 
member, official, employee, or City  representative  that  is  intended  to or  that  is 
reasonably likely to:  

(i)   provide information about the Response;  

(ii)  advance the interests of the Respondent;  

(iii)  discredit the Response of any other respondent;  

(iv)  encourage the City to withdraw the RFQ;  

(v)   encourage the City to reject all of the responses;  
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(vi)  convey a complaint about a particular response; or 

(vii) directly or indirectly ask, influence, or persuade any City official, City 
 employee, or body to favor or oppose, recommend or not recommend, vote 
for or against, consider or not consider, or take action or refrain from taking 
action on any vote, decision, or agenda item regarding the solicitation. 

(F) “City” means Owner.  

 (2) Restrictions on Contacts 

(A) During a no‐contact period, a Respondent shall make a representation only through 
the authorized contact person.  

(B) During  the no‐contact period, a Respondent may not make a representation  to a 
City official or  to a City employee other  than  to  the authorized  contact person. 
This prohibition also applies to a vendor that communicates and then becomes a 
Respondent.  

(C)  The  prohibition  of  representation  during  the  no‐contact  period  applies  to  a 
representation  initiated  by  a  Respondent,  and  to  a  representation  made  in 
response  to a representation  initiated by a City official or a City employee other 
than the Authorized Contact Person.  

(D)  If  the City withdraws an RFQ or  rejects all Responses with a  stated  intention  to 
reissue  the  same or  similar RFQ  for  the  same or  similar project,  the no‐contact 
period shall expire after the ninetieth day after the date the RFQ is withdrawn or 
all  Responses  are  rejected  if  the  RFQ  has  not  been  reissued  during  the  90‐day 
period. 

(E)  For a single vendor award, the no‐contact period shall expire when the first of the 
following occurs:  contract is executed or solicitation is cancelled 

(F)   For a multiple vendor award, the no‐contact period shall expire when the  last of 
the  following  occurs:    all  contracts  are  executed,  negotiations  have  been  fully 
terminated, or the ninetieth day after the solicitation is cancelled. 

(G)    The  purchasing  officer  or  the  director  may  allow  respondents  to  make 
representations  to  city  employees  or  city  representatives  in  addition  to  the 
authorized  contact  person  for  a  solicitation  that  the  purchasing  officer  or  the 
director  finds  must  be  conducted  in  an  expedited  manner;  an  expedited 
solicitation  is one  conducted  for  reasons of health or  safety under  the  shortest 
schedule  possible  with  no  extensions.    The  purchasing  officer’s  or  director’s 
finding and additional city employees or city representative who may be contacted 
must be included in the solicitation documents. 

(H)  Representation to an independent contractor hired by the City to conduct or assist 
with a solicitation will be treated as representations to a City employee. 

(I)   A  current  employee,  director,  officer,  or member  of  a  respondent,  or  a  person 
related within the first degree of consanguinity or affinity to a current employee, 
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director, officer or member of a  respondent,  is presumed  to be an agent of  the 
respondent  for  purposes  of  making  a  representation.    This  presumption  is 
rebuttable by a preponderance of the evidence as determined by the purchasing 
officer or director. 

(J)  A respondent’s representative is a person or entity acting on a respondent’s behalf 
with the respondent’s request and consent.  For example, a respondent may email 
their  membership  list  and  ask  members  to  contact  council  members  on  the 
respondent’s behalf.  The members are then acting per respondent’s request and 
with their consent, and the members have become respondent representatives. 

(3)  Permitted Representations  

(A)  If City seeks additional information from respondent, the Respondent shall submit 
the representation  in writing only to the authorized contact person. The contact 
person  will  then  distribute  the  written  representation  in  accordance  with  the 
terms of the RFQ. A Respondent cannot amend or add information to a Response 
after the Response deadline.  

(B)  If respondent wishes to send a complaint to the City, the respondent shall submit 
the  complaint  in writing only  to  the authorized  contact person.   The authorized 
contact person will then distribute a complaint regarding the process to members 
of  the  City  Council  or  members  of  the  City  board,  to  the  director  of  the 
department  that  issued  the  solicitation,  and  to  all  respondents  of  the  RFQ.  
However the director shall not permit distribution of any complaint that promotes 
or  disparages  the  qualifications  of  a  respondent,  or  that  amends  or  adds 
information  to  a  response.    A  determination  what  constitutes  promoting  or 
disparaging the qualifications of a respondent or constitutes amending or adding 
information is at the director’s sole discretion.   

(C) If a Respondent submits a written inquiry regarding an RFQ, the authorized contact 
person will provide a written answer and distribute both the inquiry and answer to 
all Respondents on the RFQ.  

(D)  If a Respondent does not receive a response from the authorized contact person, 
the Respondent may contact the director as appropriate.  

(E)    A  respondent may  ask  a  purely  procedural  question,  for  example  a  question 
regarding the time or location of an event or where information may be obtained, 
of a City employee other than the authorized contact person.   No suggestions or 
complaints about  the contract process  that constitute a  representation  to a City 
employee  is  allowed.    A  respondent may  not  ask  a  procedural  question  to  a 
Council member, a council member’s aide, or of a City board member except in a 
meeting  held  under  the  Texas Government  Code,  Chapter  551  (Open Meetings 
Act). 
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(F)  The Anti‐Lobbying ordinance allows representations: 

  (1)   made  at  a meeting  convened  by  the  authorized  contact  person,  including 
meetings to evaluate responses or negotiate a contract; 

  (2)  required by protest procedures for vendors; 

  (3)  made at a protest hearing; 

  (4)   provided to the Small & Minority Business Resources Department  in order to 
obtain compliance with the MBE/WBE Procurement Program Ordinance; 

  (5)  made to the City Risk Management coordinator about insurance requirements 
for a solicitation; 

  (6)  made public at a meeting held under the Open Meetings Act; or 

  (7)   made from a respondent’s attorney to an attorney  in the Law Department  in 
compliance with Texas Disciplinary Rules of Professional Conduct. 

(G)   Nothing  in  the Anti‐Lobbying Ordinance prohibits communications regarding  the 
solicitation between or among City official or City employees acting in their official 
capacity. 

(H)  A contribution or expenditure defined in Chapter 2‐2 (Campaign Finance) is not a 
representation. 

(4)    Contract Voidable. If a contract is awarded to a Respondent who has violated these 
Anti‐Lobbying & Procurement provisions, the contract is voidable by the Owner.  

(5)   Debarment.  If  a  Respondent  has  been  disqualified  under  these  provisions more 
than  two  times  in  a  sixty  month  period  the  purchasing  officer  shall  debar  the 
responder  from  responding  for  a period not  to exceed  three  years, provided  the 
Respondent is given written notice and a hearing in advance of the debarment.  

 
II.  Rejection of Proposals 
 
OWNER reserves the right to reject any or all responses received for this RFQ and to waive any 
minor  informality  in  any  submittal or  solicitation  procedure  (a minor  informality  is  one  that 
does not affect the competitiveness of the Consultants).  

 

I. The following will cause your firm to be deemed non‐responsive: 

 Form 2 – Affidavit of Authentication  is not  included with original signature and 
notarized. 

 Form 3 – Prime Firm’s EEO Program and Title VI Assurances is not included with 
original signature certifying firm conforms to City Code 5‐4‐2.  

 The required Key Personnel do not have a current license/registration in the 
State of Texas at the time of submittal. 
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 The required Key Personnel are not employed by the prime firm as stated in the 
evaluation criteria. 

 Failure  to  submit  MBE/WBE  or  DBE  Compliance  Plan  (or  other  MBE/WBE 
Procurement  Program  documents)  in  accordance  with  the  MBE/WBE 
Procurement Program Package or DBE Procurement Program Package. 

 Failure to have an authorized agent of the Proposer attend the mandatory Pre‐
Response Meeting, if applicable. 

 Statement  of  Qualifications  (SOQs)  received  from  a  Proposer  who  has  been 
debarred or suspended by OWNER’s Purchasing Officer. 

 SOQs  received  from  a  Proposer  when  Proposer  or  principals  are  currently 
debarred or suspended by Federal, State or City governmental agencies. 

II. The following may cause your firm to be deemed non‐responsive: 

 Failure to provide a SOQ stamped “ORIGINAL”. 

 Failure to provide the correct number of “COPY” SOQs. 

 Failure to provide an electronic version on CD or Flash Drive of your complete 
SOQ. 

 Form 4 ‐ Affidavit of Non‐Collusion, Non‐Conflict of Interest, and Anti‐Lobbying is 
not included with original signature and notarized. 

 Form 5 ‐ Affidavit of Availability is not included with original signature and 
notarized. 

 Form 6 – Affidavit of Contract Execution is not included with original signature 
and notarized. 

 Failure to provide a response to one or more of the Consideration Items. 

 Response failed to show the prime firm performing the plurality of the services. 

 Prime firm and/or subconsultants did not provide the number of projects 
required for an evaluation criteria item. 

 Exceeding the maximum number of page limitations in any of the sections 
designated. 

 Including projects that have not been completed within the specified time 
period. 

 Combining forms. 

 Failure to use the current City of Austin forms. 

 Failure  to  acknowledge  receipt  of  Addenda  on  Form  1  –  Prime  Firm  General 
Information. 

 Listing a subconsultant’s qualifications  in the body of the SOQ, yet failing to  list 
the subconsultant on the compliance plan. 
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 Form  –  12  Texas  Ethics  Commission  Interested  Parties Disclosure  Form  is  not 
included with original signature and notarized. 

III.   Release of Information 
 
Under  Texas  law,  information  relating  to  this  Solicitation may  be  kept  confidential  until  a 
contract has been executed.   OWNER shall not release  information relative to this Solicitation 
during  the  proposal  evaluation  process  or  prior  to  contract  execution,  except  as  otherwise 
required by law. 
 
IV.  Award and Execution of Contract 

Capital  Contracting Director  shall  submit  recommendation  for  award  to  the  City  Council  for 
those project awards requiring City Council action.  Contract will be signed by City Manager or 
his/her  designee  after  award  and  submission  of  required  documentation  by  consultant.  
Contract will not be binding upon OWNER until it has been executed by both parties.  OWNER 
will process the Contract expeditiously.  However, OWNER will not be liable for any delays prior 
to the award or execution of Contract.  The consultant must adhere to the terms stated in Form 
6 – Affidavit of Contract Execution. 
 
Upon contract award, the selected consultant must submit either their existing or an updated 
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5‐4, § 5‐4‐2. 
If  the  company  does  not  submit  a  copy  of  their  personnel  policy  incorporating the  non‐
discrimination policy,  the  company will not be  in  compliance and will not  receive a  contract 
award. 
 
V.  Protest Procedures 

  
The OWNER’s Capital Contracting Director has the authority to settle or resolve any claim of an 
alleged deficiency or protest. The procedures for notifying the City of an alleged deficiency or 
filing a protest are listed below. If you fail to comply with any of these requirements, the Capital 
Contracting Director may dismiss your complaint or protest.  

Prior to Solicitation Due Date:  If you are a prospective Respondent and you become aware of 
the  facts  regarding  what  you  believe  is  a  deficiency  in  the  solicitation  process  before  the 
Solicitation is due, you must notify the City in writing, through the authorized contact person, of 
the alleged deficiency before that date, giving the City an opportunity to resolve the situation 
prior to the Solicitation Due Date.  

After Solicitation Due Date: If you submit a response to the City and you believe that there has 
been a deficiency in the solicitation process or the award, you have the opportunity to protest 
the solicitation process or the recommended award as follows:  

1. You must file written notice of your intent to protest within four (4) calendar days of the 
date that you know or should have known of the facts relating to the protest. If you do 
not file a written notice of intent within this time, you have waived all rights to protest 
the solicitation process or the award.  
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2. You must  file your written protest within  fourteen  (14) calendar days of the date that 
you know or should have known of the facts relating to the protest unless you know of 
the facts before the Solicitation was due. If you know of the facts before that date, you 
must notify the City as stated above.  

3. You must  submit your protest  in writing,  through  the authorized  contact person, and 
must include the following information:  

a. your name, address, telephone, and fax number;  

b. the solicitation number and the CIP number, if applicable;  

c. a detailed statement of the  factual grounds  for the protest,  including copies of 
any relevant documents.  

4. Your  protest must  be  concise  and  presented  logically  and  factually  to  help with  the 
City’s review.  

5. When  the City  receives  a  timely written protest,  the Capital Contracting Director will 
determine whether the grounds for your protest are sufficient. If the Capital Contracting 
Director  decides  that  the  grounds  are  sufficient,  the  Capital  Contracting  Office  will 
schedule  a  protest  hearing,  usually  within  five  (5)  working  days.  If  the  Capital 
Contracting Director determines that your grounds are  insufficient, you will be notified 
of that decision in writing.  

6. The  protest  hearing  is  informal  and  is  not  subject  to  the  Open Meetings  Act.  The 
purpose  of  the  hearing  is  to  give  you  a  chance  to  present  your  case,  it  is  not  an 
adversarial proceeding. Those who may attend from the City are: representatives from 
the  department  that  requested  the  purchase,  the  Law  Department,  the  Capital 
Contracting Office and other appropriate City staff. You may bring a representative or 
anyone  else  that  will  present  information  to  support  the  factual  grounds  for  your 
protest with you to the hearing.  

7. A decision will usually be made within fifteen (15) calendar days after the hearing.  

8. The Capital Contracting Director will send you a copy of the hearing decision after the 
appropriate City staff have reviewed the decision.  

9. When a protest  is filed, the City usually will not make an award until a decision on the 
protest  is made. However, the City will not delay an award  if the City Manager or the 
Capital Contracting Director determines that:  

a. The City urgently requires the supplies or services to be purchased, or  

b. Failure to make an award promptly will unduly delay delivery or performance.  

In those  instances, the Capital Contracting Office will notify you and make every effort 
to resolve your protest before the award.  

10. The  protest  or  notice  of  intent  and  the  protest  shall  be  submitted  in writing  to  the 
following address:  
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P.O. Address for U.S. Mail:           Street Address for Hand Delivery/Courier Service:  

City of Austin               City of Austin 
ATTN: Director, Capital Contracting Office          ATTN: Director, Capital Contracting Office 
P.O. Box 1088                  105 W. Riverside Dr., Suite 205                    
Austin, Texas 78767‐0845           Austin, Texas 78704 
 
PHONE:  (512) 974‐7181 
 
END 
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PROJECT FOR: 
 
CITY OF AUSTIN, AUSTIN WATER, THROUGH ITS CAPITAL CONTRACTING OFFICE 
 
PROJECT TITLE: 
 
Sanitary Sewer Evaluation Study ‐ Crosstown Tunnel  
 
OBJECTIVES OF THE PROJECT: 
 
The  objective  of  this  project  is  to  perform  Sanitary  Sewer  Evaluation  Studies  (SSES)  in  the 
Crosstown  Tunnel  Basin  Area  to  identify,  rank  and  define  improvements  in  the wastewater 
collection system.  The SSES will analyze, assess,  identify, prioritize, and define  improvements 
and risk of failure in the targeted area which will reduce inflow and infiltration (I/I) and Sanitary 
Sewer Overflows (SSOs) in the study area. 
 
BACKGROUND: 
 
In  2013,  Austin  Water  installed  26  “permanent”  flow  meters  in  the  Crosstown  Basin.    In 
addition, a number of temporary flow meters have also been installed in the Crosstown Basin.  
Over 2½ years, these  flow meters have  identified drainage sub‐basins with relatively high  I/I.  
This project will analyze and  rank  the data obtained  from  these “permanent” and  temporary 
flow meters to  identify targeted SSES on specified sub‐basins’ drainage areas.   These targeted 
sub‐basin  studies will  identify major  sources  of  I/I  and  system  conditions within  each  area 
through the application of a variety of inspection techniques.  The goal of these studies will be 
to assess,  identify, quantify, and prioritize repairs that will reduce  I/I, SSOs, and minimize the 
possibility of future system failures and environmental  impacts.    The measures of success for 
these  studies  and  subsequent  repair projects will be  the  reduction of peak  flows due  to  I/I, 
excessive long‐term infiltration, and the reduction of SSOs in the targeted areas.   
 
ANTICIPATED SERVICES: 
 
The  anticipated  services  will  include  civil  engineering,  project  management,  investigation, 
analytical  study,  field  services, evaluation, hydraulic modeling,  coordination, preparing maps, 
flow monitoring, evaluation of historical data, preliminary engineering and other engineering 
services as necessary  for  this Sanitary Sewer Evaluation Study.   Engineering disciplines under 
this contract may  include civil, environmental,  instrumentation, control systems, automation, 
mechanical,  sanitary,  structural,  chemical,  and  or  other  types  of  engineering.  The  services 
should  be  performed  by  a  firm  regularly  engaged  in  sewer  evaluation  studies  and  sewer 
improvement programs.  The professional services to be provided on this project will consist of 
targeted  (SSES)  and  other  activities  to  complement  Austin  Water’s  Capacity  Management 
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Operations  and Maintenance  (CMOM)  and  sewer  improvement  efforts.    The  selected  firm 
should be knowledgeable and experienced  in wastewater collection systems, the collection of 
field data, and developing cost effective and efficient recommendations for addressing system 
deficiencies. 
 
REQUIRED TASKS: 
 

Initial Submittals – Provide initial submittals, including but not limited to, project work plan 
and schedule, staffing and equipment plan, quality control plan, Health and Safety Plan.  

Review  of  Existing  Data  –  Review  existing  flow  monitoring,  Hansen  (SSO),  and  flow 
monitoring  data  to  understand  existing  system  and  prioritize  SSES  work.    Provide  an 
inflow and analysis report of the Crosstown Tunnel Basin Area prioritizing individual sites 
for SSES investigation.   

Coordination – Coordinate with City of Austin  (COA)  crews  for  field  activities;  to  include 
work  schedule  coordination and Television  Inspection  requests  for any areas  that need 
additional field investigation  

Flow monitoring – Perform  flow monitoring to pinpoint and  locate areas with high  inflow 
and infiltration 

Manhole  Inspection –  Following  industry  standards,  inspect manholes  to  identify  system 
defects in manholes 

Smoke Testing – Using industry standards and a dual blower system, perform smoke testing 
to  identify defects  in the collection system.   Provide  location, type of defect, severity of 
leak, line segment, and photographs for each I&I defect.    

Dyed Water Flooding – Perform dyed water flooding to identify direct connections through 
sanitary main defects from the surface or through the storm water system. 

Private Lateral Investigation – Preform  investigation on targeted  line segments to  identify 
defects on the private side of the collection system.  In areas where defects are located on 
the private side, provide details and information to allow PLAT activities to take place. 

Coordination  with  COA  Collection  System  Model  –  Work  with  the  modeling  team  to 
identify and prioritize capacity related concerns.    

System Analysis and Rehabilitation/Repair Cost Estimate – Review field work to insure it is 
complete  and  free  from  errors or  inaccuracies.    Summarize  and  analyze  sources of  I&I 
along  with  a  recommended  repair/rehabilitation  method  for  addressing  deficiencies.  
Prioritize repairs based upon the ratio of repair cost to estimated  I&I removed ($/gallon 
per day).     

Recommend  Improvements  –  Provide  a  list  of  recommended  improvements,  benefit  of 
improvements, cost and effectiveness.    

SSES Report – Summarize  inspection  results  in a  technical memorandum with  tables and 
graphical  exhibits.      Provide  SSES  report  of  findings  and  recommendations.    Identified 
projects should be recommended and grouped along with supporting documentation. 

  Preliminary Engineering Design Report – Based on priority projects identified and selected 
as  a  result  of  the  SSES  report  and  approved  by  Austin  Water;  consider  alternative 
solutions  so  that  the  most  cost‐effective  solution  is  identified  and  then  provide  a 
preliminary engineering design report.  
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PROPOSED SCHEDULE 
 
Review of existing data and Inflow Analysis Report should be completed within 3 months of the 
Notice to Proceed.  Based upon this evaluation, it is anticipated that up to 5 targeted areas will 
be  selected  for  targeted SSES  studies.   The  size and  limits of  the  targeted SSES areas will be 
selected  based  upon  the  prioritized  list  identified  in  the  inflow  and  analysis  report.    It  is 
expected  that  each  targeted  area will  be  investigated  one  after  another or  in  series.    For  a 
targeted area,  it  is anticipated  that  flow monitoring will  take 3  to 6 months  to complete and 
smoke testing will take 3 to 6 months to complete.  Both the flow monitoring and smoke testing 
are contingent on the size of the area selected and the weather.   The SSES Report should be 
submitted within 2 months after  smoke  testing and manhole  inspection are completed.   The 
Preliminary Engineering Design on Priority Projects should be submitted within 5 months after 
SSES Report is complete.   
 
PROPOSED PROCUREMENT SCHEDULE 
 
RFQ Issued – September 2015 
Proposals Due ‐ October 2015 
Selection – December 2015 
Water and Wastewater Commission – January 2016 
Council – January 2016 
Contact Execution – April 2016 
 
 

COST ESTIMATE: 
 
The budget for this project is up to $1,500,000.   
 
MAJOR AND OTHER SCOPES OF WORK: 
 
Below is a list of the major scopes of work that the City has identified for this project.  *There  
must  be  representation  for  all  major  scopes  of  work  listed  in  the  prime’s  statement  of 
qualifications.  The experience of the firms listed to perform the Major Scopes of Work, 
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major 
Scopes of Work – Comparable Project Experience.    
 
In addition, the City has identified Other Scopes of work that MAY materialize during the course 
of the project.   The City does not guarantee that the scopes listed under Other Scopes of work 
will materialize on this contract. If the prime consultant intends to enter into a subconsulting 
agreement on a scope of work not listed below, the prime consultant is required to contact 
SMBR and request an updated availability list of certified firms in each of the scopes of work for 
which the prime consultant intends to utilize a subconsultant. 
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* Major Scopes of Work 
Sewage Collection, Treatment and Disposal Engineering 
Sanitary Engineering 
Civil Engineering 
Environmental Engineering 
 
Other Scopes of Work  
Cost Estimating 
Mechanical Engineering 
Chemical Engineering 
Structural Engineering 
Smoke Testing 
 
Notes:   
 
 Construction  Inspection  and  Public  Information  and  Communications  are  NOT 

subconsultant  opportunities.    These  services  will  be  performed  in‐house  or  under  a 
separate contract, if needed, and will be determined when project assignment is made. 

 
 Participation at the prime or subconsultant  level may create a conflict of interest and thus 

necessitate exclusion  from any contracts resulting from the work performed  in the design 
phase. 

 
If the City determines that a conflict of  interest exists at the prime or subconsultant  level, the 
City reserves the right to replace/remove the prime or instruct the prime consultant to remove 
the subconsultant with  the conflict of  interest and  to  instruct  the prime consultant  to seek a 
post‐award change to the prime consultant’s compliance plan as described in City Code § 2‐9B‐
23.   Such  substitutions will be dealt with on  a  case‐by‐case basis  and will be  considered  for 
approval by Small and Minority Business Resources (SMBR) in the usual course of business.  The 
City’s decision  to  remove a prime or  subconsultant because of a  conflict of  interest  shall be 
final.    

 
 For  work  that  includes  construction  activities  performed  by  the  CONSULTANT  or 

Subconsultants, workers shall be paid not less than the prevailing wage rates, as referenced 
in Section 00830 (include link to 00830 on CMD website) 

 
 

 A  consultant  performance  evaluation  will  be  performed  on  all  professional  services 

contracts.    This  evaluation will  be  conducted  at  the  end  of  each  phase  or  other  period 

defined by OWNER.      
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The following  is a description of  items to receive consideration  in the evaluation of responses 
for  providing  professional  engineering/architectural/planning  services  to  the  City  of  Austin.  
Following each description are the evaluation points associated with the item.  TOTAL POSSIBLE 
POINTS EQUALS 100 (plus 15 points for interviews, if conducted).  Wherever used, “prime firm” 
denotes a single  firm or a  joint venture responding as the prime consultant.   Wherever used, 
"page"  refers  to  single‐sided,  single  spaced,  10‐point minimum  font  printed  8‐1/2  x  11‐inch 
pages.    The  prime  firm  shall  perform  the  largest  share  of  the  assignment  (on  an  estimated 
percentage of total agreement basis).  Responses failing to show the prime firm performing the 
plurality of the services shall be rejected as non‐responsive. 
 
Limitations  on  volume  of  requested  information  apply  equally  to  single  firms  and  joint 
ventures regardless of the number of firms partnering  in the  joint venture.   Responses with 
excess  volume or which do not  include  information  for  the evaluation of all  consideration 
items may not be thoroughly reviewed or may be rejected as non‐responsive. 
 
All prime firms and subconsultants must be registered to do business with the Owner prior to 
contract  award.    Prime  firms  are  responsible  for  ensuring  that  their  subconsultants  are 
registered as vendors with  the City of Austin.   You may  register  through  the Owner’s on‐line 
Vendor  Registration  system.    Log  on  to  the  link  below  and  follow  the  directions:  
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm 
 
NOTES:   
 
 Firms  and  individuals,  who  are  proposed  as  staff  on  this  RFQ,  must adhere  to  the 

requirements  of  Subchapter  A  of  the  Texas  Professional  Engineering  Practice  Act 
regarding  the  use  of  the  term  "engineer".   The  full  text  of  the  Texas  Professional 
Engineering Act may be found at:  http://www.engineers.texas.gov. 

 
 Firms  and  individuals  who  are  proposed  as  staff  on  this  RFQ,  must  adhere  to  the 

requirements of Subchapter A of the Texas Architecture Practice Act regarding the use 
of  the  term  “Architect”.   The  full  text  of  the  Texas Architecture  Practice Act may  be 
found at:  
http://www.statutes.legis.state.tx.us/Docs/OC/word/OC.1051.doc 

 
DEFINITIONS: 

 
The  following  definitions  are  meant  to  assist  the  prime  firm  in  determining  the 
appropriate key team members for this project.  These definitions are not exhaustive and 
are meant only as a guide. 
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1. “Completed Project” ‐ The City will consider a project complete when:  
    a) The specified discipline for which you are working has been completed; or, 

b) All phases or scopes of work have been completed. 
 

2. “Project Manager”:  The COA defines a project manager as an individual in the prime firm 
who: 

 Sets deadlines, assigns responsibilities and monitors and summarizes progress of 
project. 

 Has the responsibility of the planning, execution and closing of a project. 
 Responsible for accomplishing the stated project objectives and deliverables. 
 Leads project meetings to collect and disseminate information pertaining to the project. 
 Coordinates the collection and dissemination of information between/within the 

company and COA. 
 Manages all aspects of the project, including subconsultants. 

 

3.  “Project Principal”:   The COA defines a project principal as an individual in the prime firm 
who: 

 Has executive oversight of projects. 
 Has the authority to remove the PM and/or Project Professional (PE or PA) assigned to 

this project. 
 Has the authority to secure additional resources to the project. 

4.  “Project Professional”:  The COA defines a project professional as an individual in the prime 
firm who: 

 Serves as lead Engineer, Architect, Landscape Architect, Planner or other professional 
on the proposed team who designs and develops project specifications. 

 Creates, reviews and provides resolution of technical specifications. 
 Directs other professional activities. 
 Is responsible for the preparation of probable construction cost estimates. 
 Has  all  required  licenses,  certifications or  registrations  from  the  State of  Texas  at  the 

time of submittal. 
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CONSIDERATION ITEM 1   
MBE/WBE PROCUREMENT PROGRAM 
 
Were Goals achieved or did response indicate that a Good Faith Effort was made to achieve the 
Goals? 

  No  ‐  Response will not be evaluated. 
  Yes  ‐  Evaluation of the response will continue. 

 
Attach the following: 
 MBE/WBE Compliance Plan  
 Letters from subconsultants confirming contact/commitment to the project. 

 
 
CONSIDERATION ITEM 2   
TURNED IN ALL REQUIRED DOCUMENTS 
 
Did respondent turn in the requested documents as required by this Consideration Item and the 
forms and submittal requirements for all other consideration items?   

   
  No  ‐  Response will not be evaluated. 
  Yes  ‐  Evaluation of the response will continue. 

 
Respondent must attach the following to Consideration Item 2: 
 

 Form 1 – Prime Firm General Information 
 Form 2 – Affidavit of Authentication 
 Form 3 ‐ Prime Firm’s EEO Program and Title VI Assurances 
 Form 4 ‐ Affidavit of Non‐Collusion, Non‐Conflict of Interest, and Anti‐Lobbying 
 Form 5 ‐ Affidavit of Availability 
 Form 6 ‐ Affidavit of Contract Execution  

 
NOTE:  Other forms and submittal documents required in the remaining consideration  

items should be attached to that respective consideration item.   
   
 
CONSIDERATION ITEM 3a 
TEAM’S STRUCTURE 
10 Points Maximum 
  
City  is  interested  in  team's  organizational  structure.  Identify  project  leadership,  reporting 
responsibilities,  how  prime  firm  will  interface  with  City's  project  manager,  and  how 
subconsultants will work within  the  team  structure.   Describe  the  roles of  the key  individuals 
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proposed to work on this project.  
 

 Provide an organizational chart and brief narrative.  The total number of pages  
should  not  exceed  three  (3)  pages.    Indicate  activities,  responsibilities  and  key 
personnel on the organizational chart. Organizational chart may be submitted on 11 
x  17 paper.   Response  should  align with  team’s proposed MBE/WBE Compliance 
Plan provided in Consideration Item 1 above. 
 

 
CONSIDERATION ITEM 3b 
TEAM’S PROJECT APPROACH  
20 Points Maximum 
 
City is interested in team's overall understanding of the project scope and issues.  Describe any 
significant project  issues and the team’s approach  in addressing those  issues. Reference  issues 
seen on  similar  scoped projects, and  the overall approach  to mitigate  those and other  issues. 
Describe your team’s methods to successfully complete the work; your team’s understanding of 
the techniques and sequencing required; and how the prime firm will  interface with the City’s 
appointed representative.   Please describe the major subconsultants’ placement  in the overall 
approach to the project.   
 
Describe how your team  intends to complete this SSES and the team’s approach, history, and 
track  record  of  targeting  select  areas  and  reducing major  sources  of  I/I  and  SSOs.    Provide 
documented  case  histories  of  projects  in  Cities  of  similar  size  to  Austin  where  you  have 
significantly  reduced  I/I  and  SSOs.   Describe how  this was done  and  your  approach  to  SSES.  
Describe your ability  to work with and have compatible data  transfer with  the City’s current 
computerized  maintenance  management  system  (Hansen),  the  City’s  TV  video  inspection 
footage (Granite XP), and the City’s modeling software (InfoWorks).  Describe your firm’s use of 
technology (flow monitoring, video inspection, data transfers, etc.) and how this technology will 
allow  for  the  most  economical  and  efficient  means  to  identify  and  locate  defects  in  the 
collection system. 
 

 Provide a narrative not to exceed five (5) pages.  
 

 
CONSIDERATION ITEM 4   
EXPERIENCE OF PROJECT MANAGER, PROJECT PROFESSIONAL, AND PROJECT PRINCIPAL (past 
5 Years) 
20 Points Maximum 
 

  (Project Manager – 10 points; Project Professional – 6 points; Project Principal – 4 points) 
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City  is  interested  in  the experience of  the Project Manager, Project Professional, and Project 
Principal  that  demonstrates  history  and  success with  projects  of  similar  programs,  budgets, 
and/or clients as the project described  in this solicitation.  Points will be awarded as  indicated 
above.  Only one  individual per  job responsibility should be designated.  The prime consultant 
must  employ  the  Project Manager,  Project  Professional,  and  Project  Principal.   The  Project 
Manager, Project Professional, and Project Principal may be  the  same  individual. The Project 
Professional must be  licensed as a professional engineer  in  the State of Texas at  the  time of 
submittal. 
 
The  Project  Manager  must  have  ample  experience  in  leading  and  executing  both  sewer 
evaluation and sewer rehabilitation design projects. The project manager should have extensive 
experience in SSES with at least three projects in SSES in the last three years for municipalities 
of equal or larger in size than the City of Austin.  Preferred experience is with the City of Austin 
within the  last 5 years.   The projects must demonstrate that there has been actual significant 
reduction of Inflow/Infiltration achieved.  The examples must provide verifiable documentation 
that  this  reduction  has  been  achieved  and  include  the  following  information:  name  of 
customer, project, contact  information, amount of  reduction  in  I/I  (gallons), and  reduction  in 
number of SSOs. 
 
List  three  (3) projects meeting  these  criteria which have been  completed  in  the past  five  (5) 
years for each individual.  
 

 Complete Form 7  ‐ Experience of Project Manager.   Please provide no more than 
one (1) page per project.   

 Complete  Form 8 – Experience of Project Professional.   Please provide no more 
than one (1) page per project.   

 Complete Form 9 – Experience of Project Principal.   Please provide no more than 
one (1) page per project.   

 Attach a resume of no more than two (2) pages for each individual. 
   

 
CONSIDERATION ITEM 5   
PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE (past 5 years) 
15 points maximum 
  
City  is  interested  in  the  prime  firm's  history  and  success with  projects  of  similar  programs, 
budgets,  and/or  clients  as  the  project  described  in  this  solicitation.    List  three  (3)  projects 
meeting these criteria which have been completed in the past five years.  In addition, City may 
consider history of firm in complying with project programs, schedules, and budgets on previous 
City projects.   

 Provide a narrative not to exceed one (1) page.  Complete Form 10 and provide no 
more than one (1) page per project. 
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CONSIDERATION ITEM 6 
MAJOR SCOPES OF WORK ‐ COMPARABLE PROJECT EXPERIENCE (past 5 years) 
15 points maximum 
 
The City has identified Major Scopes of Work to be provided for this project, which are included 
in the Scope of Services.  Each scope of work can be accomplished through subcontracting other 
firms or utilizing  the prime  firm.   The City  is  interested  in  the history and  success of  the  firm 
proposed  to  perform  the  scope  of  work  (subconsultant  or  prime),  with  projects  of  similar 
programs, budgets, and/or clients as the areas identified.  List three (3) projects per Major Scope 
of Work meeting these criteria which have been completed  in the past five years.   In addition, 
City may consider history of firms  in complying with project programs, schedules, and budgets 
based on previous City projects.   If more than one firm  is  listed for a particular Major Scope of 
Work, the City expects the work will be divided evenly among them.    If more than one firm  is 
listed  for a particular Major Scope of Work,  list three  (3) projects per  firm per scope of work.  
Provide no more than one page per firm per scope. 
 

 Complete Form 11  for each Major Scope of Work  listed  in the Scope of Services.  
Provide no more than one page per opportunity.   All major subconsultants listed 
in this item must also be included in your MBE/WBE compliance plan.  

 
 
CONSIDERATION ITEM 7 
TEAM’S EXPERIENCE WITH AUSTIN ISSUES 
10 Points Maximum 
 
City  is  interested  in team’s (including subconsultants) experience with Austin  issues, as may be 
evidenced by work in the Austin area during the past five (5) years.  Briefly describe experience 
in the following areas and reference projects relating to that experience:  
 

 City of Austin site development and/or building permit requirements. 
 Austin area construction in the public right‐of‐way. 
 Austin area construction costs and practices. 
 Austin environmental community, conditions and constraints. 
 Public awareness and involvement in project development in the Austin area. 
 Responsiveness due to proximity of projects to local office.  

 
 Provide a brief narrative of no more than four (4) pages. 
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CONSIDERATION ITEM 8 
CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM (past 5 years) 
10 Points Maximum 

 
The City will consider the history of the firm in complying with project programs, schedules, and 
budgets on previous City of Austin projects within the  last five (5) years.   Firms with previous 
projects with  the City of Austin and have had no  issues will receive 10 points.   Points will be 
deducted  if  the City has had negative experience with  the prime  firm’s performance on City 
projects.   Deductions are based on Consultant Evaluations completed by Project Managers at 
the end of each phase of the project.  

 
Specific consideration items by phase may include: 
 Timely  completion  of  projects  and  timeliness  of  performance  per  PSA  and 

authorized amendments.  
 Timely,  accurate,  and  complete  payment  applications  and  payments  to 

subconsultants.  
 Deliverables met criteria established  in contract / resolution of significant  issues  in 

writing. 
 Compliance  with  City  ordinances  on  substitution/addition/deletion  of 

subconsultants.    
 Compliance with Minority and Women‐Owned Business Procurement Program. 
 Compliance  with  City  standards,  including  regulatory  compliance  and  permitting 

requirements. 
 Conformance to City budget/cost requirements. 

‐  Preliminary, Design, and Bid/Award ‐ estimates were within Fixed Construction    
   Budget. 
‐  Construction ‐ dollar value of change orders were <=5% of construction  
   contract amount. 

 Quality of work performed. 
 

Firms who have had no previous projects with the City of Austin will receive a score equal to 
the average of all engineering firms in the data base with previous City projects.   
 
 
CONSIDERATION ITEM 9    
INTERVIEWS (OPTIONAL)   
15 Points Maximum 

 
The City may determine  that  it  is necessary  to  interview  short‐listed  firms prior  to making  a 
recommendation  to  the  City  Council.  Staff  intends  to  use  the  following  guidelines  for  the 
optional interview process: 
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 The point difference between  the  first  and  second  ranked  firm  is  less  than  three 
points. 

 The  number  of  firms  interviewed  will  depend  on  the  closeness  of  the  scores 
following evaluation of the written proposals. 

 Staff will consider significant gaps in point separation between the top ranked firms 
in determining the number of firms to be interviewed.  

 Only firms that are considered qualified to perform the work, on the basis of their 
written proposal, will be invited for interviews.    

 No more than five firms will be interviewed.   
 Staff may  conduct  interviews  in  other  cases where  staff  believes  it  is  in  the best 

interest of the City. 
 The City reserves the right to determine whether an interview will be conducted for 

every solicitation/project. 
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MBE/WBE GOALS 
 

 

Annual/Project  
Participation Goals: 

 Annual/Project  
Participation Subgoals: 

MBE  %  African American  % 

WBE  % OR Hispanic  % 

    Asian/Native American  % 

    WBE  % 

 

 
OVERVIEW 

 
This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned 
Business Enterprise Procurement Program Ordinance for Professional Services (Chapter 2-9B of the Austin City 
Code) and the Small and Minority Business Resources Department (SMBR) Rules.  The definitions contained in 
Chapter 2-9B apply to this document.  The City Code and Rules are amended from time to time and the Proposer is 
responsible for ensuring they have the most up to date version. The City Code and Rules are incorporated into this 
document by reference.  Copies of Chapter 2-9B and SMBR Rules may be obtained online at 
http://www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 4201 Ed Bluestein, 
Austin, Texas 78721 (512) 974-7600. 
 
Firms or individuals submitting responses to this Request for Bid agree to abide by the City’s Minority-owned and 
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.  The City’s MBE/WBE 
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with 
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and 
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting 
such Firm for subcontracting opportunities.  The City of Austin and its contractors shall not discriminate on the 
basis of race, color, national origin, disability, or gender in the award and performance of contracts.   
 
The City encourages Proposers to achieve the MBE/WBE participation goals and subgoals for this contract.  
However, Proposers may comply with the City Code and Rules without achieving the participation goals so long as 
they make and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9B-21 of 
the City Code and Section 9.1 of the Rules.  Proposers that do not meet the project’s goals and subgoals are subject 
to Good Faith Efforts review.  
 
Prior to the due date and time specified in the City’s solicitation documents, all Proposers (including those Firms 
certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if it is anticipated 
the project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the 
project goals.  Any questions regarding preparation of the Compliance Plan should be directed to SMBR at 
SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violation of the Anti-Lobbying 
Ordinance. 
 
The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7, 
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed.  During the 
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“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact 
person regarding their solicitation response.  Chapter 2-7 allows certain exceptions; for instance, a person 
responding to a City solicitation may speak to SMBR regarding this Compliance Plan.  See the full language of the City 
Code or solicitation documents for further details. 
 
If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due date 
specified in the solicitation documents, the bid will be deemed non-responsive and not be accepted for 
consideration.   
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COMPLIANCE PLAN INSTRUCTIONS 
(See Appendix A) 

 
SMBR may request written clarification of items listed on the Compliance Plan.  However, there will be no further 
opportunity for the Proposer to augment the MBE/WBE participation originally listed in the Compliance Plan or to 
demonstrate Good Faith Efforts that were not made prior to the submission of the Compliance Plan.  Changes to the 
Compliance Plan are permitted only after contract execution and only with prior written approval of SMBR. 
 
Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the 
Compliance Plan as indicated.  Compliance Plans not complying with the Compliance Plan Instructions shall 
be rejected as non-responsive.  Submissions not utilizing the forms provided with the solicitation may 
render the submission nonresponsive or noncompliant. 
 
Section I Project Identification and Goals 
 
This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals.  The 
Proposer does not need to fill in any information under Section I. 
 
Section II Proposer Information 
 
The Proposer should complete this section with its information and sign in the space provided.  The portion of 
Section II marked as “Reserved for City of Austin SMBR Only” should be left blank. 
 

 
Section III Compliance Plan Summary 
 
This section is a summary of subconsultant participation in this solicitation.  Proposers should complete Sections 
IV-VII, described below, before attempting to complete Section III.  After completing Sections IV-VII, calculate 
the percentage of MBE/WBE participation for each goal and enter the information in the blanks provided.  
Because Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section III, the 
calculations contained in Sections IV-VII will prevail. If the Proposer indicates that they do not anticipate meeting 
the goals with certified MBE/WBE firms, then the Proposer shall submit documentation detailing their Good Faith 
Efforts to meet the established MBE/WBE goals.  The Compliance Plan will be reviewed and approved by the 
Small and Minority Business Resources Department.  
 
Section IV Disclosure of  MBE and WBE Participation 

 
Please list all certified MBE/WBEs subconsultants, using the legal name under which they are registered to do 
business with the City of  Austin, to be used in the performance of  this contract. Please list the percentage of  the 
overall contract that corresponds with the value of  the work the subconsultants will be performing themselves.  Do 
not include the value of  work that the MBE/WBEs subconsultants will be subcontracting to second-level 
subconsultants.   

 
By listing certified MBE and WBE Firms on the Compliance Plan, the Proposer indicates that both parties 
acknowledge the price and scope of  work and that they are prepared to contract for that price and scope if  the City 
awards the project to the Proposer.  A Letter of  Intent (LOI) does not replace a binding contract between a prime 
consultant and a subconsultant. 

 
Before completing Section IV of  the Compliance Plan, please read the following instructions regarding how to 
count MBE/WBE participation: 
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(A)  Only the value of  the work actually performed by the MBE/WBE shall be counted toward the goals.  This 
includes: 
 

(1)  work performed by the MBE/WBE’s own forces;  
 
(2)  the cost of  supplies, materials, or equipment purchased, leased, or otherwise obtained by the 
MBE/WBE for the work of  the contract (except that supplies, materials, and equipment purchased or 
leased from the prime consultant or its affiliate may not be counted toward the goal); and 
 
(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as 
professional, technical, consultant, or managerial services, or for providing bonds or insurance specifically 
required for the performance of  a contract, provided the fee is reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
(B)  When a Proposer purchases supplies, materials, or equipment from an MBE/WBE, the cost of  those 
supplies, materials, or equipment shall be counted toward the goals as follows: 
 

(1) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or 
Regular Dealer, 100 percent of  the payment for the supplies, materials, or equipment shall be counted 
toward the goals. 
 
(2) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a 
Manufacturer nor a Regular Dealer, the cost of  the materials and supplies themselves shall not be counted 
toward the goals.  However, fees or commissions charged for assistance in the procurement of  the materials 
and supplies, or fees or transportation charges for the delivery of  materials or supplies required on a job site, 
may be counted toward the goals if  the payment of  such fees is a customary industry practice and such fees 
are reasonable and not excessive as compared with fees customarily allowed for similar services.   

 
(C)  When an MBE/WBE subconsultant listed on the Compliance Plan subcontracts part of  the work of  its 
contract to another Firm, the value of  that second-level subcontracted work may not be counted toward the 
goals based on the initial subconsultant’s MBE/WBE certification.  Please see Section VI for an explanation of  
how to count the value of  second-level subconsultants’ work. 
 
(D)   A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified).  On a 
single contract, the value of  the work performed by a dual certified subconsultant may not be counted toward 
both the MBE and the WBE goals.  The Proposer must decide whether to designate the dual certified 
subconsultant as an MBE or a WBE in the Compliance Plan for the purpose of  meeting the goals set for that 
contract.  That designation may not be changed for the duration of  the contract. 
 
(E)  When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of  the 
contract value that is the result of  the distinct, clearly defined portion of  the work that the MBE/WBE 
performs with its own forces and for which it is at risk shall be counted towards the project goals.  For more 
specific information regarding requirements and evaluations of  certified MBE/WBE Joint Ventures, please see 
the City’s MBE/WBE Procurement Program Rules or contact SMBR’s Certification Division. 
 
(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall be 
counted toward the project goals.  If  SMBR makes an initial determination that an MBE/WBE is not 
performing a Commercially Useful Function given the type of  work involved and normal industry practices, the 
MBE/WBE may present evidence to rebut this presumption.  
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(G) To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date to 
submit the Compliance Plan as specified in the City’s solicitation documents.  A Firm that is certified as an 
MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm before the contract is 
completed.  Only the value of  the work performed by such a Firm while it is certified may be counted toward 
the project goals.     
 

Section V Disclosure of Non-Certified Subconsultants 
 

Please list all known non-certified subconsultants, using the legal name under which they are registered to do 
business with the City of Austin, to be used in the performance of this contract.  If Proposer will not use any non-
certified Firms, please write “N/A” in the first box on this page.  If Proposer is not completing this Compliance Plan 
in response to a Rotation List solicitation, please list the percentage of the overall contract that corresponds with the 
value of the work the subconsultants will be performing themselves.  Do not include the value of work that the 
MBE/WBE subconsultants will be subcontracting to second-level subconsultants.  If Proposer is completing this 
Compliance Plan in response to a Rotation List solicitation, do not list the percentages. 
 
If additional scopes of work are identified in this section as available for subcontracting beyond those 
identified in the availability lists provided, Proposer must contact SMBR to request an availability list of 
certified Firms for those additional scopes of work.   
 
The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBEs, 
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the 
technical portion of the solicitation to perform the work involved.  If Proposer did not meet the project goals, 
Proposer must explain in the space provided why MBEs/WBEs were not used as subconsultants.  If Proposer did 
meet the project goals, please write “Goals Met” in the space provided. 
 
Section VI Disclosure of Second-Level Subconsultants 
 
Please complete this section if Proposer knows that one or more of Proposer’s subconsultants will subcontract part 
of the work of their contracts to second-level subconsultants.  In the last line of each entry box, please write the 
name of the first-level subconsultant that will be subcontracting work to the second-level subconsultant.  Identify 
second-level contractors by the legal name under which they will be registered to do business with the City. The 
first-level subconsultant should be listed in Section IV or Section V.  If Proposer is not aware of any second-level 
subconsultants, please write “N/A” in the first box on this page. 
 
If Proposer is not completing this Compliance Plan in response to a Rotation List solicitation, please list the 
percentage of the overall contract that corresponds with the value of the work the second-level subconsultants will 
be performing themselves.  If Proposer is completing this Compliance Plan in response to a Rotation List 
solicitation, do not list the percentages. 
 
As discussed in Section IV above, when an MBE/WBE subconsultant subcontracts part of the work of its contract 
to another Firm, the value of that second-level subcontracted work may not be counted toward the goals based on 
the initial subconsultant’s MBE/WBE certification.  The value of the second-level subcontracted work may be 
counted toward the project goals only based on the second-level subconsultant’s own MBE/WBE certification, if 
any.  Work that an MBE/WBE subcontracts to a non-certified Firm does not count toward the goals. Work that an 
MBE/WBE subconsultant contracts to another certified Firm shall not be counted twice towards the goal.   
 
Section VII MBE/WBE Compliance Plan Check Sheet 
 
Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested. 
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GOOD FAITH EFFORTS INSTRUCTIONS 

(See Appendices B and D) 
 
The Proposer has a responsibility to make a portion of the work available to MBE/WBE subconsultants so as to 
facilitate meeting the goals or subgoals.  If the Proposer cannot achieve the goals or subgoals, documentation of the 
Proposer’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the 
Compliance Plan.  The SMBR Director will review the documentation provided and determine if the Proposer made 
sufficient Good Faith Efforts.  That there may be some additional costs involved in soliciting and using MBEs and 
WBEs is not a sufficient reason for a Proposer’s failure to meet the goals and subgoals, as long as such costs are 
reasonable.  However, a Proposer is not required to accept a higher quote from a subconsultant order to meet a 
goal or subgoal.   
 
Contacting Potential MBE/WBE Subconsultants 
 
The City has determined the scopes of work for this project and provided an Availability List of all the MBE and 
WBE firms certified to perform those scopes.  The Availability List is found at Appendix D and has two sections: 
Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence 
(SLBP) Area.  As part of Good Faith Efforts, Proposers must contact all firms listed in the Vendors Within the SLBP 
Area section.  Please note that every firm on the Availability List – outside the SLBP – is City-certified as an MBE 
or WBE for purposes of meeting the project goals, and Proposers are encouraged to contact all the firms.  If a 
Proposer identifies an additional scope of work for this project not identified in the solicitation, the Proposer must 
request from SMBR an Availability List for that scope of work and contact all firms, if any, on such list.  The SMBR 
Director determines whether the Proposer has made sufficient Good Faith Efforts if goals or subgoals are not met. 
 
The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the 
performance of any Firm indicated on the availability list.   
 
The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP) 
Commodity Code.  It includes all certified MBE/WBE vendors for the scopes of work identified by the City as 
being potentially applicable to this project.  However, the availability list is not a comprehensive identification of all 
areas of potential subconsulting opportunities.  If a Proposer identifies one or more work areas that are appropriate 
subconsulting opportunities that not included on the availability list, the Proposer shall contact SMBR to request 
the availability list for MBE and WBE Firms in those areas.  Requests for supplemental availability lists will be 
evaluated as a part of the Proposer’s Good Faith Efforts to meet the goals. 
 
If the Proposer believes any of the work areas on the availability list are not applicable to the project’s scope of 
work or if the Proposer believes that the lists are inaccurate, the Proposer shall notify the authorized contact person 
of the concern immediately and prior to submission of the response to the solicitation.  All Proposers will be 
notified in writing of any inaccuracy by addendum to the solicitation.  Concerns about a particular MBEs/WBE’s 
certification status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov.  If the Proposer 
wants to use a certified subconsultantthat does not appear on this list, Proposer may either request the certified 
subconsultantto furnish proof of certification and the specific work areas for which it has been certified or request 
such information from SMBR. 

 
Appendix B shows the format for collecting required information from the subconsultants on the Vendors Within 
SLBP Area availability list.  The information must be obtained at least seven (7) business days prior to the 
submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the same required 
information.  Attached to the SubconsultantVendor List at Appendix D is a list containing the names and addresses 
of all these MBE/WBE Firms in alphabetical order.  This list is in label format and is designed to facilitate the 
printing of mailing labels.   

mailto:SMBRComplianceDocuments@austintexas.gov
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The following codes are used on the availability lists: 

 
G Gender code LOC A firm’s two-digit location code (e.g., SL or 

TX) 

F Female AU Austin 

M Male SL Significant Local Business Presence (SLBP) 

  TX Outside SLBP 

    

MBE A firm certified as a Minority-owned 
Business Enterprise 

WBE A firm certified as a Woman-owned Business 
Enterprise 

MWB A firm certified as both a Minority-owned 
& Woman-owned Business Enterprise 

WMB A firm certified as both a Woman-owned & 
Minority-owned Business Enterprise 

MWDB A firm certified as a Minority-owned, 
Woman-owned, and Disadvantaged 
Business Enterprise 

WMDB A firm certified as a Woman-owned, 
Minority-owned, and Disadvantaged Business 
Enterprise 

 

Good Faith Efforts Review 
 
If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation submitted 
with the Compliance Plan to ensure that the Proposer made Good Faith Efforts to meet the project goals or subgoals.  
In determining whether the Proposer has made Good Faith Efforts, SMBR will consider, at a minimum, the 
Proposer’s efforts to do the following: 

 
(A) Solicit certified MBE/WBE subconsultants with a Significant Local Business Presence (SLBP) and request a 

response from those interested subconsultants who believe they have the capability to perform the work of 
the contract through at least two reasonable, available, and verifiable means.  The Proposer must solicit this 
interest more than seven (7) business days prior to submission of the Compliance Plan to allow sufficient 
time for the MBEs or WBEs to respond.  (The date bids/proposals are due to the City should not be 
included in the seven day solicitation criteria.)  The Proposer must state a specific and verifiable reason for 
not contacting each certified Firm with a significant local business presence. 

 
(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract, including addenda, in a timely manner, to assist them in responding and 
submitting a proposal. 

 
(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Proposer.  

An MBE/WBE that has submitted a bid to a Proposer but has not been contacted within five (5) business 
days of submission of the bid may contact SMBR to request a meeting with the Proposer.  Evidence of 
good faith negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subconsulting; and evidence as to why additional agreements could not be reached for 
MBEs/WBEs to perform the work.  Bid shopping is prohibited.  

 
(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate MBE/WBE participation, even when the Proposer might 
otherwise prefer to perform these work items with its own forces. 
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(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via 
electronic/social media). 

 
(F) Use the services of available community organizations; minority persons/women consultants’ or groups in 

the applicable field for the type of work described in this solicitation; local, state, and federal minority 
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of MBEs/WBEs. 

 
(G)  Seek guidance from SMBR on any questions regarding compliance with this section. 

 
The following factors may also be considered by SMBR in determining compliance through good faith efforts; 
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive: 
 

(A) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 
or insurance as required by the City or consultant. 
 
(B) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

 
In assessing minimum good faith efforts, SMBR may consider whether the Proposer sought assistance from SMBR 
on any questions related to compliance with this section.  In addition, SMBR may also consider the performance of 
other Proposers successfully meeting the goals.  
 
The ability or desire of a Proposer to perform the work of a contract with its own organization does not relieve the 
Proposer of the responsibility to make Good Faith Efforts.   
 
Proposers may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities.  The 
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or 
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or 
non-solicitation of bids/proposals in the Proposer’s efforts to meet the project goals or subgoals. 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation 
(documentation is not limited to this list): 

 Fax logs, emails, and/or copies of documents sent to firms within the SLBP area. 

 Copies of written correspondence to certified firms (include names, addresses, and other identifying 
information). 

 Phone logs with responses (Phone contacts, alone, will not be sufficient.). 

 Lists and copies of letters sent by mail, hand delivered, or e-mailed. 

 Breakdown of negotiations made with certified firms.  

 Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any 
other public media. 

 Other communications regarding contacts with trade associations and Chambers of Commerce. 
 

The following additional Good Faith Efforts factors may also be considered 

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required 
by City or Consultant). 

 Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or 
services. 

 Copies of all proposals received in response to Proposer contacting other Firms. 



 

2-9B Professional Services 9 Compliance Plan Packet – Rev February 2015 

POST-AWARD INSTRUCTIONS 
(See Appendix C) 

 
Confirmation Letters 
 
All Proposers are required to include copies of the confirmation letters received from subconsultants, confirming 
the Subconsultants’ willingness to provide services should the contract be awarded. 
 
Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of subconsultants 
are permitted only after contract execution and only with prior written approval of SMBR.  Request for changes to 
the Compliance Plan must be submitted on the Request for Change of Compliance Plan Form for all levels of subconsulting 
and must be approved by the SMBR Director prior to adding, deleting, changing or substituting any subconsultant.  
 

Post-Award Monitoring 
 
The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed 
on the Compliance Plan.  The Consultant will be required to submit post award reports detailing the utilization of all 
subconsultants.  The reports and other information regarding post-award compliance will be discussed with the 
successful Proposer.  The following information on Payment Verification, Change Order/Contract Amendments, 
and Progressive Sanctions provides an overview of some of the post-award monitoring process. 
 

 Payment Verification 
 
Proposers are advised that the contract resulting from this solicitation includes a subconsultant payments clause.  
This clause requires all subconsultants to be paid within ten (10) calendar days from the date that the Proposer has 
been paid by the City for invoices submitted by subconsultants.   
 
The Consultant shall submit a Subconsultant/Supplier Awards and Expenditures Report to the project manager and/or 
contract administrator at the time specified by the managing department.  The report shall be in the format required 
by the City and shall include all awards and payments to subconsultants for goods and services provided under the 
contract during the previous month.  This report may be used by the City to verify utilization of and payment to 
MBEs and WBEs.   
 
The Consultant and/or any subconsultant whose subcontracts are being counted toward the MBE/WBE 
requirements shall allow the City access to records relating to the contract, including but not limited to, 
subcontracts, payroll records, tax information, and accounting records, for the purpose of determining whether the 
MBEs/WBEs are performing the scheduled subcontract work. 
 
In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subconsultantshall not be 
counted until the amount being counted toward the goal has been paid. 
 

 Change Order/Contract Amendments 
 
The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades 
originally required to accomplish the project.  The Proposer is required to make Good Faith Efforts to obtain 
MBE/WBE participation for additional scopes of work.  
 
Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken 
using the subconsultants already under contract to the Consultant.  Project managers will have automatic SMBR 
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approval to authorize any change order that increases the contract amount for an existing certified 
subconsultantand is within the existing scope being performed by that subconsultant. 
 

 Progressive Sanctions 
 
The successful Proposer’s Compliance Plan will be incorporated into the resulting contract with the City and shall be 
considered part of the consultant’s performance requirements.  Progressive sanctions may be imposed for failure to 
comply with Chapter 2-9B of the City Code, including: 

 Providing false or misleading information in Good Faith Efforts documentation, post award 
compliance, or other Program operations; 

 Substituting Subconsultants without first receiving approval for such substitutions, which may include 
the addition of an unapproved Subconsultantand failure to use a Subconsultantlisted in the approved 
Compliance Plan; and 

 Failure to comply with the approved Compliance Plan without an approved Request for Change, an 
approved Change Order, or other approved change to the Contract. 
 

Please refer to Section 2-9B-25 of the City Code and SMBR Rule 11.5 for additional information. 
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MBE/WBE COMPLIANCE PLAN 

All sections (I-VII) must be completed and submitted prior to the due date in the solicitation documents 

 

Section I — Project Identification and Goals 
 
Project Name  

Solicitation Number  

 
 Project Goals or Subgoals 

MBE % 

African American % 

Hispanic  % 

Asian/Native American % 

WBE % 

 

Section II — Proposer Company Information 
 
Name of Company  

Vendor Code  

Address  

City, State Zip  

Phone  

Fax & E-Mail  

Name of Contact Person  

 Is your company registered on 
Vendor Connection?   

Yes   No   If yes, provide Vendor ID #:_____________ 
If No, please note:  All vendors and subconsultants/consultants must register 
with COA’s Vendor Connect prior to award.  See Link for registration 
information at https://www.ci.austin.tx.us/financeonline/finance/index.cfm  

Is your company COA 
M/WBE certified?   

Yes   No   If yes, please indicate: 
MBE   WBE   MBE/WBE Joint Venture  

 

I certify that the information included in this Compliance Plan is true and complete to the best of my 
knowledge and belief.  I further understand and agree that this Compliance Plan shall become a part of 
my contract with the City of Austin. 
 

__________________________________________ 
Name and Title of Authorized Representative 

__________________________________________  _____________________ 
Signature        Date 
 

For SMBR Use Only: 
I have reviewed this compliance plan and found that the Proposer HAS  or HAS NOT  complied as per the City Code Chapter 2-9B. 

Reviewing Counselor  Date   

I have reviewed this compliance plan and Concur or Do Not Concur with recommendation. 

Director/Assistant Director  Date   

 

https://www.ci.austin.tx.us/financeonline/finance/index.cfm
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Section III — Compliance Plan Summary 

 
Note: 

 Fill in all the blanks. 

        For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus  (+ -), up to, 
to be determined (TBD), <  >, or any other qualifying language. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 

Total Base Bid (if applicable): $     

 
 

Goals: Proposed Participation 

MBE $ % 

WBE $ % 

Non-Certified $ % 

 

SubGoals: Proposed Participation 

African American $ % 

Hispanic $ % 

Native/Asian American $ % 

WBE $ % 

Non-Certified $ % 

   

 

Proposer’s own participation in base bid (less any amount subcontracted): 

 Amount: $     Percentage:   % 

 

Are the stated goals or subgoals of the solicitation met?  (If no, attach documentation of Good Faith Efforts) 

Yes  No  

 
 
 
 
 
 

For SMBR Use Only: 

Verified Goals OR Subgoals: 
  
MBE _______ %             WBE  _______ %             Prime  _____ %            Non-Certified ______% 
 

     African-American ______ %      Hispanic ______%      Native/Asian American ______%;      WBE _______%  
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Section IV — Disclosure of MBE and WBE Participation 
Duplicate As Needed 

Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection. 

 Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE 
goal.  

 Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the 
original availability list. 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Percent of Subcontract %         

  

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Percent of Subcontract % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Percent of Subcontract % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Percent of Subcontract % 
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Section V — Disclosure of Non-Certified Subconsultants 
Duplicate As Needed 

Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of Non-Certified Subconsultants as registered with the City of Austin. 

 
Are Goals Met? Yes   No   If no, state reason(s) below and attach documentation: 
                
               
               
                
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

Reason MBE/WBE not used  

 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

Reason MBE/WBE not used  

 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

Reason MBE/WBE not used  

 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

Reason MBE/WBE not used  
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Section VI — Disclosure of Second-Level Non-Certified Subconsultants  
Duplicate As Needed 

Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of Non-Certified Subconsultants as registered with the City of Austin. 

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

First-Level Subconsultant  

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

First-Level Subconsultant  

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

First-Level Subconsultant  

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Percent of Subcontract % 

Commodity codes/describe services  

First-Level Subconsultant  
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Section VII — MBE/WBE Compliance Plan Check List 
 

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation 
documents.  If the goals or subgoals were not achieved, Good Faith Efforts documentation must be submitted with 
the MBE/WBE Compliance Plan.  All questions in Section VII must be completed and submitted with the Compliance 
Plan if goals or subgoals are not met. 

1. Were written notices sent to all MBE/WBEs from the Significant Local Business 
Presence (SLBP) availability list at least seven (7) business days prior to the submission 
of this Compliance Plan? 

Yes  No  

2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability 
list at least seven (7) business days prior to the submission of this Compliance Plan? Please 
list the two methods used to contact MBE/WBEs. (i.e. fax, email, mail, and/or phone) 

Yes  No  

List Methods:    

3. Were steps taken to follow up with interested MBE/WBEs? Yes  No  

4. Were advertisements placed with a local publication? (i.e. newspaper, minority or 
women organizations, or electronic/social media)? If no, please attach.  

Yes  No  

5. Were written notices sent to Minority or Women organizations? If no, please attach. Yes  No  

6. Were additional elements of work identified to achieve the goals or subgoals? Yes  No  

If yes, please explain:    

7. Was SMBR contacted for assistance? Yes  No  

If yes, complete following:   

Contact Person:      

Date of Contact:    

Summary of Request:    

8. Were Minority or Women organizations contacted for assistance? Yes  No  

If yes, complete following:   

Organization(s):    

Date of Contact:    

Summary of Request:    

9. Is the following documentation attached to support good faith effort requirements to 
achieve goals or subgoals?  (Documentation is not limited to this list.) 

  

Copy of written solicitation sent to MBE/WBEs in SLBP area Yes  No  

Two separate methods of notices sent to MBE/WBEs in SLBP area (fax transmittals, 
emails, and/or phone log). 

Yes  No  

Copy of advertisements Yes  No  

Copy of notices sent to Minority and Women organizations Yes  No  

Documentation that demonstrates efforts made to reach agreements with the 
MBE/WBEs who responded to Proposer’s written notice?  (i.e. copy of bids/proposals, 
spreadsheet breakdown of MBE/WBEs considered follow-up emails/phone logs 
and/or correspondence between Proposer and interested MBE/WBEs) 

Yes  No  
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LETTER TO POTENTIAL SUBCONSULTANTS 
 
____________________________________ is soliciting Minority- and Women-Owned Business Enterprise 
participation for the following City of Austin project.  Solicitation documents are available at our office or at One 
Texas Center, 505 Barton Springs Road, 10th Floor, Suite 1045. 
Name of Project:            
Project/Solicitation Number:          
Location of Pre-Proposal Conference (if any)        
             
             
Response Due Date and Time:          
 

This Project Includes the Following Scopes of Service: 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms 
and conditions of the contract. 
 
Contact:  ________________________  at ___________________  or _____________________ 
  (Name)     (Telephone)   (Fax) 
            
  (Email) 
 
All Responses MUST be received by: _____________________________________________________ 
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Appendix C 

 

CONFIRMATION LETTER 

 

(Printed on Subconsultant Letterhead) 

 

 

Date 

 

 

Contact Name 

Business Name 

Street Address 

City, State Zip 

 

Re: Solicitation # _____ 

 

Dear (Contact Name): 

 

This letter is to confirm that (insert Subcontractor name here) is pleased to provide (insert Prime Contractor name here) (insert service 

here) for the above-referenced project. 

 

We understand that we will be completing ___% of the work on this project and look forward to working with you and the City of 

Austin should your team be awarded the project. 

 

Sincerely, 

 

(insert signature) 

 

Contact Name 

Title 

Business Name 

 



Vendors Within the SLBP Area
 
92515  Chemical Processing and Storage/Engineering

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
92517  Civil Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

5126091507
5126108903
dave.lubitz@aguirre-fields.com

MDB M/Hispanic AU

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
ROD8321224
ANDREW A RODRIGUEZ
8137 Osborne Dr
Austin Tx 78729-8074

512-989-3336
512-989-9192
RODZENG@AOL.COM

MDB M/Hispanic AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING & ENVIRONMENTAL
CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 

CEP8319715
BOWMAN ENGINEERING & CONSULTING
INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

VC0000103053
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VC0000103053
CHAN & PARTNERS ENGINEERING LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 

V00000930698
CONVEYANCE/PROVIDENCE (JOINT
VENTURE)
112 Las Colinas Drive
Georgetown Tx 78628

5126580628

providenceenvironmental@suddenlink.net
WB F/Caucasian SL

 
CRE7038055
CRESPO CONSULTING SERVICES INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU

 

VS0000011100
Castleberry Engineering & Consulting,
P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 

V00000905281
Corsair Consulting LLC
9442 Capital Of Texas Hwy N
Plaza One, Suite 500
Austin Tx 78759

512-342-8877

clintharris@corsairus.com
MDB M/Asian AU

 
V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490

erikap@datumengineers.com
MB M/Hispanic AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

ENC1735650
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ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

512-417-3172
512-246-2212
munirmkhan@gmail.com

MDB M/Asian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HAR8321937
HARKINS ENGINEERING INC
3300 Lost Oasis Hollow
Austin Tx 78739-7603

512-291-8219
512-280-1462
VHARKINS@HARKINSENGINEERING.COM

WDB F/Caucasian AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
VC0000102904
HILARIO N ARRIAGA
6708 Dubuque Lane
Austin Tx 78723

512-926-4066

HILARIOARRIAGA@ATT.NET
MDB M/Hispanic AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

ITG8318552
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ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 
JON8316038
JONES MCMULLEN ENGINEERING INC
1412 Payton Falls Dr
Austin Tx 78754

512-914-4793

catherinemcmullen99@yahoo.com
WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview 2, Ste
100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 

V00000906667
KB PIKE ENGINEERING LLC
105 W Riverside Drive
Suite 110
Austin Tx 78704

512-794-6787

jennifer@kbpike.com
WB F/Caucasian AU

 
LAK8323239
LAKESIDE ENGINEERS LLC
1713 Palma Plaza
Austin Tx 78703

512-472-9488
2164729488
chris.ruiz64@gmail.com

MB M/Hispanic AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
V00000929980
Longaro & Clarke / Civilitude JV
1701 Directors Blvd., Suite 400
Austin Tx 78744

5127616161

candace@civilitude.com
MB M/Asian AU

 
MAR8305101
MARTHA FERRERO JUCH P E INC
1706 Walsh Dr
Round Rock Tx 78681-1434

5126334183

mfjuch@austin.rr.com
WDB F/Caucasian SL

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett Intelligent Transportation
Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU
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V00000925715
McKinney Engineering, Inc
18101 Angel Valley Dr
Leander Tx 78641

5124612632

melisa.mckinney@gmail.com
WDB F/Caucasian SL

 
V00000929649
NICOLE FRANCOIS CONSULTING
1008 Sundance Ridge
Dripping Springs Tx 78620

5129658887

nfranconsulting@gmail.com
WDB F/Caucasian SL

 
VS0000014928
Nellor Environmental Associates, Inc
4024 Walnut Clay Dr
Austin Tx 78731

512-374-9330

margie@nellorenvironmental.com
WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL ENGINEERS
INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

ROD7082460
RODRIGUEZ TRANSPORTATION GROUP
Inc
11211 Taylor Draper Ln Ste 100
Austin Tx 78759

512-231-9544
512-231-9133
MRODRIGUEZ@RTG-TEXAS.COM

MDB M/Hispanic AU

 

V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
VS0000026253
Rios Engineering, LLC
609 Irma Dr
Austin Tx 78752

512-944-3023

ed@riosengineering.com
MDB M/Hispanic AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

STA8322362
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STA8322362
STANSBERRY ENGINEERING CO.
Po Box 309
Manchaca Tx 78652-0309

512-292-8000
512-292-7270
INFO@STANSBERRYENGINEERING.COM

WDB F/Caucasian AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 

VS0000030160
Seiler/Lankes Group
901 Round Rock Avenue
Suite C100
Round Rock Tx 78681

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 
VS0000022046
THOMPSON-HAMILTON ENGINEERING LLC
283 Catalina Lane
Austin Tx 78737

5127911175
512-350-2641
admin@atlasdgn.com

MDB M/Hispanic SL

 
TRA8311787
TRANSTEC GROUP INC
6111 Balcones Dr
Austin Tx 78731-

512-451-6233
512-451-6234
DAN@THETRANSTECGROUP.COM

MDB M/Hispanic AU

 

TRI4738850
TRICIA ALTAMIRANO
Consulting Engineer Inc
1101 S Cap Of Tx Hwy Ste 210d
Austin Tx 78746-6438

512-328-2203
512-327-2947
taltamirano@austin.rr.com

WB F/Caucasian AU

 

VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU
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UNI8318182
UNINTECH CONSULTING ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWDB F/Asian AU

 
V00000928407
URBAN DESIGN GROUP PC
3660 Stoneridge Rd Ste E101
Austin Tx 78746

5123470040 107
5123471311
ltoups@udg.com

WDB F/Caucasian AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@vickreyinc.com

WDB F/Caucasian AU

 
WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92535  Environmental Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING & ENVIRONMENTAL
CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
CEP8319715
BOWMAN ENGINEERING & CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
VC0000103053
CHAN & PARTNERS ENGINEERING LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU
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CRE7038055
CRESPO CONSULTING SERVICES INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU

 
VS0000011100
Castleberry Engineering & Consulting, P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 
HAR8321937
HARKINS ENGINEERING INC
3300 Lost Oasis Hollow
Austin Tx 78739-7603

512-291-8219
512-280-1462
VHARKINS@HARKINSENGINEERING.COM

WDB F/Caucasian AU

 

SAN2347000
HICKS & CO
ENVIRONMENTAL/ARCHEOLOGICAL
CONSULTANTS
1504 W 5th St
Austin Tx 78703-5157

512-478-0858
512-474-1849
HICKS@HICKSENV.COM

WDB F/Caucasian AU

 
JON8316038
JONES MCMULLEN ENGINEERING INC
1412 Payton Falls Dr
Austin Tx 78754

512-914-4793

catherinemcmullen99@yahoo.com
WDB F/Caucasian AU

 
V00000929980
Longaro & Clarke / Civilitude JV
1701 Directors Blvd., Suite 400
Austin Tx 78744

5127616161

candace@civilitude.com
MB M/Asian AU

 
VS0000014928
Nellor Environmental Associates, Inc
4024 Walnut Clay Dr
Austin Tx 78731

512-374-9330

margie@nellorenvironmental.com
WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL CONSULTING
INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL
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SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 
V00000908538
TOORAN KHOSH
3910 Galacia Dr
Austin Tx 78759

512-461-5610

leavemail@yahoo.com
MWDB F/Asian AU

 
V00000928407
URBAN DESIGN GROUP PC
3660 Stoneridge Rd Ste E101
Austin Tx 78746

5123470040 107
5123471311
ltoups@udg.com

WDB F/Caucasian AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
VS0000022768
Zander Engineering and Consulting, Inc.
12713 Belcara Place
Austin Tx 78732

512-779-3459

martha@zander-ec.com
MWB F/Hispanic AU

 
92567  Mechanical Engineering

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU
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CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

V00000917399
Nodal Partners, LLC
13640 Briarwick Dr.
Suite 180
Austin Tx 78729

512-364-0688 128

lindsaypalinsky@beeusa.com
MB M/Asian AU

 

POW8300999
POWER QUALITY ENGINEERING
INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU
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STE8305142
STEINMAN LUEVANO
STRUCTURES LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
VS0000035423
W&D Enterprises, L.L.C.
1747 Fort Grant Dr.
Round Rock Tx 78665

512-563-1720

vwinston@mavaengineering.com
MDB M/African American AU

 
92583  Sanitary Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VS0000011100
Castleberry Engineering &
Consulting, P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

VC0000102911
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VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
VS0000014928
Nellor Environmental Associates, Inc
4024 Walnut Clay Dr
Austin Tx 78731

512-374-9330

margie@nellorenvironmental.com
WDB F/Caucasian AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 
92587  Sewage Collection, Treatment, and Disposal/Enginee

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 

V00000930698
CONVEYANCE/PROVIDENCE (JOINT
VENTURE)
112 Las Colinas Drive
Georgetown Tx 78628

5126580628

providenceenvironmental@suddenlink.net
WB F/Caucasian SL

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

Printed on 09/25/2015  2:46PM Page 12 of 27

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP190    Sanitary Sewer Evaluation Study -Crosstown Tunnel   
Version No.: 3 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
VS0000014928
Nellor Environmental Associates, Inc
4024 Walnut Clay Dr
Austin Tx 78731

512-374-9330

margie@nellorenvironmental.com
WDB F/Caucasian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
92588  Structural Engineering

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

5126091507
5126108903
dave.lubitz@aguirre-fields.com

MDB M/Hispanic AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490

erikap@datumengineers.com
MB M/Hispanic AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

VS0000031778
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VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000033389
JQ+TSEN LLC
1608 West 6th St
Suite 200
Austin Tx 78703

5124744001
5124749179
stsen@jqtsen.com

MWB F/Asian AU

 

V00000913547
Kings Struarchural, Inc.
555 Round Rock West Dr
Suite E227
Round Rock Tx 78681

5122717331
5122717133
patricka@kingsse.com

MDB M/African American SL

 
VS0000037916
LAM+DCI, LLC
508 W 16th St
Austin Tx 78701

512-476-2717
512-476-2714
franklam@franklaminc.com

MDB M/Asian AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
V00000929980
Longaro & Clarke / Civilitude JV
1701 Directors Blvd., Suite 400
Austin Tx 78744

5127616161

candace@civilitude.com
MB M/Asian AU

V00000927152
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V00000927152
Martinez Engineering, LLC
106 East Sixth Street
Suite 841
Austin Tx 78701

5123223970

ruben@martinezengineeringllc.com
MDB M/Hispanic AU

 
VS0000029260
Oakhill Engineering, LLC
5705 Janabyrd Lane
Austin Tx 78749

512-497-5256
512-747-8916
dchen@oakhillengineering.com

MDB M/Asian AU

 

PES8307381
P E STRUCTURAL CONSULTANTS
INC
8436 Spicewood Springs Rd
Austin Tx 78759-6050

512-250-5200
512-250-5222
LPOWELL@PESTRUCTURAL.COM

WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 

STE8305142
STEINMAN LUEVANO STRUCTURES
LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWDB F/Asian AU

 
WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU
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96121  Cost Estimating

 
AKY5262000
A K YOUNG ASSOC
Po Box 201265
Austin Tx 78720-1265

512-476-6686
512-478-8009
General-AKYA@att.net

WB F/Caucasian AU

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 
APP8308926
APPLIEDTECH GROUP L L C
12059 Lincolnshire Dr
Austin Tx 78758-2217

512-577-2468
512-837-8603
RMORA@APPLIEDTECHGROUP.NET

MB M/Hispanic AU

 
ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

512-836-3329
512-836-3802
curtis2aia@aol.com

MDB M/African American AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU

 

CEP8319715
BOWMAN ENGINEERING &
CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 

V00000917827
BUSINESS & FINANCIAL
MANAGEMENT SOLUTIONS LLC
Po Box 151708
Austin Tx 78715-1708

512-366-8183

mara.ash@bafsolutions.com
MWDB F/Hispanic AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

DAV1449500
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DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

512-470-9221
5128363802
majesticsvcinc@aol.com

WMDB F/African American AU

 
V00000929649
NICOLE FRANCOIS CONSULTING
1008 Sundance Ridge
Dripping Springs Tx 78620

5129658887

nfranconsulting@gmail.com
WDB F/Caucasian SL

 
VS0000032495
O-SDA Industries, LLC
5714 Sam Houston Circle
Austin Tx 78731

8303300762

mdeluna@o-sda.com
MWB F/Native American AU

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

VC0000102824
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VC0000102824
RZ COMMUNICATIONS INC
1400 Smith Rd Ste 101b
Austin Tx 78721-3563

512-386-7336
512-386-7350
aramirez@rzaustin.com

MDB M/Hispanic AU

 
CPM8310942
SOHEIR S MICHEL
Po Box 200548
Austin Tx 78720

512-474-5377

smichel@cpmconsultants.com
MWDB F/African American AU

 
SOL8307852
SOLIS CONSTRUCTORS INC
9100 United Dr Ste 106
Austin Tx 78758-7716

512-450-0280
512-380-9670
ELOWENBERG@SOLISCONSTRUCTORS.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 

VS0000030160
Seiler/Lankes Group
901 Round Rock Avenue
Suite C100
Round Rock Tx 78681

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ETM1783000
THOMAS DUKES
9905 Fm 973 North
Manor Tx 78653

512-272-4551
512-272-4546
ETMASONRY@EARTHLINK.NET

MDB M/African American AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 

VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU

 
V00000905765
The Salinas Group, LLC
1706 Bouldin Ave.
Austin Tx 78704

512-619-6696
5127077796
sal78704@yahoo.com

MDB M/Hispanic AU

UNI8318182
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UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWDB F/Asian AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

512-255-3726
512-255-1451
unism@sbcglobal.net

MB M/African American AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
V00000924512
fuseARCH Studio, PLLC
702 San Antonio
Austin Tx 78701

5126993083

beth@fuse-arch.com
WDB F/Caucasian AU
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Vendors Outside the SLBP Area
 
92515  Chemical Processing and Storage/Engineering

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
GRE8304338
GREEN PLANET INC
6371 Hwy 276 W
Royse City Tx 75189-5204

972-636-1515
972-636-3948
HAICHA@GREENPLANETINC.COM

WDB F/Caucasian TX

 
92517  Civil Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
VS0000022641
Chica & Associates, Inc
505 Orleans Suite 106
Beaumont Tx 77701

409-833-4343
409-833-8326
twallace@chicaandassociates.com

MDB M/Hispanic TX

 
VS0000032809
EBG Engineering, LLC.
Po Box 104
Allen Tx 75013

9724290006

support@ebgeng.com
WDB F/Caucasian TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

VS0000023267
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VS0000023267
Hayden Consultants, Inc.
5005 Greenville Ave Suite 100a
Dallas Tx 75206

214-753-8100
214-750-9329
bhart@haydenconsultants.com

WB F/Caucasian TX

 
IBA7153325
IBARRA CONSULTING ENGINEERS INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
MAE8319636
MAESTAS & ASSOCIATES INC
11550 Ih 10 W Ste 350
San Antonio Tx 78230

210-366-1988
210-366-1980
almaestas@maesce.com

MDB M/Hispanic TX

 
V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
V00000915161
Mendez Engineering, PLLC
2342 Mountain Fall
San Antonio Tx 78258-4912

830-438-0337
8304381135
rmendez@mendezengineering.com

MDB M/Hispanic TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
VS0000011185
RODS Subsurface Utility Engineering, Inc.
6810 Lee Road Suite 300
Spring Tx 77379

713-560-6933

hilda@rodssue.cc
MWDB F/Hispanic TX

 
VS0000034345
SE3, LLC
230 Sw Main St. Suite 213
Lees Summit Mo 64063

630-464-9900
708 469-2566
mspires@se3.us

MDB M/African American OS
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V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
VAC8317945
V&A CONSULTING ENGINEERS INC
155 Grand Ave Ste 700
Oakland Ca 94612-3592

510-903-6600
510-903-6001
KBell@vaengineering.com

MDB M/Hispanic OS

 
V00000912661
Verdunity, Inc.
Suite #110
Dallas Tx 75248

214-729-8733

kristin@verdunity.com
WDB F/Caucasian TX

 
VS0000028307
Watearth, Inc.
P.O. Box 10194
Houston Tx 77206-0194

832-444-0663
8005193774
jwalker@watearth.com

WB F/Caucasian TX

 
92535  Environmental Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
DOU7126025
DOUGHERTY SPRAGUE
3902 Industrial St
Rowlett Tx 75088

972-412-8666
972-412-8660
cfranklin@dsei.com

WDB F/Caucasian TX

 

GRE8308847
GREEN ENVIRONMENTAL
CONSULTING INC
202 Vanderpool Lane
Houston Tx 77024

713-932-8950
713-932-8950
info@green-envi.com

WB F/Caucasian TX

 
GRE8304338
GREEN PLANET INC
6371 Hwy 276 W
Royse City Tx 75189-5204

972-636-1515
972-636-3948
HAICHA@GREENPLANETINC.COM

WDB F/Caucasian TX

VS0000008262
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VS0000008262
Gainco, Inc.
P.O. Box 309
Portland Tx 78374

361-643-4378 WB F/Caucasian TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
V00000915700
Signature Automation, LLC
Suite 205
Addison Tx 75001

469-619-1241 101
4696191242
hjhidalgo@sig-auto.com

MDB M/Hispanic TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92567  Mechanical Engineering

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX
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SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

2148807929
2148809005
michele.swayzer@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92583  Sanitary Engineering

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
V00000915161
Mendez Engineering, PLLC
2342 Mountain Fall
San Antonio Tx 78258-4912

830-438-0337
8304381135
rmendez@mendezengineering.com

MDB M/Hispanic TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92587  Sewage Collection, Treatment, and Disposal/Enginee

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX
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V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92588  Structural Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
VS0000032809
EBG Engineering, LLC.
Po Box 104
Allen Tx 75013

9724290006

support@ebgeng.com
WDB F/Caucasian TX

 

IBA7153325
IBARRA CONSULTING ENGINEERS
INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

 
V00000919663
OUTLIER ENGINEERING INC
240 Oak Court
New Braunfels Tx 78132

830-625-5947

amys@outliereng.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

V00000917428
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V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
96121  Cost Estimating

 
APE8320387
APEX COST CONSULTANTS INC
Suite 1105
Fort Worth Tx 76102

4697185562
214-242-2585
hracct@eudacorp.com

MB M/African American TX

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VS0000030471
Garza Program Management LLC
5910 North Central Expressway, Suite
1670
Dallas Tx 75206

214-346-0694
2147220695
info@garzapm.com

MDB M/Hispanic TX

 
HAL8322344
HALFORD BUSBY, LLC
17350 State Highway 249, Suite 110
Houston Tx 77064

281-920-1100
281-920-1123
sgnoinski@halfordbusby.com

WDB F/Caucasian TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

 
PRO7148615
PROJECT COST RESOURCES
2800 Fm 359
Richmond Tx 77406

281-497-4171
281-497-3522
bwilliams@pcrcost.com

WB F/Caucasian TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

2148807929
2148809005
michele.swayzer@swayzer.com

MWDB F/African American TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

    Total in SLBP: 193
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    Total Outside SLBP: 72
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360 Professional Services, Inc. 

P.O. Box 3639  

Cedar Park Tx 78630 

 

 A K Young Assoc 

Po Box 201265  

Austin Tx 78720-1265 

 

 Aguirre & Fields Lp 

12708 Riata Vista Circle Ste A-109  

Austin Tx 78727 

 

Alliance-Texas Engineering Company 

11500 Metric Blvd Bldg M1, Ste 150  

Austin Tx 78758 

 

 Ana D Gallo 

1501 Barton Springs Rd #230  

Austin Tx 78704 

 

 Andrew A Rodriguez 

8137 Osborne Dr  

Austin Tx 78729-8074 

 

Apex Cost Consultants Inc 

307 W. 7th Street Suite 1105 

Fort Worth Tx 76102 

 

 Appliedtech Group L L C 

12059 Lincolnshire Dr  

Austin Tx 78758-2217 

 

 Aptus Engineering Llc 

3400 Tavistock Dr  

Austin Tx 78748 

 

Asd Consultants Inc 

8120 N Ih 35  

Austin Tx 78753 

 

 Aviation Alliance Inc 

Po Box 799  

Colleyville Tx 76034-0799 

 

 Axiom Engineers Inc 

13276 Research Blvd Ste 208  

Austin Tx 78750 

 

Ays Engineering, Llc 

203 E. Main Street Ste 204  

Round Rock Tx 78664 

 

 Azcarate & Associates Consulting Engineers, 

Llc 

7920 Belt Line Road, Suite 930  

Dallas Tx 75254 

 

 Baer Engineering & Environmental Consulting 

Inc 

7756 Northcross Dr Ste 211  

Austin Tx 78757-1725 

 

Blgy Inc 

2204 Forbes Dr Ste 101  

Austin Tx 78754-5143 

 

 Bowman Engineering & Consulting Inc 

902 Rio Grande  

Austin Tx 78701 

 

 Briones Consulting & Engineering Ltd 

8118 Broadway  

San Antonio Tx 78209 

 

Business & Financial Management Solutions 

Llc 

Po Box 151708  

Austin Tx 78715-1708 

 

 Cas Consulting & Svcs Inc 

7908 Cameron Rd  

Austin Tx 78754 

 

 Chan & Partners Engineering Llc 

4319 James Casey St Ste 300  

Austin Tx 78745 

 

Civil Land Group Llc 

206 W Main St Ste 101  

Round Rock Tx 78664 

 

 Clottey Engineering Inc 

210 N Kings Canyon Dr  

Cedar Park Tx 78613-3043 

 

 Cng Engineering P L L C 

1917 N New Braunfels Ave Ste 201  

San Antonio Tx 78208-1419 

 

Conveyance/Providence (Joint Venture) 

112 Las Colinas Drive  

Georgetown Tx 78628 

 

 Crespo Consulting Services Inc 

4131 Spicewood Springs Rd #B2  

Austin Tx 78759-8658 

 

 Castleberry Engineering & Consulting, P.L.L.C. 

P.O. Box 40546  

Austin Tx 78704 

 

Chica & Associates, Inc 

505 Orleans Suite 106 

Beaumont Tx 77701 

 

 Cook-Joyce, Inc. 

812 W. 11th Street  

Austin Tx 78701 

 

 Corsair Consulting Llc 

9442 Capital Of Texas Hwy N Plaza One, Suite 

500 

Austin Tx 78759 

 



D. F. Noble Consulting, Llc 

1185 Taylor Ranch Road  

Wimberley Tx 78676 

 

 Datum Gojer Engineers L L C 

5929 Balcones Dr Ste 100  

Austin Tx 78731 

 

 Davcar Inc 

1010 Land Creek Cove Ste 200  

Austin Tx 78746- 

 

Dorothy M Bothne 

14201 Sandy Meadow Circle  

Leander Tx 78641 

 

 Dougherty Sprague 

3902 Industrial St  

Rowlett Tx 75088 

 

 Ebg Engineering, Llc. 

Po Box 104  

Allen Tx 75013 

 

Encotech Engineering Consultants Inc 

8500 Bluffstone Cove, #B-103  

Austin Tx 78759 

 

 Engineered Exteriors, Pllc 

13740 Research Blvd. Suite C2 

Austin Tx 78750 

 

 Eckermann Engineering, Inc. 

202 Spring Ho Avenue  

Lampasas Tx 76550 

 

Fayez S Kazi 

411 W Saint Elmo Rd Unit #1  

Austin Tx 78745 

 

 Frank Lam & Assoc Inc 

508 W 16th St  

Austin Tx 78701-1502 

 

 G Sylva, Llc 

9712 Indina Hills Dr.  

Austin Tx 78717 

 

Global Engineers Inc 

4219 Pebblestone Trl  

Round Rock Tx 78665-5027 

 

 Green Environmental Consulting Inc 

202 Vanderpool Lane  

Houston Tx 77024 

 

 Green Planet Inc 

6371 Hwy 276 W  

Royse City Tx 75189-5204 

 

Gainco, Inc. 

P.O. Box 309  

Portland Tx 78374 

 

 Garza Program Management Llc 

5910 North Central Expressway, Suite 1670  

Dallas Tx 75206 

 

 Garzabury, L.L.C. 

221 W. Sixth Street, Suite 380  

Austin Tx 78701 

 

Goetting Rowe Engineering, Llc 

130 Regents Park  

San Antonio Tx 78230 

 

 Halford Busby, Llc 

17350 State Highway 249, Suite 110  

Houston Tx 77064 

 

 Harkins Engineering Inc 

3300 Lost Oasis Hollow  

Austin Tx 78739-7603 

 

Harutunian Engineering Inc 

305 E Huntland Dr Ste 500  

Austin Tx 78752-3730 

 

 Hejl Lee & Assoc Inc 

321 Ed Schmidt Blvd., Suite 100  

Hutto Tx 78634 

 

 Hicks & Co Environmental/Archeological 

Consultants 

1504 W 5th St  

Austin Tx 78703-5157 

 

Hilario N Arriaga 

6708 Dubuque Lane  

Austin Tx 78723 

 

 Holt Engineering Inc 

2220 Barton Skyway  

Austin Tx 78704-5737 

 

 Hvj Associates Inc 

6120 S Dairy Ashford  

Houston Tx 770072 

 

Hayden Consultants, Inc. 

5005 Greenville Ave Suite 100a  

Dallas Tx 75206 

 

 I T Gonzalez Engineers 

3501 Manor Rd  

Austin Tx 78723-5815 

 

 Ibarra Consulting Engineers Inc 

3131 Turtle Creek Blvd #1151  

Dallas Tx 75219-5445 

 



Jasmine Engineering Inc 

100 Congress Ave Ste 2000  

Austin Tx 78701 

 

 Jones Mcmullen Engineering Inc 

1412 Payton Falls Dr  

Austin Tx 78754 

 

 Jose I Guerra Inc 

2401 S Ih-35 Ste 210  

Austin Tx 78741-3823 

 

Jq Infrastructure Llc 

2105 Commerce Steet Suite 200 

Dallas Tx 75201 

 

 Jq+Tsen Llc 

1608 West 6th St Suite 200 

Austin Tx 78703 

 

 K Friese & Assoc Inc 

1120 S Capital Of Texas Hwy, Cityview 2, Ste 

100  

Austin Tx 78746 

 

Kb Pike Engineering Llc 

105 W Riverside Drive Suite 110 

Austin Tx 78704 

 

 Kings Struarchural, Inc. 

555 Round Rock West Dr Suite E227 

Round Rock Tx 78681 

 

 Lakeside Engineers Llc 

1713 Palma Plaza  

Austin Tx 78703 

 

Lam+Dci, Llc 

508 W 16th St  

Austin Tx 78701 

 

 Ldp Consultants, Inc. 

2115 Chantilly Ln  

Houston Tx 77018 

 

 Leap Structures, Pllc 

3001 S. Lamar Blvd Suite 230 

Austin Tx 78704 

 

Lackey Commercial Properties, Llc 

Po Box 41270  

Austin Tx 78704 

 

 Lamb-Star Engineering, Lp 

5700 W. Plano Parkway Suite 1000 

Plano Tx 75093 

 

 Longaro & Clarke / Civilitude Jv 

1701 Directors Blvd., Suite 400  

Austin Tx 78744 

 

Maestas & Associates Inc 

11550 Ih 10 W Ste 350  

San Antonio Tx 78230 

 

 Martha Ferrero Juch P E Inc 

1706 Walsh Dr  

Round Rock Tx 78681-1434 

 

 Mhr Engineering, Llc. 

16845 Blanco Road, Suite 106  

San Antonio Tx 78232 

 

Ms Engineering, Llc. 

208 Chattington Ct.  

San Antonio Tx 78213 

 

 Mwm Designgroup Inc 

305 E Huntland Dr Ste 200  

Austin Tx 78752 

 

 Majestic Services Inc 

8120 North Ih 35, Suite 101  

Austin Tx 78753 

 

Maldonado-Burkett Intelligent Transportation 

Systems, Llp 

2205 Western Trails Blvd. Ste B  

Austin Tx 78745-1638 

 

 Martinez Engineering, Llc 

106 East Sixth Street Suite 841 

Austin Tx 78701 

 

 Mckinney Engineering, Inc 

18101 Angel Valley Dr  

Leander Tx 78641 

 

Mendez Engineering, Pllc 

2342 Mountain Fall  

San Antonio Tx 78258-4912 

 

 Nicole Francois Consulting 

1008 Sundance Ridge  

Dripping Springs Tx 78620 

 

 Nellor Environmental Associates, Inc 

4024 Walnut Clay Dr  

Austin Tx 78731 

 

Nodal Partners, Llc 

13640 Briarwick Dr. Suite 180 

Austin Tx 78729 

 

 O-Sda Industries, Llc 

5714 Sam Houston Circle  

Austin Tx 78731 

 

 Outlier Engineering Inc 

240 Oak Court  

New Braunfels Tx 78132 

 



Oakhill Engineering, Llc 

5705 Janabyrd Lane  

Austin Tx 78749 

 

 P E Structural Consultants Inc 

8436 Spicewood Springs Rd  

Austin Tx 78759-6050 

 

 Power Quality Engineering Inc 

3061 Woodall Dr Bldg A  

Cedar Park Tx 78613-7225 

 

Poznecki-Camarillo Inc 

5835 Callaghan Rd Ste 200  

San Antonio Tx 78228-1224 

 

 Professional Strucivil Engineers Inc 

12710 Research Blvd. Suite 390 

Austin Tx 78759 

 

 Project Cost Resources 

2800 Fm 359  

Richmond Tx 77406 

 

Providence Environmental Consulting Inc 

112 Las Colinas Dr  

Georgetown Tx 78628-1019 

 

 Rgm Engineering, Llc 

700 N Saint Marys Suite 1225 

San Antonio Tx 78205 

 

 Rgt Engineering, Inc. 

1000 Heritage Center Circle  

Round Rock Tx 78664 

 

Rj Rivera Assoc Inc 

601 Nw Loop 410, Suite 410  

San Antonio Tx 78216 

 

 Rodriguez Transportation Group 

Inc 11211 Taylor Draper Ln Ste 100 

Austin Tx 78759 

 

 Rods Subsurface Utility Engineering, Inc. 

6810 Lee Road Suite 300 

Spring Tx 77379 

 

Rz Communications Inc 

1400 Smith Rd Ste 101b  

Austin Tx 78721-3563 

 

 Regional Engineering Inc. 

818 Wagon Trail Suit # 102 

Austin Tx 78758 

 

 Rios Engineering, Llc 

609 Irma Dr  

Austin Tx 78752 

 

Rogers Moore Engineers, Llc 

221 West 6th Street Suite 826 

Austin Tx 78701 

 

 Se3, Llc 

230 Sw Main St. Suite 213 

Lees Summit Mo 64063 

 

 Soheir S Michel 

Po Box 200548  

Austin Tx 78720 

 

Solis Constructors Inc 

9100 United Dr Ste 106  

Austin Tx 78758-7716 

 

 Stansberry Engineering Co. 

Po Box 309  

Manchaca Tx 78652-0309 

 

 Steinman Luevano Structures Llp 

5901 Old Fredericksburg Rd B101  

Austin Tx 78749 

 

Structurespe L L P 

1018 W 11th St Ste 100  

Austin Tx 78703-4987 

 

 Sunland Group Inc 

1033 La Posada Drive Suite 370 

Austin Tx 78752 

 

 Susan Roth Consulting Llc 

4111 Tablerock Dr  

Austin Tx 78731 

 

Swayzer Engineering Inc 

3102 Maple Ave Ste 450  

Dallas Tx 75201-1261 

 

 Seiler/Lankes Group 

901 Round Rock Avenue Suite C100 

Round Rock Tx 78681 

 

 Signature Automation, Llc 

14679 Midway Road Suite 205 

Addison Tx 75001 

 

Smith Turrieta, Pllc 

Po Box 5902  

Austin Tx 78763 

 

 The Arizpe Group Inc 

6330 E Hwy 290 Ste 375  

Austin Tx 78723-1156 

 

 Thomas Dukes 

9905 Fm 973 North  

Manor Tx 78653 

 



Thompson-Hamilton Engineering Llc 

283 Catalina Lane  

Austin Tx 78737 

 

 Tlc Engineering Inc. 

8204 Westglen Drive  

Houston Tx 77063 

 

 Tooran Khosh 

3910 Galacia Dr  

Austin Tx 78759 

 

Transtec Group Inc 

6111 Balcones Dr  

Austin Tx 78731- 

 

 Tricia Altamirano 

Consulting Engineer Inc 1101 S Cap Of Tx Hwy 

Ste 210d 

Austin Tx 78746-6438 

 

 Texas Energy Engineering Services, Inc. 

1301 S. Capital Of Texas Highway Suite B-325 

Austin Tx 78746 

 

Texas Engineering Solutions, Llc 

5000 Bee Caves Rd Suite 206 

Austin Tx 78746 

 

 The Salinas Group, Llc 

1706 Bouldin Ave.  

Austin Tx 78704 

 

 Unintech Consulting Engineers Inc 

3737 Executive Center Dr Ste 101  

Austin Tx 78731 

 

Unism Development Co Inc 

Po Box 14145  

Austin Tx 78761-4145 

 

 Urban Design Group Pc 

3660 Stoneridge Rd Ste E101  

Austin Tx 78746 

 

 Ute Consultants Inc 

2007 S 1st Street  

Austin Tx 78704 

 

Urban Infrastructure Group, Inc. 

Po Box 729  

Donna Tx 78537 

 

 V&A Consulting Engineers Inc 

155 Grand Ave Ste 700  

Oakland Ca 94612-3592 

 

 Vickrey & Assoc Inc 

1717 W 6th St Ste 260, Hartland Plaza  

Austin Tx 78703 

 

Verdunity, Inc. 

17000 Preston Road Suite #110 

Dallas Tx 75248 

 

 W&D Enterprises, L.L.C. 

1747 Fort Grant Dr.  

Round Rock Tx 78665 

 

 Way Consulting Engineers Inc 

11615 Angus Rd Ste 119  

Austin Tx 78759-4004 

 

Westeast Design Group L L C 

200 E Grayson St Ste 207  

San Antonio Tx 78215-1267 

 

 Watearth, Inc. 

P.O. Box 10194  

Houston Tx 77206-0194 

 

 Zander Engineering And Consulting, Inc. 

12713 Belcara Place  

Austin Tx 78732 

 

Fusearch Studio, Pllc 

702 San Antonio  

Austin Tx 78701 

 

    

     

     



FORM 1 
Prime Firm General Information 

Solicitation Number: CLMP190 

Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Firm Legal Name: (MUST MATCH 
VENDOR REGISTRATION AND BE THE 
EXACT LEGAL NAME} 

Firm Address: 

Headquarter Address 
if parent company address is 
different than firm address listed: 

Telephone number: 

Federal Tax ID Number: 

Contact Person (Person City should 
contact for questions with 
submittal): 

COA Vendor Registration Number: 

Address of contact person: 

Phone number of contract person: 

E-mail Address of contact person: 

Year of Firm's Registration with the 
State of Texas 

Firm's Engineering/ Architectural 
Registration Number: 

If submitting as a joint venture, the following information is required for each joint venture firm. 

Rev. Date 04/06/12 FORM 1 Page 1 of 3 



FORM 1 

Firm 1 Legal Name 

Participating Firms Percentage of Control: 

Number of Years in Business: 

Organization Type: 

Date of Organization (MM/YYYY): 

Date of Predecessor Organization: 

Office Personnel 
List of Principals and Titles: 

Name of Principal 

Title 

Personnel Other Than Principals 

Total number of employees in firm 

Number of registered Environmental 
Engineers 

Number of Registered Civil Engineers 

Number of other Registered Engineers 

Number of other Professionals 

Number of Support Personnel 

Rev. Date 04/06/12 FORM 1 Page 2 of3 



FORM 1 

Insurance Information 

Worker's Compensation and Employers' Liability Insurance 

D Yes D No 
If "yes, please state 

limits. 

Commercial General Liability Insurance 

D Yes D No 
If "yes", please state 

limits. 

Business Automobile Liability Insurance 

D Yes D No 
If "yes", please state 

limits. 

Professional Liability Insurance 

D Yes D No 
If "yes", please state 

limits. 

SUBCONSULTANT INFORMATION 
Complete the MBE/WBE Compliance Plan in the MBE/WBE Procurement Program package. All subconsultant 
recommendations will be subject to approval by the City. If for any reason an MBE or WBE subconsultant must 
be replaced, the prime consultant firm will be required to make good faith efforts to replace with another MBE 
or WBE. 

Attach a letter from each subconsultant on the proposed team, confirming that they have been contacted and 
are prepared to provide services for the project. 

e undersigned acknowledges receipt of the following addenda: 

Addendum No. Date Received By 

OTHER CONSIDERATIONS 

Describe the quantity and nature of any work, interest in work, partnership interest, land ownership or other interest in 
any project, property or business dealing within the proposed project area or past or current business relationship 
which may give rise to a potential conflict of interest for your firm or associated firms in the execution of this project. 
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FORM2 
AFFIDAVIT OF AUTHENTICATION 

Solicitation Number: CLMP190 

Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Entities submitting qualification statements shall provide authentication that the electronic 
version (CD or flash drive) of the Statement of Qualifications is an exact duplicate of the 
'Original' hard copy submittal. The City of Austin is not responsible for discrepancies between 
the submitting firm's electronic version and 'Original' hard copy submittal. The City of Austin 
reserves the right to use the electronic version as an 'Original'. 

I hereby certify that the electronic version of the Statement of Qualifications submitted is an 
exact duplicate of the 'Original' hard copy. I understand if there are discrepancies between the 
hard copy 'Original' and the electronic version, we may be deemed non-responsive. 

Signature: ________________ __ Date: ________________ ___ 

Printed Name: -----------------------

Title: ---------------------------

Firm/Entity: _____________ _ 

Subscribed and sworn to before me this ____ day of ___ __, 20_. 

My Commission Expires ______ _ 
Notary Public 

END 

Org. Date 6/1/12 FORM 2 Page 1 of 1 



FORM 3- PRIME FIRM'S EEO PROGRAM AND TITLE VI ASSURANCES 

Solicitation Number: CLMP190 
Project Name: Engineering Services for Sanitary Sewer Plan 

City of Austin, Texas 
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 

To: City of Austin, Texas, ("OWNER") 

I hereby certify that our firm conforms to the Code of the City of Austin, Section 5-4-2, and the 
City's Non-Retaliation Policy as reiterated below: 

A. Chapter 5-4. Discrimination in Employment by City Contractors, Section 5-4-2: As 
an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its 
personnel activities in accordance with established federal, state and local EEO laws and 
regulations and agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without discrimination being practiced 
against them as defined in this chapter. Such affirmative action shall include, but not 
be limited to: all aspects of employment, including hiring, placement, upgrading, 
transfer, demotion, recruitment, recruitment advertising; selection for training and 
apprenticeship, rates of pay or other form of compensation, and layoff or 
termination. 

(3) To post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by OWNER setting forth the provisions of this 
chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, that all qualified applicants will receive consideration for employment 
without regard to race, creed, color, religion, national origin, sexual orientation, 
gender identity, disability, veteran status, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing 
labor or service to Contractors in which said union or organization has agreed not to 
engage in any discriminatory or retaliation employment practices as defined in this 
chapter and to take affirmative action to implement policies and provisions of this 
chapter. 

(6) To cooperate fully with OWNER's Human Rights Commission in connection with any 
investigation or conciliation effort of said Human Rights Commission to ensure that 
the purpose of the provisions against discriminatory employment practices are being 
carried out. 

(7) To require compliance with provisions of this chapter by all subcontractors having 
fifteen or more employees who hold any subcontract providing for the expenditure of 
$2,000 or more in connection with any contract with OWNER subject to the terms of 
this chapter. 

Rev. Date 4/14/15 FORM 3 Page 1 of 5 



FORM3 

B. Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy: 
For the purposes of this Offer and any resulting Contract, Contractor adopts the 
provisions of the City's Minimum Standard Non-Discrimination and Non-Retaliation Policy 
set forth below. 

(1) As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct 
its personnel activities in accordance with established federal, state and local EEO 
laws and regulations. 

(2) The Contractor will not discriminate against any applicant or employee based on 
race, creed, color, national origin, sex, age, religion, veteran status, gender identity, 
disability, or sexual orientation. This policy covers all aspects of employment, 
including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment 
advertising, selection for training and apprenticeship, rates of pay or other forms of 
compensation, and layoff or termination. 

(3) The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination 
against any employee or applicant for employment who has inquired about, 
discussed or disclosed their compensation. 

Further, employees who experience discrimination, retaliation, sexual harassment, or another 
form of harassment should immediately report it to their supervisor. If this is not a suitable 
avenue for addressing their compliant, employees are advised to contact another member of 
management or their human resources representative. No employee shall be discriminated 
against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of this 
policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such 
discrimination or harassment should immediately report it to executive management or the 
human resources office to ensure that such conduct does not continue. 

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current 
non-discrimination and non-retaliation employment policy, the Contractor has expressly 
adopted the provisions of the City's Minimum Non-Discrimination Policy contained in Section 5-
4-2 of the City Code and set forth above, as the Contractor's Non-Discrimination Policy or as an 
amendment to such Policy and such provisions are intended to not only supplement the 
Contractor's policy, but will also supersede the Contractor's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE A COPY TO THE CITY 
OF THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON 
COMPANY LETTERHEAD, WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE 
CITY'S MINIMUM NON-DISCRIMINATION AND NON-RETALIATION POLICIES, AS SET 
FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-RETALIATION POLICY, 
WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES (THE FORM 
OF WHICH HAS BEEN APPROVED BY THE CITY'S EQUAL EMPLOYMENT/FAIR HOUSING 
OFFICE), WILL BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON­
RETALIATION POLICY WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL. 

C. Sanctions: 
Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retaliation 
Policy may result in sanctions, including termination of the contract and suspension or 
debarment from participation in future City contracts until deemed compliant with the 
requirements of Chapter 5-4 and the Non-Retaliation Policy. 
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D. Term: 
The Contractor agrees that this Non-Discrimination and Non-Retaliation Certificate of the 
Contractor's separate conforming policy, which the Contractor has executed and filed with 
the Owner, will remain in force and effect for one year from the date of filling. The 
Contractor further agrees that, in consideration of the receipt of continued Contract 
payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will 
automatically renew from year-to-year for the term of the underlying Contract. 

Dated this ________ day of ______________ _ 

END 

Rev. Date 4/14/15 

CONTRACTOR 
Authorized 
Signature 

Title 
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APPENDIX A 
OF THE TITLE VI ASSURANCES 

During the performance of this contract, the contractor, for itself, its assignees and 
successors in interest (hereinafter referred to as the "contractor" agrees as follows: 

1. Compliance with Regulations: The contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this contract. 

2. Nondiscrimination: The contractor, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases 
of equipment. The contractor shall not participate either directly or indirectly in the 
discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the contract for work to 
be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier shall be notified by the contractor of 
the contractor's obligations under this contract and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

4. Information and Reports: The contractor shall provide all information and reports required 
by the Regulations or directives issued pursuant thereto, and shall permit access to its 
book, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the Texas Department of Transportation to be pertinent to 
ascertain compliance with such Regulations, orders and instructions. Where any 
information required of a contractor is in the exclusive possession of another who fails or 
refuses to furnish this information the contractor shall so certify to the Recipient, or the 
Texas Department of Transportation as appropriate, and shall set forth what efforts it has 
made to obtain the information. 

5. Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, the Recipient shall impose such contract 
sanctions as it or the Texas Department of Transportation may determine to be 
appropriate, including, but not limited to: 

(a) withholding of payments to the contractor under the contract until the contractor 
complies, and or (b) cancellation, termination or suspension of the contract, in 
whole or in part. 
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6. Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 
through (6) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
contractor shall take such action with respect to any subcontract or procurement as the 
Recipient or the Texas Department of Transportation may direct as a means of enforcing 
such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the contractor may request the 
Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the contractor may request the United States to enter into such litigation to 
protect the interests of the United States. (DOT 1050.2, 08/24/71) 

Signature:-------------

Printed Name:------------

Title:--------------

Company: ____________ _ 

Date: _____________ _ 

END 
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AFFIDAVIT OF NON-COLLUSION, NON-CONFLICT OF INTEREST AND 

ANTI-LOBBYING 
Solicitation Number: CLMP190 

Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

State of Texas 

County of Travis 

The undersigned "Affiant" is a duly authorized representative of the Responder for the 
purpose of making this Affidavit, and, after being first duly sworn, has deposed and stated 
and hereby deposes and states, to the best of his or her personal knowledge and belief as 
follows: 

The term "Respondent", as used herein, includes the individual or business entity 
submitting the response and for the purpose of this Affidavit includes the directors, 
officers, partners, managers, members, principals, owners, agents, representatives, 
employees, other parties in interest of the Respondent, and anyone or any entity acting 
for or on behalf of the Respondent, including a subconsultant in connection with this 
response. 

The terms "City" and "Owner" are synonymous. 

1. Anti-Collusion Statement. The Respondent has not and will not in any way directly or 
indirectly: 

a. colluded, conspired, or agreed with any other person, firm, corporation, respondent or 
potential respondent to the amount of this response or the terms or conditions of this 
response. 

b. paid or agreed to pay any other person, firm, corporation, respondent or potential 
respondent any money or anything of value in return for assistance in procuring or 
attempting to procure a contract or in return for establishing the prices in the attached 
response or the response of any other respondent. 

2. Preparation of Invitation for Response and Contract Documents . The Respondent has not 
received any compensation or a promise of compensation for participating in the 
preparation or development of the underlying response or contract documents. In 
addition, the Respondent has not otherwise participated in the preparation or development 
of the underlying response or contract documents, except to the extent of any comments or 
questions and responses in the solicitation process, which are available to all respondents, 
so as to have an unfair advantage over other respondents, provided that the Respondent 
may have provided relevant product or process information to a consultant in the normal 
course of its business. 

3. Participation in Decision Making Process. The Respondent has not participated in the 
evaluation of responses or proposals or other decision making process for this solicitation, 
and, if Respondent is awarded a contract hereunder, no individual, agent, representative, 
consultant or sub contractor or consultant associated with Respondent, who may have been 
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involved in the evaluation or other decision making process for this solicitation, will have 
any direct or indirect financial interest in the Contract, provided that the Respondent may 
have provided relevant product or process information to a contractor or another 
consultant in the normal course of its business. 

4. Present Knowledge. Respondent is not presently aware of any potential or actual conflicts 
of interest regarding this solicitation, which either enabled Respondent to obtain an 
advantage over other Respondents or would prevent Respondent from advancing the best 
interests of OWNER in the course of the performance of the Contract. 

5. City Code. As provided in Sections 2-7-61 through 2-7-65 of the City Code, no individual 
with a substantial interest in Respondent is a City official or employee or is related to any 
City official or employee within the first or second degree of consanguinity or affinity. 

6. Chapter 176 Conflict of Interest Disclosure. In accordance with Chapter 176 of the Texas 
Local Government Code, the Respondent: 

a. does not have an employment or other business relationship with any local government 
officer of OWNER or a family member of that officer that results in the officer of family 
member receiving taxable income; 

b. has not given a local government officer of OWNER one or more gifts, other than gifts of 
food lodging transportation or entertainment accepted as a guest, that have an 
aggregate value of more than $250 in the twelve month period preceding the date the 
officer becomes aware of the execution of the Contract or that OWNER is considering 
doing business with the Respondent. 

As required by Chapter 176, Respondent must have filed a Conflicts of Interest 
Questionnaire with the Purchasing Department no later than the seventh business day after 
the commencement of contract discussions or negotiations with the City or the submission 
of a Response, response to a request for proposals, or other writing related to a potential 
contract with OWNER. The questionnaire must be updated not later than the seventh day 
after the date of an event that would make a statement in the questionnaire inaccurate or 
incomplete. There are statutory penalties for failure to comply with Chapter 176. 

7. Anti-Lobbying Ordinance. As set forth in Attachment 2 of the solicitation documents, 
between the date that the Invitation for Response was issued and the date of full execution 
of the Contract, Respondent has not made and will not make a representation to a member 
of the City Council, a member of a City Board, or any other official, employee or agent of the 
City, other than the authorized contact person for the solicitation, except as permitted by 
the Ordinance 

If the Respondent cannot affirmatively swear and subscribe to the forgoing statements, the 
Respondent shall provide a detailed written explanation in the space provided below or, as 
necessary, on separate pages to be annexed hereto. 
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Signature. _______________ Date: 

Printed Name: 

Title: 

Firm/Entity: 

Subscribed and sworn to before me this __ day of ____ , 20 . 

My Commission Expires ______ _ 

Notary Public 

RESPONDENT'S EXPLANATION: 

Include the entire Affidavit, Pages 1-3. 

END 
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AFFADAVIT OF AVAILABILITY 
Solicitation Number: CLMP190 

Project Name Engineering Services for Sanitary Sewer Evaluation Study 

Entities submitting qualification statements, including prime firms and subconsultants, shall have adequate 
current staff (including professionals registered in applicable fields, other professionals, and technicians) to 
competently and efficiently perform the work. The prime firm and subconsultants must commit that staff 
proposed in this submittal will be available to perform the proposed work within the anticipated project 
schedule. 

In addition, prime firms who list individuals in Consideration Item 4- Experience of Key Personnel must commit 
that those individuals are indeed employed by the prime firm and are not contracted employees. Prime firms 
who use an affiliated firm to hire staff on behalf of the prime firm must inform the City of this fact in its 
executive summary and explain the affiliated relationship involved between the two firms. 

I hereby certify that our staff and the staff of our subconsultants proposed in this submittal are available to 
perform the proposed work in a competent and efficient manner. In the event an individual proposed in this 
submittal is not available, I understand that after contract award we will be required to submit a change 
request with an individual equally or more qualified, which is subject to review and approval by the City. In the 
event the City does not approve the change request, I understand our firm will no longer be awarded the 
contract. 
I hereby certify that the individuals listed in Consideration Item 4- Experience of Key Personnel are employed 
by the prime firm and are not contracted employees. 

Signature: 

Printed Name: 

Title: 

Firm/Entity Name: 

Subscribed and sworn to before me 
this 

Notary Public 

END 

Rev. Date 4/10/15 

Date: 

day of ,20 

My Commission Expires 
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AFFIDAVIT OF CONTRACT EXECUTION 
Solicitation Number:CLMP190 

Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Entities submitting qualification statements shall be prepared to be responsive to City staff 
following Council award in providing documents required for contract execution, including but 
not limited to insurance, corporate resolution, hourly rate information and non-discrimination 
policy. The prime firm must commit to meeting schedules and deadlines set by City staff in order 
to execute the contract in a timely manner. We anticipate contract execution on or 
before April 2016. 

I hereby certify that following Council award, our firm will be responsive to City staff in 
submitting the required documents by the deadlines set forth by City staff. I understand that if 
we do not meet this requirement, contract negotiations will cease. I also understand if we do 
not submit this completed form with our Statement of Qualifications, we may be deemed non­
responsive. 

Signature: ____________ _ Date: __________ ___ 

Printed Name: ____________ _ 

Title: _______________ _ 

Firm/Entity: ____________ _ 

Subscribed and sworn to before me this __ day of ___ _, 20_ 

My Commission Expires _____ _ 
Notary Public 

END 
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EXPERIENCE OF PROJECT MANAGER 

Solicitation Number: CLMP190 
Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Firm Name: 

*Name of Project Manager: 

Current Years of Experience: 

Registration Number: 

Year of Registration: 

*[If licensed, list name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas 
Board of Architectural Examiners (TBAE)] 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location: 

Firm Name Work Performed Under: 

Year Completed: 

Construction Cost: 

Name of Client/Owner's Representative: 

Title of Client/Owner's Representative 

Address of Client/Owner's Representative: 

Phone number of Client/Owner's 
Representative: 

Project Description: 

Work performed by Individual: 
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EXPERIENCE OF PROJECT PROFESSIONAL 

Solicitation Number: CLMP190 

Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Firm Name: 

*Name of Project Engineer 

Current Years of Experience: 

Registration Number: 

Year of Registration: 

*[List name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas Board of 
Architectural Examiners (TBAE)] 

{The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location: 

Firm Name Work Performed Under: 

Year Completed: 

Construction Cost: 

Name of Client/Owner's Representative: 

Title of Client/Owner's Representative: 

Address of Clien r's 
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EXPERIENCE OF PROJECT PRINCIPAL 

Solicitation Number:CLMP190 
Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Firm Name: 

Project Principal 

Current Years of Experience 

{The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location: 

Firm Name Work Performed Under: 

Year Completed: 

Construction Cost: 

Name of Client/Owner's Representative: 

Title of Client/Owner's Representative: 

Address of Client/Owner's Representative: 
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PRIME FIRM'S COMPARABLE PROJECT EXPERIENCE 

Solicitation Number: CLMP190 
Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

I Firm Name: 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project 1 

Project Name/Location: 

Date Completed: Month/Year: 

Client or Owner's Representative 

Constructi.on Cost: 

Project Description: 

Services Provided: 
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MAJOR SCOPES OF WORK- COMPARABLE PROJECT EXPERIENCE 

Solicitation Number:CLMP190 

Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

Scope of Work: 

Firm Name: 

{The following information is required for each project. Provide no more than one page per scope of 
work per firm. Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project 1 

Project Name/Location: 

Date Completed: Month/Year: 

Name of Client or Owner's 
Representative 

Construction Cost: 

1 Project Description: 

Services Provided: 
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TEXAS ETHICS COMMISSION INTERESTED PARTIES DISCLOSURE 

Solicitation Number: CLMP190 
Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

This Disclosure Form is included in the Contract Documents in substantial compliance with the 
requirements of Section 2252.908 of the Texas Government Code. Upon receipt of a prescribed 
Disclosure Form from the Texas Ethics Commission, the Contractor constituting the Business Entity will 
use that form to make and reaffirm the following disclosure of Interested Parties. 

"Interested Party" - means a person who has a controlling interest in a Business Entity with 
whom the Owner contacts or who actively participates in facilitating the Contract or negotiating 
the terms of the Contract, including a broker, intermediary, adviser, or attorney for the Business 
Entity. 

"Business Entity" - means any entity recognized by law through which business is conducted, 
including a sole proprietorship, partnership, or corporation. 

In submitting the signed Professional Services Agreement, the "Business Entity" constituting the 
Contractor hereby discloses a list of the following "Interested Parties" of which the Business Entity is 
aware: 

~====~========~======~====================~X 
(Add additional pages, if necessary) 

BUSINESS ENTITY SIGNATURE AND ACKNOWLEDGMENT 

L-------------------------l..l a Texas (form of business entity) 
(Contractor Name) 

Printed Name: L----------------------__j (Authorized Representative) 

Date: 20 
~----------------------------------j' 

The Disclosure Form must be signed by the authorized agent of the Business Entity with an 
acknowledgment that the disclosure is made under oath and under penalty of perjury. 

Rev. Date 8/1/15 FORM 12 Page 1 of 2 



FORM 12 
TEXAS ETHICS COMMISSION INTERESTED PARTIES DISCLOSURE 

Solicitation Number: CLMP190 
Project Name: Engineering Services for Sanitary Sewer Evaluation Study 

JURAT AND ACKNOWLEDGEMENT 

THE STATE OF TEXAS § 

COUNTY OF(t.....-____ -....~-I § 

Sworn, Subscribed, and Acknowledged before me, the undersigned authority, on thi 

r-----------...j on behalf of said Business Entity, acknowledging that the disclosure 

is made under oath and under penalty of perjury. 

(SEAL) 
Notary Public Signature 

END 
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AGREEMENT BETWEEN THE CITY OF 

AUSTIN, TEXAS AND CONSULTANT 
 
 
This AGREEMENT made as of this       day of       , 
 
BETWEEN: The City of Austin, Texas, a Municipal Corporation situated in 
  Travis County, Texas 
  P.O. Box 1088 
  Austin, Texas   78767 
 
  hereinafter referred to as "OWNER", 
 
and: 
 
  (Name of Firm) 
 
  hereinafter referred to as "CONSULTANT", 
 
For the following PROJECT: <Name of Project>:  Various Projects assigned by the OWNER in subsequent 
written authorizations as defined in Section 6 of the General Conditions of the Agreement. 
 
The OWNER is represented herein for all purposes of this AGREEMENT by the Director of the Department 
of Public Works, or such other representative as may be authorized by the City Manager of the City of 
Austin. 
 
The OWNER has the need, on an as-designated and requested basis, for professional services in 
connection with design and construction services on capital improvement projects, and other projects to be 
subsequently assigned, individually referred to as the PROJECT. 
 
The OWNER anticipates identifying projects involving <Project Scope> and consultation on any project to 
be performed by experienced professional and trained personnel to meet the PROJECT and OWNER's 
needs. 
 
The CONSULTANT employs professionals duly licensed to practice in the State of Texas, has the 
professional abilities, experience, expertise and facilities to provide such professional services, and agrees 
to undertake and furnish said services in accordance with this AGREEMENT.  
 
The OWNER and the CONSULTANT agree to the terms and conditions of AGREEMENT specified in the 
General Conditions and the Supplemental Terms and Conditions, attached hereto and made a part of 
this AGREEMENT. 
 
 
 
 
 
 
 
This AGREEMENT is executed to be effective upon the date of the last party to sign. 
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City of Austin, OWNER     (Name of Firm), CONSULTANT 
P.O. Box 1088       
Austin, Texas 78767     (Address of Firm) 
        
        
 
By:   By:   

Printed Name:   Printed Name:   

Title:   Title:   

Date:   Date:   

 
 
 
Approved As To Form:    Attest: 
 
By:    By:    
 Assistant City Attorney     Secretary, if a Corporation 
 
 
The CONSULTANT is bound by a Code of Ethics and guided by rules and restrictions of a State licensing 
board.  Contact the appropriate licensing board If an issue regarding ethics or the practice of consulting 
arises. 
 
 
END 
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SECTION 1 - CONSULTANT'S RESPONSIBILITIES 

 
1.0 General 

 

The CONSULTANT will serve as the OWNER'S professional consultant in those phases of the PROJECT as stated 

in the Supplemental Terms and Conditions of this AGREEMENT and in subsequent written authorizations (as 

described in Section 6), and will consult and advise the OWNER during the performance of the CONSULTANT's 

services.  The OWNER agrees to compensate the CONSULTANT for those services in accordance with Section 5.  

CONSULTANT shall report to OWNER's designated PROJECT Manager named in subparagraph 12.7.1.1 of the 

Supplemental Terms and Conditions of this AGREEMENT. 

 

For the purposes of this AGREEMENT, individual assignments made by the OWNER to the CONSULTANT in 

subsequent written authorizations shall be referred to as "Subprojects". 

 
1.1 Performance of Services 

 

The CONSULTANT will perform services under this AGREEMENT with the degree of skill and diligence normally 

practiced by professional engineers, architects, or other consultants performing the same or similar service. 

 

 1.1.1 The CONSULTANT's employees and the CONSULTANT's associated subconsultants to be used 

in the performance of PROJECT professional services (as described in subsection 1.4) are identified in Attachment 

3.  The CONSULTANT must disclose any potential conflict of interest relating to the CONSULTANT, the 

CONSULTANT's employees, a subconsultant or supplier.  Failure to disclose any such conflicts may be grounds for 

termination under subsection 8.5 of this AGREEMENT by the OWNER.  

 

 1.1.2  The person identified as PROJECT manager by the CONSULTANT, identified in Attachment 3, 

must be employed by the CONSULTANT. 

 

 1.1.3 The CONSULTANT is registered to do business with the OWNER and is responsible for ensuring 

that all subconsultants are registered as vendors with the City of Austin.  All subconsultants have been registered 

with the OWNER prior to execution of this AGREEMENT. 

 

 1.1.4 The CONSULTANT agrees not to modify subconsultants' designs after subconsultants' seals have 

been affixed except with written consent of the subconsultant.  The CONSULTANT is fully responsible for the 

subconsultants' performance and obligations under this AGREEMENT. 

 

 1.1.5 The CONSULTANT's key employees and the CONSULTANT's associated subconsultants to be 

employed in the performance of professional services of the PROJECT and any Subprojects, shall not be changed 

except with the OWNER's prior written approval, which will not be unreasonably withheld. 

  

 1.1.6 The CONSULTANT agrees to obtain OWNER's written approval prior to terminating, adding or 

substituting subconsultants.  In the event that the CONSULTANT proposes the termination or change of an identified 

"Minority-Owned Business Enterprise” (MBE) or a "Women-Owned Business Enterprise" (WBE) certified 

subconsultant firm from its employ on this PROJECT, the CONSULTANT shall comply with the City of Austin 

MBE/WBE Program, Chapter 2-9A, Austin City Code, and the goals established in the PROJECT solicitation.  If the 

CONSULTANT is unable to substitute a subconsultant firm in compliance with the Austin City Code, the 

CONSULTANT shall provide OWNER with written documentation of their good faith efforts to acquire the services of 

a MBE/WBE replacement firm.  All requests to change the CONSULTANT's MBE/WBE Compliance Plan must 

include documentation to support the request. 
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 1.1.7 If the OWNER notifies the CONSULTANT that a member of the CONSULTANT's team, including 

subconsultants, is incompetent, disorderly, abusive, or disobedient, or has knowingly or repeatedly violated any 

federal, state, or local law, the CONSULTANT must immediately remove any such person from performing work on 

the PROJECT or any Subprojects.  The OWNER's prior written consent must be obtained before any such person 

may be reinstated.  Replacement of any subconsultant removed from the PROJECT or any Subprojects must be in 

accordance with paragraph 1.1.6.  The OWNER may report any breaches of professional codes of ethics to the 

appropriate licensing board. 

 

 1.1.8   The CONSULTANT will attend and draft complete minutes of each PROJECT design and 

construction meeting and submit them to OWNER within seven (7) calendar days after each PROJECT meeting.  

  

 1.1.9   The CONSULTANT shall prepare and submit all appropriate permit applications and supporting 

drawings, specifications and other documents in the name of the City of Austin to utility companies and providers 

and governmental authorities having jurisdiction over the Subprojects and shall obtain all approvals and all 

development and building permits necessary to complete the Subprojects in accordance with the Subproject 

Resource Allocation Plan (RAP) described in Section 4, or as otherwise specified by OWNER.  Development and 

permitting fees may be paid for in one of the following methods as mutually agreed:   

 

  (a) Paid by CONSULTANT and billed to OWNER as a reimbursable or  

  (b) Payment coordinated through the OWNER using an internal payment transfer document. 

 

 1.1.10   The CONSULTANT agrees to make those presentations, specified in the attached scope of 

services (Attachment 1) as Basic Services, including (i) Board and Commission meetings, (ii) public meetings, and 

(iii) internal City of Austin meetings.  Any other Board or Commission presentations required by OWNER will be 

considered Additional Services in accordance with Paragraph 1.4.6 of the Supplemental Terms and Conditions of 

this AGREEMENT and paid for in accordance with Paragraph 5.1.3. 

 

 1.1.11  The CONSULTANT shall not knowingly specify, request or approve for use any asbestos 

containing materials or lead-based paint without the OWNER's prior written approval.  For materials specified on the 

basis of performance criteria, the CONSULTANT shall include a requirement in the specifications effectively stating 

that "Asbestos containing materials or lead-based paint are prohibited from being used in the project."  When a 

specific product is specified, the CONSULTANT shall make best efforts to verify that the product does not include 

asbestos containing material.  The CONSULTANT agrees to execute a Statement of Non-Inclusion of Asbestos 

Containing Material, on a form provided by OWNER, both prior to design and upon completion of the Construction 

Documents Phase. 

 

1.1.12     The CONSULTANT shall prohibit discrimination in employment based upon race, creed, color, 

religion, national origin, sexual orientation, gender identity, disability, veteran status, sex or age, in compliance with 

Chapter 5-4-2, Austin City Code.  A copy of the CONSULTANT's non-discrimination policy has been provided prior 

to execution of this AGREEMENT. 

 
1.2 Laboratory Services 

 

If laboratory services are provided for a Subproject by the CONSULTANT or its subconsultant(s), these services 

must be performed by a laboratory properly accredited in accordance with International Standards Organization 

(ISO)/International Electrotechnical Commission (IEC) Standard 17025:2005. The CONSULTANT agrees to provide 

evidence to the OWNER of such accreditation on an annual basis for the duration of this AGREEMENT. OWNER 

shall be allowed to inspect or audit the laboratories upon request.  

 
1.3.   Quality Control Plan (QCP) 
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 1.3.1 The CONSULTANT agrees to perform on each Subproject quality assurance-quality control/ 

constructability reviews in accordance with the CONSULTANT's approved Subproject Quality Control Plan (QCP) 

described in Attachment 4, that is incorporated by reference and which includes any subsequent revisions approved 

by OWNER.  The QCP is to be submitted to the OWNER for approval within fourteen (14) calendar days of 

OWNER's issuance of a Notice to Proceed to the CONSULTANT.  In addition to providing the reports required by the 

QCP, the CONSULTANT agrees to address any QCP comments from the OWNER and provide resolution to the 

OWNER's satisfaction.  In the event the OWNER retains its own consultant to perform additional QCP services for 

the OWNER, the CONSULTANT will provide all necessary information to the OWNER, address any comments from 

the OWNER's consultant, and provide resolution to the OWNER's satisfaction.  The CONSULTANT must include this 

language in all its subconsultant contracts to ensure subconsultants understand their responsibility for complying 

with the OWNER's or OWNER's consultant's QCP requirements. 

 

 1.3.2 The QCP reviews must be performed by a staff member of the CONSULTANT not involved in day-

to-day Subproject tasks.  If the CONSULTANT does not have the internal staff capacity to provide for this 

independent review, the CONSULTANT must include a QCP subconsultant on the Subproject team.  The person 

performing the QCP reviews must certify, seal and attest that the final construction bid documents have been drafted 

in full compliance with the QCP work plan.   

 

 1.3.3 The CONSULTANT must perform QCP reviews at intervals during the design phase, specified in 

the QCP, to ensure plans, specifications, and drawings satisfy accepted quality standards and meet the 

requirements of the Subproject scope.  Based on the findings of the QCP reviews, the CONSULTANT must 

reconcile the Subproject scope and budget as needed.  Documentation will be included that verifies interdisciplinary 

coordination has occurred.   

 

 1.3.4 The CONSULTANT must perform constructability reviews, using persons with construction 

experience, at appropriate intervals during the design phase specified in the QCP to ensure that the Subproject is 

buildable, as well as cost-effective, biddable, and maintainable.  Based on the findings of the constructability 

reviews, the CONSULTANT must redesign the Subproject to conform to the Fixed Construction Budget as noted in 

Section 3.3. The CONSULTANT must provide interim construction estimates to verify that the Subproject is within 

the Fixed Construction Budget as further described in the phase descriptions in the Supplemental Terms and 
Conditions of this AGREEMENT.  

 

 1.3.5 Acceptance and/or approval of the CONSULTANT's QCP documentation by the OWNER do not 

constitute a release of the responsibilities and liability of the CONSULTANT for the accuracy and competency of its 

QCP reviews and final construction documents. 

 
1.4 Basic Services 

 

The CONSULTANT will, in the scope of their work and in conformance with the approved PROJECT Resource 

Allocation Plan (RAP) for each Subproject, perform the basic services described in 1.4.1 et seq of the 

Supplemental Terms and Conditions of this AGREEMENT.  These basic services shall be provided in phases 

and/or parts only as authorized by the OWNER (in subsequent written authorizations to proceed).   

 
SECTION 2 - OWNER'S RESPONSIBILITIES 

 

2.1 The OWNER will: 

 

 2.1.1 Provide its requirements for each Subproject. 
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 2.1.2 Designate the OWNER's Project Manager. 

 

 2.1.3 Provide a "Fixed Construction Budget " for each Subproject as defined in subsection 3.1 prior to 

negotiation of this AGREEMENT. 

 

 2.1.4 Assist CONSULTANT by making available (i) reports; (ii)  property, boundary, easement, right-of-

way, topographic and utility surveys; (iii) zoning and deed restrictions; and (iv) other data relevant to the 

development of each Subproject.  

 

 2.1.5 Assist CONSULTANT in gaining entry to public property and private property, only when 

necessary, as may be required by the CONSULTANT in the performance of their services under this AGREEMENT. 

 

 2.1.6 Review and provide written comments on all submittals and other documents presented by the 

CONSULTANT and render decisions pertaining thereto within seven (7) calendar days.  The OWNER will review and 

provide written comments on periodic plan and specifications submittals within fourteen (14) calendar days.  

OWNER shall immediately notify CONSULTANT if additional time is needed.   

 

 2.1.7 Give prompt written notice to the CONSULTANT whenever the OWNER observes or otherwise 

becomes aware of any defect in the CONSULTANT's work product or services. 

 

 2.1.8 Direct CONSULTANT by way of written supplemental amendment (described in Subsection 4.2) to 

provide any necessary Additional Services beyond those authorized in the approved Subproject RAP or as 

stipulated in the Supplemental Terms and Conditions of this AGREEMENT. 

 

 
SECTION 3 - FIXED CONSTRUCTION BUDGET 

 

3.1 The "Fixed Construction Budget" means the amount allocated by OWNER for each Subproject construction 

contract, which can only be adjusted by OWNER's prior written approval.  The Fixed Construction Budget is shown 

in the approved PROJECT RAP (Attachment 1). 

 

3.2 Fixed Construction Budget does not include the compensation of the CONSULTANT and the 

CONSULTANT'S subconsultants, the cost of the land, rights-of-way, or other costs which are the responsibility of the 

OWNER. 

 
3.3 Responsibility for Fixed Construction Budget 

 

 3.3.1 CONSULTANT is responsible for designing each Subproject to be constructible within the Fixed 

Construction Budget.  The CONSULTANT must determine what materials, equipment, component systems and 

types of construction to include in the Contract Documents, make reasonable adjustments in the scope of the 

Subproject with the OWNER's consent, and, with the OWNER's approval, develop bid alternates. 

 

 3.3.2 If the Fixed Construction Budget is exceeded by the lowest responsible bid, the OWNER shall 

either: 

 

  (1) give written approval of an increase in the Fixed Construction Budget;  

  (2) authorize rebidding of the Subproject within a reasonable time;  

  (3) abandon the Subproject; or  

  (4) cooperate in revising the Subproject's scope and quality as required to reduce the construction  

        cost.   
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  In the case of (2) and/or (4), the CONSULTANT, without additional compensation, shall perform 

those services to produce the Drawings and Specifications as necessary to comply with the Fixed Construction 

Budget provided that the bidding or rebidding processes occur within six (6) months of the date that the 

CONSULTANT delivered the final bid documents to OWNER.  If the bidding or rebidding processes occur after that 

six (6) month period, the CONSULTANT is entitled to additional compensation. 

 

 3.3.3 Bid Alternates  

 

  3.3.3.1  If, under the OWNER's direction, the CONSULTANT prepares the Subproject bid 

documents to include bid alternates as a means to keep the Subproject cost within the Fixed Construction Budget,  

and such alternates are within the original Subproject scope, compensation remains the established fee amount 

irrespective of the outcome of bids.  In the event the base bid is not within the Subproject Fixed Construction Budget, 

Paragraph 3.3.2 of this AGREEMENT governs.  The OWNER's acceptance of the base bid or bid alternates does 

not change the CONSULTANT's Bid Phase fee amount. 

 

  3.3.3.2   If, under the OWNER's direction, the CONSULTANT prepares Subproject Bid Documents 

that include bid alternates, and OWNER has advised CONSULTANT that such alternates may not be within the 

Fixed Construction Budget or the original Subproject scope, the CONSULTANT must track the cost of any such 

alternates.  Compensation for the requested bid alternates will be as follows:  

 

   (1) If the bid for the alternates requested by OWNER is within the Subproject Fixed 

Construction Budget, there is no change in the fee. 

 

   (2) Otherwise, the work to reconfigure the Subproject Bid Documents to include the 

requested bid alternates will be considered Additional Services with compensation to be determined in accordance 

with Subsection 5.1 of this AGREEMENT. 

 

 
SECTION 4 - RESOURCE ALLOCATION PLAN (RAP) 

 

4.1 The CONSULTANT shall provide a Resource Allocation Plan (RAP) for each assigned Subproject as shown 

in Attachment 1.  The CONSULTANT agrees to complete phases of services in accordance with an approved 

Subproject RAP as described in Section 6.1, and the applicable standard of professional care.  A specific time period 

will be set for each phase.   

 

 4.1.1 The Subproject RAP for each assigned Subproject shall follow the rate structure included as 

Attachment 3 unless a revised rate structure has been approved through a Supplemental Amendment in accordance 

with Subsection 4.2.  The City will consider rate revisions only if requested to do so by the CONSULTANT.  

However, rate revisions will not be considered until at least one (1) year after the date of this AGREEMENT or any 

subsequent amendments relating to rate revisions. 

 

4.2 Supplemental Amendments 
 

 4.2.1 Before additional work may be performed or additional costs incurred beyond what is specified in 

the approved Subproject RAP, both parties must execute a written Supplemental Amendment.  The OWNER is not 

responsible for actions by the CONSULTANT or any costs incurred by the CONSULTANT relating to additional work 

prior to the execution of the Supplemental Amendment.  Any Supplemental Amendment must be executed within the 

time period specified in the Subproject RAP. 
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  4.2.1.1 More Time Needed.  If the CONSULTANT determines or reasonably anticipates that the 

Subproject cannot be completed before the specified completion date, the CONSULTANT shall submit a RAP 

revision to the OWNER for approval.  The OWNER may, at its sole discretion, extend the authorized Subproject 

period. 

 

  4.2.1.2 Changes in Scope.  Changes that would modify the scope of work authorized for the 

Subproject must be established by a Supplemental Amendment.  If the change in scope affects the schedule or 

CONSULTANT's fee for the Subproject, the CONSULTANT shall prepare a revised Subproject budget and RAP for 

the OWNER's approval. 

 

   

 4.2.2 The OWNER may ask the CONSULTANT to submit a proposal for additional work that is within the 

defined scope of work for the Subproject.  The amount to be paid for the proposed additional work will be a lump 

sum for each proposal.  The CONSULTANT may, without penalty, elect not to submit a proposal.  If both parties 

agree to the proposal for additional work, the parties must execute a written Supplemental Amendment and revise 

the Subproject RAP. 

 

4.3 If the OWNER sustains actual damages as a result of willful or negligent failure of the CONSULTANT to 

furnish services in compliance with the approved Subproject RAP described in this Section 4 and subsequent 

Supplemental Amendments in accordance with Subsection 4.2, the CONSULTANT agrees to compensate the 

OWNER for the cost of such damages in accordance with Section 9, itemized costs of which will be provided to the 

CONSULTANT by the OWNER.  The OWNER agrees to provide the CONSULTANT written notification of such 

damages as the cost is being incurred. 

 

4.4 The CONSULTANT shall not be liable or responsible for OWNER delays or postponements.  If the 

CONSULTANT is delayed by conditions beyond its reasonable control, written time extension requests may be 

submitted to the OWNER for approval.  These requests will be reviewed only if submitted to OWNER at least 

fourteen (14) calendar days prior to any affected milestone date in the Subproject RAP.  If the next milestone date is 

less than fourteen (14) calendar days from the date of the delay or suspension of service, the CONSULTANT will be 

allowed fourteen (14) calendar days from the date of the delaying event to submit the request to OWNER. 

 

4.5 If the CONSULTANT fails to meet the approved Subproject RAP, including  subsequently approved 

Supplemental Amendments, OWNER may elect to invoke remedies outlined in Section 9 of this AGREEMENT. 

 

4.6  Time required by the OWNER to review and return documents to the CONSULTANT following their 

submittal during and after each phase will be included in the approved Subproject RAP. 

 

 
SECTION 5 - COMPENSATION 

 
5.1 Basis of Compensation 

 

 5.1.1  The OWNER shall compensate the CONSULTANT for the Scope of Services described in the 

approved Subproject RAP or as subsequently amended, in accordance with Subsection 5.3, PAYMENTS TO THE 

CONSULTANT, and the other Terms and Conditions of this AGREEMENT, as follows: 

 

  5.1.1.1    No advance payment will be paid to the CONSULTANT prior to rendering services. 

  5.1.1.2    Payments for Basic Services will be made monthly in proportion to services performed 

within each phase of services, as shown in the Subproject RAP.  
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  5.1.1.3 For services provided by subconsultants, a multiple of one and five hundredth (1.05) 

times the amounts billed to the CONSULTANT for such services will be paid. 

 

 5.1.2   The total amount of compensation to be paid the CONSULTANT will not exceed the amount stated 

in paragraph 5.1.2.1 of the  Supplemental Terms and Conditions of this AGREEMENT. 

 

 5.1.3 Compensation for Additional Services  

 

  5.1.3.1 For PROJECT REPRESENTATION BEYOND BASIC SERVICES as described in 

Subparagraph 1.4.6 of the Supplemental Terms and Conditions of this AGREEMENT, compensation will be 

made as an Additional Service in accordance with the schedule of hourly rates shown in Attachment 3.   

 

  5.1.3.2 Principals may only bill at the hourly rate of Principals when acting in that capacity.  

Principals acting in the capacity of staff must bill at staff rates.  The CONSULTANT shall provide documentation with 

each payment request that clearly indicates how that individual's time is allocated and the justification for that 

allocation. 

 

  5.1.3.3  For ADDITIONAL SERVICES OF SUBCONSULTANTS a multiple of one and five 

hundredth (1.05) times the amounts billed to the CONSULTANT for such services will be paid. 

 

 5.1.4  Compensation for Reimbursable Expenses 

 

  5.1.4.1  For REIMBURSABLE EXPENSES, as described in Subsection 5.2,  a multiple of one 

and five hundredths (1.05) times the amounts expended by the CONSULTANT, the CONSULTANT'S employees 

and subconsultants in the interest of the Subproject will be paid.   

 

  5.1.4.2 The OWNER is a tax-exempt organization as defined by Chapter 11 of the Property Tax 

Code of Texas.  OWENR will furnish CONSULTANT with a Sales Tax Exemption Certification to be issued to 

suppliers in lieu of the tax.  If payment of the sales tax is unavoidable in a specific case, the CONSULTANT will be 

reimbursed by the OWENR for any such costs incurred.  

 

 5.1.5  OWNER and the CONSULTANT agree in accordance with the Terms and Conditions of this 

AGREEMENT that: 

 

  5.1.5.1 If OWNER determines the scope of the PROJECT or any Subproject's services are 

changed materially, compensation will be equitably adjusted through negotiation. 

 

  5.1.5.2 If  OWNER determines the  Services  covered by this AGREEMENT and a subsequent 

written authorization have  not  been  completed within the time specified in the Subproject RAP, through no fault of 

the CONSULTANT, the amounts of compensation, rates and multiples set forth herein may be adjusted through 

negotiation. 

 

 5.1.6 Period of Service 

 

  5.1.6.1 This AGREEMENT will remain in force for that period required to complete the PROJECT 

(including required extensions thereto) unless discontinued by any of the several provisions contained elsewhere in 

this AGREEMENT.  The total period of service is stated in subparagraph 5.1.2.1 of the Supplemental Terms and 

Conditions of the AGREEMENT.   
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  5.1.6.2  CONSULTANT's failure to meet an approved Subproject RAP may result in the 

assessment of remedies as described in Sections 8 and 9 of this AGREEMENT. 
 
5.2 Reimbursable Expenses 

 

 Reimbursable Expenses are part of Basic Services and include actual expenditures made by the 

CONSULTANT and the CONSULTANT's employees and subconsultants in performing services for the PROJECT 

and all Subprojects for the expenses listed in the following Subsections.  CONSULTANT must submit invoices or 

other similar documentation for Reimbursable Expenses as part of a payment request.  The OWNER is a tax exempt 

entity and will not reimburse the CONSULTANT for any tax expenses.  The OWNER will consider exceptions on a 

case-by-case basis. Reimbursable Expenses are limited to these specific items: 

 

 5.2.1  By prior written approval of the OWNER, reasonable transportation and living expenses in 

connection with out-of-town travel.  

 

  5.2.1.1    All travel and lodging expenses in connection with the AGREEMENT for which 

reimbursement may be claimed will be reviewed against the City's Travel Policy and the current (at the time the 

travel occurs) General Services Administration (GSA) Domestic Per Diem Rates (the "GSA Rates") at 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?contentType=GSA_BASIC&contentId=17943&noc=T.  Amounts in 

excess of the Travel Policy or GSA Rates will not be paid.  All invoices must be accompanied by copies of receipts 

(e.g. hotel bills, airline tickets).   

 

  5.2.1.2   Reimbursement will be made only for expenses actually incurred.  Airline fares in excess 

of coach or economy will not be reimbursed.   

 

  5.2.1.3   Mileage charges for rental cars in connection with out-of-town travel may not exceed the 

amount permitted as a deduction in any year under the Internal Revenue Code or Regulations.  Mileage costs for 

travel within the Austin metropolitan area are to be included in the CONSULTANT's overhead rate and not billed 

separately as a reimbursable expense. 

 

 5.2.2 Fees paid for securing approval of authorities having jurisdiction over the PROJECT and any 

Subproject. 

 

 5.2.3 Reproduction expenses for drawings, specifications and all other documents required for bidding, 

OWNER submittals, and for file copies of CONSULTANT, Contractor, and OWNER, and other parties approved by 

the OWNER. 

 

 5.2.4 Expense of renderings, models and mock-ups requested by the OWNER. 

 

 5.2.5 Expense of reproducing record drawings for the OWNER on sepia,  mylars or plastic film. 

 

 5.2.6   Reproduction expense for drawings, specifications and any other documentation to be submitted 

to utility owners and governmental authorities having jurisdiction over the PROJECT and any Subproject.   

 
5.3  Payments to the Consultant 

 

 5.3.1 Payments for Basic Services 

 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?contentType=GSA_BASIC&contentId=17943&noc=T.
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  5.3.1.1    Payments for Basic Services, including Reimbursable Expenses, will be made monthly 

in accordance with the approved Subproject RAP on the basis set forth in Subsections 5.1 and 5.2.  CONSULTANT 

shall submit the application for payment using the form supplied by OWNER. 

 

 5.3.2 Payments for Additional Services  

 

  5.3.2.1  Payments for the CONSULTANT'S Subproject Additional Services as described in 

Paragraph 1.4.6 of the Supplemental Terms and Conditions of the AGREEMENT may be made no more often 

than monthly upon presentation by CONSULTANT of an acceptable statement of Additional Services rendered 

and/or expenses incurred.  Each statement must include the form supplied by the OWNER, copies of invoices, time 

sheets, and any other evidence of expense requested by the OWNER. 

 

 

 5.3.3 Payments Withheld 

 

 The OWNER may withhold, amend, or nullify any request for payment by the CONSULTANT under 

conditions that include those described in Subparagraphs 5.3.3.1 through 5.3.3.7 below. 

 

  5.3.3.1  Failure of the CONSULTANT to follow the approved schedule and meet all phase and 

milestone requirements specified in the Subproject RAP. 

 

  5.3.3.2  OWNER'S receipt of notice that, despite payment to CONSULTANT for services 

rendered by subconsultants, CONSULTANT has not paid subconsultants for services invoiced to and paid by 

OWNER within fourteen (14) calendar days of CONSULTANT's receipt of payment from OWNER.  

 

  5.3.3.3  Payments for subconsultants costs when those subconsultants are not included in the 

approved MBE/WBE compliance plan. 

 

  5.3.3.4   Failure of the CONSULTANT to submit timely and complete records of Subproject 

meeting proceedings as specified in Paragraph 1.1.8. 

 

  5.3.3.5  Failure of the CONSULTANT to submit timely and complete weekly reports of its 

Subproject job site observations containing detailed information as specified in subparagraph 1.4.4.5.2 of the 

Supplemental Terms and Conditions of this AGREEMENT, as appropriate to the Subproject assignment. 

 

  5.3.3.6  Failure of the CONSULTANT to provide updated Subproject record drawings and 

Contractor's record contract documents to the OWNER within thirty (30) calendar days after Contractor's record 

contract documents have been provided to the CONSULTANT by the Contractor upon substantial or final completion 

of the Subproject. 

 

  5.3.3.7   Failure to make timely payment to the City of Austin for taxes.   

 

 5.3.4 Prompt Payments 

 

 The OWNER shall make payment to CONSULTANT of the sum named in a payment application within 

thirty (30) calendar days after the day on which the OWNER received the mutually acceptable payment application.  

If the OWNER fails to make such prompt payment, then OWNER will pay CONSULTANT, in addition to the amount 

owed for the payment application, interest thereon at the rate specified in Government Code, Section 2251.025(b) 

from date due until fully paid, which shall fully liquidate any injury to CONSULTANT growing out of such delay in 

payment. 
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 The OWNER cannot make a partial payment on an invoice in dispute.  The CONSULTANT may resubmit 

an invoice for the undisputed amount or wait for payment until the dispute has been resolved.  The thirty (30) 

calendar days restarts after the OWNER receives a corrected payment application. 

 

 5.3.5 Payment for Project Suspension or Termination 

 

  5.3.5.1  If a Subproject is suspended or abandoned in whole or in part for more than three months, 

the CONSULTANT will be compensated for all services performed prior to receipt of written notice from the OWNER 

of such suspension or abandonment, together with Reimbursable Expenses then due.  If the Subproject is resumed 

after being suspended for more than three months, the CONSULTANT'S compensation may be equitably adjusted 

through negotiation.  If the parties cannot agree on an adjustment, OWNER may terminate the Subproject in 

accordance with Subsection 8.6. 

 

 
SECTION 6 - SUBSEQUENT WRITTEN AUTHORIZATIONS 

 

6.1 The procedure for establishing each Subproject assignment by negotiating subsequent written 

authorizations is as follows: 

 

 6.1.1 Proposal Request:  Upon identifying a specific Subproject assignment, the OWNER will issue a 

written Proposal Request, as shown in Attachment 2,  to the CONSULTANT describing the Subproject, services 

required, proposed schedule, and method of compensation selected by OWNER.   

 

 6.1.2  CONSULTANT Proposal:  After being contacted by the OWNER, the CONSULTANT shall arrange 

with the OWNER to review the Proposal Request and provide a Proposal for the OWNER's review within fourteen 

(14) calendar days of the OWNER's contact.  The CONSULTANT's Proposal must include a Resource Allocation 

Plan (RAP), as described in Section 4, for the Subproject. The OWNER shall notify the CONSULTANT within seven 

(7) calendar days if the Proposal is acceptable or if revisions are needed. The approved CONSULTANT's proposal 

will be attached to the OWNER's Proposal Request and may include a clarification of the scope of services.  The 

Proposal Request form, with the CONSULTANT's signature indicating acceptance of the Subproject assignment and 

compensation, will be returned to the OWNER within seven (7) calendar days of OWNER approval. 

 

 6.1.3 Notice to Proceed:  When the OWNER receives the accepted Proposal Request form signed by 

the Consultant, the OWNER will sign the Notice to Proceed section, as shown in Attachment 2, and provide a copy 

to the CONSULTANT within three (3) calendar days of the OWNER's receipt.  This Notice to Proceed will formally 

authorize the CONSULTANT to proceed with the initial phase of the Subproject services in accordance with the 

approved Subproject RAP included in the CONSULTANT's Proposal.  The CONSULTANT agrees to begin work 

within seven (7) calendar days from the date of the OWNER's signature on the Notice to Proceed.   The 

CONSULTANT will provide a Subproject QCP plan, as described in paragraph 1.3.1, within fourteen (14) calendar 

days of the OWNER's issuance of the Subproject Notice to Proceed.  

 

6.2 Execution of a Proposal Request constitutes a Supplemental Amendment to this AGREEMENT.  For the 

purpose of administration of this AGREEMENT, for resolving technical matters, and for the execution of subsequent 

Proposal Requests, the OWNER shall mean the Division Manager, Project Management Division, Public Works 

Department, or their designee. 

 
SECTION 7 - INSURANCE REQUIREMENTS 
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7.1 The CONSULTANT shall carry insurance in the types and amounts indicated below for the duration of the 

AGREEMENT: 

 

 7.1.1 Workers' Compensation and Employers' Liability Insurance Coverage with limits consistent with 

statutory benefits outlined in the Texas Workers' Compensation Act (Section 401) and (1) minimum policy limits for 

Employers Liability Insurance of $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit 

and $100,000 bodily injury by disease each employee; or (2) as otherwise required in the Supplemental Terms and 

Conditions of this AGREEMENT.  The CONSULTANT's policy must be issued by an insurer licensed or approved 

to do business in the State of Texas and include these endorsements in favor of the OWNER:: 

 

 (a) Waiver of Subrogation, form WC 420304, or equivalent. 

 (b)  30 day Notice of Cancellation, form WC 420601, or equivalent. 

 

 7.1.2 Commercial General Liability Insurance with a minimum combined bodily injury and property 

damage per occurrence limit of $500,000 for coverages A & B unless otherwise stated in the Supplemental Terms 

and Conditions of this AGREEMENT. The policy must contain the following provisions: 

 

 (a) Blanket contractual liability coverage for liability assumed under this AGREEMENT and 

 all contracts relative to this PROJECT. 

 (b) Independent Contractors coverage. 

 (c)  OWNER listed as an additional insured, endorsement CG 2010, or equivalent. 

 (d)  30 day Notice of Cancellation in favor of the OWNER, endorsement CG 0205, or 

 equivalent. 

 (e)  Waiver of Transfer Right of Recovery Against Others in favor of the OWNER, 

 endorsement CG 2404, or equivalent. 

 (f) Aggregate limits of insurance per project, endorsement CG 2503, or equivalent 

 

 7.1.3 Business Automobile Liability Insurance for all owned, non-owned and hired vehicles (1) with a 

minimum combined single limit of $500,000 per accident for bodily injury and property damage; or (2)  $250,000 

bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property damage liability; or (3) 

as otherwise required in the Supplemental Terms and Conditions of this AGREEMENT. The policy shall contain 

the following endorsements in favor of the OWNER: 

 

 (a)  Waiver of Subrogation endorsement TE 2046A, or equivalent. 

 (b)  30 day Notice of Cancellation endorsement TE 0202A, or equivalent. 

 (c)  Additional Insured endorsement TE 9901B, or equivalent. 

 

 7.1.4 CONSULTANT's Professional Liability Insurance to pay on behalf of the assured all sums which 

the assured becomes legally obligated to pay as damages by reason of any negligent act, error, or omission 

committed or alleged to have been committed with respect to plans, maps, drawings, analyses, reports, surveys, 

change orders, designs or specifications prepared or alleged to have been prepared by the assured. The policy must 

provide for 30 day notice of cancellation in favor of the OWNER.  The minimum limit is specified in subparagraph 

7.1.4.1 of the Supplemental Terms and Conditions of this AGREEMENT. 

 

 
7.2 General Requirements 
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 7.2.1 The CONSULTANT must complete and forward the OWNER'S standard certificate of insurance to 

the OWNER before the AGREEMENT is executed, as verification of coverage required in Paragraphs 7.1.1 through 

7.1.4 above.  The CONSULTANT shall not commence services until the required insurance has been obtained and 

until such insurance has been reviewed by the OWNER's Office of Contract and Land Management.  Approval of 

insurance by the OWNER does not relieve or decrease the liability of the CONSULTANT hereunder and must not be 

construed to be a limitation of liability on the part of the CONSULTANT. 

 

 7.2.2 Applicable to all insurance policies:  If coverage is underwritten on a claims-made basis, the 

retroactive date must be coincident with or prior to the date of this AGREEMENT and the certificate of insurance 

must state that the coverage is claims made and the retroactive date.  The CONSULTANT shall maintain continuous 

coverage for the duration of this AGREEMENT and for not less than twenty-four (24) months following substantial 

completion of the PROJECT.  Coverage, including any renewals, must have the same retroactive date as the 

original policy applicable to the PROJECT.  The CONSULTANT shall, on at least an annual basis, provide the 

OWNER with a certificate of insurance as evidence of such insurance. 

 

 7.2.3 The CONSULTANT's insurance coverage must be written by companies licensed or approved to 

do business in the State of Texas at the time the policies are issued and must be written by companies with A.M. 

Best ratings of B+VII or better unless otherwise required in the Supplemental Terms and Conditions of this 

AGREEMENT.  The OWNER will accept workers' compensation coverage written by the Texas Workers 

Compensation Insurance Fund. 

 

 7.2.4 All endorsements naming the OWNER as additional insured, waivers, and notices of cancellation 

endorsements as well as the certificate of insurance will indicate:  City of Austin, Office of Contract and Land 

Management, P.O. Box 1088, Austin, Texas 78767. 

 

 7.2.5  The "other" insurance clause will not apply to the OWNER where the OWNER is an additional 

insured shown on any policy.  It is intended that policies required in the AGREEMENT, covering both the OWNER 

and the CONSULTANT, be considered primary coverage as applicable. 

 

 7.2.6  If insurance policies are not written for amounts specified above, the CONSULTANT shall carry 

Umbrella or Excess Liability Insurance for any differences in amounts specified.  If Excess Liability Insurance is 

provided, it must follow the form of the primary coverage. 

 

 7.2.7 The OWNER shall be entitled, upon request and without expense, to receive certified copies of 

policies and endorsements thereto and may make any reasonable requests for deletion or revision or modification of 

particular policy terms, conditions, limitations, or exclusions except where policy provisions are established by law or 

regulations binding upon either of the parties hereto or the underwriter on any such policies. 

 

 7.2.8  The OWNER reserves the right to review the insurance requirements set forth during the effective 

period of this AGREEMENT and to make reasonable adjustments to insurance coverage, limits and exclusions when 

deemed necessary and prudent by the OWNER based upon changes in statutory law, court decisions, the claims 

history of the industry or financial condition of the insurance company as well as the CONSULTANT. 

 

 7.2.9 The CONSULTANT shall not cause any insurance to be canceled nor permit any insurance to 

lapse during the term of the AGREEMENT or as required in the AGREEMENT. 

 

 7.2.10 The CONSULTANT shall be responsible for premiums, deductibles and self-insured retentions, if 

any, stated in policies.  All deductibles or self-insured retentions shall be disclosed on the certificate of insurance. 
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 7.2.11 The CONSULTANT shall provide OWNER thirty (30) days written notice of erosion of the 

aggregate limits below occurrence limits for all applicable coverages indicated within the AGREEMENT. 

 

 7.2.12 If OWNER-owned property is being transported or stored off-site by the CONSULTANT, then the 

appropriate property policy will be endorsed for transit and storage in an amount sufficient to protect OWNER's 

property. 

 

 7.2.13 The insurance coverages required under this AGREEMENT are required minimums and are not 

intended to limit the responsibility or liability of the CONSULTANT. 

 

7.3  CONSULTANT shall determine appropriate types and levels of insurance coverage to be provided by 

subconsultants and advise the subconsultants of the documentation to be provided to CONSULTANT to verify 

coverage. 

 

 

 
SECTION 8 - TERMINATION OF AGREEMENT 

 

8.1 The rights to terminate provided in this Section 8 are in addition to, and cumulative of, all other rights and 

remedies available to the parties at law or in equity. 

 

8.2 This AGREEMENT may be terminated by the CONSULTANT upon at least seven (7) calendar days written 

notice should the OWNER substantially fail to perform in accordance with the OWNER's responsibilities through no 

fault of the CONSULTANT. 

 

8.3 Notice to Cure.   

 

OWNER shall endeavor to provide a Notice to Cure to the CONSULTANT to cure an event of default described in 

this Section and/or an anticipatory breach of contract.  The CONSULTANT must attend a meeting with the OWNER 

regarding the Notice to Cure, the event of default, and/or the anticipatory breach of contract.  The Notice to Cure will 

set forth the time limit in which the cure is to be completed or commenced and diligently prosecuted.  Upon receipt of 

any Notice to Cure, the CONSULTANT must prepare a report describing its program and measures to effect the cure 

of the event of default and/or anticipatory breach of contract within the time required by the Notice to Cure.  The 

CONSULTANT's report must be delivered to the OWNER at least three (3) business days prior to any requested 

meeting with the OWNER. 

 

8.4 This AGREEMENT may be terminated by the OWNER upon at least seven (7) calendar days' written notice 

to the CONSULTANT in the event that the PROJECT is abandoned or indefinitely postponed. 

 

8.5 This AGREEMENT may be terminated by the OWNER for cause upon seven (7) calendar days' written 

notice.  In the event OWNER terminates the AGREEMENT with cause, the OWNER may reject any and all 

proposals submitted by CONSULTANT for up to three (3) years.  In the event that a termination for cause is found to 

be wrongful, the termination shall be converted to a termination without cause as set forth in Subsection 8.6 and 

CONSULTANT's remedy for wrongful termination is limited to the recovery of payments permitted under Subsection 

8.6. 

 

The OWNER may terminate for cause due to the occurrence of any one of the following: 

 

 8.5.1 If CONSULTANT persistently fails to perform the work in accordance with the AGREEMENT, in 

particular the approved Subproject RAP; 
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 8.5.2 If CONSULTANT disregards laws or regulations of any public body having jurisdiction; 

 

 8.5.3 If CONSULTANT makes fraudulent statements; 

 

 8.5.4 If CONSULTANT fails to make adequate progress and endangers timely and successful 

completion of the AGREEMENT;  

 

 8.5.5 CONSULTANT's failure under 8.5.4 includes failure of subconsultants to meet contractual 

obligations; or 

 

 8.5.6 If CONSULTANT otherwise violates in any substantial way any provisions of the AGREEMENT. 

 

8.6  This AGREEMENT may be terminated at the OWNER'S convenience upon seven (7) calendar days written 

notice; in which event, the CONSULTANT will be compensated for all services performed to termination date, 

together with Reimbursable Expenses then due, in accordance with Subsection 8.7, and the OWNER retains the 

right to continue the PROJECT consistent with paragraph 12.2.4. 

 

8.7 In the event of termination not the fault of the CONSULTANT, the CONSULTANT will be compensated for 

all services performed to termination date, together with Reimbursable Expenses then due.  CONSULTANT will 

submit to the OWNER, within the timeframe set in the termination notice, all work and documents prepared to that 

point.  Fixed-fee payment to the CONSULTANT shall be proportional to services performed to the date of 

termination. 

 

 

 
SECTION 9 - OWNER REMEDIES 

 

9.1 The CONSULTANT and OWNER agree that in the event of a delay in completion for which the OWNER 

suffers actual damages, the OWNER may elect to pursue its actual damages and any other remedy allowed by law.  

Conditions under which the OWNER may seek other damages include, but are not limited to: 

 

 9.1.1 Failure of the CONSULTANT to make adequate progress in accordance with paragraph 8.5.4 

above. 

 

  9.1.2   Failure of the CONSULTANT to design for compliance with the laws of City, State and federal 

governments as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this AGREEMENT, 

such that subsequent compliance costs exceed expenditures which would have been involved had services been 

properly executed by the CONSULTANT.  The CONSULTANT will financially participate in the OWNER'S financial 

losses for those non-value added compliance costs. 

 

 9.1.3 Losses are incurred, despite the Quality Control Plan (QCP), because of defects, errors and 

omissions in the design, working drawings, specifications or other documents prepared by the CONSULTANT to the 

extent that the financial losses are greater than the OWNER would have originally paid had there not been defects, 

errors and omissions in the documents.  The CONSULTANT will financially participate in the OWNER'S financial 

losses for those non-value added work costs. 

 

9.2 Pursuant to Section 7.1.4, the OWNER shall assert a claim against the CONSULTANT as appropriate when 

other remedies are not available or offered for design deficiencies discovered during and after Subproject 
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construction.  When the OWNER incurs non-value added work costs for change orders due to design errors or 

omissions, the OWNER will send the CONSULTANT a certified cost recovery letter that includes  

 

  (1)  summary of facts with supporting documentation;  

  (2)  instruction for CONSULTANT to revise design documents, if appropriate,   

   at CONSULTANT's expense;  

  (3)  calculation of non-value added work costs incurred by the OWNER; and  

  (4)  deadline for CONSULTANT's response.   

 

 The CONSULTANT will provide a preliminary response to OWNER within seven (7) calendar days of 

receipt of the claim letter.  The CONSULTANT must submit a formal documented response to the claim letter to the 

OWNER within fourteen (14) calendar days of the date of the preliminary response.  The CONSULTANT will provide 

the payment requested by OWNER within thirty (30) calendar days of OWNER's acceptance of formal 

CONSULTANT response or the CONSULTANT will request alternative dispute resolution, as described in 

subsection 11.2 of this AGREEMENT, within fourteen (14) calendar days of OWNER's rejection of formal 

CONSULTANT response. 

 

9.3 The CONSULTANT may be required to revise bid documents and re-advertise the Subproject at the 

CONSULTANT's sole cost (including printing) if, in the OWNER's judgment, the CONSULTANT generates excessive 

addenda, either in terms of the nature of the revisions or the actual number of changes due to the CONSULTANT's 

errors or omissions. 

 
9.4 Decisions to Withhold Payment 

 

 9.4.1 OWNER may withhold or nullify the whole or part of any payment to such extent as may be 

necessary because of conditions outlined in paragraph 5.3.3 "Payments Withheld". 

 
SECTION 10 - CONSULTANT REMEDIES 

 

10.1 If the CONSULTANT is prevented from completing any part of a Subproject within the time established in 

the Subproject RAP due to delays beyond the control of either the OWNER or the CONSULTANT, an extension of 

the Subproject schedule in an amount equal to the time lost due to such delay shall be the CONSULTANT's sole and 

exclusive remedy.  Performance interrupted by an act of god or the result of war, riot, civil commotion, sovereign 

conduct, or the conduct of a third party, will be excused for a period of time necessary to remedy the effect of the 

precipitating occurrence.  In such cases, a conference will be held within three (3) working days of the end of the 

occurrence to establish a revised schedule in the RAP 

 

10.2 CONSULTANT's requests for remedies arising from the terms of this AGREEMENT for conditions other 

than those specified in subsection 10.1 must be done in accordance with the following: 

 

 10.2.1 Within thirty (30) calendar days after the CONSULTANT could be reasonably expected to know of 

the occurrence prompting the request, the CONSULTANT must deliver preliminary written notice to the OWNER 

describing the general nature of the request.  Within thirty (30) calendar days after the preliminary notice, the 

CONSULTANT must provide the OWNER written supporting documentation stating all known amounts and/or time 

extensions to which the CONSULTANT is entitled. 

 

 10.2.2 Within thirty (30) calendar days of receipt of notice of the amount of the requested remedy with 

supporting data, OWNER and CONSULTANT will meet to discuss the request, after which an offer of settlement or 

notification of no settlement offer will be made to CONSULTANT.  If CONSULTANT is not satisfied with the proposal 

presented, CONSULTANT will have thirty (30) calendar days in which to  
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  (1) submit additional supporting data requested by the OWNER;  

  (2) modify the initial request for remedy; or  

  (3) request Alternative Dispute Resolution. 

 
 SECTION 11 - DISPUTE RESOLUTION 

 
11.1 Filing of Claims 

 

 11.1.1 Claims arising from the circumstances identified in this AGREEMENT, or other occurrences or 

events, shall be made by Written Notice delivered by the party making the Claim to the other party within thirty (30) 

calendar days after the start of the occurrence or event giving rise to the Claim and stating the general nature of the 

Claim.  Notice of the amount of the Claim with supporting data shall be delivered in writing within thirty (30) calendar 

days after Written Notice of Claim is delivered by claimant and shall represent that the adjustment claimed covers all 

known amounts and/or extensions of time to which claimant is entitled.  

 

 11.1.2 Within thirty (30) calendar days of receipt of notice of the amount of the Claim with supporting 

data, the OWNER and CONSULTANT shall meet to discuss the Claim, after which an offer of settlement or 

notification of no settlement offer will be made to claimant.  If claimant is not satisfied with the proposal presented, 

claimant shall have thirty (30) calendar days in which to: (i) submit additional supporting data requested by the other 

party; (ii) modify the initial Claim; or (iii) request Alternative Dispute Resolution. 
 
11.2 Alternative Dispute Resolution 

 

 11.2.1 If a dispute exists concerning a Claim, the parties agree to use the following procedure prior to 

pursuing any other available remedies. 

 

 11.2.2 Negotiating with Previously Uninvolved Personnel   

 

 Either party may make a written request for a meeting to be held between representatives of each party 

within fourteen (14) calendar days of the request or such later period that the parties may agree to.  Each party shall 

endeavor to include, at a minimum, one (1) previously uninvolved senior level decision maker (an owner, officer, or 

employee of each organization) empowered to negotiate on behalf of their organization.  If a previously uninvolved 

senior level decision maker is unavailable due to the size of the CONSULTANT's organization or any other reason, 

the CONSULTANT shall nonetheless provide an appropriate senior level decision maker for the meeting.  The 

purpose of this and any subsequent meetings will be good faith negotiations of the matters constituting the dispute.  

Negotiations will be concluded within thirty (30) calendar days of the first meeting, unless mutually agreed otherwise. 

 
11.3 Mediation 

 

 11.3.1 If the procedure described in 11.2.2 proves unsuccessful or is waived pursuant to its terms, the 

parties shall initiate the mediation process.  OWNER and CONSULTANT agree to select within thirty (30) calendar 

days a mediator trained in mediation skills and knowledgeable of the CONSULTANT's professional discipline, to 

assist with resolution of the dispute.  OWNER and CONSULTANT agree to act in good faith in the selection of the 

mediator and to give consideration to qualified individuals nominated to act as mediator.  Nothing in this 

AGREEMENT prevents the parties from relying on the skills of a person who also is trained in the subject matter of 

the dispute and/or a contract interpretation expert.  Should the parties fail to agree on a mediator within thirty (30) 

calendar days of initiation of the mediation process, the parties agree to ask the Travis County Dispute Resolution 

Center to select a qualified individual, which selection is binding on the parties. 
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 11.3.2 Mediation is a forum in which an impartial person, the mediator, facilitates communication between 

parties to promote reconciliation, settlement, or understanding among them.  The parties hereby agree that 

mediation, at a minimum, shall provide for  

 

  (1) conducting an on-site investigation, if appropriate, by the mediator for fact gathering purposes;  

  (2) a meeting of all parties for the exchange of points of view; and  

  (3) separate meetings between the mediator and each party to the dispute for the formulation of 

resolution alternatives.   

 

 The parties agree to participate in mediation in good faith for up to thirty (30) calendar days from the date of 

the first mediation session, unless mutually agreed otherwise.  Should the parties fail to reach a resolution of the 

dispute through mediation, then each party is released to pursue other remedies available to them. 

 

11.4 Resolution of Disputes between CONSULTANT and Subconsultant:   

 

The CONSULTANT agrees to follow the procedures paralleling those outlined in subsections 11.1, 11.2 and 11.3 in 

the event of a dispute with a subconsultant. The OWNER is not a party to the dispute resolution process between 

the CONSULTANT and subconsultants.  However, if the OWNER is notified of a subconsultant claim, the OWNER 

will withhold payments to the CONSULTANT in accordance with subparagraph 5.3.3.2 until receiving notification that 

the claim has been resolved. 

 
SECTION 12 - MISCELLANEOUS PROVISIONS 

 
12.1 Owner's Right to Audit  

 

 12.1.1 Records means all records generated by or on behalf of CONSULTANT and each subconsultant, 

whether paper, electronic, or other media, which are in any way related to performance of or compliance with this 

Agreement, including, without limitation: 

 

  .1    accounting records; 

  .2    written policies and procedures; 

  .3    subcontract files;  

  .4    correspondence; 

  .5    supplemental amendments (as appropriate); 

  .6    agreements between CONSULTANT and any subconsultant; 

  .7    records necessary to evaluate:  contract compliance; and any claim    

                submitted by CONSULTANT or any of its subconsultants;  

  .8    any other CONSULTANT record that may substantiate any charge             

         related to this Agreement; and 

  .9    technical work products in accordance with the approved Subproject RAP. 

 

 12.1.2 CONSULTANT shall allow OWNER's agent or its authorized representative to inspect, audit, 

and/or reproduce all Records generated by or on behalf of CONSULTANT and each subconsultant, upon OWNER's 

written request.  Further, CONSULTANT shall allow OWNER's agent or authorized representative to interview any of 

CONSULTANT's employees, all subconsultants, and all their respective employees. 

 

 12.1.3 CONSULTANT shall retain all its Records, and require all its subconsultants to retain their 

respective Records, during this Agreement and for the longest of these specified periods:  (i) three (3) years after 

final payment, (ii) until all audit and litigation matters that OWNER has brought to the attention of CONSULTANT are 

resolved, or (iii) longer as required by law.  OWNER's right to inspect, audit,  reproduce Records (at no cost to 
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OWNER), or interview employees of CONSULTANT or its respective subconsultants exists for the same period 

described in the preceding sentence. 

 

 12.1.4 CONSULTANT must provide sufficient and accessible facilities during its normal business hours 

for OWNER to inspect, audit, and/or reproduce Records, and to interview any person about the Records. 

 

 12.1.5 CONSULTANT shall insert these requirements in each written agreement between CONSULTANT 

and any subconsultant and require each subconsultant to comply with these provisions. 

 
12.2 Ownership and Use of Documents 

 

 12.2.1 All Subproject Drawings and Specifications produced by the CONSULTANT under this 

AGREEMENT are the property of the OWNER.   The CONSULTANT shall also provide the OWNER high quality 

mylar and digital computer copies on CD or other OWNER-approved media of updated drawings and reproducible 

copies of specifications as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this 

AGREEMENT.  The cost of such copies will be paid as specified in Section 5 of this AGREEMENT.  The 

CONSULTANT may not provide copies of or otherwise use the work products covered by this subsection 12.2 

without the express prior written approval of the OWNER. 

 

 12.2.2 The CONSULTANT agrees that items such as Subproject plans, drawings, photos, designs, 

studies, specifications, computer programs, schedules, technical reports, or other work products which is/are 

specified to be delivered under this AGREEMENT, and which is/are to be paid for by the OWNER, is/are subject to 

the rights of the OWNER in effect on the date of this AGREEMENT.  These rights include the right to use, duplicate 

and disclose such items in whole or in part, in any manner and for whatever purpose, and to have others do so. The 

CONSULTANT shall not copyright or otherwise claim ownership of the work products covered by this subsection 

12.2.  The CONSULTANT shall include in its subconsultant contracts appropriate provisions to achieve the purpose 

of this subsection 12.2. 

 

 12.2.3 All such items furnished by the CONSULTANT pursuant to this AGREEMENT are considered 

instruments of its services in respect to the PROJECT.  It is understood that the CONSULTANT does not represent 

such items to be suitable for reuse on any other project or for any other purpose(s).  If the OWNER reuses such 

items without the CONSULTANT's specific written verification or adaptation, such reuse will be at the risk of the 

OWNER, without liability to the CONSULTANT.   

 

 12.2.4 Should the CONSULTANT be terminated under this AGREEMENT, the OWNER may continue the 

PROJECT and receive copies within fourteen (14) calendar days of the termination notice.  Copies will be in the 

format designated by the OWNER, as specified in paragraph 1.4.2 or 1.4.5 of the Supplemental Terms and 

Conditions of this AGREEMENT (depending on the PROJECT's status at time of termination).  The OWNER may 

have these documents completed, corrected, revised or added to by another design professional according to Title 

22, Chapter 137.33(i) of the Texas Administrative Code. 

 

 12.2.5 Submission or distribution to meet official regulatory requirements or for other purposes in 

connection with the PROJECT is not to be construed as publication in derogation of the CONSULTANT's rights. 

 

 
12.3 Venue 

 
 12.3.1 In the event of any suit at law or in equity involving the AGREEMENT, 
venue will be exclusively in Travis County, Texas and the laws of the State of Texas 
shall apply to the interpretation and enforcement of this AGREEMENT. 
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12.4 Definitions  

 

 12.4.1 Terms in this AGREEMENT will have the same meaning as those in the standard purchasing and 

construction documents for the City of Austin, Texas.  The applicable definitions may be viewed at 

http://www.ci.austin.tx.us/purchase/downloads/ifb0100.pdf and http://www.ci.austin.tx.us/aeservices/toc.htm  

respectively. 

 
12.5 Severability  

 

 12.5.1 If any word, phrase, clause, sentence or provisions of this instrument, or the application of same to 

any person or set of circumstances is for any reason held to be unconstitutional, invalid or unenforceable, that 

finding only effects such word, phrase, clause, sentence or provision, and such finding does not effect the remaining 

portions of this instrument; this being the intent of the parties in entering into this instrument; and all provisions of 

this instrument are declared to be severable for this purpose. 

 
12.6 Indemnification  

 
 12.6.1  The CONSULTANT shall indemnify and hold harmless the OWNER, and 
its officers, agents and employees, from and against all claims, demands, costs, 
causes of action, and liability of every kind and nature, including reasonable attorney's 
fees for the defense of any and all claims and demands, arising directly or indirectly 
from, or in any way connected with, the negligent performance of or failure to perform 
services in connection with this AGREEMENT by CONSULTANT, its officers, agents, 
employees, and parties with whom it contracts. 
 
12.7 Notices  

  

 12.7.1 Any and all notices under this AGREEMENT must be in writing and shall be delivered to the party 

entitled to receive the same by hand or U.S. Certified Mail, return receipt requested, addressed as specified in the 

Supplemental Terms and Conditions of this AGREEMENT. 

 

 12.7.2. Mailed notice will be deemed effective three (3) business days after such notice is mailed by 

Certified Mail with return receipt requested.  Hand delivered notice will be effective when received and 

acknowledged by signed receipt. 

 
12.8 Successors and Assigns   

 

 12.8.1 The OWNER and the CONSULTANT bind themselves, their partners, successors, assigns and 

legal representatives to the other party to this AGREEMENT with respect to all covenants of this AGREEMENT.  

Neither the CONSULTANT nor the OWNER will assign, sublet or transfer any interest in this AGREEMENT without 

the prior written consent of the other party. 

 
12.9 Extent of Agreement 

 

 12.9.1 This AGREEMENT represents the entire and integrated agreement between the OWNER and the 

CONSULTANT and supersedes all prior negotiations, representations or agreements, either written or oral.  This 

AGREEMENT may be amended only by written instrument signed by authorized representatives of both OWNER 

and CONSULTANT. 
 
END 

http://www.ci.austin.tx.us/purchase/downloads/ifb0100.pdf
http://www.ci.austin.tx.us/aeservices/toc.htm
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Insert Supplemental Conditions here upon contract negotiation. 
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ATTACHMENT 1:  RESOURCE ALLOCATION PLAN 

 

Task Description Budget Start Date End Date % Complete % Paid % Time

A. Preliminary Phase $0.00

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

B. Design Phase $0.00

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

Phase Total  0.0% 0.0% 0.0%

C. Bid-Award Execution Phase $0.00

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

D. Construction Phase $0.00

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

E. Post-Construction Phase $0.00

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

Project Total $0.00 0.0% 0.0% 0.0%

Note:  PM will advise Consultant of level of detail and payment benchmarks desired for Task Descriptions

APPROVED FIXED CONSTRUCTION BUDGET:

DATE OF CURRENT FCB:

Attachment 1:  Resource Allocation Plan
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DOCUMENTATION OF PROVISIONAL / OVERHEAD RATES

TX Registration Number

PRINCIPAL(S): Hourly Rate

(Name) $    / hr

(Name) $    / hr

Project Consultant $    / hr

CAD Technician $    / hr

Clerical $    / hr

Other - Specify $    / hr

HOURLY RATE OF PRINCIPAL(S)- SUBCONSULTANTS:

SUBCONSULTANT

(Name of Firm)

PRINCIPAL(S)

(Name) $    / hr

(Name) $    / hr

Project Consultant $    / hr

CAD Technician $    / hr

Clerical $    / hr

Other - Specify $    / hr

SUBCONSULTANT

(Name of Firm)

PRINCIPAL(S)

(Name) $    / hr

(Name) $    / hr

Project Consultant $    / hr

CAD Technician $    / hr

Clerical $    / hr

Other - Specify $    / hr

ADD ADDITIONAL SUBCONSULTANTS AS NEEDED

ATTACHMENT 3:  HOURLY RATES

Overhead rate documentation has been provided to the 

City of Austin and was utilized by the COA in reviewing 

and approving the loaded hourly rates below.

Attachment 3:  Hourly Rates
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ATTACHMENT 4 
 

QUALITY CONTROL PLAN (QCP) 
 
 

Definitions 
 
Quality Assurance 
A comprehensive program that verifies a facility, structure, system or component will 
perform satisfactorily and safely in service.  A recognized benchmark for quality 
assurance programs is ISO 9000/9001. 
 
Quality Control 
The process of identifying and applying appropriate technical and professional standards 
when producing project design documents that meet or exceed the user's requirements. 
 
Constructability 
A review process using experienced personnel with extensive construction knowledge 
early and throughout the design phase to ensure projects are buildable, practical, and 
consistent with current construction practices while also being cost effective, biddable, 
and maintainable. 
 
Due Date: 
 
The Consultant must submit the QCP plan for the Owner's approval within fourteen (14) 
calendar days after the Owner issues a Notice to Proceed to the Consultant. 
 
Required Elements of QCP Plan (Sec. 1.3 of PSA) 
 

Management Philosophy 
1 The QCP specifies how the organization's technical management philosophy supports 

its commitment to quality 
 

Needed:  Certification by consultant firm's Board of Directors, president, owner, 
managing partner, or other executive-level staff that, to ensure quality of design 
products:   

 
(a) firm is committing adequate manpower and resources 

 
(b) Project Design Team (PDT) is accountable to Independent Technical Review 

Team (ITRT)                                
 

(c) Management and the PDT will emphasize quality control during the production 
of design documents 

 
(d) Management and the PDT will establish internal quality checks and reviews 

 
(e) Management and the PDT will assess independent quality control's contribution 

to the quality of design documents 
 

Management / Organization Structure 

2 The QCP specifies: 
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 who manages the Independent Technical Review Team (ITRT) (internal or external 

to the design consulting firm) 
 if the ITRT is internal to the design consulting firm, that the ITRT is independent of 

the Project Design Team (PDT) 
 the ITRT reports to a management level the same or higher than the PDT 
 interrelationships of management, PDT, and ITRT (including all consultants 

 
Needed:   

 
(a) An organization chart depicting the relationships of all parties noted above, 

identifying them by name and describing each person's responsibilities on the 
design project   

 
(b) Resumes for members of the ITRT 

 

Quality Control Procedures 

3 The QCP specifies 
 

 management and control of design and QCP documents 
 

Needed:  
 

(a) Statement that access to design and QCP documents will be controlled    
 

(b) Procedures are defined to identify and track versions of documents   
 

(c) Document control plan    
 

(d) Also refer to "Documentation" section below    
 

4  internal and external communications, including an Issue Follow-Up Plan 
 

Needed: 
 
(a) description of management of QCP communications with all parties 
 
(b) Issue Follow-Up Plan to track problems identified and their resolution 
 

5  design coordination 
 

Needed:  Procedure must describe: 
 
(a) relationships, accountability, authority, and responsibilities within the Project 

Design Team 
 
(b) efforts to achieve interdisciplinary coordination 
 

6  design checks and reviews, specifically addressing: 
 

 correct application of methods 
 validity of data and assumptions 
 accuracy of calculations 
 complete documentation 
 testing, modeling, assumptions, calculations, text & graphical presentations in 
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all documents 
 special project components 
 compliance with all applicable guidance, standards, regulations, codes & laws 
 ensuring project is biddable, constructible and operable as well as 

environmentally compliant 
 

Needed:   
 
(a) types, intervals and frequency of reviews 
 
(b) identification of applicable guidance, standards, codes, specifications and laws 
 
(c) methodology for addressing constructability 
 
(d) description of testing, modeling, development of assumptions, calculations, and 

presentation methods in design documents to meet design criteria and 
standards of professional practice 

 
(e) methodology for identifying and addressing all appropriate environmental 

requirements 
 

7  independent technical reviews, specifically ensuring: 
 

 seniority and technical qualifications of Independent Technical Review Team 
(ITRT) members and their separation from the Project Design Team (PDT) 

 concepts, assumptions and procedural details are accurate, appropriate and 
fully coordinated 

 examination of appropriate alternatives 
 definition and scoping of problems, issues and opportunities 
 validity of analytical methods 
 results and recommendations are reasonable, comply with all requirements, 

and are supported by the documents 
 any deviations from policy, guidelines or standards have been identified and 

approved by the appropriate parties 
 design documents result in project that is biddable, constructible, operable, 

environmentally sound, and cost-effective 
 design products meet City's needs 

 
Needed:   
 
(a) Description of how the Independent Technical Review Team (ITRT) will validate 

the quality of the Project Design Team's (PDT) products prior to submission to 
the PM 

 
(b) Identification of any design components that will require special quality reviews 
 
(c) checklists for review of each design element 

 

8  managerial plan to maintain continuity of QCP effort 
 

Needed: 
 
(a) description of how management will maintain required level of effort and quality 

resources 
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(b) contingency plan for replacement of key PDT and/or ITRT staff 
 

Documentation 

9 The QCP specifies: 
 

 records control plan for all internal review documents, associated comments and 
responses, describing that: 

 
 all documents retained in consultant's files 
 files are auditable and available to the City upon request 
 files are identified by document type and compiled according to a file index 

system 
 

Needed:  Details on all items listed above 
 

10  upon project completion, the consultant will certify compliance with the QCP 
 

Needed:  Consultant submits draft Consultant Statement of Technical Review  
 
(a) verifying compliance with the QCP and 
 
b) agreeing to identify and assess issues that arise during later project phases with 

respect to the QCP 
 
The Statement must be signed by the Project Design Team (PDT), the 
Independent Technical Review Team (ITRT), and the Principal (or other executive-
level official) of the consultant.  The consultant will provide the City all Issues 
analyses from later phases 

 

Schedule 

11 The QCP specifies that: 
 

 a design schedule showing the sequence of tasks to be completed within the time 
period specified by the City; must include 

 
 design submittal dates to City 
 project design team (PDT) reviews 
 Independent Technical Review Team (ITRT) reviews 
 time for revisions prior to submittals to City 
 time for City review of submittals 

 

 how all QCP measures will be tracked to avoid project delays 
 

Needed:  Items as described above 
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