

LUMP SUM BID FORM

Section 00300L

City Manager
Austin, Texas

The undersigned, in compliance with the Invitation for Bids for construction of the following Project for the city of Austin, Texas:

Solicitation No.:	CLMC861
Project:	CISTERN SUBSTATION CUT-IN AND CKT 3121/3136 OPGW ADDITION
CIP ID No.:	13181.009 & 13181.008

Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work and being familiar with all of the conditions surrounding construction of the proposed Project, having conducted all inquiries, tests and investigations deemed necessary and proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies and equipment, and incidentals, and to perform all Work required for construction of the Project in accordance with the Project Manual, Drawings and Addenda within the time indicated.

BASE BID	\$ 1,985,611.00
-----------------	-------	------------------------

- The "Base Bid" amount must be used in the MBE/WBE Compliance Plan Summary Page to determine subcontractor participation levels for the established MBE/WBE procurement goals.
- The "Base Bid" amount becomes the Bidder's "TOTAL BID" if allowances and/or alternates are not included.

Notes:

1. **MINIMUM WAGES:** Workers on Project shall be paid not less than wage rates, including fringe benefits, as published by the Department of Labor (DOL) for Building Construction and Heavy and Highway Trades "AS APPLICABLE" and/or the minimum wage required by City of Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum Wage required can be met using any combination of cash and non-cash qualified fringe benefits provided the cash component meets or exceeds the minimum wage required.

BID GUARANTY: A Bid guaranty must be enclosed with this Bid, as required in Section 00020, in the amount of not less than five percent (5%) of the total Bid. Following the Bid opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days. Award of Contract will occur within this period, unless mutually agreed between the parties. The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any other action allowed by law, if:

- Bidder withdraws a submitted Bid within the period stated above;
- Bidder fails to submit the required post Bid information within the period specified in Section 00020 or 00100, or any mutually agreed extension of that period; or
- Bidder fails to execute the Contract and furnish the prescribed documentation (bonds, insurance, etc.) needed to complete execution of the Contract within five (5) Working Days after notice of award, or any mutually agreed extension of that period.

GEOTECHNICAL BASELINE ACKNOWLEDGEMENT: The undersigned Bidder certifies that the Bidder has read and understands the Geotechnical Baseline Report (GBR), the Geotechnical Data Report, the Reflection Survey Report, and all other geological and geotechnical information and data as provided in the Contract Documents, including all Addenda. **The Bidder acknowledges and agrees that the GBR represents the contractual statement of the subsurface conditions reasonably anticipated to be encountered during construction. The GBR will be used to evaluate whether subsurface conditions differ materially from those indicated in the GBR.**

TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date specified in the written "Notice to Proceed" to be issued by the OWNER and to substantially complete construction of the improvements, as required by the Project Manual, Drawings and Addenda for the Work within one hundred and fifty (150) Calendar Days.

If a Substantial Completion date has been specified, the Bidder further agrees to reach Final Completion within Thirty (30) Calendar Days after Substantial Completion as required by the Project Manual, Drawings and Addenda for the work.

The Bidder further agrees that should the Bidder fail to substantially complete the Work within the number of days indicated in the Bid or as subsequently adjusted, Bidder shall pay the liquidated damages for each consecutive day thereafter as provided below; unless the OWNER elects to pursue any other action allowed by law.

WAIVER OF ATTORNEY FEES: In submitting the Bid, in consideration for the waiver of the Bidder's right to attorney's fees by the OWNER, the Bidder knowingly and intentionally agrees to and shall waive the right to attorney's fees under Section 271.153 of the Texas Local Government Code in any administrative proceeding, alternative dispute resolution proceeding, or litigation arising out of or connected to any Contract awarded pursuant to this solicitation process.

LIQUIDATED DAMAGES: The Bidder understands and agrees that the timely completion of the described Work is of the essence. The Bidder and OWNER further agree that the OWNER's actual damages for delay caused by failure to timely complete the Project are difficult, if not impossible to measure. However, with respect to the additional administrative and consultant costs to be incurred by OWNER, the reasonable estimate of such damages has been calculated and agreed to by OWNER and Bidder.

Therefore, the Bidder and the OWNER agree that for each and every Calendar Day the Work or any portion thereof, remains incomplete after the Substantial Completion date as established by the above paragraph, "Time of Completion", payment will be due to the Owner in the amount of One Thousand dollars (\$1200.00) per Calendar Day as liquidated damages, not as a penalty, but for delay damages to the OWNER.

If both Substantial and Final Completion dates have been specified, the Bidder and the OWNER further agree that for each and every Calendar Day the Work or any portion thereof, remains incomplete after the Final Completion date as established by the above paragraph, "Time of completion", payment will be due to the OWNER in the amount of Five Hundred dollars (\$500.00) per Calendar Day as liquidated damages, not as a penalty, but for delay damages to the OWNER. Such amount shall be deducted by the OWNER from any Contract payment due.

In the event of a default or breach by the CONTRACTOR and demand is made upon the surety to complete the project, in accordance with the Contract Documents, the surety shall

Bidding Requirements, Contract Forms and Conditions of the Contract

be liable for liquidated damages pursuant to the Contract Documents in the same manner as the CONTRACTOR would have been.

MINOR INFORMALITY: OWNER reserves the right to reject any or all Bids and to waive any minor informality in any Bid or solicitation procedure (a minor informality is one that does not affect the competitiveness of the Bidders).

ADDENDUM: The undersigned acknowledges receipt of the following addenda:

Addendum No. 1 dated		Received	
Addendum No. 2 dated		Received	
Addendum No. 3 dated		Received	
Addendum No. 4 dated		Received	

BID DOCUMENT EXECUTION AND ACKNOWLEDGEMENT: The undersigned Bidder certifies that the Bidder has read and understands Section 00020 Invitation for Bids, Section 00100 Instructions to Bidders, and all other requirements applicable to the Bidding process provided in the Bid and Contract Documents.

BIDDER'S CERTIFICATION OF NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING (Section 00440): The undersigned Bidder, by its signature, represents and certifies that it has read and can affirmatively swear and subscribe to the statements in Section 00440 Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Certification. If the Bidder cannot affirmatively swear and subscribe to any of the statements in Section 00440, Bidder represents and certifies that it has provided a detailed written explanation with its Bid on separate pages annexed hereto. The undersigned Bidder further certifies that it has not in any way directly or indirectly had communication restricted in the City Code Chapter 2-7, Article 6 (Anti-Lobbying and Procurement) during the No-Lobbying Period as defined in Chapter 2-7.

BIDDER'S CERTIFICATION AS TO NONRESIDENT PROVISIONS (Section 00475): The undersigned Bidder certifies that it has read Section 00475 Nonresident Bidder Provisions and **Bidder certifies that Bidder is a resident of Colorado - with an office in TX** (Bidder must write in the blank the state of which Bidder is a resident).

Bidder will initial the blank set forth below to represent and certify that the Bidder has completed, executed, and enclosed the corresponding Bid Documents with the Bid.

 X MBE/WBE Compliance Document

 X One copy of Total Bid Form if Bid is submitted electronically via Austin Finance Online

Bidding Requirements, Contract Forms and Conditions of the Contract

X Bid Guaranty

The undersigned, by their signature, represents that they are submitting a binding offer and are authorized to bind the respondent to fully comply with the solicitation documents contained herein. The Respondent, by submitting and signing below, certifies that they have received and read all sections of the entire solicitation document including all revisions, addenda and documents incorporated by reference, and agree to be bound by the terms therein.



Corporate Secretary, *if Bidder is a Corporation

aolivas@altitudeenergy.com

Email for Secretary

(Seal)

Altitude Energy, LIC

Bidder



Josh Bradford

Authorized Signature/Print Name

CEO

Title

06/10/2021

Date

26400 I-76 Frontage Road

Keenesburg, CO 80643

Address

720 618-3252

Telephone Number / FAX Number

jbradford@altitudeenergy.com

Email for Person Signing Bid

chale@altitudeenergy.com

Email for Bidder's Primary Contact Person

END

TOTAL BID FORM

Solicitation No.:	IFB 6100 CLMC861
Project:	Cistern Substation Cut-in and CKT 3121/3136 OPGW Addition
Bidder:	Altitude Energy, LLC
Total Bid Amount: (includes Base Bid plus any Allowances or Alternates shown in Section 00300)	\$1,985,611.00

Notes:

1. This form will be displayed publicly in Austin Finance Online approximately one hour after the solicitation closes.
2. In the case of discrepancies between this form and Section 00300, Section 00300 takes precedence.

STATEMENT OF BIDDERS EXPERIENCE

Section 00400

Project Name:	CISTERN SUBSTATION CUT-IN AND CKT 3121/3136 OPGW ADDITION
Solicitation Number:	CLMC861
CIP ID Number:	13181.009 & 13181.008

Bidder's Name: Altitude Energy, LLC

Bidder must complete all Attachments to Section 00400 clearly and comprehensively. If necessary, responses may be continued on separately attached sheets.

To be considered a responsive and responsible bidder, the apparent three (3) low Bidders must complete and submit within three (3) working days of notification of low bidder status Attachments A through I in accordance with Article 11, Section 00100. Contractor Performance Evaluations for previous work with the City will be included in the assessment of the Bidder's experience. Any information in Attachments A through I and in the Contractor's Performance Evaluations that indicates the Bidder or a "Subcontractor" is not responsible or that might negatively impact a Bidder's ability to complete the Work within the Contract Time and for the Contract Price may result in the Bid being rejected.

The Bidder is responsible for the accuracy and completeness of all of the information provided by the Bidder or a proposed Subcontractor in response to this Invitation for Bids.

POST-BID SUBMITTALS

ATTACHMENT A – BIDDER’S INFORMATION

ATTACHMENT B – EXPERIENCE REQUIREMENTS (GENERAL CONTRACTOR)

ATTACHMENT C – PROJECT MANAGER AND SUPERINTENDENT EXPERIENCE

ATTACHMENT D – EXPERIENCE REQUIREMENTS (SPECIFIC CONSTRUCTION OR TECHNICAL EXPERIENCE)

ATTACHMENT E – AVAILABLE EQUIPMENT

ATTACHMENT F – AVAILABLE WORKFORCE

ATTACHMENT G – CURRENT PROJECTS

ATTACHMENT H – COMPLETED PROJECTS

ATTACHMENT I – BIDDER’S AUTHENTICATION

**ATTACHMENT A
BIDDER'S INFORMATION**

Attention Bidder: Complete and return within three (3) days of notification of the three (3) low bidders' status.

Solicitation Number:	IFB 6100 CLMC861
CIP ID Number:	13181.009 & 13181.008

A.	Name of Bidder:	Altitude Energy, LLC
B.	Bidder's Permanent Address:	26400 I-76 Frontage Rd, Keenesburg CO 80643
C.	Bidder's Phone Number:	720 618-3252
D.	Number of years in business under current company name:	6 years

(Note: Bidder must have been in existence for a minimum of one (1) year under its current company name. Changes in company name during the experience period are acceptable, if the continuity of the company can be demonstrated. Attach separate documentation, if applicable.)

If Bidder answers "Yes" for any of questions E through H, Bidder must attach separate sheets with a brief description or explanation of the answer and provide pertinent contact information (parties' names, addresses and telephone numbers).

E.	Has the Bidder ever defaulted on a contract?	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No
F.	Are there currently any pending judgements, claims, or lawsuits against the Bidder?	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No
G.	Does Bidder currently have any pending claims, judgements or lawsuits against any prior client?	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No
H.	Is the Bidder or its principals involved in any bankruptcy or reorganization proceedings?	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No

ATTACHMENT B

EXPERIENCE REQUIREMENTS (GENERAL CONTRACTOR)

Attention Bidder: Complete and return within three (3) days of notification of the three (3) low bidders' status.

Solicitation Number:	IFB 6100 CLMC861
CIP ID Number:	13181.009 & 13181.008

GENERAL CONTRACTOR EXPERIENCE:

Bidder must list and describe Bidder's (not proposed subcontractors') construction experience as a general contractor for a minimum of three (3) successfully completed projects of comparable size, scope and complexity to the Work described in the Contract Documents. Bidder should refer to the Section 01010 Summary of Work, subsection 1.2 Description of Work, to determine what is reasonably comparable. Decisions on "comparability" are at the complete discretion of the OWNER.

Bidder must have completed the projects within the past five (5) years.

Bidding Requirements, Contract Forms and Conditions of the Contract**Attention Bidder:** Duplicate this form for each of the three (3) projects.

PROJECT NO. _____		
Name of Project:	Pleasanton - Tordillo	
Location:	Nursery, TX	
OWNER's Name and Address:	South Texas Electric Coop	
OWNER's Contact Person (Print):	James Statny	
Phone/Fax No.	(361) 935-2022	
Initial Contract Price:		
Final Contract Price:	6.3 Million	
Contract Start Date: <i>(Date of Notice to Proceed)</i>	September 2020	
Contract Time:	Calendar Days: 242	Working Days: 158
Contract Substantial Completion Date:	April 2021	
Actual Substantial Completion Date:	04/26/2021	
If contract time extensions were added to the contract as a result of Bidder's responsibilities, provide a short explanation of each:		
No extensions		
Project Description and why it is comparable to this Contract:		
19 miles of 69kV Rebuild with reconducting and fiber installation		

***** SEE ATTACHED FOR MORE T-LINE WORK Experience*****

Bidding Requirements, Contract Forms and Conditions of the Contract

Attention Bidder: Duplicate this form for each of the three (3) projects.

PROJECT NO. _____		
Name of Project:	Pearsall - Palo Duro	
Location:	Nursery, TX	
OWNER's Name and Address:	South Texas Electric Coop	
OWNER's Contact Person (Print):	James Stastny	
Phone/Fax No.	(361) 935-2022	
Initial Contract Price:	3.5 Million	
Final Contract Price:	3.5 Million	
Contract Start Date: <i>(Date of Notice to Proceed)</i>	11/03/2020	
Contract Time:	Calendar Days: 212	Working Days: 142
Contract Substantial Completion Date:		
Actual Substantial Completion Date:	05/28/2021	
If contract time extensions were added to the contract as a result of Bidder's responsibilities, provide a short explanation of each:		
None		
Project Description and why it is comparable to this Contract:		
13 miles of 69kV Rebuild with reconducting and fiber installation		

***** SEE ATTACHED FOR MORE T-LINE WORK Experience*****

Bidding Requirements, Contract Forms and Conditions of the Contract

Attention Bidder: Duplicate this form for each of the three (3) projects.

PROJECT NO. _____		
Name of Project:	Crossing Trails Wind Farm - Tline	
Location:	Seibert, CO	
OWNER's Name and Address:	EDP Renewables North America / TVIG	
OWNER's Contact Person (Print):	John herron	
Phone/Fax No.	(713) 818-9554	
Initial Contract Price:	5.5 Million	
Final Contract Price:	5.5 Million	
Contract Start Date: <i>(Date of Notice to Proceed)</i>	06/02/2020	
Contract Time:	Calendar Days: 183	Working Days: 125
Contract Substantial Completion Date:		
Actual Substantial Completion Date:	11/20/2020	
If contract time extensions were added to the contract as a result of Bidder's responsibilities, provide a short explanation of each:		
None		
Project Description and why it is comparable to this Contract:		
21 miles of 230kV new construction with conductor and fiber installation		

***** SEE ATTACHED FOR MORE T-LINE WORK Experience*****



TRANSMISSION LINE EXPERIENCE

Project: Pleasanton - Tordillo

Owner: South Texas Electric Coop Location: Nursery, TX

Contact: James Stastny Phone: (361) 935-2022

Date Started & Completed: September 2020 - April 2021 Value of Work: 6.3 Million

Description of Work: 19 miles of 69kV Reconductor, Wood Construction to 120' Concrete Poles 795 ACSR,
646 OPGW

Project: Pearsall - Palo Duro

Owner: South Texas Electric Coop Location: Nursery, TX

Contact: James Stastny Phone: (361) 935-2022

Date Started & Completed: November 2020 - May 2021 Value of Work: 3.5 Million

Description of Work: 13 miles of 69kV Reconductor, Wood H-Structures and 3-miles Double Circuit Steel.
1026 ACCC.

Project: Crossing Trails Wind Farm - Tline

Owner: EDP Renewables North America / TVIG Location: Seibert, CO

Contact: John Herron Phone: (713) 818-9554

Date Started & Completed: June - November 2020 Value of Work: 5.5 Million

Description of Work: New 21-mile 230kV T-line, 1272 ACSR, 2-.646 OPGW and New 230kV Substation.

Altitude Energy, LLC
26400 I-76 Frontage Road Keenesburg CO 80643
Office: 720 618-3252
www.altitudeenergy.com



TRANSMISSION LINE EXPERIENCE

Project: Ladelle to Foster Creek and Carpenter

Owner: East River Electric Power Cooperative Location: Madison, SD

Contact: Travis Olson Phone: (605) 999-6666

Date Started & Completed: March 2020 - September 2020 Value of Work: 2.6 Million

Description of Work: 13 miles, various 69kV projects, 795 ACSR

Project: Gerald T-Line

Owner: Southeast Colorado Power Association Location: La Junta, CO

Contact: Mark Hall Phone: (719) 688-0083

Date Started & Completed: Feb 2019 - Nov 2019 Value of Work: 2.9 Million

Description of Work: 26 miles 69kV line with 16 miles under build

Project: Raymer T-Line

Owner: Morgan County Location: Fort Morgan, CO

REA Contact: Bobby Brenton Phone: (970) 768-0886

Date Started & Completed: March 2019 - Aug 2019 Value of Work: 1.8 Million

Description of Work: 7.5 mile new 69kV Transmission project.

Altitude Energy, LLC
26400 I-76 Frontage Road Keenesburg CO 80643
Office: 720 618-3252
www.altitudeenergy.com

ATTACHMENT C

PROJECT MANAGER & SUPERINTENDENT EXPERIENCE

Attention Bidder: Complete and return within three (3) days of notification of the three (3) low bidders' status.

Name of Bidder:	Altitude Energy, LLC
Solicitation Number:	IFB 6100 CLMC861
CIP ID Number:	13181.009 & 13181.008

Bidder must attach resumes for the Project Manager and Superintendent who will be assigned to this project. The resumes must demonstrate that these individuals have worked on at least three (3) similar, successfully completed projects in the capacity of Project Manager or Superintendent, or other responsible supervisory capacity, as applicable, during the last 10 years.

Project Manager (name): Chris Hale

Superintendent (name): Bob Arguello

Note: Attach Resumes & Experience



JOSHUA BRADFORD

POSITION

Member/Project Manager - Journeyman Class A Lineman

EXPERIENCE

Over 12 years of varied powerline and substation construction experience across the United States working for some of the leading powerline contractors and utilities, including: Intermountain REA, Mountain View, Poudre Valley, Xcel Energy, OG&E, CVEC, SECPA, Morgan County REA, La Plata REA, Tri State, KC Electric, RES Systems 3, United Power, Yampa Valley and other utilities.

SKILLS

Trained and Experienced on Energized and De energized overhead distribution & transmission lines. Have worked on all types of structures including, wood, composite, concrete, steel poles and lattice steel structures. Have worked all types of conductors sizes.

TRAINING

OSHA 30

OSHA 10

First Aid

Confined Space

Pole Top Rescue

Aerial Lift Rescue

Thermite Welding Safety

Boom Lift



Christopher Hale

POSITION

Vice President of Operations

EXPERIENCE

Over 30 years of varied powerline utility experience across the United States working for some of the leading powerline contractors and utilities, including Dycom Industries, Southeastern Electric, Southeast Power Corporation, Glades Utility Services, MasTec North America, Foothills Energy Services, RES Systems 3, and other utilities.

SKILLS

Managed day to day operations of over 100 field and office employees. Estimating, budgeting and overseeing multiple projects. Trained and Experienced on Energized and De energized overhead distribution & transmission lines. Have worked on all types of structures including, wood, composite, concrete, steel poles and lattice steel structures. Have worked all types of conductor's sizes.

TRAINING

Transmission, Distribution, Substation & Underground experience.
CPR Certification
First Aid



Robert Arguello

POSITION

Superintendent for Transmission and Distribution Line Division

EXPERIENCE

Over 18 years of varied powerline and distribution construction experience across the United States working for some of the leading powerlines contractors and utilities, including: Intermountain REA, Mountain View, Poudre Valley, Xcel Energy, OG&E, CVEC, SECPA, Morgan County REA, La Plata REA, Tri State, KC Electric, RES Systems 3, United Power, Yampa Valley and other utilities.

SKILLS

Trained and Experienced on Energized and De energized overhead distribution & transmission lines. Have worked on all types of structures including, wood, composite, concrete, steel poles and lattice steel structures. Have worked all types of conductors sizes.

TRAINING

OSHA 30
OSHA 10
First Aid
Class A CDL
Confined Space
Pole Top Rescue
Boom Lift
Hot Stick 230kV Certified
Crane Certified Trainer



Dave Nelson

POSITION

General Foreman for Transmission and Distribution Line Division

EXPERIENCE

Over 16 years of varied powerline and distribution construction experience across the United States.

Worked for some of the leading powerlines contractors and utilities including: Intermountain REA, Mountain View, Poudre Valley, Xcel Energy, OG&E, CVEC, SECPA, Morgan County REA, La Plata REA, Tri State, KC Electric, RES Systems 3, United Power, Yampa Valley, and other utilities.

SKILLS

Trained and Experienced on Energized and De-energized overhead distribution & transmission lines. Have worked on all types of structures including, wood, composite, concrete, steel poles, and lattice steel structures. Have worked all types of conductor's sizes.

TRAINING

OSHA 30

OSHA 10

First Aid

Confined Space

Pole Top Rescue

Boom Lift

Hot Stick 230kV Certified.