

# Proposal Cover Sheet

City of Austin Purchasing Office

Response to Solicitation: CLMC861

Box 1088

Austin, Texas 78767-8845

06-10-2021

kV Power, LLC (kV Power) appreciates the opportunity to provide our proposal to the City of Austin for Solicitation # CLMC861. kV Power is a financially sound company with the labor and equipment resources to provide the City of Austin requirements safely, on schedule, with a high-quality service.

kV Power is a leading infrastructure construction contractor that offers a full suite of electrical infrastructure services to the City of Austin. kV Power's services include: construction and maintenance of overhead and underground transmission and distribution systems, transmission and distribution energized services, substation, foundations, emergency restoration services, and project management.

kV Power has an outstanding work history of safety excellence on electrical infrastructure projects similar in type and scope to the City of Austin's requirements. We place the health and safety of City of Austin citizens, personnel, and our employees above all other concerns. With a goal of zero harm, we foster a safety culture that involves all employees.

The City of Austin will gain a safe, diversified, environmentally conscious, skilled, trained, qualified, and experienced partner with kV. kV Power's project teams will be familiar with the requirements and expectations set forth by the City of Austin. We look forward to the opportunity to provide you with safe, high-quality service.

Please do not hesitate to contact us with any questions or concerns.

Best Regards,

Justin Zapf

**Business Development Manager** 

Justin Zapf

KV Power, LLC

Section 00300L

City Manager Austin, Texas

The undersigned, in compliance with the Invitation for Bids for construction of the following Project for the city of Austin, Texas:

Solicitation No.:	CLMC861
Project:	CISTERN SUBSTATION CUT-IN AND CKT 3121/3136 OPGW ADDITION
CIP ID No.:	13181.009 & 13181.008

Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work and being familiar with all of the conditions surrounding construction of the proposed Project, having conducted all inquiries, tests and investigations deemed necessary and proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies and equipment, and incidentals, and to perform all Work required for construction of the Project in accordance with the Project Manual, Drawings and Addenda within the time indicated.

BASE BID		<b>\$</b> 2,928,872.72	
Two-Million-Nine-Hur	dered-Twenty-Eight-Thousand-Eight-Hundred-Seventy-Two-D	ollars-And-Seventy-Two	Cents

- The "Base Bid" amount must be used in the MBE/WBE Compliance Plan Summary Page to determine subcontractor participation levels for the established MBE/WBE procurement goals.
- The "Base Bid" amount becomes the Bidder's "TOTAL BID" if allowances and/or alternates are not included.

### Notes:

 MINIMUM WAGES: Workers on Project shall be paid not less than wage rates, including fringe benefits, as published by the Department of Labor (DOL) for Building Construction and Heavy and Highway Trades "AS APPLICABLE" and/or the minimum wage required by City of Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum Wage required can be met using any combination of cash and non-cash qualified fringe benefits provided the cash component meets or exceeds the minimum wage required.

**BID GUARANTY:** A Bid guaranty must be enclosed with this Bid, as required in Section 00020, in the amount of not less than five percent (5%) of the total Bid. Following the Bid opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days. Award of Contract will occur within this period, unless mutually agreed between the parties. The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any other action allowed by law, if:

- Bidder withdraws a submitted Bid within the period stated above;
- Bidder fails to submit the required post Bid information within the period specified in Section 00020 or 00100, or any mutually agreed extension of that period; or
- Bidder fails to execute the Contract and furnish the prescribed documentation (bonds, insurance, etc.) needed to complete execution of the Contract within five (5) Working Days after notice of award, or any mutually agreed extension of that period.

**GEOTECHNICAL BASELINE ACKNOWLEDGEMENT:** The undersigned Bidder certifies that the Bidder has read and understands the Geotechnical Baseline Report (GBR), the Geotechnical Data Report, the Reflection Survey Report, and all other geological and geotechnical information and data as provided in the Contract Documents, including all Addenda. The Bidder acknowledges and agrees that the GBR represents the contractual statement of the subsurface conditions reasonably anticipated to be encountered during construction. The GBR will be used to evaluate whether subsurface conditions differ materially from those indicated in the GBR.

**TIME OF COMPLETION:** The undersigned Bidder agrees to commence work on the date specified in the written "Notice to Proceed" to be issued by the OWNER and to substantially complete construction of the improvements, as required by the Project Manual, Drawings and Addenda for the Work within one hundred and fifty (150) Calendar Days.

If a Substantial Completion date has been specified, the Bidder further agrees to reach Final Completion within Thirty (30) Calendar Days after Substantial Completion as required by the Project Manual, Drawings and Addenda for the work.

The Bidder further agrees that should the Bidder fail to substantially complete the Work within the number of days indicated in the Bid or as subsequently adjusted, Bidder shall pay the liquidated damages for each consecutive day thereafter as provided below; unless the OWNER elects to pursue any other action allowed by law.

**WAIVER OF ATTORNEY FEES:** In submitting the Bid, in consideration for the waiver of the Bidder's right to attorney's fees by the OWNER, the Bidder knowingly and intentionally agrees to and shall waive the right to attorney's fees under Section 271.153 of the Texas Local Government Code in any administrative proceeding, alternative dispute resolution proceeding, or litigation arising out of or connected to any Contract awarded pursuant to this solicitation process.

**LIQUIDATED DAMAGES:** The Bidder understands and agrees that the timely completion of the described Work is of the essence. The Bidder and OWNER further agree that the OWNER's actual damages for delay caused by failure to timely complete the Project are difficult, if not impossible to measure. However, with respect to the additional administrative and consultant costs to be incurred by OWNER, the reasonable estimate of such damages has been calculated and agreed to by OWNER and Bidder.

Therefore, the Bidder and the OWNER agree that for each and every Calendar Day the Work or any portion thereof, remains incomplete after the Substantial Completion date as established by the above paragraph, "Time of Completion", payment will be due to the Owner in the amount of One Thousand dollars (\$1200.00) per Calendar Day as liquidated damages, not as a penalty, but for delay damages to the OWNER.

If both Substantial and Final Completion dates have been specified, the Bidder and the OWNER further agree that for each and every Calendar Day the Work or any portion thereof, remains incomplete after the Final Completion date as established by the above paragraph, "Time of completion", payment will be due to the OWNER in the amount of Five Hundred dollars (\$500.00) per Calendar Day as liquidated damages, not as a penalty, but for delay damages to the OWNER. Such amount shall be deducted by the OWNER from any Contract payment due.

In the event of a default or breach by the CONTRACTOR and demand is made upon the surety to complete the project, in accordance with the Contract Documents, the surety shall

## **Bidding Requirements, Contract Forms and Conditions of the Contract**

be liable for liquidated damages pursuant to the Contract Documents in the same manner as the CONTRACTOR would have been.

**MINOR INFORMALITY**: OWNER reserves the right to reject any or all Bids and to waive any minor informality in any Bid or solicitation procedure (a minor informality is one that does not affect the competitiveness of the Bidders).

**ADDENDUM**: The undersigned acknowledges receipt of the following addenda:

Addendum No. 1 dated	IFB 6100 CLMC861	Received	05-10-2021
Addendum No. 2 dated	Pre Bid Attendance Record	Received	05-18-2021
Addendum No. 3 dated		Received	
Addendum No. 4 dated		Received	

**BID DOCUMENT EXECUTION AND ACKNOWLEDGEMENT:** The undersigned Bidder certifies that the Bidder has read and understands Section 00020 Invitation for Bids, Section 00100 Instructions to Bidders, and all other requirements applicable to the Bidding process provided in the Bid and Contract Documents.

BIDDER's CERTIFICATION OF NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING (Section 00440): The undersigned Bidder, by its signature, represents and certifies that it has read and can affirmatively swear and subscribe to the statements in Section 00440 Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Certification. If the Bidder cannot affirmatively swear and subscribe to any of the statements in Section 00440, Bidder represents and certifies that it has provided a detailed written explanation with its Bid on separate pages annexed hereto. The undersigned Bidder further certifies that it has not in any way directly or indirectly had communication restricted in the City Code Chapter 2-7, Article 6 (Anti-Lobbying and Procurement) during the No-Lobbying Period as defined in Chapter 2-7.

BIDDER's CERTIFICATION AS TO NONRESIDENT PROVISIONS (Section 00475):
The undersigned Bidder certifies that it has read Section 00475 Nonresident Bidder Provisions and Bidder certifies that Bidder is a resident of Texas, USA

(Bidder must write in the blank the state of which Bidder is a resident).

Bidder will initial the blank set forth below to represent and certify that the Bidder has completed, executed, and enclosed the corresponding Bid Documents with the Bid.

### MBE/WBE Compliance Document

3 One copy of Total Bid Form if Bid is submitted electronically via Austin Finance Online



The undersigned, by their signature, represents that they are submitting a binding offer and are authorized to bind the respondent to fully comply with the solicitation documents contained herein. The Respondent, by submitting and signing below, certifies that they have received and read all sections of the entire solicitation document including all revisions, addenda and documents incorporated by reference, and agree to be bound by the terms therein.

	kV Power, LLC.
Corporate Secretary, *if Bidder is a Corporation	Bidder
	Bryan Hoffman
Email for Secretary	Authorized Signature/Print Name
	CEO
(Seal)	Title
	Zr Hme
	Date
	1828 NW Ave F
	Andrews, TX 79714
	Address
	432-523-2046 432-523-9816 Telephone Number / FAX Number
	relephone Number / 1700 Number
	bryan@kv-p.com
	Email for Person Signing Bid
	proposals@kv-p.com Email for Bidder's Primary Contact Person
	Email for blader 3 i filliary Collect Ferson

**END** 

## **TOTAL BID FORM**

Solicitation	
No.:	CLMC861
Project:	CISTERN SUBSTATION CUT-IN AND CKT 3121/3136 OPGW ADDITION
Bidder:	kV Power, LLC.
Total Bid	,
Amount:	\$ 2,928,872.72
(includes Base	\(\frac{1}{2}\)
Bid plus any	Two-Million-Nine-Hundered-Twenty-Eight-Thousand-Eight-
Allowances or	Hundred-Seventy-Two-Dollars-And-Seventy-Two Cents
Alternates	Transfer deventy 1110 Benails 7 the deventy 1110 dente
shown in	
Section 00300)	

## Notes:

- 1. This form will be displayed publicly in Austin Finance Online approximately one hour after the solicitation closes.
- 2. In the case of discrepancies between this form and Section 00300, Section 00300 takes precedence.

Rev. 04/03/2020 Total Bid Form Page 1 of 1

### **Bidding Requirements, Contract Forms and Conditions of the Contract**

# STATEMENT OF BIDDERS EXPERIENCE

Section 00400

Project Name:	CISTERN SUBSTATION CUT-IN AND CKT 3121/3136 OPGW ADDITION
<b>Solicitation Number:</b>	CLMC861
CIP ID Number:	13181.009 & 13181.008

Bidder's Name: kV Power, LLC.

Bidder must complete all Attachments to Section 00400 clearly and comprehensively. If necessary, responses may be continued on separately attached sheets.

To be considered a responsive and responsible bidder, the apparent three (3) low Bidders must complete and submit within three (3) working days of notification of low bidder status Attachments A through I in accordance with Article 11, Section 00100. Contractor Performance Evaluations for previous work with the City will be included in the assessment of the Bidder's experience. Any information in Attachments A through I and in the Contractor's Performance Evaluations that indicates the Bidder or a "Subcontractor" is not responsible or that might negatively impact a Bidder's ability to complete the Work within the Contract Time and for the Contract Price may result in the Bid being rejected.

The Bidder is responsible for the accuracy and completeness of all of the information provided by the Bidder or a proposed Subcontractor in response to this Invitation for Bids.

# **AIA** Document A310™ – 2010

## Bid Bond

CONTRACTOR:

(Name, legal status and address)
KV Power, LLC

1828 NW Ave F Andrews, TX 79714 OWNER:

(Name, legal status and address)
City of Austin, Austin Energy
2526 Kramer Ln.
Austin, TX 78758

BOND AMOUNT: Five Percent (5%) of Total Amount Bid

SURETY:

(Name, legal status and principal place of business)

Philadelphia Indemnity Insurance Company

One Bala Plaza, Suite 100 Bala Cynwyd, PA 19004

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

PROJECT:

(Name, location or address, and Project number, if any)

CLMC861: CISTERN SUBSTATION CUT-IN AND CKT 3121/3136 OPGW ADDITION

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 10th day of June 2021

KV Power, LLC

(Witness)

(Witness)

(Witness)

(Witness)

(Seal)

(Title) Mary Catherine Turner, Attorney-in-Fact

AIA Document A310° – 2010. Copyright © 1963-1970 and 2010 by The American Institute of Architects. All rights reserved, WARNING: This AIA° Document is protected by U.S. Copyright Law and international Treaties. Unauthorized reproduction or distribution of this AIA° Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents. c-mail The American Institute of Architects' legal counsel, copyright@aia.org

## PHILADELPHIA INDEMNITY INSURANCE COMPANY

One Bala Plaza, Suite 100 Bala Cynwyd, PA 19004-0950

#### Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: That PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint Garrett Turner, Mary Catherine Turner, Meghann Catherine Turner & Ronald T. Turner of Surety Bond Brokers of LA, Inc., its true and lawful Attorney-in-fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed \$100,000,000.00

This Power of Attorney is granted and is signed and scaled by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14th of November, 2016.

RESOLVED:

That the Board of Directors hereby authorizes the President or any Vice President of the Company: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And.

FURTHER RESOLVED:

That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEALTO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS  $27^{11}$  DAY OF OCTOBER, 2017.

Roundoff

Robert D. O'Leary Jr., President & CEO Philadelphia Indomnity Insurance Company

On this 27th day of October, 2017, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.

COMMONWEALTH OF PENESY VANIA
NOTRIHAL SEAL
ANOTRIHAL SEAL
ANOTRIHAL SEAL
ANOTRIHAL SEAL
ANOTRIHAL SEAL
ANOTRIHAL SEAL
ANOTRIHAL
AN

Notary Publica

Moreyan Knopp

(Notary Seal)

(Seal)

residing at:

Bala Cynwyd, PA

My commission expires:

September 25, 2021

I, Edward Sayago, Corporate Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of Directors and the Power of Attorney issued pursuant thereto on the 27th day of October, 2017 are true and correct and are still in full force and effect. I do further certify that Robert D. O'Leary Jr., who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY.

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 10th day of June , 20 21 ...

(10)

Edward Sayago, Corporate Secretary

PHILADELPHIA INDEMNITY INSURANCE COMPANY

50 San 5