



**ADDENDUM
CITY OF AUSTIN, TEXAS**

Solicitation: IFB DNJ0118 Addendum No: 2 Date of Addendum: August 13, 2015

This addendum is to incorporate the following changes to the above referenced solicitation:

- I. Section 0600 (Quote Sheet) has been amended to reflect an increase in the quantities requested on commodity lines 1 and 2.

- II. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY:

August 13, 2015

Darralyn Johnson, Buyer II
Purchasing Office, 512.505.7293

ACKNOWLEDGED BY:

Name

Authorized Signature

Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE GROUNDS FOR REJECTION.

**BID SHEET
CITY OF AUSTIN
FLEXIBLE BASE**

BID NO. IFB DNJ0118

RX NO. 15060300363

BID DUE DATE AND TIME: August 25, 2015 2:00pm CST

BUYER: Darralyn N. Johnson

Copies of Bid: Vendor must submit two copies of its signed bid - one original and one copy.

Special Instructions: Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of the bid.

ITEM	ITEM DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT	RATE	EXTENDED PRICE
<p>Flexible Base Specification 210S-Material shall be crushed argillaceous limestone meeting the requirements of Specification 210S dated 8/18/00. The material shall be from sources approved by the City and consist of durable crushed stone that has been screened to the required gradation. Flexible Base shall be tested as prescribed by TXDOT. Any material not meeting these requirements will be rejected. For this purpose of this Solicitation, only applicable sections are 210S.1 thru 210S.3.</p>					
1	Delivered to Zone #1 (see Attachment B)	26,491	Tons		
2	Delivered to Zone #2 (see attachment B)	25,391	Tons		
3	Pick up at Pit or Plant	2,772	Tons		
				TOTAL BID	\$ -

COMPANY NAME:

SIGNATURE OF AUTHORIZED REPRESENTATIVE:

PRINTED NAME:

EMAIL ADDRESS: