CERTIFIED BID TAB

CITY OF AUSTIN PROJECT SPONSOR: PUBLIC WORKS BID OPENING DATE: 5M17/2012
BID CERTIFICATION & CONTRACT REP: MONICA LOPEZ TIME; 2:00 PM
BIiD TABULATION PROJECT MANAGER: DIANE RICE LOCATION: 105 W. RIVERSIDE DR., Ste, 210
PROJECT CONSULTANTS: KURKJIAN ENGINEERING CC PRICE EXPIRATION: 120 CAL. DAYS
DURATION: 365 CAL. DAYS LIQUIDATED DAMAGES: $150 PAWRK. ASSGN.
P/CAL. DAY
PROJECT: ADA SIDEWALK & RAMP IMPROVEMENTS GROUP 13 CITYWIDE SUB ID# 5769.084
BiD INVITATION NO: CLMC348 RESPONSES: 5
PROJECT NUMBER(S): 8181 5207 8240 - ESTIMATE:  $4,500,000.00
MUNIZ CONCRETE &
BIDDER(S): CONTRACTING, INC. AUSTIN CONSTRUCTORS, LLC THE BARR COMPANY, AlA
LOCATION: ALISTIN, TX AUSTIN, TX AUSTIN, TX
GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. BB BB BB
ADDENDA ACKNOWLEDGED 1 1 1
BIDITEM! QTY | UNIT LITEM DESCRIPTION UNITPRICE] AMOUNT |UNITPRICE| AMOUNT UNIT PRICE AMOUNT
210S-A 100 CcY FLEXIBLE BASE % 5500 | % 550000 % 65003 6,500,001} % 4903 1% 4.903.00
3158-E 100 8Y SPOT MILLING 3 1400 | % 14000013 22001 8 2,200001¢ % 25956 | § 25,956.00
3408-A 100 TON [HOT MIX ASPHALTIC CONCRETE PAVEMENT, 2
INCHES. TYPE "D 3 12000 | $ 12,000.00 | % 180001 % 18,000.00 | § 230721 % 23,072.00
4323-PRG-1 100 LF PEDSSTRIAN RAILING (STANDARD 7C73-1)
$ 83411 % 83410018 85.00 [ $ 8,500.00 | § g2.521% $,252.00
432-PRC-2 50 LF PEDESTRIAN ADA RAILING-OPTICN 1 (STANDARD 7078-
23 3 8882 1% 4,445.00 | $ 9000 | % 45000013 9863 | § 4,831.50
4325-PRC-3 50 LF PEDESTRIAN ADA RAILING-OPTION 2 (STANDARD 7075
3) $ 70,201 8 351000 | $ 71001 8% 3,550.00 | 8 77.87 | % 3,883.50
432S-PRC4 50 LF PEDESTRIAN RAILING (STANDARD 7C78-1) .
5 72.8C 1% 3640001 % 7300 | % 3,650.00 | % 80.75 | % 4,037.50
5048-1RM 50 EA  |REPOSITIONING & ADJUSTING WATER METER S 300.00 | 5 15,000.00 | § 31000 | $ 15,500.00 | § 317.24 | $ 15,862.00
5045-3G 50 EA ADJUSTING GAS VALVE BOXES TO GRADE 3 10C.0G | 3 50000018 12000 1 % 6,000.00 | § 115,36 | § 5,768.00
5045-4PB 50 EA ADJUSTING PULL woxm.m TO GRADE 8 100.00 | $ 5000003 120,00 | § 6,000.00 | $ 115.36 1 % 5,768.00
5088-1108 4 EA INTLET, STANDARD-10 FOOT 3 3,200.06 | 3 12,800.00 | & 35000018 14,000.00 | & 5768800 (% 23,072.00
6048-A 100 5Y NON-NATIVE SEEDING FOR EROSION CONTROL
METHOD 8. FIBER MULCH $ 10.0C | 8§ 1,000.00 | § 800 % 800,00 | % 1.031% 103.00
628S5-D 100 EA INLET FILTER DIKE (EXISTING INTLET) 5 10000 | § 10,000.00 | & 15000 1 % 1500000 | & 5768 | § 5,768.00
8025-8CIP 20 EA C.LF. PROJECT SIGN 5 300.00 | $ 6,000.00 | $ 3000018 6,00000 | $ 317.24 | § 6,344.80
8035-F 180000 LF SAFETY FENCING 3 025 % 45.000.00 [ $ 03013 54,000.00 { 8 23118 415,800.00
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CERTIFIED BID TAB

wmuﬂmwwuﬂwmﬁm% AUSTIN CONSTRUCTORS, LLC THE BARR GOMPANY, AIA
BIDDER(S): '
SP1045°A| 500 tF  IREMOVE P.C. CONCRETE CURB & GUTTER
20.00 10,000.00 | § 15,00 | 7,500.00 2,31 1,155.00
SP1045-C | 77900 SF |REMOVE P.C. CONCRETE SIDEWALKS & DRIVEWAYS
1.00 77,900.00 | & 1253 97,375.01 2.31 179,849.00
§P111 50 CY |[EXCAVATION (ABOVE FINISHED SIDEWALK SURFACE)
120.00 6,000.00 | $ 100.00 | 5 5,000.00 48,14 2,307.00
SP4145-B | 200 CY |CONCRETE RETAINING WALL & FOOTING, INCLUDING
REINFORCEMENT & EXCAVATION. 300,00 §0,000.00 | § 300.00 | 5 60,000,00 43250 86,520.00
SP5045-MB[ 50 EA {RELOCATE OR REMOVE & REPLACE MAILBOX
50.00 2,500.00 | § 750013 3,750.00 147.08 7,354.00
$P602S- | 20000 SY |SODDING, ALL TYPES
ALL 5.00 100,000.00 | § 51018  102,000,00 451 92,200.00
SPB05S 200 SY  [SOIL RETENTION BLANKET CURLEX, TYPE 1
10.00 2,000.00 | § 7005 1,400.00 - 56 312,00
SP&10S-PL| 50 EA  |TREE PROTECTION {(PLANKING PER TREE)
88.40 442000 | % 100.0015 5,000.00 46.14 2,307.00
SP803-A1L-| 50 DAY [ARERIAL ONE LANE CLOSURE
D 350.00 17,500,00 | $ 300.00§ S 15,000.00 248.02 12,401.00
SP803-A1L-| 10 WEEK [ARTERIAL ONE LANE CLOSURE
w 1,800,00 18,000.00 |$  1,500.00 8 15,000,00 457 44 4,614 40
5P803-A1L-| 2 MONTH IARTERIAL ONE LANE CLOSURE
M 7,200.00 14,400.00 | §  6,000.00|S 12,000.00 865.20 1,730.40
SP803- 50 DAY FONE WAY, ARTERIAL TWO-LANE CLOSURE
QA2L-D 150.00 7,500.00 | $ 200.00 18 10,000,00 363.38 18,169.00
SP803- 10 WEEK JONE WAY, ARTERIAL TWO-LANE CLOSURE
CAZL-W 750.00 7,500.00 | 8 800.00 | § 8,000.00 634.48 6,344.80
SP803- 2 MONTH [ONE WAY, ARTERIAL TWO-LANE CLOSURE
OAZL-M 2,250.00 450000{% 30000015 6,000.00 1,153.50 2,307.20
5P803- 50 DAY [TWOC WAY, DIVIDED ARTERIAL ONE LANE CLOSURE
TDAIL-D 150,00 7,500.00 § § 200.00 | § 10,000.00 248.02 12,401.00
SP803- 20 WEEK [TWG WAY, DIVIDED ARTERIAL ONE LANE CLOSURE
TDA1IL-W 750.00 15,000.00 § § 800.00 | 8 16,000.00 481 44 9,228.80
PBO3-TDAILY 2 MCNTH .
TWO WAY, DIVIDED ARTERIAL ONE LANE CLOSURE 2,250.00 45000018 3000008 6,000.00 922.88 1,845.76
SP803- 50 DAY |COLLECTOR/RESIDENTIAL LANE CLOSURE
CRLC-D 350.00 17,500.00 | § 30000 | $ 15,000.00 18258 8,229.00
SP803- 10 WEEK |COLLECTOR/RESIDENTIAL LANE CLOSURE .
CRLC-W 1,800.00 18,000.00 | §  1,500.00 |5 15,000.00 372,92 2,749.20
SP803- 2 MONTH |COLLECTOR/RESIDENTIAL LANE CLGSURE
CRLC-M 7.200.00 1440000 | 8 600000 |5 12,006.00 576.80 1,453.60
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CERTIFIED BID TAB

.MMH“NWWW%%AMNJ”% AUSTIN CONSTRUCTORS, LLC THE BARR COMPANY, AlA
BIDDER({S): T
SP803- 50 DAY [BYPASS WALKWAY, SIDEVALK & CROSSWALK
WsC-b CLOSURE 300.00 15,000.00 | § 300.00 45,000.00 173.04 8,652.00
SP803- 10 WEEK |BYPASS WALKWAY, SIDEVWALK & CROSSWALK
WSC-w CLOSURES 1,500,00 15,030.00 | $  1,500.00 15,000.C0 346.08 3,460.80
SPa03- 2 MONTH |BYPASS WALKWAY, SIDEVJALK & CROSSWALK
WSC-M CLOSURES 6,000,00 1200000 | $  6.000.00 12,000.60 576.80 1,153,60
I EA | TRAFFIC SIGNS, REPLACE OR RELOCATE 203.00 1015000 | § 25000 12,500.€0 242.26 12,113.00
554303-BL.( 2000 LF P.C. CONCRETE CURB & GUTTER (FINE GRADING),
LOW EXPANSIVE SOIL CORHDITIONS 15.00 3000000 8 14.00 28,000.C0 g.48 18,960.00
554305-BM| 2000 LF P.C. CONCRETE CURB & GUTTER (FINE GRADING),
MODERATE TG HIGH EXPANSIVE SOIL CONDITIONS 4.00 8030001 % 6.00 12,000.0 e48 18,960.00
$84328-4L | 95000 SF NEW P.C. CONCRETE SIDEWALK, 4 INCH THICKNESS,
LOW EXPANSIVE SOIL COMDITICNS 5.15 489250001 % 850 822,500,00 3,46 328,700.00
554325- 15000 SF NEW P.C. CONCRETE SIDEWALE, 4 INCH THINKNESS,
4L5Q LOW EXPANSIVE SOIL CONDITIONS {QUANTITY LESS
THAN 500 SE) 2.25 33,750.00 | $ 250 37,500.00 346 51,800.00
5543258-5.5{ 85000 SF NEW P.C. CONCRETE SIDEWALK, 5.5 INCH THICKNESS,
M MODERATE TO HIGH EXPANSIVE SOIL CONDITIONS
3.25 276,250.00 | $ 3.30 280,500.C0 .82 307,700.00
554325-5.51 15000 SF NEW P.C. CONCRETE SIDEWALK, 5.5 INCH THICKNESS,
MSQ MODERATE TO HIGH EXPANSIVE SOIL CONDITIONS
OUANTITY | ESS THAN 561 SE) 3.0 45,750.00 | § 3.10 46,500.C0 3.62 54,300,00
584328-5- 300 EA P.C. SIDEWALK CURB RAKP WITH PAVERS {TYPE 1},
RPL $ OW EXPANSIVE SOIL CCHNDITIONS 500.00 160,000.00 | % 525.00 157, 500.00 519.12 155,736.00
$34325-5.5{ 300 EA  |P.C. SIDEWALK CURB RANP WITH PAVERS {TYPE 1},
RpM MODERATE TO BIGH EXPaNSIVE SOIL CONDITIONS 300.00 80,000.00 | 8 350.00 105,000.¢0 51912 155,736.00
354325-5A- 300 EA  [P.C. SIDEWALK CURB RANP WITH PAVERS {TYPE 1A),
RPL LOW EXPANSIVE SOIL COHNDITIONS 500.00 15000000 % 550.00 165,000.C0 726.77 218,031.00
554325- 300 EA  [P.C. SIDEWALK CURB RANP WITH FAVERS (TYPE 1A),
5.5A-RPM MODERATE TO HIGH EXPANSIEVE SCIL CONDITIONS
300.00 80.000.00 | § 325.00 97,500.00 726.77 218,031,00
554325-58B-| 300 EA P.C. SIDEWALK CURB RAL'P WiTH PAVERS (TYPE 18),
RPL LOW EXPANSIVE SOIL CCHDITIONS 500.00 150,000.00 | $  510.00 153,000.00 692,16 207,648.00
S584328- 3C0 EA P.C. SiDEWALK CURB RALP WITH PAVERS (TYPE 1B),
5.5B-RPM MODERATE TO HIGH EXPANSIVE SOIL CONDITIONS
300.00 8000000 | 3 330.00 99,000.G0 605,64 181,682.00
SS54328T- | 88200 SF RECONSTRUCT CONCRETE SIDEWALKS TO 4 INCH
4L THICKNESS, INCLUDING REMOVAL OF EXISTING
SIDEWAL K 5.15 454,250.00 | § 5.75 £07,150.00 5.77 508,914.00
SS4328R- | 25000 SF RECONSTRUCT CONCRETE SIDEWALKS TO 5.5 INCH
5.5M THICKNESS, INCLUDING REMOVAL OF EXISTING
SIDEWL AK 3.75 $3,750.00 | $ 3.80 95,000.00 6.69 167,250.00
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CERTIFIED BID TAB

MUNIZ CONCRETE &
N CONST! R
CONTRAGTING, INC. AUSTIN CONSTRUCTORS, LLC THE BARR COMPANY, AlA
BIBDER(S):
S854335-BL| 25000 SF  |FLARED TYPE | P.C. CONCRETE DRIVEWAY, LOW
EXPANSIVE SOIL CONDITIONS 5 5004 % 125,000.00 | $ 57513 1343,750.001 % 5191% 128,750.00
58433S-CL| 15000 SF [TYPE il P.C. CONCRETE DRIVEWAY, LOW EXPANSIVE
SOIL CENDITIONS 3 5801% 82,500.00 | § 500 % $0,06.001 S 519 | % 77,850.00
S554335-CM| 25000 SF TYPE It P.C, CONCRETE DRIVEWAY, MODERATE TO
HIGH EXPANSIVE SCIL CONDITIONS S 3.50( § 8750000} 8 3.5518% 38,750.00 | & 519 (% 128,750.00
554333- 65000 SF MIGH EARLY STRENGTH CONCRETE DRIVEWAYS
HES (SUPPLEMENT TO S84335-BL. -CL. -CM PER SFcosT) | 8 1.25 1 % 81250004 8 20018 130,000.00 | 3 5771 % 375,050.00
584333- 300 EA  [CONSTRUCTING DRIVEWAYS ONE HALF AT A TIME
HALF (SUPPLEMENT PAYMENT PRE DRIVEWAY) s 10000 | 3 30000001 % 120,00 | & 35,000.00 ] % 14536 | & 34,508.00
5547251 200 EA POTHOLE, 0 FT-2 FT DEEP 3 100.06 | 8 20,000.00 1% 110,00 | § 220000018 10856 | & 2%,918.00
TOTAL BID: $ 3,177,137.00 $ 3,457,375.00 (3 4,397 672.86
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CERTIFIED BID TAB

MAC, INC. AUSTIN FILTER SYSTEMS, INC.
BIDDER(S):
LOCATION: AUSTIN, TX AUSTIN, TX
GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. BB BB
ADDENDA ACKNOWLEDGED 1 . 1 -
BIDITEM| QTY m UNIT [ITEM DESCRIPTION UNIT PRICE AMOUNT UNIT PRICE m AMQOUNT UNIT PRICE AMOUNT
2105-A 100 CY |FLEXIBLE BASE $ 75.00 |3 75000018 10001 % 10,000.C0
3158-E 100 SY |SPOT MILLING $ 100.00 | § 10,000.00 { § 200018 3,000.00
3408-A 100 TON [HMOT MX ASPHALTIC CONCRETE PAVEMENT, 2
INCHES. TYPE "D" $ 2000018 20,000.00 | $ 17500 [ 3 17,500,720
432S-PRC-1| 100 LF PEDESTRIAN RAILING {STANDARL 7078-1)
3 150.00 | $ 15,000.00 | $ 125001 % 12,500,272
432-PRC-2 50 LF [PEDESTRIAN ADA RAILING-OPTION 1 (STANDARD 707S-
2) s 47500 | § 8,750.00 | § 125.00 [ 3 &,250.20
4328-PRC-3 50 LF PEDESTRIAN ADA RAILING-OPTION 2 (STANDARD 7078-
3) $ 150.00 ¢ 3 750000 | % 125.00 [ 3 3,250,230
4325-PRC-4 50 LF PEDESTRIAN RAILING (STANDARD 7075-1}
$ 15000 [ 9 7.500,00§ 8 135001 3 3,750.00
5045-1RM 50 EA  [REPOSITIONING & ADJUSTING WATER METER $ 75000 | % 37,500.00 | § 750.00 {3 37,500.00
5048-3G 50 EA  JADJUSTING GAS VALVE BOXES TO GRADE $ 300.00 | 8 1500000 | $ 750.00 | B 37,500.00
504S8-4PB 50 EA  JADJUSTING PULL BOXES TO GRADE $ 30000 )8 15,000.00 | $ 75000 |3 37,500.00
5085-1108 4 EA  |INTLET, STANDARD-10 FOOT $ 1500000 |3 60,000.00 |$ 650000 |3 23,000.00
B04S-A 100 SY |NON-NATIVE SEEDING FOR EROSION CONTROL
METHOD B, FIBER MULCH 3 10.00 | % 1,000.00 { $ 20013 4,200.00
§528S-0 100 EA [INLET FILTER DIKE (EXISTING INTLET} 3 5000 | 3 5,000.06 | $ 50.00 | $ 5,000,00
8025-BCiP 20 EA  |C.LP. PROJECT SIGN $ 200,00 | § 400000 [ $ 750.00{ % 15,000.00
8C3S-F 180000 LF |SAFETY FENCING 3 200|% 360,000.00 [ $ 0.751% 135,000.00
SP104S8-A 500 LF REMOVE P.C. CONCRETE CURB & GUTTER 3 5.00| 8% 2,500.00 | $ 200(% 13,000.00
SP1043-C | 77,900 SF  |REMOVE P.C. CONCRETE SIDEWALKS & DRIVEWAYS 3 2001% 155,800,00 | $ 500|% 389,500.00
SP111 50 CY [EXCAVATION (ABOVE FINISHED SiDEWALK SURFACE) |3 50.00 § 8 2,500.00 | & 75.00 | % 3,750.00
5P4145-B 200 CY [|CONCRETE RETAINING WALL & FOOTING, INCLUDING
REINEORCEMENT & EXCAVATION $ 300001 % 60,000.00 | § §25.00 | $ 125,000.00
SP5045-MB 50 EA  IRFLOCATE OR REMOVE & REPLACE MAILEOX
. $ 100001 % 500000} § 25000 | S 12,500,60
SP602S- | 20,000 SY {SODDING, ALL TYPES
ALL 3 5.00|$ 120,000.00 1% 500i% 100,000.CO
SP605S 200 SY |SOIL RETENTION BLANKET CURLEX, TYPE $ B8.00§{% 4,200.00 | $ 12.00 | $ 2,400.C0
SP610S-PL 50 EA  |TREE PROTECTION {PLANKING PER TREE} $ 75001 % 375000 | % 125.00 | $ 6,250.60
SP803-AfL- 50 DAY JARERIAL ONE LANE CLOSURE
D 3 500.00 | $ 25,000.00 | $ 400.00 | & 20,000.C0
SP803-Afl- 10 WEEK {ARTERIAL ONE LANE CLOSURE
W 5 1,500.00 [ $ 15,000.00 | $ 1,115.00 { & 14,150,C0
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CERTIFIED BID TAB

MAC, INC. AUSTIN FILTER SYSTEMS, INC.
BIDDER({S):
SP803-A1L- 2 MONTH JARTERIAL ONE LANE CLOSURE
M 3 500000 | § 10,000.00 | & 344500 | % 8,880.00
SP803- 50 DAY [ONE WAY, ARTERIAL TWO-LANE CLOSURE
OAZLD § 70000 |¢ 3500000 |$ 52350 |$  26,175.00
SP803- 10 WEEK TONE WAY, ARTERIAL TWO-LANE CLOSURE
QA2L-W, 3 250000 (% 250000018 160000 |% 16,000.00
SP203- 2 MONTH {ONE WAY, ARTERIAL TWO-LANE CLOSURE
OAZLM $ 750000|% 1500000 |3 479000 |3 9,580.00
5P803- 50 DAY {TWO WAY, DIVIDED ARTERIAL ONE LANE CLOSURE
TDAIL-D $ 70000 | § 35,000.00 | $ 523.00 | ¢ 26,150.00
SP803- 20 WEEK 1TWGO WAY, DIVIDED ARTERIAL ONE LANE CLOSURE !
TOATL-W § 250000 % 50,000.00 18 2500001 % 50,000.00 ¢
PB03-TDA1LA 2 MONTH {TWO WAY, DIVIDED ARTERIAL ONE LANE CLOSURE $ 750000 (% 1500000 (% 479000} % 9,580.00 }
SP803- 50 DAY JCOLLECTOR/RESIDENTIAL LANE CLOSURE
CRLG-D $ 50000 |%  2500000|% 22500 |% 11,250.00
SP803- 10 WEEK ICOLLECTOR/RESIDENTIAL LANE CLOSURE
CRLC-W § 250000 (% 2500000 | § 670.00 [ $ 6,700.00
8P803- 2 MONTH [COLLECTOR/RESIDENTIAL LANE CLOSURE
CRLG-M $ 750000]$ 1500000 |$% 2000001{$% 4,000.00
SP803- 50 DAY |BYPASS WALKWAY, SIDEWAELK & CROSSWALK
WSC-D CLOSURE $ 25000 | 8 1250000 | $ 220001 % 11,000.00
SP803- 10 WEEK |BYPASS WALKWAY, SIDEWALK & CROSSWALK
WSC-W CLOSURES s 1,000.00 | % 10,000.00 | § 810001 % §,100.00
SP803- 2 MONTH |BYPASS WALKWAY, SIDEWALK & CROSSWALK
WSC-M CLOSURES $ 400000 % 800000 |$ 18250018 3,650.00
SP827S 5 EA TRAFFIC SiGNS, REPLACE OR RELOCATE 3 50000 | $ 2500000 | § 340001 % 27,000,00
$54308-BL| 2000 LF P.C. CONCRETE CURSB & GUTTER (FINE GRADING),
LOW EXPANSIVE SOIL CONDITIONS % 15.00 1 & 3000000 | % 200058 40,000.00
58430S-BM1 2000 L.F P.C. CONCRETE CURE & GUTTER (FINE GRADING),
MODERATE TO HIGH EXPANSIVE SOIL CONDJTIONS | S 17001%  34000.00 1§ 25C04% 50,0000
854328-4L 1 95000 SF |NEW P.C. CONCRETE SIDEWALK, 4 INCH THICKNESS,
LOW EXPANSIVE SO CONDITIONS $ 525138 498 750.00 1 % E00F 5 475,000,00
554325- 15000 SF  |NEW P.C. CONCRETE SIDEWALK, 4 INCH THINKNESS,
4L30Q LOW EXPANSIVE SOIL CONDITIONS (QUANTITY LESS
THAN 500 SEY 3 500 % 90,000.00{ 8 5501 % 82,500.00
$54325-5,5] 85000 SF  |NEW P.C. CONCREYE SIDEWALK, 5.5 INCH THICKNESS,
M MODERATE TO HIGH EXPANSIVE SOIL CONDITIONS
3 500 |8 510,000.00 | 8 500 (% 510,000.00
{|584325-5.5{ 15000 SF  |NEW P.C. CONCRETE SIDEWALK, 5.5 INCH THICKNESS,
: MSQ MODERATE TO HIGH EXPANSIVE SOIL CONDITIONS
(OLANTITY 1 ESS TRAN 500 SF) 3 650 | % 9750000 | & 700 % 105,000.0C
i| $54328-5- 300 EA  |P.C. SIDEWALK CURB RAMP WITH PAVERS (TYPE 1),
! RPL L OW EXPANSIVE SOl CONDITIONS $ §50.00 | 3 195,000.00 | § 900.00 | 270,000.00
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CERTIFIED BID TAB

MAC, INC. AUSTIN FILTER SYSTEMS, INC.
BIDDER(S):
$84328-5.5{ 3200 EA P.C. SIDEVLALK CURB RAMP WITH PAVERS (TYPE 1},
RPM MODERATE TO HIGH EXPANSIVE SOJL CONDITIONS | $  650.00 13 19500000 %  S00001% 270,000.00
584325-5A-] 300 EA  [P.C. SIDEV.ALK CURB RAMP WITH PAVERS (TYPE 1A),
RPL LOW EXPANSIVE SOIL CONDITIONS S 650.00 | $ 185,000.00 | § 900.00 | $ 270,000.00
584328- 300 EA  {P.C. SIDEWALK CURB RAMP WITH PAVERS (TYPE 1A),
5.5A-RPM MQODERATE TO HIGH EXPANSIEVE SCIL CONDITIONS
$ B650.00 | § 185,000.00 | & 900.00 | & 270,000.00
$84325-58-1 300 EA  {P.C. SIDEVWALK CURB RAMP WITH PAVERS {TYPE 18),
RPL £ OW EXPANSIVE SOIL CONDITIONS $ 65000 | $ 185,000.06 | $ 00 i § 270,0C0.00
58432S- 300 EA  |P.C. SIDEWALK CURB RAMP WITH PAVERS (TYPE 18),
5.5B-RPM MODERATE TO HIGH EXPANSIVE SOIL CONDITIGNS

$ 650.00 §{ § 195,000.00 | $ 800.00 | $ 240,000.00

584328T- | 88200 SF  [RECONSTRUCT CONCRETE SIDEWALKS TO 4 INCH

aL THICKNESS, INCLUDING REMOVAL OF EXISTING
SIDEWAL K $ 625]%  551,250.00 ! % 650 | §  573,300.00
§S432SR- | 25000 | SF  {REGONSTRUCT CONCRETE SIDEWALKS TO 5.5 INCH
5.5M THICKNESS, INCLUDING REMOVAL OF EXISTING
SIEW] AK $ TO0 1% 175,000.00{ $ BT751{3% 188,750.00
S5433SBL| 25000 | SF {FLARED TYPE{P.C. CONCRETE DRIVEWAY, LOW
EXPANSIVE SQIL CONDITIONS $ 800 |$  150,000.00 | $ 6.00]%  150,000.00
§8433S-CL| 15000 | SF |TYPE 1l P.C. CONCRETE DRIVEWAY, LOW EXPANSIVE
SOIL CONCITIONS 3 800 |$ 80,000.00 | $ 6001 % S0,000.00
SS4335-CM| 25000 | SF_|TYPE! P.C. CONCRETE DRIVEWAY, MODERATE TO
HiIGH EXPANSIVE SOIL CONDITIONS $ 6.50|§  162,50000 1% 65018  162,500.00
§54335- | 65000 | SF |HIGH EARLY STRENGTH GONCRETE DRIVEWAYS
HES (SUPPLEMENT TQ $S4335-BL, -CL, -CM PER SF COST) | ® 150§  97.500.00 | % 106 |$ 8500000
554338- 300 EA [CONSTRUCTING DRIVEWAYS ONE HALF AT A TIME
HALE (SUPPLEMENT PAYMENT PRE DRIVEWAY) § 20000}S 60000008  3000C)%  90,000.00
$  20000}% 4000000 (S  350.00 |$  70,000.00

8847251 200 EA  [POTHOLE, 0 FT-2 FT DEEP

$ 5,481,625.00

- COPY OF BID TABULATION AS RECENE.
s ACCORDANCE WITH
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