Bidding Requirements, Contract Forms and Conditions of the Contract
ADDENDUM
Section 00900

ADDENDUM No. _5

Date January 31, 2013
Clty of Austin

Project Name Walnut Creek WWTP WRI Tank Assessment & Repairs
C.I.P. No. 5267.027

This Addendum forms a part of Contract and clarifies, corrects or modifies original Bid
Documents, dated January 7, 2013. Acknowledge receipt of this addendum in space
provided on bid form. Fallure to do so may subject bidder to disqualification.

A. Project Manual Revisions:
1. Volume 2, delete and replace Volume 2 in its entirety.

B. Drawing Revisions:
N/A.
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MBE/WBE GOALS

Annual/Project Annual/Project
Participation Goals: Participation Subgoals:
MBE  N/A % African American 200 /o
WBE % OR Hispanic 5.65 %

Asian/Native Ametican 0.88 %

WBE 212 %

OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and
Women-owned Business Enterprise Procurement Program for Construction (Chapter 2-9A of the
Austin City Code) and the Small and Minority Business Resources Department (SMBR) Rules.
The definitions contained in Chapter 2-9A applies to this document. Copies of Chapter 2-9A and
SMBR Rules may be obtained online at http://www.ci.austin.tx.us/smbr/rules.htm or from
SMBR, 4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting bids for this solicitation agree to abide by the City’s MBE/WBE
Procurement Program Otrdinance and Rules. The City’s MBE/WBE program is intended (1) to ptomote
and encourage MBEs and WBEs to participate in business opportunities with the City of Austin; (2) to
afford MBEs and WBEs an equal opportunity to compete for work on City conttacts; and (3) to
encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting
such Firms for subcontracting opportunities. The City of Austin and its contractors shall not disctiminate
on the basis of race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Bidders to achieve the MBE/WBE participation goals and subgoals for this contract.
However, Bidders may comply with the City Code and Rules without achieving the participation goals so
long as they make and document Good Faith Efforts that would allow MBE and WBE participation pet
Section 2-9A-21 of the City Code and Section 9.1 of the Rules. Bidders that do not meet the project’s
goals and subgoals are subject to Good Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those
Firms certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if
the project goals are not met, all appropriate documentation to demonstrate Good Faith Efforts to meet
the project goals. Any questions regarding preparation of the Compliance Plan should be directed to SMBR
at (512) 974-7600. Such contact will not be a violation of the Anti-Lobbying Ordinance.

The City has implemented Anti-Lobbying Otdinance 20071206-045 (Chapter 2-7 of the Austin City
Code). Under Chapter 2-7, there is a “no-contact” petiod from the date the City issues a solicitation until
2-9A 1
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the contract is executed. During the “no-contact” period, a person responding to a City solicitation can
speak only to the contract’s authorized contact person regarding their solicitation response. Chapter 2-7
allows certain exceptions; for instance, a person responding to a City solicitation may speak to SMBR
regarding this Compliance Plan. See the full language of the Otdinance, City Chaptet, or solicitation
documents for further details.

If the Compliance Plan and Good Faith Efforts documentation ate not submitted prior to the due

date and time specified in the solicitation documents, the bid will be deemed non-responsive and
not be accepted for consideration.
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COMPLIANCE PLANINSTRUCTIONS
(See Appendix A)

SMBR may request written clarification of items listed on the Cozpliance Plan. However, there will be no
further oppottunity for the Biddetr to augment the MBE/WBE participation originally listed in the
Compliance Plan or to demonstrate Good Faith Efforts that were not made prior to the submission of the
Compliance Plan. Changes to the Compliance Plan are permitted only after contract execution and only with
ptior written approval of SMBR.

Please type or cleatly ptint all information, use “none” or “N/A” where approptiate, and sign and date the
Compliance Plan as indicated. Please fill in all the blanks and use EXACT numbers. DO NOT USE:
“approximate,” “plus or minus (+ -),” “up to,” “to be determined (TBD),” < >, or any other qualifying

language.

Compliance Plans not complying with Compliance Plan Instructions shall be rejected as non-
responsive. Submissions not utilizing the forms provided with the solicitation may render the
submission nonresponsive or noncompliant.

SectionI  Project Identification and Goals

This section includes the ptre-printed Project Name, Project/Solicitation Number, and goals and/ot
subgoals. The Bidder does not need to fill in any information under Section I.

SectionII  Prime Company Information

The Bidder should complete this section with its information and sign in the space provided. The portion
of Section II marked as “Resetrved for City of Austin SMBR Only” should be left blank.

Section IIl  Compliance Plan Summary

This section is 2 summary of subcontractor participation in this Bid. Bidder should complete Sections IV-
VII, desctibed below, before attempting to complete Section III. After completing Sections IV-VII,
calculate the percentage of MBE/WBE patticipation for each goal and enter the information in the blanks
provided. Because Section III is a summary, if there are any inconsistencies between Sections IV-VII and
Section III, the calculations contained in Sections IV-VII will prevail.

Section IV  Disclosure of MBE and WBE Participation

Please list all certified MBE/WBEs subcontractots using the legal name under which they ate registered to
do business with the City of Austin and the value of the work they will be performing themselves except
for subcontractor(s) that will be performing the trucking or hauling scope of work (see Section VII
below). Do not include the value of work that the MBE/WBE’s subcontractors will be subcontracting to
second-level subcontractors. By listing certified MBE and WBE Firms on the Compliance Plan, the Bidder
indicates that both patties acknowledge the price and scope of work and that they are prepated to contract
for that price and scope if the City awards the project to the Bidder. Unit price subcontracts are
acceptable if appropriate to the type of work being performed. A Letter of Intent (LOI) does not replace
a binding contract between a ptime contractor and a subcontractor.

2-9A 3

A-sllendenc #5



Befote completing Section IV of the Compliance Plan, please tead the following instructions regarding how
to count MBE/WBE patticipation:

(A) Only the value of the work actually petformed by the MBE/WBE shall be counted toward the
goals. This includes:

(1) wortk performed by the MBE/WBE’s own forces;

(2) the cost of supplies, materials, or equipment putchased, leased, ot otherwise obtained by the
MBE/WBE for the wotk of the contract (except that supplies, materials, and equipment
purchased or leased from the ptime contractot or its affiliate may not be counted toward the
goal); and

(3) fees or commissions charged by an MBE/WBE for ptroviding a bona fide service, such as
professional, technical, consultant, or managetial services, ot for providing bonds or insurance
specifically required for the performance of a conttract, provided the fee is reasonable and not
excessive as compared with fees customatily allowed for similar services.

(B) When a Bidder purchases supplies, matetials, ot equipment from an MBE/WBE, the cost of
those supplies, materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a
Manufacturer or Regular Dealer, 100 percent of the payment for the supplies, materials, or
equipment shall be counted toward the goals.

(2) Tf the supplies, materials, or equipment ate obtained from an MBE/WBE that is neithet a
Manufacturer nor a Regular Dealer, the cost of the materials and supplies themselves shall not
be counted toward the goals. Howevet, fees or commissions charged for assistance in the
procutement of the materials and supplies, or fees or transportation chatrges for the delivery of
materials or supplies required on a job site, may be counted toward the goals if the payment of
such fees is a customary industry practice and such fees ate reasonable and not excessive as
compared with fees customarily allowed for similat services.

(C) When an MBE/WBE subcontractor listed on the Compliance Plan subconttacts part of the work of
its contract to another Firm, the value of that second-level subcontracted wotk may not be counted
towatd the goals based on the initial subcontractor’s MBE/WBE certification. Please see Section VI
for an explanation of how to count the value of second-level subcontractors’ work.

(D) A Fitm owned by a minority woman may be cettified as both an MBE and a WBE (dual certified).
On a single contract, the value of the wortk petformed by a dual certified subcontractor may not be
counted toward both the MBE and the WBE goals. The Bidder must decide whether to designate the
dual certified subcontractor as an MBE or a WBE in the Compliance Plan for the purpose of meeting
the goals set for that contract. That designation may not be changed for the duration of the contract.

(E) When an MBE/WBE petforms as a patticipant in a certified Joint Venture, only the portion of
the contract value that is the result of the distinct, clearly defined portion of the work that the
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MBE/WBE petforms with its own forces and for which it is at risk shall be counted towards the
ptoject goals. For more specific information regarding requirements and evaluations of certified
MBE/WBE Joint Ventutes, please see the City’s MBE/WBE Procurement Program Rules or contact
SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful
Function shall be counted towatd the project goals. If SMBR makes an initial determination that an
MBE/WBE is not petforming a Commercially Useful Function given the type of work involved and
normal industry practices, the MBE/WBE may present evidence to rebut this presumption.

(G) To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due
date to submit the Compliance Plan as specified in the City’s solicitation documents. A Firm that is
certified as an MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm
before the contract is completed. Only the value of the work performed by such a Firm while it is
certified may be counted toward the project goals.

Section V  Disclosure of Non-Certified Subcontractors

Please list all known non-cettified subcontractors, using the legal name under which they will be registered
to do business with the City, to be used in the performance of this contract, except for subcontractor(s)
that will be performing the trucking or hauling scope of wotk (see Section VII below). If Bidder will not
use any non-certified Firms, please write “N/A” in the first box on this page.

If additional scopes of work are identified in this section as available for subcontracting beyond
those identified in the availability lists provided, Bidder must contact SMBR to request an
availability list of certified Firms for those additional scopes of work.

The scopes of wotk indicated in Section V will be considered subcontracting opportunities for MBEs and
WBEs, unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the
requirements in the technical portion of the solicitation to perform the work involved. If Bidder did not
meet the project goals, Bidder must explain in the space provided why MBEs/WBEs were not used as
subcontractors. If Bidder did meet the project goals, please write “Goals Met” in the space provided.

Section VI  Disclosure of Second-Level Subcontractots

Please complete this section if Bidder knows that one or more of their subcontractors will subcontract
patt of the wotk of their contracts to second-level subcontractors. Identify second-level contractors by
the legal name under which they will be registered to do business with the City. In the last line of each
entty box, please write the name of the first-level subcontractor that will be subcontracting work to the
second-level subcontractor. The first-level subcontractor should be listed in Section IV or Section V. If
Bidder is not awate of any second-level subcontractors, please write “N/A” in the first box on this page.

As discussed in Section IV above, when an MBE/WBE subconttactor subcontracts part of the wotk of its
contract to another Firm, the value of that second-level subcontracted work may not be counted toward
the goals based on the initial subcontractor’s MBE/WBE certification. The value of the second-level
subcontracted work may be counted toward the project goals only based on the second-level
subcontractot’s own MBE/WBE cettification, if any. Work that an MBE/WBE subcontracts to a non-

2-9A
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certified Firm does not count toward the goals. Work that an MBE/WBE subcontractor contracts to
another cettified Firm shall not be counted twice towards the goal.

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling services as a scope of work. Fach
time this scope of wotk is required on the project, Bidder must contact the Fitm listed as the primary
trucking subcontractor in this section. If the primary trucking subcontractor is not available ot cannot
petform the entitety of the work at the time requited, Biddet may contact the alternate trucking
subconttactors in the order that Bidder lists them in this section. Identify ptimary and alternate trucking
subcontractors by the legal name under which they will be registered to do business with the City. Bidder
must contact the ptimaty trucking subcontractor at least 24 houts befote the work is to be performed.
Biddet will not need to submit a Request for Change to use the alternate trucking subcontractors if Bidder
contacted the primary trucking subcontractor first and then proceeded to contact the alternates in the
order Bidder listed them on this section.

For putposes of meeting the project goals ot subgoals at the Compliance Plan stage, the entire value of this
scope of work shall be assigned to the ptimary trucking subcontractor. At contract closeout, MBE/WBE
participation will be counted based on the actual usage of the ptimary and alternate trucking

subcontractors.

Section VIIIT MBE/WBE Compliance Plan Check Sheet

Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested.

2-9A
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GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Biddet has a responsibility to make a portion of the wotk available to MBE/WBE subcontractots so
as to facilitate meeting the goals or subgoals. If the Bidder cannot achieve the goals or subgoals,
documentation of the Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at
the same time as the Compliance Plan. The SMBR Director will review the documentation provided and
determine if the Bidder made sufficient Good Faith Efforts. That there may be some additional costs
involved in soliciting and using MBEs and WBEs is not a sufficient reason for a Biddet’s failure to meet
the goals and subgoals, as long as such costs are reasonable. However, a Bidder is not required to accept a
higher quote from a subcontractor in order to meet a goal ot subgoal.

Contacting Potential MBE /WBE Subcontractors

The City has determined the scopes of wotk for this project and provided an Availability List of all the
MBE and WBE firms certified to perform those scopes. The Availability List is found at Appendix D and
has two sections: Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the
Significant Local Business Presence (SLBP) Area. As part of Good Faith Efforts, Bidders must contact all the
firms in the Vendors Within the SLBP Area section. Please note that evety firm on the Availability List —
within and outside the SLBP —is certified as an MBE or WBE for purposes of meeting the project goals,
and Bidders are encouraged to contact all the firms. If a Bidder identifies an additional scope of wotk fot
this project, the Bidder must request an Availability List for that scope. The SMBR Directot determines
whether the Bidder has made sufficient Good Faith Efforts if goals ot subgoals ate not met.

The City neither warrants the capacity nor guarantees the performance of any Firm indicated on
the availability list.

The availability list is sorted in numerical sequence by the National Institute of Governmental Purchasing
(NIGP) Commodity Code. It includes all cettified MBE,/WBE vendors for the scopes of work identified
by the City as being potentially applicable to this project. However, the availability list is not a
comprehensive identification of all areas of potential subcontracting oppottunities. If a Bidder identifies
one or mote work areas that are appropriate subcontracting opportunities that are not included on the
availability list, the Bidder shall contact SMBR to request the availability of MBE and WBE Fitms in those
areas. Requests for supplemental availability lists will be evaluated as a part of the Biddet’s Good Faith
Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope
of work or if the Bidder believes that the lists are inaccurate, notify the authotized contact petson of the
concern. All the Bidders will be notified in writing of any inaccuracy by addendum to the solicitation.
Concerns about a particular MBE/WBE’s certification status may be addressed to SMBR at (512) 974-
7600 or the SMBR Certification Division at (512) 974-7645. If the Bidder wants to use a certified
subcontractor that does not appear on this list, Bidder may either request the certified subcontractor to
furnish proof of certification and the specific work areas for which it has been certified ot request such
information from SMBR.

Appendix B shows the format for collecting required information from the subconttactors on the Vendors
Within SL.BP Area availability list. The information must be obtained at least seven (7) business days ptior
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to the submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the
same required information. Attached to the Subcontractor Vendor List at Appendix D is a list containing
the names and addtesses of all the MBE/WBE Firms in alphabetical order. This list is in label format and
is designed to facilitate the printing of mailing labels.

The following codes are used on the availability lists:

GND A firm’s two-digit gendet/ethnicity
code (e.g., FA, MA, or FB)

FA Female / Asian-Ametican

MA Male / Asian-American

FB Female / African-American

MB Male / African-American

FH Female / Hispanic

MH Male/ Hispanic

MBE A firm certified as a Minotity-owned
Business Enterprise

M/WB A firm certified as both a Minotity-
owned & Woman-owned DBusiness
Enterprise

M/WDB A fitm certified as a Minotity-owned;
Woman-owned; and Disadvantaged
Business Enterprise

Good Faith Efforts Review

LCTN
FN
MN
FwW
SL

X

WBE

W/MB

W/MDB

A firm’s two-digit location code (e.g., SL

or 'TX)

Female / Native American

Male / Native American

Female

Significant Local Business Presence
(SLBP)

Outside SLBP

A firm certified as a Woman-owned
Business Enterprise

A firm certified as both a Minority-
owned & Woman-owned Business
Enterprise

A firm certified as a Minotity-owned;
Woman-owned; and  Disadvantaged
Business Enterprise

If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation
submitted with the Compliance Plan to ensure that the Bidder made Good Faith Effotts to meet the project
goals or subgoals. In determining whether the Bidder has made Good Faith Efforts, SMBR will consider,
at a minimum, the Bidder’s efforts to do the following:

(A) Solicit certified MBE/WBE subcontractors with a Significant Local Business Presence (SLBP) and
request a response from those interested subcontractors who believe they have the capability to
perform the work of the contract through at least two reasonable, available, and vetifiable means.
‘The Bidder must solicit this interest motre than seven (7) business days ptiot to submission of the
Compliance Plan to allow sufficient time for the MBEs or WBEs to tespond. (The date
bids/proposals ate due to the City should not be included in the seven day solicitation ctitetia.)
The Bidder must take appropriate steps to follow up with subcontractors who respond. 'The
Bidder must state a specific and verifiable reason for not contacting each cettified Firm with a

significant local business presence.

(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract, including addenda, in a timely manner, to assist them in responding

2-9A

and submitting a bid.

8

Aeloderolun 41



(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the
Bidder. An MBE/WBE that has submitted a bid to a Bidder but has not been contacted within
five (5) business days of submission of the bid may contact SMBR to tequest a meeting with the
Bidder. Evidence of good faith negotiation includes the names, addresses, and telephone numbers
of MBEs/WBEs that were consideted; a desctiption of the information provided regarding the
plans and specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for MBEs/WBEs to petform the work. Bid shopping
is prohibited.

(D)Select portions of the wotk to be performed by MBEs/WBEs in otder to increase the likelihood
that the MBE/WBE goals or subgoals will be met. This includes, whete apptoptiate, breaking out
contract work items into economically feasible units to facilitate MBE/WBE patticipation, even
when the Bidder might otherwise prefer to perform these work items with its own forces.

(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, ot via
electronic/social media).

(F) Use the services of available community organizations; minotity persons/women contractots’
groups; local, state, and federal minority persons/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the rectuitment and
placement of MBEs/WBEzs.

(G) Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith
efforts; however, they are not intended to be a mandatory checklist, not are they intended to be exclusive
ot exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of
credit, or insurance as requited by the City ot contractot.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or setvices.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from
SMBR on any questions related to compliance with this section. In addition, SMBR may also consider the
petrformance of other Bidders successfully meeting the goals.

The ability or desire of a Bidder to perform the work of a contract with its own organization does not
relieve the Bidder of the responsibility to make Good Faith Efforts.

2-9A 9
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Bidders may reject MBE/WBEs as unqualified only following thotough investigation of their capabilities.
The MBE/WBE’s membership or lack of membership in specific groups, otganizations, ot associations,
and political or social affiliations (for example union or non-union employee status), are not legitimate
causes for the rejection ot non-solicitation of bids/proposals in the Biddet’s effotts to meet the project
goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

o TFax logs, emails, and/or copies of documents sent to firms within the SLBP area.

e Copies of written correspondence to certified firms (include names, addresses, and other
identifying information).

e Phone logs with responses (Phone contacts, alone, will not be sufficient.).

e Lists and copies of letters sent by mail, hand delivered, ot e-mailed.

e Breakdown of negotiations made with cettified firms.

e C(Copies of advertisements with local newspapets, trade associations, Chambers of Commerce
and/ot any other public media.

e Other communications regarding contacts with trade associations and Chambers of
Commerce.

The following additional Good Faith Efforts factors may also be considered

e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance
(as required by City or Contractor).

® Copies of emails or phone logs regarding assistance in obtaining equipment, supplies,
materials, or services.

¢ Copies of all bids received in response to Bidder contacting other Firms.

2-9A 10
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Letter of Intent

The low Bidder accotrding to the Certified Bid Tab is required to submit a signed and notarized Letter of
Intent (LOI) from each subcontractor, supplier, or manufacturer that is identified in the Compliance Plan
within three (3) business days after receipt of a written request by the City. LOIs are to be signed by both
patties, and each signature is to be notarized. The L.OIs must be in the format shown on the sample at
Appendix C and must contain all information included in the sample. LOIs are required for all levels of
subcontracting, and a separate LOI fot each subcontractor, supplier, or manufacturer is requited. The
amount and scope of work indicated on each 1.OI shall be the actual amount indicated on the
Compliance Plan submitted with the bid and approved by the City.

Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of
subcontractors, suppliets, or manufacturers are permitted only after contract execution and only with
prior written approval of SMBR. Request for changes to the Compliance Plan must be submitted on the
Request for Change of Compliance Plan Form for all levels of subcontracting. LOIs must be submitted for all
additions of subcontractors, suppliers, or manufacturers to the Compliance Plan ptior to the start of work.

Post-Award Monitoting

The City will monitot post-award compliance information regarding the use of certified MBE/WBE
Firm(s) listed on the Compliance Plan. 'The contractor will be required to submit post award reports
detailing the utilization of all subcontractors. The reports and other information regarding post-award
compliance will be discussed with the successful Bidder. The following information on Payment
Verification, Change Otdet/Contract Amendments, and Progtessive Sanctions provides an ovetview of
some of the post-award monitoring process.

=  Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments
clause. This clause requites all subcontractors to be paid within ten (10) calendar days from the date that
the prime contractor has been paid by the City for invoices submitted by subcontractors.

The prime contractor shall submit a Swbcontractor/ Supplier Awards and Expenditures Report to the project
manager and/or contract administrator at the time specified by the managing department. The treport
shall be in the format requited by the City and shall include all awards and payments to subcontractors for
goods and setvices provided under the contract during the previous month. This report may be used by
the City to verify utilization of and payment to MBEs and WBEs.

The ptime contractor and/ot any subcontractor whose subcontracts ate being counted toward the
MBE/WBE tequitements shall allow the City access to recotds relating to the contract, including but not
limited to, subcontracts, payroll records, tax information, and accounting recotds, for the purpose of
determining whether the MBEs/WBEs ate petforming the scheduled subcontract wortk.

2-9A 11
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In determining achievement of MBE/WBE goals, the patticipation of an MBE/WBE subcontractor shall
not be counted until the amount being counted toward the goal has been paid.

®= Change Order/Contract Amendments

The goals on this contract shall also apply to change otders that requite wotk beyond the scope(s) of
trades originally tequired to accomplish the project. 'The contractot is requited to make Good Faith
Efforts to obtain MBE./WBE patticipation for additional scopes of work.

Change otders that do not alter the type of trades originally tequired to accomplish the project may be
undertaken using the subcontractors already undet contract to the ptime contractor. Project managers
will have automatic SMBR apptoval to authotize any change otrder that increases the contract amount for
an existing certified subcontractor and is within the existing scope being petformed by that
subcontractor.

= Progressive Sanctions

The successful Biddet’s Compliance Plan will be incotporated into the resulting contract with the City. As
described in Section 16.5 of the 00700 General Conditions to the Contract, progtessive sanctions may be
imposed for failure to comply with Chapter 2-9A of the City Code, including;

» Providing false or misleading information to the owner in connection with the submission
of a Bid, in responses to Requests for Qualifications or Requests for Proposals, in Good
Faith Efforts documentation, in post award compliance, ot in other Program operations;

« Substituting Subcontractors without first receiving approval for such substitutions, which
may include the addition of an unapproved Subcontractor and failure to use a
Subcontractor listed in the apptoved Compliance Plan; and

« Failure to comply with the approved Compliance Plan without an approved Request for
Change, an approved Change Ordet, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.

2-9A 12
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All sections (I-VIII) must be completed and submitted
prior to the due date in the solicitation documents

IFB - MBE/WBE COMPLIANCE PLAN

Section I — Project Identification and Goals

Appendix A

Project Name

Walnut Creek WWTP WRI Tank Assessment And Repairs

Solicitation Number

IFB 6100 CLMC411
Project Goals or Subgoals
MBE N/A %
African Ametican 2.20 %
Hispanic 5.65 %
Native/Asian Ametican 0.88 %
WBE 212 9,

Section IT — Prime Company Information

Name of Company

Address

City, State Zip

Phone

Fax

Name of Contact Person

Is ptime company City
certified?

Yes[ | No[ ] MBE[ | WBE [_] MBE/WBE Joint Venture [ ]

I certify that the information included in this Compliance Plan is true and complete
to the best of my knowledge and belief. I further understand and agree that this

Compliance Plan shall become a part of my contract with the City of Austin.

Name and Title of Authorized Representative

Signature

Date

For SMBR Use Only:

T have reviewed this compliance plan and found that the Bidder HAS [] or HAS NOT [] complied as per the City Code Chapter 2-9A.

Reviewing Counselor

Director/Assistant Director

Date

Date

2-9A

13

MW 20




Section III — Compliance Plan Summary

Appendix A

Note:
= Fill in all the blanks.

= For project participation numbers use an EXACT number. DO NOT USE: approximate, plus ot minus
(+-), up to, to be determined (TBD), < >, ot any other qualifying language.
Compliance plans not complying with these requirements shall be rejected as non-responsive.

Total Base Bid (if applicable): $

Goals: Proposed Participation

MBE $ %
WBE $ %
Non-Certified $ %
SubGoals: Proposed Participation
African Ametican $ %
Hispanic $ %
Native/Asian American $ %
WBE $ %
Non-Certified $ %

Bidder’s own participation in base bid (less any amount subcontracted):

Amount: $

Percentage:

Are the stated goals or subgoals of the solicitation met? (If 7o, attach documentation of Good Faith Efforts)

Yes [] No [ ]

For SMBR Use Only:
Verified Goals OR Subgoals:

MBE % WBE %
Aftican-American %o; Hispanic %; Native/Asian American %; WBE. %
2-9A
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Section IV — Disclosure of MBE and WBE Participation

Duplicate As Needed

Appendix A

Note:
u Fill in all the blanks.

' For project participation numbers use an EXACT number. DO NOT USE: approximate, plus otf minus

(+ -), up to, to be detetmined (TBD), < >, or any other qualifying language.
5 Compliance plans not complying with these tequirements shall be rejected as non-responsive.
= Fill in names of MBE/WBE Certified Firms as registeted with the City of Austin.

Name of MBE/WBE Cettified Firm

City of Austin Certified

MBE | | WBE[ | FEthnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Amount of Subcontract

%

Commodity codes/desctibe setvices

Name of MBE/WBE Cetrtified Firm

City of Austin Certified

MBE| | WBE|[ | FEthnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Amount of Subcontract

%

Commodity codes/describe services

Name of MBE./WBE Certified Firm

City of Austin Certified

MBE[ | WBE|[ | FEthnic/Gender Code:

Vendor Code

Addtess/ City / State / Zip

Contact Person

Phone #:

Amount of Subconttract

%

Commodity codes/describe setvices

Name of MBE/WBE Cettified Firm

City of Austin Certified

MBE | | WBE[ | Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Amount of Subcontract

%

Commodity codes/desctibe setvices

29A

15




Appendix A

Section V — Disclosute of Non-Cettified Subcontractots

Duplicate As Needed

Note:

Fill in all the blanks.

Fot project participation numbers use an EXACT number. DO NOT USE: approximate, plus ot minus
(+ -), up to, to be determined (TBD), < >, or any other qualifying language.

Compliance plans not complying with these tequirements shall be rejected as non-tesponsive.

= Fill in names of Non-Certified Subconttactors as registered with the City of Austin.

Will non-certified subcontractors/suppliers be used? Yes 00 No O

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Petson

Phone #:

Amount of Subcontract

%o

Commodity codes/desctibe setvices

Reason MBE/WBE not used

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Amount of Subcontract

%

Commodity codes/desctibe setvices

Reason MBE/WBE not used

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Petson

Phone #:

Amount of Subcontract

%

Commodity codes/desctibe setvices

Reason MBE/WBE not used

Subconttractor

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Amount of Subcontract

%

Commodity codes/desctibe services

Reason MBE/WBE not used

2-9A

16
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Appendix A

Section VI Disclosure of Second-Level Subcontractors

Duplicate as Needed

Note:

Fill in all the blanks.

For project patrticipation numbers use an EXACT number. DO NOT USE: approximate, plus or minus

(+ -), up to, to be determined (ITBD), < >, ot any other qualifying language.

Compliance plans not complying with these requitements shall be rejected as non-responsive.
Fill in names of Second-Level Subcontractots as registered with the City of Austin.

Second-Level Subconttactor

City of Austin Certified? No [ | MBE[ | WBE[ | Ethnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Amount of Second-Level Subcontract $ %

Commodity codes/describe services

First-Level Subcontractor

Second-Level Subcontractor

City of Austin Certified? No[ ] MBE[ | WBE[ | FEthnic/Gender Code:
Vendor Code

Addtess/ City / State / Zip

Contact Person Phone #:

Amount of Second-Level Subcontract $ %

Commodity codes/describe services

First-Level Subcontractor

Second-Level Subcontractor

City of Austin Certified? No|[ | MBE[ | WBE| | Ethnic/Gender Code:
Vendor Code

Addtess/ City / State / Zip

Contact Person Phone #:

Amount of Second-Level Subcontract $ %

Commodity codes/desctibe setvices

First-Level Subcontractor

Second-Level Subcontractot

City of Austin Certified? No [ | MBE|[ | WBE| | Ethnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Petson Phone #:

Amount of Second-Level Subcontract $ %

Commodity codes/desctibe setvices

First-Level Subcontractor

2-9A
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Appendix A
Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Duplicate as Needed

Note:

" Fill in all the blanks.

n For project participation numbers use an EXACT number. DO NOT USE: approximate, plus ot minus
(+-), up to, to be determined (TBD), < >, ot any other qualifying language.

. Compliance Plans not complying with these requirements shall be tejected as non-responsive.

= Fill in the names of Trucking Subcontractors as registered with the City of Austin.

Primary Trucking Subcontractor

City of Austin Certified? No [ ] MBE[ | WBE[ ] Ethnic/Gender Code:
Vendot Code

Address/ City / State / Zip

Contact Person Phone #:

Amount of Subcontract $ %

Commodity codes/desctibe services

Alternate Trucking Subcontractor

City of Austin Cettified? No[ | MBE[] WBE[] Ethnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? No[ | MBE[] WBE[] Ethnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Petson Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? No|[ | MBE[ ] WBE[ | FEthnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Person ~ Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? No[ | MBE[] WBE[] FEthnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

2-9A 18
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Appendix A
SECTION VIII — MBE/WBE COMPLIANCE PLAN CHECK LIST

The MBE,/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation
documents. If the goals or subgoals were not achieved, Good Faith Efforts documentation must be
submitted with the MBE/WBE Compliance Plan. All questions in Section VIII MUST be completed and
submitted with the Compliance Plan if goals or subgoals are not met.

1. Were written notices sent to all MBE/WBEs from the Significant Local Business Presence (SLBP)
availability list at least seven (7) business days prior to the submission of this Compliance Plan?

Yes [ ] No[ ]

2. Were two sepatate methods used to contact all MBE/WBEs from the SLBP availability list at least
seven (7) business days ptior to the submission of this Compliance Plan? Please list the two methods
used to contact MBE/WBEs. (i.c. fax, email, mail, and/ or phone)

Yes [] No []

List Methods:

3. Wete steps taken to follow up with interested MBE/WBEs?  Yes ] No [ ]

4. Were advertisements placed with a local publication? (i.e. newspapet, minority ot women
otganizations, ot electronic/social media)?

Yes [ ] No []

5. Wete wtitten notices sent to Minority or Women organizations?  Yes[ | No ]

6. Were additional elements of work identified to achieve the goals or subgoals?

Yes[ ] No [ ]

If yes, please explain:

2-9A 19
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Appendix A
SECTION VIII — MBE/WBE COMPLIANCE PLAN CHECK LIST CONTINUED....

7. Was SMBR contacted for assistance? Yes [ ] No [ ]
If yes, complete following:

Contact Petson:

Date of Contact:

Summary of Request:

8. Were Minotity or Women otganizations contacted for assistance? Yes [ | No [ ]
If yes, complete following:

Organization(s):

Date of Contact:

Summary of Request:

9. Is the following documentation attached to support good faith effott requirements to achieve goals
ot subgoals? (Documentation is not limited to this list.)

Yes [_] No[_] Copy of written solicitation sent to MBE,/WBEs in SLBP atea.

Yes [ ] No [ ] Two separate methods of notices sent to MBE/WBEs in SLBP atea (fax
transmittals, emails, and/or phone log).

Yes [ | No [_] Copy of advertisements.

Yes [ | No[] Copy of notices sent to Minotity and Women organizations.

Yes [] No [_] Documentation that demonstrates efforts made to reach agreements with the
MBE/WBEs who responded to Biddet’s written notice? (i.e. copy of bids/proposals, spreadsheet
breakdown of MBE/WBEs considered follow-up emails/phone logs and/or correspondence
between Bidder and interested MBE./WBEs).

2-9A 20
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Appendix B

LETTER TO POTENTIAL SUBCONTRACTORS

is soliciting Minority and Women-Owned Business

Enterptise patticipation for the following City of Austin project. Plans are available at the Austin area
plan rooms, out office, and the locations listed in the Invitation for Bids.

Name of Project:
Project/Solicitation Number:

Location of Pre-bid Conference (if any):

Bid Date and Time:

This Project Includes the Following Scopes of Service:

O

0O O OO0 o0 oo ooo oo o o o

Asbestos Abatement
Carpentry

Carpeting

Concrete
Demolition Services
Doots and Frames
Drilling

Drywall

Electtrical
Excavation Setvices
Fabricated Steel
Flooring

Glazing Services
Hardware

Heavy Construction Equipment
Other

0O O OO0 o0 ooo oo o oo o o o

HVAC

Insulation

Lab and Field Testing Services
Landscaping

Masonty

Millwork

Painting

Paving and Resurfacing
Plumbing

Roofing

Stone

Tile

Weather and Waterproofing
Welding

Windows

Other

Contact our office for detailed information on the scopes of work being subcontracted and the relevant
terms and conditions of the contract.

Please contact: at ot

(Name) (Telephone) (Fax)
All bids MUST be received by:
2-9A 21
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Appendix C

LETTER OF INTENT
Name of Prime Conttactot:
Address:

Street City State Zip Code
Telephone: (___) Fax: ( ) Proposed Contract Amount: §
Project/Solicitation Number:

Project Name:

Type of Agreement (check one): [ Lump Sum O Unit Price O Commodity

Period of Petformance: Level of Subcontracting (check one): O 1% 0O 2 0O 3¢
Legal Name of Subconttactot*:

Subcontractor* Vendor Code:

Address:

Street City State Zip Code
Telephone: ( ) Fax: ( ) Proposed Subcontract Amount: §

Commodity Code and description of wotk to be petformed by Subcontractor Firm:

The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the
Subcontractor with a copy of the City’s ptevailing wage requirements.

Pritme Contractot: Subcontractot:

Legal Name of Firm, as registered with the City Legal Name of Firm, as registered with the City

Signature Signature

Print Name Print Name

Title Title

Date Date

STATE OF STATE OF

COUNTY OF COUNTY OF

SUBSCRIBED AND SWORN TO before me on the SUBSCRIBED AND SWORN TO before me on the
day of , 20 . day of ,20

Notaty Public Notary Public

*Including Suppliers or Manufacturers
2-9A 22
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN
ysooooceres
Po Box 3605 5129909850 MB M/African American SL
Plugerville Tx 78691 tecollc@gmail.com
_/.\Soo%oo_wwﬁ 5129179822
mmu_om 5 M_M<_mw< wmwom 5124501884 MB M/Hispanic AU
Austin Tx 78757 podjcash@gmail.com
VIK4998250
512-837-6411 402
Mm_w_m_mzm. _umm_om coLtD 512-837-9468 MDB M/Hispanic AU
L2Yaslv VIKING@VIKINGFENCE.COM

Austin Tx 78758-5492

65860 Pipe, PVC (Polyvinyl Chloride)

GRE2117750
ALWAYS DISTRIBUTING/GREATER TEXAS 5124526369
FACILITIES INC 5124526369 MDB M/African American AU
Po Box 142205 ALWAYSBUILDING@ATT.NET
Austin Tx 78714-2205
mmmow@wmm 512-260-9899
Po Box 10327 512-260-9009 WDB F/Caucasian AU
AL - CFUQUAY@AUSTIN.RR.COM
HAY2261500
512-451-6600
HAYNES-EAGLIN-WATERS 512-879-1088 MWDB F/African American AU

Po Box 82448

Austin Tx 78708-2448 chaynes@hewaustin.com

V50000031989 5129341905
m.mﬂom_.w_m%%z 5129909850 MB M/African American sL
Pflugerville Tx 78691 tecollc@gmail.com
V00000902341 5129179822
%M_% wm%mﬁww_wmm 5124501884 MB M/Hispanic AU
Austin Tx 78757 podjcash@gmail.com
MAR8301130
512-303-4413
__,u\_%mwx_u%ocm%_mm LLC 512-321-1199 MDB M/Hispanic SL
Cedar Creek Tx 78612-0560 AROS3B@SWBELL NET
VIK4998250
512-837-6411 402
w\m_w_w_mzmamwm_mw COLTD 512-837-0468 MDB M/Hispanic AU
el A VIKING@VIKINGFENCE.COM
7207340 PUMPS, SUMP, SUBMERSIBLE
Printed on 01/29/2013 3:03PM Page 2 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/NMB Code GIE LCTN
ARl e 512-217-5555
pOREITSE, oIC: 512-233-1716 MWDB F/African American AU
8760a Research Blvd Ste #167 aleonproperties@yahoo.com
Austin Tx 78758 prop yahoo.
AUS8316686
512-301-1385
AUSTIN CONCRETE SOLUTIONS INC 512-301-1764 MDB M/Hispanic AU
8641 Old Bee Caves Rd rich@ausconcrete.com
Austin Tx 78735 ’
VS0000026130
) 512-418-0800
Armadillo Works, LLC 512-231-0024 MB M/Hispanic AU

7801 N Lamar Blvd #8161 rene_a_salazar@yahoo.com

Austin Tx 78752
mmwmﬁwﬂo 512-301-9652
40 o eSS 512-394-0293 MDB M/Hispanic AU
Pk iy CGECARLOS@AUSTIN.RR.COM
VS0000028230
512-944-0280
CVI Development, LLC. 512-507-2767 MDB M/African American AU

1801 Lavaca 2-J KarlDaniels.mac@me.com

Austin Tx 78701
VS0000023419
5125655134
GREEN CONSTRUCTOR GROUP LLC  ggg5451302 WB F/Caucasian sL

12011 Sandeen Rd info@greenconstructor.com

Coupland Tx 78615
HHL7086095
H&H FORADORY CONSTRUCTION  512-243-2378
INC 512-243-1518 MDB M/Hispanic AU
9220 Burklund Farms Road HENRYB@AUSTIN.RR.COM
Del Valle Tx 78617-5328
oty sia5s.5
9810 Fm 969 512-454-0077 MDB M/Hispanic AU
T ART@IDGUERRA.COM
JHA8309189
J HARPER CONSTRUCTION
COMPANY INC Rl MB MiAfrican American AU
Po Box 6350
Austin Tx 78762
JOH2629800
JOHNSON HAULING 512-928-1060 . .
5512 E M L King Blvd 512-026-4180 s S caT P TeTiCa C
Austin Tx 78721-1628
LT Commercil LLC st i B
7401 W. Slaughter Lane Suite 5048 108 Do P
Austin Tx 78739 p gmar.
Printed on 01/29/2013 3:03PM Page 4 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN

PAT8302249 512-407-9100

PAT NORMAN & ASSOC L L C 512-407-8788 MDB M/Native American AU

Po Box 4677 .
Austin Tx 78765-4677 pat@pna-austin.com

91238 CONSTRUCTION, W/W TREATMENT FA

xmwwoomm_%omm | 469-235-4946
2600 mom% ﬂm&wﬁ 4:8 972-421-1712 MDB M/Hispanic AU
Austin Tx 78735 allaboutdesigntx@aol.com
CEN8321007
512-989-2602
mmwﬂqhmwmmmwm m_ﬁu hw_m_._i LD 512.989-2698 MDB M/Hispanic AU
Austin Tx 78758 RMARTINEZ@ROADANDUTILITY.COM
CENB8314837
CENTRAL TEXAS UTILITY SERVICES 512-985-6539
LLC 512-985-6542 MWB F/Hispanic AU
Po Box 1220 dhernandez0510@yahoo.com
Del Valle Tx 78617-1220
FAC8317993
512-352-6035
w»%n.__,q\__mmw hm_.Sm_:;joz INC  512.352-6036 MB M/Hispanic sL
Taylor Tx 76574 annette@facrehab.com
e - 512-454-4450
9810 Fm 969 512-454-0077 MDB M/Hispanic AU
Austin Tx 78724 ART@IDGUERRA.COM
__”m«m_w_ﬁwzm 512-381-8333
Suite C220 mﬁ..wm‘_-mm@ MDB M/Hispanic AU
Austin Tx 78746 ssmith@Invinc.com
”.\wonoooowomﬂ S 5129833283
ewis Concrete Restoration MWB F/Hispanic sL
405 Ware Dr sherrylewis@austin.rr.com
Buda Tx 78610 o
MAR8301130
512-303-4413
__,u\_%mwn_u%ocmam_mm 85 512-321-1199 MDB M/Hispanic sL
Cedar Creek Tx 78612-0560 AROSSE G SWEEEENET
MYE8321732
MYERS CONCRETE 512-847-8000
CONSTRUCTION LP 512-847-3831 WB F/Caucasian SL
Po Box 2928 MARCI@MYERSCONCRETE.COM
Wimberley Tx 78676-2928
Frinted on 01/29/2013 3:03PM Page 6 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
Mmmomooowmmm e 5122789000
e m%mﬂmﬂww_.m:m Unit' 512-278-9133 MWDB F/Hispanic AU
Manor Tx 78653 mari@ebcconstruction.com
VS0000012711
3 . 512-402-4984
wmm_ﬁﬁnuﬁ pofety Senvices Inc.  512.443.7138 MDB M/Hispanic AU
Austin Tx 78748 Enviross@hotmail.com
mmmmwm,wﬂm 512-260-9899
Po Box 10327 512-260-9009 WDB F/Caucasian AU
. CFUQUAY@AUSTIN.RR.COM
VS0000023419
5125655134
Wﬂmmﬂmo:wuwummoqox GROUP LLC ggs5451302 WB F/Caucasian sL
Coupland Tx 78615 info@greenconstructor.com
HHL7086095
H&H FORADORY CONSTRUCTION  512-243-2378
INC 512-243-1518 MDB M/Hispanic AU
9220 Burklund Farms Road HENRYB@AUSTIN.RR.COM
Del Valle Tx 78617-5328
e e 512454145
e 512-454-0077 MDB M/Hispanic AU
A ART@IDGUERRA.COM
JHAB8309189
J HARPER CONSTRUCTION
COMPANY INC Il Tl MB M/African American AU
512-985-6727
Po Box 6350
Austin Tx 78762
__”m«mﬂw_ﬁw:o 512-381-8333
Shaeto 512-381-8334 MDB M/Hispanic AU
Austin Tx 78746 ssmith@Invinc.com
V00000905304
4 5126880106
Lobo Excavation, Inc. 5126879189 MB M/Hispanic AU

303 E Powell Lane ranferi10@gmail.com

Austin Tx 78753
UNL8306949
512-902-6857
ﬁﬁw .__unw__%wgmku%:whm_bmx 512-398-5958 NC F/African American AU
Jiogsdonnny UNLIMITEDHD@HOTMAIL.COM
V00000906281
5123129524
MEJ UTILITY CONSTRUCTIONLLC 2455154050 B MrHiispanic -

313 Green Pastures Dr

Kyle Tx 78640 cindymejia@meiutility.com

Printed on 01/29/2013 3:03PM Page 8 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
9134735 DRIVEWAY PAVEMENT, PORTLAND CEMENT CONCRETE.
AUS8316686
512-301-1385
AUSTIN CONCRETE SOLUTIONS INC 512-301-1764 MDB MiHispanic AU
8641 Old Bee Caves Rd rich@ausconcrete.com
Austin Tx 78735 ’
VS0000017696
512-386-8690
AUSTINICONSIRCCTORSICLE 512-386-8695 MDB M/Hispanic AU
EI T jguzman687@aol.com
Austin Tx 78719 ’
AUS8321418
512-535-3285
wmmmwwzmmu%mmomor_zc INC 512-535-3286 MDB M/Hispanic SL
Lago Vista Tx 78645-5650 rick@austin-underground.COM
CHA1096750
CHAPARRAL CEILING & WALL CO 512-929-3030 ; :
Po Box 6476 512-926-5650 MbE RilkiSganic =l
Austin Tx 78762-6476
N Blioe0054 1
2302 Southwood Hills Dr 5123651231 MB M/Hispanic SL
Taylor Tx 76574 delalagunacerda@yahoo.com
wmmwummmwmom 512-755-0198
3543 North Us Hwy 281 512-756-1569 WDB F/Caucasian LO
Burnet Tx 78611 desa_hinds26@yahoo.com
Mmmomomowmmm LG 5122789000
M m%mqmo%u._.m:m U4 512-278-9133 MWDB F/Hispanic AU
Manor Tx 78653 mari@ebcconstruction.com
FAC8317993
512-352-6035
PSS REHABILITATION ING — 512-352-6036 MB M/Hispanic sL
Taylor Tx 76574 annette@facrehab.com
el 512-761-6161
N . 15129850207 MDB M/Asian AU
411 W Saint EImo Rd Unit #1 fayez@civilitude.com
Austin Tx 78745 Y :
GIB8314791
512-251-4636
m%mww_._mm,o_.’m_.mwmqm Li=® 512-251-7986 MWDB F/Hispanic AU
Pfiugerville Tx 78660 misty@gibson-concrete.com
HEN7152090
HENRIQUEZ COMMERCIAL
512-251-8108 . h
CONTRACTORS INC 512-251-8447 MDB M/Hispanic AU

13715 Maye PI
Austin Tx 78728-7731

Printed on 01/29/2013 3:03PM
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN

UNI7027985

UNISM DEVELOPMENT CO INC
Po Box 14145

Austin Tx 78761-4145

ZET7161210

ZETA GROUP INC
Po Box 40157

Austin Tx 78704-0003

512-255-3726
512-255-1451 MB NM/African American AU
unism@sbcglobal.net

512-928-9382
512-928-9383 MDB M/Hispanic AU
luis@zetagroupinc.com

91359 CONSTRUCTION AND UPGRADES, WASTEWATER TREATMENT PLANT

Tl 512-381-8333
A 512-381-8334 MDB M/Hispanic AU
Suite €220 ssmith@Invinc.com
Austin Tx 78746 i
TMO8320608
T MORALES COMPANY ELECTRIC 254-7934344
& CONTROLS LTD 254-793-3044 MWB F/Hispanic SL
Po Box 859 TELDRIDGE@MORALESCOMPANY.COM

Florence Tx 76527-0859

9136048 MANHOLES, CONSTRUCTION OF. THIS WORK SHALL CONSIST

CEN8321007
CENTRAL ROAD AND UTILITY LTD
8760 A Research Blvd #192

512-989-2602
512-989-2698 MDB M/Hispanic AU
RMARTINEZ@ROADANDUTILITY.COM

Austin Tx 78758
Mwmomgowm% LG 5122789000
onstruction, 512-278-9133 MWDB F/Hispanic AU

14831 Bois D Arc Lane Unit 4 mari@ebcconstruction.com

Manor Tx 78653

FAC8317993
512-352-6035

POt REHABILITATION ING - 512.352-6036 MB M/Hispanic sL

Taylor Tx 76574 annette@facrehab.com

ooy o1z

9810 Fm 969 512-454-0077 MDB M/Hispanic AU

g ART@IDGUERRA.COM

JHA8309189

J HARPER CONSTRUCTION

COMPANY INC Sasdaasl MB MiAfrican American AU
512-985-6727

Po Box 6350

Austin Tx 78762

—
Frinted on 01/29/2013 3:03PM / - &W&%\f tlf Page 12 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code LCTN
VS0000028230
512-944-0280
e 512-597-2767 MDB MiAfrican American AU
Austin Tx 78701 KarlDaniels.mac@me.com
D I 512-844-2646
_ww_m%%%u,wﬂ__.»%oq_oz 512-260-8377 NON M/Hispanic sL
feanite 1% oA DLCCONSTRUCTION1@AOL.COM
V50000010440 e -
ww,mw xmm,mw MDB M/Hispanic sL
Florence Tx 76527 silvaconcrete@embargmail.com
V50000005666 5122789000
_Amw%%mwwqmﬁwm,_.wwm Uit 4 512-278-9133 MWDB F/Hispanic AU
Manor Tx 78653 mari@ebcconstruction.com
VS0000033889 S TEIEYeET
Tl e B 512-443-3225 MDB M/African American AU
Austin Tx 78701 smitco.concrete@yahoo.com
<mnu.ooooA 2711 ) 512-402-4984
Environmental Safety Services Inc. 512-443-7138 MDB M/Hispanic AU
829 Latteridge Drive . .
Austin Tx 78748 Enviross@hotmail.com
MMmmwﬁmoMMm_A 512-761-6161
. . 15129850207 MDB M/Asian AU
411 W Saint ElImo Rd Unit #1 fayez@civilitude.com
Austin Tx 78745 Y :
FOU7151270
FOUR-B PAVING 830-228-5849 .
Po Box 1065 830-228-5869 L F/Eatcastan e
Spring Branch Tx 78070-1065
VC0000103339
; 512-257-8075
m%w%%ﬁm mm_mvﬁwﬂ 512-219-5209 MWDB F/Hispanic AU
A S ROLANDOO@MXCONSTRUCTION.NET
GIB8314791
512-251-4636
mmwwwu%:o_wmwmqm LLC 512-251-7986 MWDB F/Hispanic AU
Pfiugerville Tx 78660 misty@gibson-concrete.com
HAY2261500
512-451-6600
HAYNES-EAGLIN-WATERS 512-879-1088 MWDB F/African American AU

Po Box 82448
Austin Tx 78708-2448

Printed on 01/29/2013 3:03PM

chaynes@hewaustin.com
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City of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email WI/MB Code LCTN
MUN7143465
MUNIZ CONCRETE & CONTRACTING INC 7 (2 900 2q0e BB s AU
Po Box 6596 - .
Austin Tx 78762 rudy@munizcontracting.com
V80000021028
5129147766
_A,\_m.nwwﬂ_,ﬂ__"% . MDB M/Hispanic sL
Kyle Tx 78640 masonrypluslic@yahoo.com
PAT8302249
512-407-9100
w>WzoA_M_«_wz &ASSOCLLC 512-407-8788 MDB M/Native American AU
DIEOX pat@pna-austin.com
Austin Tx 787654677
Lty 512-299-0404
w%wm&w_mm - WDB F/Caucasian AU
Austin Tx 78766-9593 INEO@PIATRAINCIEOM
PRI7031445
5124799587 100
e wm,\mm_bn_,\_mza INC 5124799591 MDB M/Hispanic AU
Austin Tx 78702-4729 betty@prismdevelopmentinc.com
VS0000014981
- . 512-293-4450
n.wmm_wa .moh,ﬂwo“so Le 512-692-2947 MWDB F/Hispanic AU
e TgIvISta hbergold@austin.rr.com
Austin Tx 78736
V00000906146
RM LOPEZ CONCRETE CONSTRUCTION 5128451326
INC 5122953883 MB M/Hispanic SL
Po Box 237 lopezconcreteconstruction@gmail.com
Buda Tx 78610
ROA7009475
512-280-6666
B e SRCILTIESING 512-280-6066 WDB FiCaucasian AU
Austin Tx 78709-0309 sthomas@roadwayspecialties.com
e s
9905 Fm 973 North 512-272-4546 MDB M/African American AU
Manor Tx 78653 ETMASONRY@EARTHLINK.NET
VC0000103148
8773130003
TONY KAY CONSTRUCTION LLC MDB M/African American AU
7901 Cameron Rd tony@tonykc.com
Austin Tx 78754 y@lonyke.
VC0000101184
512-303-9988
FRAUSBAYINCIS EXCAVATING, INC 512-303-9977 MWDB F/Hispanic sL

1190 Fm 969
Bastrop Tx 78602

Printed on 01/29/2013 3:03PM

TRAVISPAE@AOL.COM

Acdod epolocon #E
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
Mmooomﬂe.ﬁmo 5124771629
wardisIolas uerra 5124829432 MB M/Hispanic AU

1718 East 38th Street
Austin Tx 78722

VS0000038143

Excellence Beyond Technology 512-310-1200

Construction, Inc. 512-310-1219 MB M/African American SL
200 Tradesmen Park Drive ehouse@ebtconstruction.com

Hutto Tx 78634

VC0000102053

GERALD NUNN ELECTRIC LLC
410 N Patterson Ave

Florence Tx 76527

V50000023419
5125655134
GREEN CONSTRUCTOR GROUP LLC gggeqe1300 WB F/Caucasian sL

12011 Sandeen Rd ;
Coupland Tx 78615 info@greenconstructor.com

airportac@yahoo.com

254-793-3539
254-793-4263 MDB M/Native American SL
Gerald@gnellctx.com

/o\mooooommw._ﬂ» R LLC 5127613375
overnment Interior Solutions, 5018013743 MDB M/Native American AU
P.O. Box 160416 nick@pdngroup.com
Austin Tx 78716 .
JSE8303419

512-243-2700
512-243-2702 WB F/Caucasian SL
bschmidt@)jselectric.com

J S ELECTRIC INC
4702 Fm 1327

Buda Tx 78610
V00000904278 5123034536
Josephine Escobar 5123036877 MWB F/Hispanic SL

115 Todd Trail jotimjon@yahoo.com

Elgin Tx 78621
MER7159380
512-515-5557
A 512-515-5054 WB F/Caucasian sL
Liberty Hill Tx 78642-0587 fiymercelec@sbcglobal.net
POW8300999

512-267-6656
512-267-0989 MWB F/Hispanic AU
vbloom@pgeinc.com

POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

VS0000026883

Patriot Veterans Construction & 5129281483

Consuiting Firm, LLC DB M/African American AU
20800 Huckabee Bend info@patriotveterans.com

Pflugerville Tx 78660

TAG8302958

TAG ELECTRIC OF AUSTINL P 512-251-6700 : :

1404 Central Commerce Cir 512-251-6119 e Wgiepapic &t

Pflugerville Tx 78660-2029

Printed on 01/29/2013 3:03PM & & ,\§ nﬂw‘ﬁlf Page 18 of 38
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City of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411

Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN

VS0000016352
BoMax Contractors LLC w%-wwm-wwmw MDB M/African Ameri AU
6448 E Hwy 290 Ste F113 S rean American
Austin Tx 78723 bomax1@sbcglobal.net
CMI7058620
C & M INTERIORS 512-251-3119 T
805 Old Austin Pflugervl Rd #B 512-251-4211 HE plispani G
Pflugerville Tx 78660-3377
CEN8321612

512-904-0746
mmmozwwo_. qm_x>mmﬁcmmm_~>jzo 512-220-6341 MDB M/Hispanic AU
Austin .whwww% e estimating@centraltexasdecorating.com
DLC8303724
D L C CONSTRUCTION Pl e S
ot e ) 512-260-8377 NON M/Hispanic SL
Moy T Sy DLCCONSTRUCTION1@AOL.COM
VS0000008581

512-417-3172
mm_.ﬁmm%_. mzo_,__zmmmm INC 512-246-2212 MDB M/Asian AU
Austin .,_.\m u_.%ww munirmkhan@gmail.com
HAG8308822

512-837-9660
uwmwmmow%mmx LLc 512-837-0478 MB M/Native American AU
Manor Tx 78653 pj@haglerandkerr.com
HAY2261500

512-451-6600
uwwzmw%bm_._ N-WATERS 512-879-1088 MWDB F/African American AU
>cm=” Tx 78708-2448 chaynes@hewaustin.com
osiotes

MB M/Hispanic SL

_Awwmwm._.m_ﬂmﬂmw“m% g horaciosegovia63@yahoo.com
7401 W. Slaughter Lane Suite 5048 e LI e Hiispanic By
Austin Tx 78739 Jpmirabal@gmail.com
VS0000019008
MARIO L CARLIN MANAGEMENT, LLC ~ 212417-7495 - T =
60 Trai
xow -m_mm%ﬂ %fwﬁ: MARIOCARLIN@AOL.COM
ONC8310797

512-288-1564
S RAMANACEMENTISVESING 5122882146 WDB F/Caucasian sL
Cedar Creek Tx 78612 pwilliams201@gmail.com
outssaoss

512-402-9039 MDB M/African American AU

2705 Vallarta Ln Ste B
Austin Tx 78733-1065

Printed on 01/29/2013 3:03PM

guthrieroofing@aol.com

A deenslecns 817

Page 20 of 38



8¢ Jo Lz abed \%- N N‘ W Wde0:€ €102/62/10 uo pajuld

NOILONYLSNOD ‘AHIVHOOLOHd 1621516

wooouidnoibelaz@sin moooéonn%woﬂ._.xu_m_muu
nv ojuedsiH/W aan £8£6-826-215 ONI dNOYS V137
Z8£6-826-2LS e
LL¥Z-LZL8L XL unsny
WO L uRSNe@waizap[ea 1S uosuniy qoo.Le
nv ouedsiH/4 M 1082626215 ONI NOILVZINIHLYIM
00/5-926-215 8 ONIMACOWIY Z3ATVA
0120S0LTVA
WD JapINQUOANASUOUB oI mo_.hww_.w_.xm_m_m”/n\_
nv LeoLisily UESLYII gaW 296L-GE5-ZLG 971 ¥3ATING NOLLONYLSNOD INIML
c9eee8eTls L069000000SA
X] unsn
wo9 9yAuc)i@Auoy vm_w mww%E.mro H 0 m,M
nv UeduaLy LS/ aan . 971 NOILONYLSNOD AVM ANOL
8¥1£01 00000/

09987 X[ Mnabnyd

woo-ooyeA@Auedwosbuipenusue 1 woyog APUBS ¥z9gl

ny uesuaWY Ueduy/N aan

e VHVYDIVIMNIN T3NS
€E16-€9€-ClS 1825100000SA

X1 unsn'
wod feusou® | buguiedsopes "oy cw“%%e.&f WEM
ny owedstH/4 aMiN ZIny 0150y
5561089215 9510600000/

X BUNOO
18u-iego[Bags@uononusuooeuial s mﬂﬂwwm_mm_.n_r;cm_ro.r_
IS ouedsIH/N gaw L00/86EZLS euey US|y Hoqoy
7£90526215 L¥610600000A

X1 upsn
woo'Lrupsne@plobiaqy m«m%mmm_ﬂaﬂ m_w ho,_wu
nv ojuedsiHy/4 aaMI wmww.mmmwm 0T Budesuod whipeied
L86Y71L00000SA

= X] unsn
OO ONIVHLYId@OANI Eokt omnM%m%xom ou
nv ueiseonen/4 aam = ONI Y LvId
Y0v0-662-21S 1S1Z2E8VId
woo upsne-eud@)ed RonmeMwﬂth_M_m”M
nv UBOLIAWY SAREN/W aan 88.8-L07-Z1S 0171 20SSY ’® NYWHON Lvd
0016-20t-215 6¥220E8LVd

NLD1 1) 8poo GW/M llew3/xe/euoyd ipy/epod pusA uonduaseq g P03 O
— } "ON UOISIdA

sifedoy puy JUSWISSBSSY JUBL MM d.LMM %9610 INUEM  LLPOWTO 0019 B4 "ON UoBENdljoS

SADUIDA - )SIT] 10PUIA JOeUOIqNS
upsny jo A419



City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
ACC8309269
ACCURATE CAD & TECHNICAL 512-795-9194
SERVICES INC 512-338-1160 MWEB F/Asian AU
8500 Bluffstone Cv Ste B-103b NAHID@ACCUCADTECH.COM
Austin Tx 78759-7811
ALL8308356
512-272-5056
Mwwmv%&mwhﬂwﬁwwﬂwoz SVCSINC  513.572.8978 MWDB F/African American AU
s o AUSTIN@APISGROUP2.COM
V00000905790
5126992923
ANNA CELIA MUNOZ 4404456454 MWDB F/Hispanic AU

1810 Ulrich Ave anna@anna-photography.com

Austin Tx 78756
BAR0603250
BARTON WILDER CUSTOM IMAGES ~ 512-476-2221 NG . e
306 W 16th St #3 512-280-1127
Austin Tx 78701-1604
BAR8303964
BARTON WILDER CUSTOM IMAGES ~ §12-288-7711
INC 512-301-2787 WDB F/Caucasian AU
9206 Lauralan Dr ROADTRIP@TEXAS.NET
Austin Tx 78736-2913
R 512-761-6161

. . 15129850207 MDB M/Asian AU
411 W Saint Elmo Rd Unit #1 fayez@civilitude.com
Austin Tx 78745 Y :
GE08314031

512-472-9966

GEOSEARCHL P 5124729967 WDB F/Caucasian AU

3006 Bee Caves Rd Ste 230a
Austin Tx 78746-5686

V80000008581 512-417-3172

B ENGINEERSIING 512-246-2212 MDB MiAsian AU
e munirmkhan@gmail.com

sdavis@geo-search.net

Austin Tx 78727

Kw_omwmﬂo%mmw LLC < 1080050018 MWDB FIAf i

DR . can American AU
Austin Tx 78767-1702 ashley@hmriskgroup.com

M 5122173177

Keep it Digital, LLC 5129297019 MDB M/African American AU

LA mike_mclennan@keepitdigital.com

Cedar Park Tx 78613
oo
: 800-403-7103 MWDB F/Hispanic AU
6804 N Capital Of Texas Hwy 711 LFERNANDEZ0618@GMAIL.COM
Austin Tx 78731 : )

Printed on 01/29/2013 3:03PM Page 22 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: [FB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

‘Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
V00000902872
i 5129393787
Sl . MDB M/Hispanic AU
nglish Oak Drive . -
Austin Tx 78748 trucking@power-hauling.com
VS0000033435
Esteban Carbajal Figueroa SIZESHESINS MB M/Hispanic AU
13328 Alysheba Dr . -
Del Valle Tx 78617 zoila@ebcconstruction.com
CUE7087645
512-825-6079
S pﬂw@ - 512-579-0499 MB M/Hispanic AU
Austin Tx 78728 ABCO0164CUEVAS@LIVE.COM
VC0000102940
GARCIA J CONTRACTORS INC HE RS0t VDB MHispanic .
10005 Fm 1625
Austin Tx 78747 JGARCIA7627@AUSTIN.RR.COM
HHL7086095
H&H FORADORY CONSTRUCTION 512-243-2378
INC 512-243-1518 MDB M/Hispanic AU
9220 Burklund Farms Road HENRYB@AUSTIN.RR.COM
Del Valle Tx 78617-5328
JAR8315720
5122684312
HROARIEORING 512-268-0974 MB M/Hispanic sL

1000 Dacy Ln

Kyle Tx 78640-5143 jaroadboring@yahoo.com

JHA8309189
J HARPER CONSTRUCTION
COMPANY INC prpsky MB M/African American AU
Po Box 6350
Austin Tx 78762
NG o hetae
il el 512-864-3121 MDB M/Hispanic sL
o i GILLY@JAGTRUCKING.COM
JOH2629800
JOHNSON HAULING 512-928-1060 . .
5512 E M L King Bivd 512-926-4180 ME MiAfricantAmericen &t
Austin Tx 78721-1628
VS0000027653
5127481537
gl USRI, O 6 5122856596 MDB M/Hispanic Lo
_,\_mxim”_z«x 78656 juandeandatruckinglic@yahoo.com
V50000003474
512-295-3201
-l 512-295-3201 MB M/Hispanic sL

250 Blackbird Ln

Buda Tx 78610 j-ltrucking@yahoo.com
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City of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411

Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
PRE7013435
PREMIUM CUTS LAWN SERVICE &  512-252-2264 _—
P O Box 82108 512-252-0994 NE M/Hispanic &
Austin Tx 78708-2108
VS0000020631
512-845-8358
w.»}_u__,_\,_\_o%mﬂﬂ% TRANSPORTLLC  g66 800-5957 MDB M/Hispanic AU
Del Valle Tx 78617 SIS @LCREEN
VC0000103438 —
_mWM %%%.Jﬁm INC 512-260-3354 MDB M/Hispanic AU
ey pachtE N RONALDDELI@SBCGLOBAL.NET
RIV8316644
512-832-8300
M,<w%mﬁmmwo_._.o_umm INC 512-453-5524 WDB F/Caucasian AU
Austin Tx 78714-2028 karen@rivercityrolloffs.com
VS0000010430
. 512-791-3644
wﬂmﬂﬂ%ﬂ« m,“ right 512-420-8373 MDB M/African American AU
Austin Tx 78721 wright_ralph@yahoo.com
Momomomﬁmﬂh i 5122471293
5 %ﬁm mamh_sw e MDB M/African American AU
Austin Tx 78745 ashnemtrucking@hotmail.com
SAM7042190
512-441-0775
M KL OUCH TRUSKING 512-441-0549 MB M/African American AU
2314 Wagon Crossing Path kelloughj@aol.com
Austin Tx 78744-4330 ghi@aol.
TEX4863000
512-868-5558
M@mw%m:m_ﬂﬂmx_zo COINC 512-930-0298 MDB M/Hispanic SsL
Georgetown Tx 78628-9249 GEORGETTC@YAHOO.COM
TOP7108595
TOP ROCK 555-555-5555
Po Box 2577 L 4 e
Round Rock Tx 78680-2577
VC0000101184
512-303-9988
Hw%mw ﬂwm_zm & EXCAVATING INC 545 303 gg77 MWDB F/Hispanic sL
L 42 i TRAVISPAE@AOL.COM
VC0000102578
512-303-4556
W\“_wmmux owz__N>_._wm IR 5123214528 MDB / sL
e victorjgonzo@aol.com
Bastrop Tx 78602

9688241 FOUNDATION, CONCRETE. THIS ITEM CONSISTS OF FURNIS

Printed on 01/29/2013 3:03PM
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email WI/MB Code GIE LCTN
JOH2629800
JOHNSON HAULING 512-928-1060 . .
5512 E M L King Blvd 512-926-4180 b WA EanATIENEan Al

Austin Tx 78721-1628

98814 Erosion Control Services

VC0000102203
5122593894
wwwaMm%z CONTROL INC 5122594467 MWDB F/Hispanic sL
Leander Tx 78646 vsanchez@abceci.com
AUS8306086
AUSTEX TREE SERVICE INC 512-248-0082 e .
Po Box 6089 512-248-8807 MB M/African American SL
Round Rock Tx 78683-6086
VC0000102723
5128456251
AVERY LEE WILLIAMSON 512-388-7303 MDB M/African American sL

2002 Savannah Ct

Round Rock Tx 78681 averyslawncare@att.net

CGE8308640 512.501.9652
m.mum _T__4<m< e 512-394-0293 MDB M/Hispanic AU
Asns iy 1gess CGECARLOS@AUSTIN.RR.COM
ENV7167715

512-458-8531
mmm_ wmu_u_wﬁz. SURVEY INC 512-458-1929 WB F/Caucasian AU
gl i JCWALTHER@ENVIROSURVEY.COM
Mwo.oooosﬁw oty Servicks | 512-402-4984
mmm_ﬁwﬁﬁmmmw _umw% EeIvices INc3 512-443-7138 MDB M/Hispanic AU
Austin Tx 78748 Enviross@hotmail.com
mmmmﬁwﬂm 512-260-9899
Po Box 10327 512-260-9009 WDB F/Caucasian AU
et L. CFUQUAY@AUSTIN.RR.COM
VS0000023419

5125655134
GREEN CONSTRUCTOR GROUP LLC  gagra5130p WB F/Caucasian sL

12011 Sandeen Rd info@greenconstructor.com

Coupland Tx 78615

V80000034024

Green Brothers Sustainable Solutions, 5127617571

LLC 5125978368 MDB M/Hispanic AU
5350 Burnet Rd #427 rene@greenbrothersaustin.com

Austin Tx 78756

JOH2629800

JOHNSON HAULING 512-928-1060 . :

5512 E M L King Bivd 512-926-4180 MB MEARCanlamEsican AU

Austin Tx 78721-1628

Printed on 01/29/2013 3:03PM Page 28 of 38
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VS0000003361
- . 512-784-9571
wﬂam%_wuw_ﬁw\_mn_:ﬁ 512-261-8450 DB F/Hispanic AU
Austin Tx 78734 sandy@capitallawnsolutions.com
ALL8314335
512-255-5416
H%mﬂ,m Mpmmnwﬂmﬂﬁmwmm_w_mw 512-255-7096 MB M/Hispanic AU
Manor Tx 78653 : estimating@alliedfence1950.com
VIK4998250
512-837-6411 402
w\m_w_mw_mhv_\mm_mm coLTD 512-837-9468 MDB M/Hispanic AU
Austin Tx 78758-5492 VIKING@VIKINGFENCE.COM
WO0Q07143440
512-281-2186
&wm\__%_m%oxﬂwqoz FENCE CO 512-233-5396 WDB F/Caucasian sL
Eigin Tx 78621-5585 bids@wooleryfence.com
9885299 LANDSCAPING, TREE AND PLANT PROTECTION DURING CONS
VC0000102203
5122593894
wwmwnmm.mm_ﬂoz CONTROL INC 5122594467 MWDB FIHispanic sL
Leander Tx 78646 vsanchez@abceci.com
VC0000102723
5128456251
O aes CLLIAMSON 512-388-7303 MDB MiAfrican American sL
Round Rock Tx 78681 averyslawncare@att.net
COU8307846
512-249-0100
mmﬁmuwmu%_%%umﬂmmmmﬂ & 512-249-0128 MDB M/Hispanic AU
Austin Tx 78729-7105 COUNTRYSIDE@AOL.COM
mxwm%ww?m_oo 512-260-9899
Po Box 10327 512-260-9009 WDB F/Caucasian AU
Austin Tx 78766-0327 CFUQUAY@AUSTIN.RR.COM
VS0000023419
5125655134
OREEINSONSTRUCTOR GROUP LLC gggs51302 WB F/Caucasian sL
Coupland Tx 78615 info@greenconstructor.com
V80000034024
Green Brothers Sustainable Solutions, 5127617571
LLC 5125978368 MDB M/Hispanic AU
5350 Bumet Rd #427 rene@greenbrothersaustin.com
Austin Tx 78756
VC0000102969
LINDLEY POND LLC e WB F/Caucasian LO
171 Wren Rd
Johnson City Tx 78636 LINDLEY@LINDLEYPONDLLC.COM

Printed on 01/29/2013 3:03PM
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
Vendors Outside the SLBP Area
33055 Fencing, Temporary (For Construction and Other Ind
VC0000102233
409-883-8986
e I iE MBI 409-883-7832 DB Fl ™
Orange Tx 77632 info@a1americanfenceco.com
CON7107060
888-636-3098
mﬁmz&%% PIOOD PRODUCTSING  936.760-2975 WDB F/Caucasian @
Conroe Tx 773012208 CONROEWOODPR@CONSOLIDATED.NET
7207340 PUMPS, SUMP, SUBMERSIBLE
DIV8304728
DIVERSIFIED MECHANICAL 210-558-0829
EQUIPME 210-690-1114 MWB F/Hispanic TX
12815 Cogburn Ave DIVERSIFIEDEQUIPMENT@YAHOO.COM
San Antonio Tx 78249-2234
80198 SIGNS, CONSTRUCTION PROJECT IDENTIFICATION SIGNS (
picotopecie 847-256-9813
s NG, 847-256-9814 DB F/Caucasian 0s
Wilmette Il 60091 kathleen@cabledesigninc.com
m»mm@mwo_uv_k INC oy
11827 Tech Com #114 800-873-9036 ] wB F/Caucasian TX
San Antonio Tx 78233 joan@gafetysupplyinc.com
90976 Site Work
CAS8317697
210-308-1067
mmwmw_,%mm%mﬂm%mgjoz LLC 210-308-1068 . MDB M/Hispanic >
San Antonio Tx 78216-7502 amy@casiasconstructionlic.com
Mmmmmw Wwﬂ%_ﬁw Companies, Inc Ul Py
11211 Richmond Avene Suite Bioge /13:781-9202 Ll fliispanic Ls
Houston Tx 77082 bchavez@chavezservicecompanies.com
JOL8305135
JO LUIS CORP (THE) 254-634-8203 MWDE FIHispanic T

215 E Avenue D
Killeen Tx 76541-5238

Printed on 01/29/2013 3:03PM
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Printed on 01/29/2013 3:03PM

Addosdum #S$

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
9134735 DRIVEWAY PAVEMENT, PORTLAND CEMENT CONCRETE.
STA8309511
STANDARD CEMENT MATERIALS 713-680-0482
INC 713-680-1017 MDB M/Hispanic X
5710 W 34th St Ste A mtamez@standardcement.com
Houston Tx 77092-6520
VS0000022860
830-625-4408
mﬂﬁﬂﬂ ooz 830-629-2584 MB M/Hispanic >
New Braunfels Tx 78130 salvador.hernandez.construction@gmail.com
TUN8302125
TUNNELS & SHAFTS
CONSTRUCTION CONTRACTORS 713-631-9251 . .
INC 713-633-9242 MDB M/African American ™
9322 Bertwood St
Houston Tx 77016-4732
91359 CONSTRUCTION AND UPGRADES, WASTEWATER TREATMENT PLANT
V80000036528
210-337-2260
mw%ﬂﬁmxmm Express Metalwork LLC 544359 ogg MWDB F/Asian >
S brnh._.,_o E - kara@expressmetalwork.com
u\.ooooowomnwwm o 2812610976
mﬁm_wwo” o, m Mas% e 2814995336 wB F/Caucasian T
mﬂmmoﬂ Tx .\mﬂ Amww alicia@jimerson.net
9136048 MANHOLES, CONSTRUCTION OF. THIS WORK SHALL CONSIST
VC0000102848
512-565-1993
mwwpmmm_%c:_zo e 4692507714 MB M/Hispanic ™
_um__.mm Tx 75204 jalba@albaconsultinginc.com
gL s 2812610976
w_%mmmu qcmmwmaacsp Inc. 2814995336 WB F/Caucasian >
Stafford Tx 77477 alicia@jimerson.net
NAT7163790
830-875-2770
uww_nwnzb_m%mmxm NG 830-875-2730 WB F/Caucasian >
New Braunfels Tx 78131-0909 ey @ ttacom
SKE Consiructon, LLC 281-585-4100
Po Box 1111 ' 281-585-5707 MWB F/Native American ™>
Cypress Tx 77410 shelly@ske1.net
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Walnut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
ABA7030705
ABACUS ENVIRONMENT INC 214-363-0099 :
3440 Fordham Rd 214-363-3919 BE MiiSian ™
Dallas Tx 75216-4827
V80000019771 334-262-0698
o w:_ﬁpx_.,__.o 334-265-2924 DB F/Caucasian 0s
N donna@dpsgroup.net
Montgomery Al 36107
JOL8305135
JO LUIS CORP (THE) 254-634-8203 . f
215 E Avenue D 254-634-8013 B filispanic ™
Killeen Tx 76541-5238
KAMO ENERGY INC 2105660800
1201 Universal City Blvd 2105669801 MB F/Asian ™
Universal City Tx 78148-3352 kamosnergy@NSnicen
RKB8318788
254-698-8751
_Mmomm,ww mm_wmmam_o INC 254.608-3411 MDB M/Hispanic >
Harker Heights Tx 76548-6897 CHERVE@EASSELECTRIETEOM
VS0000031558
System Controls & Instrumentation LTD 210-661-9901 WB F/Caucasian e
11218 Ih 10 E
Converse Tx 78109 msouthwell@syscontrols.com
V00000902173 3618575050
The AUm.wcm%mwm_uw . 3618571122 MDB M/Hispanic >
Corpus Christi Tx 78415 adelapaz@thed|pgroup.com
V00000907632
p . 9724086763
VG Electric Contracting, LLC 8175607520 MB M/Hispanic ™
11901 Blue Creek Drive victor@vgeclic.com
Aledo Tx 76008 geclle.
91461 Painting
V50000025536 210-375-1900
Mwmwm_wqmmwwﬁm_sw&xsg 210-375-1904 DB F/Hispanic X
San Antonio Tx 78238 marketing@aztecadesigns.com
CAS8317697
210-308-1067
mommmm_wmmm%mﬂm%wcojoz LLC 210-308-1068 . MDB M/Hispanic >
San Antonio Tx 78216-7502 amy@ecasiasconstructionlic.com
V00000902173 3618575050
P _mwm 3618571122 MDB M/Hispanic >
ounty Roa adelapaz@thedipgroup.com

Corpus Christi Tx 78415

Printed on 01/29/2013 3:03PM

Adbordonn &L
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC411 Wainut Creek WWTP WRI Tank Assessment And Repairs

Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
Total in SLBP: 320
Total Outside SLBP: 53

Printed on 01/29/2013 3:03PM
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3t Federal Solutions Lic
6013 Techni Center Drive Ste B
Austin Tx 78721

A-1 American Fence Inc
701 E Lutcher Dr
Orange Tx 77632

Accurate Cad & Technical Services Inc
8500 Bluffstone Cv Ste B-103b
Austin Tx 78759-7811

Alba Consulting Inc
2633 Mckinney Avenue Ste.130-368
Dallas Tx 75204

Always Distributing/Greater Texas Facilities
Inc

Po Box 142205

Austin Tx 78714-2205

Anderson Construction Services Lic
10305 Trout Cv
Austin Tx 78749

Austex Concrete Construction
1116 Walton Ln
Austin Tx 78721-3023

Austin Constructors Lic
7907 S Fm 973
Austin Tx 78719

Avery Lee Willlamson
2002 Savannah Ct
Round Rock Tx 78681

All About Design, Inc.
8600 State Hwy 71 W
Austin Tx 78735

5 Star Fabricatlons Inc
18794 Fm 1431
Jonestown Tx 78645-9666

Abacus Environment inc
3440 Fordham Rd
Dallas Tx 75216-4827

Agustin Zavaleta
8104 Posten Lane
Austin Tx 78744-1730

Aleon Properties, Inc.
8760a Research Blvd Ste #167
Austin Tx 78758

American Boring Unlimited
2408 Hill st
Bastrop Tx 78602-1506

Anna Celia Munoz
1810 Ulrich Ave
Austin Tx 78756

Austex Tree Service Inc
Po Box 6089
Round Rock Tx 78683-6086

Austin Lumber Co Inc
2415 E 5th St
Austin Tx 78702-4637

Aws Inc
4402 South Congress Suite 203
Austin Tx 78745

Allied Electric Services, Inc.
79 Eastview Drive Sulte 103
Georgetown Tx 78626

91 Flying G. Trucking Llc
15351 E Hwy 90
Kingsbury Tx 78638

Abc Erosion Control Inc
Po Box 2257
Leander Tx 78646

Alr By Emc
Po Box 300007
Austin Tx 78703-0007

All Points Inspection Svcs Inc
6448 Hwy 290 Ste C110
Austin Tx 78723-1068

Amerlitex Concrete Concepts Inc
1204 N Main St
Temple Tx 76501

Aus-Tex Sandblasting & Coatings Inc
9605 Fm 812
Austin Tx 78719-3000

Austin Concrete Solutions Inc
8641 Old Bee Caves Rd
Austin Tx 78735

Austin Underground Inc
Po Box 5650
Lago Vista Tx 78645-5650

Azteca Designs, Inc.
6852 Alamo Downs Parkway
San Antonlo Tx 78238

Amazing Faux Walls
12805 Rush Creek Lane
Austin Tx 78732



Armadiiio works, Lic
7801 N Lamar Blvd #B161
Austin Tx 78752

Barton Wilder Custom Images
306 W 16th St #3
Austin Tx 78701-1604

Bomax Contractors Lic
6448 E Hwy 290 Ste F113
Austin Tx 78723

Capital Architectural Signs

Capital Architectural Signs, Inc. Po Box 81782

Austin Tx 78708-1782

Cd Trucking Inc
8000 Margo Cove
Buda Tx 78610

Central Texas Decorating
720 Bastrop Hwy Ste 103
Austin Tx 78741

Chaparral Ceiling & Wall Co
Po Box 6476
Austin Tx 78762-6476

Comanche Xpress Lic
Po Box 144402
Austin Tx 78714

Countryside Nursery &

Landscape Inc 13292 Pond Springs Rd

B8.C.A.D. Zion Corporation
9425 Schoenthal Rd
New Braunfels Tx 78132

Barton Wilder Custom Images Inc

9206 Lauralan Dr
Austin Tx 78736-2913

C & M Interlors
805 Old Austin Pflugervl Rd #B
Pflugerville Tx 78660-3377

Capitol Concrete Contractors Inc
Po Box 438
Liberty Hill Tx 78642-0438

Ceda-Tex Svcs Inc
1703 Dungan Lane
Austin Tx 78754

Central Texas Utility Services Lic
Po Box 1220
Del Valle Tx 78617-1220

Choctaw Erectors Inc
Po Box 156506
Fort Worth Tx 76155-1506

Conroe Wood Products Inc
804 West Dallas Ste #1
Conroe Tx 77301-2208

Cvi Development, Lic,
1801 Lavaca 2-J

B.).T Construction Services Inc
7103 E Riverside Dr
Austin Tx 78741

Bg Technologies
2301 Denton Dr Ste A
Austin Tx 78758-4527

C Garcla Trucking
12730 Laws Rd
Buda Tx 78610-9695

Caslas Construction LLC
6825 Breeden Ave
San Antonlo Tx 78216-7502

Central Road And Utllity Ltd
8760 A Research Bivd #192
Austin Tx 78758

Cgelinc
4408 Hwy. 183 S.
Austin Tx 78702-

Cms 2 Trucking Inc
Po Box 141423
Austin Tx 78714-1423

Construction Rent-A-Fence Inc
Po Box 65
Thrall Tx 76578-0065

Cable Design, Inc.
Po Box 8071

Austin Tx 78729-7105 Austin Tx 78701 Wilmette 11 60091

Carl Lee Elder Central Texas Express Metalwork Lic Chavez Service Companiles, Inc.
14307 Varrelman 420 Milam 11211 Richmond Avenue Sulte B102¢
Austin Tx 78725 San Antonlo Tx 78202 Houston Tx 77082

/\\JW #



Chivas Engineering And Consulting, inc
9901 Brodle Ln Suite 160-246
Austin Tx 78748

David Dela Cerda
2302 Southwood Hills Dr
Taylor Tx 76574

Diversified Mechanical Equipme
Nt LL C 12815 Cogburn Ave
San Antonlo Tx 78249-2234

Dsb ElectricLLC
14 Coach House Rd
Austin Tx 78737-9315

Ebc Construction, Lic
14831 Bols D Arc Lane Unit 4
Manor Tx 78653

Eduardo Zuniga, Jr.
10232 English Oak Drive
Austin Tx 78748

Esteban Carbajal Figueroa
13328 Alysheba Dr
Del Valle Tx 78617

Facilities Rehabllitation Inc
716 N Main #1
Taylor Tx 76574

Four-B Paving
Po Box 1065
Spring Branch Tx 78070-1065

Geosearch LP
3006 Bee Caves Rd Ste 230a
Austin Tx 78746-5686

Christine Lisa Merrigan
1115 Antelope Ridge
Cedar Park Tx 78613

Desa P. Hinds
3543 North Us Hwy 281
Burnet Tx 78611

Double Sv Construction Inc
5500 Alomar Cv
Del Valle Tx 78617-3408

David Allen Thompson
7300 Bucknell Dr
Austin Tx 78723

Elroy Smith
2101 E Ben White Blvd 1-13
Austin Tx 78701

Edward Riojas Guerra
1718 East 38th Street
Austin Tx 78722

Excellence Beyond Technology Construction,

Inc.
200 Tradesmen Park Drive
Hutto Tx 78634

Fayez S Kazi
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

Fuquay Inc
Po Box 10327
Austin Tx 78766-0327

Gerald Nunn Electric Lic
410 N Patterson Ave
Florence Tx 76527

A ol. erolia HS

D L C Construction
1306 Redbud Ln
Leander Tx 78641-8664

Desert Steel Co Inc
3613 Kim Drive
irving Tx 75061-

Dps Group, Lic
2660 Zelda Rd
Montgomery Al 36107

David Silva
Po Box 354
Florence Tx 76527

Environmental Survey Inc
Consulting 4602 Placid P
Austin Tx 78731-5515

Environmental Safety Services inc.
829 Latteridge Drive
Austin Tx 78748

Fabtech Rigging Of Austin
13816 Immanuel Rd
Pflugerville Tx 78660

Felipe Cueva Arlas
2801 Wells Branch Pkwy # 1136
Austin Tx 78728

Garcla J Contractors Inc
10005 Fm 1625
Austin Tx 78747

Gg'S Construction
13608 Bullick Hollow Rd
Austin Tx 78726



P

4613 Priem Lane
Pflugerville Tx 78660

Government Interlor Solutions, Lic
P.O. Box 160416
Austin Tx 78716

Hagler & Xerr Lic
Po Box 1049
Manor Tx 78653

Hm Risk Group, Lic
Po Box 1702
Austin Tx 78767-1702

J A Road Boring
1000 Dacy Ln
Kyle Tx 78640-5143

J Two Sons Concrete Contractors Lic
16202 Hiliside Dr
Austin Tx 78728

Jeff Ellison
Po Box 3605
Pflugerville Tx 78691

Juan Deanda Trucking Lic
5101 Hwy 21
Maxwell Tx 78656

Jose Luls Cervantes
2110 Ponclana Loop
Austin Tx 78744

Kegley Inc
10226 San Pedro, Suite 114
San Antonlo Tx 78216

Global Engineers Inc
2501 Avenue N
Austin Tx 78727

Green Brothers Sustainable Solutions, Lic

5350 Burnet Rd #427
Austin Tx 78756

Haynes-Eaglin-Waters
Po Box 82448
Austin Tx 78708-2448

Horacio Segovia
13128 Elm Grove Rd.
Buda Tx 78610

J Harper Constructlion Company Inc
Po Box 6350
Austin Tx 78762

Jag Trucking Inc
800 Private Rd 917
Georgetown Tx 78626

Jo Luls Corp (The)
215 E Avenue D
Killeen Tx 76541-5238

Juan Lopez
250 Blackbird Ln
Buda Tx 78610

Josephine Escobar
115 Todd Trall
Elgin Tx 78621

Keep it Digital, Lic
2206 Sandra Dr.
Cedar Park Tx 78613

/AJJ&/\DZM 4

Green Constructor Group Lic
12011 Sandeen Rd
Coupland Tx 78615

H&H Foradory Construction Inc
9220 Burklund Farms Road
Del Valle Tx 78617-5328

Henriquez Commerclal Contractors Inc

13715 Maye PI
Austin Tx 78728-7731

IDGuerraLP
9810 Fm 969
Austin Tx 78724

J S Electric Inc
4702 Fm 1327
Buda Tx 78610

b Asphalt Paving & Grading Llc
Po Box 92856
Austin Tx 78709

Johnson Hauling
5512 E M L King Blvd
Austin Tx 78721-1628

Jimerson Underground, Inc.
308 Brand Lane
Stafford Tx 77477

Kamo Energy Inc
1201 Universal City Blvd
Universal Clty Tx 78148-3352

Kott Designing And Construction
11900 Hobby Horse Ct. Apt # 734
Austin Tx 78758



Laura Fernandez
6804 N Caplital Of Texas Hwy 711
Austin Tx 78731

Lindley Pond Lic
171 Wren Rd
Johnson City Tx 78636

Lewls Concrete Restoration
405 Ware Dr
Buda Tx 78610

M & M Trucking
10811 San Jose Ave
Del Valle Tx 78617-5903

Marlo L Carlin Management, Lic
605 Canyon Trall Court
Round Rock Tx 78664

Mej Utllity Construction Lic
313 Green Pastures Dr
Kyle Tx 78640

Mercury Electric Co Inc
Po Box 587
Liberty Hill Tx 78642-0587

Mtr Services
Po Box 891
Manor Tx 78653

Masonry Plus Lic
198 Jim Miller Dr
Kyle Tx 78640

On-Call Management Svcs Inc
Po Box 867
Cedar Creek Tx 78612

Leal Bros Trucking Inc
Po Box 142908
Austin Tx 78714-2908

Lnvinc

1101 Capital Of Tx Hwy S Suite C220

Austin Tx 78746

Lobo Excavation, Inc.
303 E Powell Lane
Austin Tx 78753

Marie'S Trucking
2314 Wagon Crossing Path
Austin Tx 78744-4330

Mark Felder & Myra Felder
11815 Johnny Welismuller Ln
Austin Tx 78748

Melendrez Trucking Lic
11608 Moore Rd
Austin Tx 78719-9652

Metalink Corp
9201 S Hwy 183
Austin Tx 78747-2058

Muniz Concrete & Contracting Inc
Po Box 6596
Austin Tx 78762

National Works Inc
Po Box 310909
New Braunfels Tx 78131-0909

Otls Guthrie
2705 Vallarta Ln Ste B
Austin Tx 78733-1065

Aelilendm 4

Lillie'S Trucking Inc
1110 Radam Cir
Austin Tx 78745-3018

Lt Commerclal, Llc
7401 W. Slaughter Lane Sulte 5048
Austin Tx 78739

Louls Paul Podraza
8400 Daleview Drivea
Austin Tx 78757

Marlo Franco
8212 Belclaire Ln
Austin Tx 78748

Mars industries LL C
Po Box 560
Cedar Creek Tx 78612-0560

Mendez Excavation M B E
2101 S Ih 35 Ste 202
Austin Tx 78741

Mg Limon Corporation
124 Juarez Cv
Del Valle Tx 78617

Myers Concrete Construction Lp
Po Box 2928
Wimberley Tx 78676-2928

Naomi J Richard
P. O. Box 90644 White Glove Photos
Austin Tx 78709-0644

PEKInc
Po Box 340
Welr Tx 78674-0340



Paniner Creek Transportation inc
Po Box 2715
Georgetown Tx 78627

Peabody General Contractors
Inc Po Box 3
Dripplng Springs Tx 78620-0003

Power Quality Engineering Inc
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

Paradigm Contracting Llc
10719 Twillght Vista
Austin Tx 78736

Qro Mex Construction Co Inc
2801 Pralrie Creek Rd
Granite Shoals Tx 78654

Raml Materials Transport Lic
7719 Mcangus Rd
Del Valle Tx 78617

Rm Lopez Concrete Construction Inc
Po Box 237
Buda Tx 78610

Royal Vista Inc
350 County Rd 260
Liberty Hill Tx 78642-6202

Robert Allen Reyna
1012 W.Pralrle Lea St.
Lockhart Tx 78644

Roslo Ruiz
3912 Yarborough Ave.
Austin Tx 78744

Pat Norman 8& AssocLLC
Po Box 4677
Austin Tx 787654677

Pecos Construction Lic
1111 Jjupiter Rd Ste 110b
Plano Tx 75074

Premium Cuts Lawn Service &
Maint Inc P O Box 82108
Austin Tx 78708-2108

Patrlot Veterans Construction & Consulting

Firm, Lic
20800 Huckabee Bend
Pflugerville Tx 78660

R K Bass Electric Inc
1200 E Fm 2410
Harker Heights Tx 76548-6897

Rbr Trucking Inc
1126 Welch Way
Cedar Park Tx 78613

Roadway Speclalties inc
Po Box 90309
Austin Tx 78709-0309

Ralph Anthony Wright
1716 Meander Dr
Austin Tx 78721

Robert E Ashford
8521 Steamline Circle
Austin Tx 78745

Safety Supply Inc
11827 Tech Com #114
San Antonio Tx 78233

M%‘@/\D&QM =30

Pdhs Aerlal Photography Inc
4000 16th Street N
St Petersburg Fl 33703

Piatra Inc
Po Box 9593
Austin Tx 78766-9593

Prlsm Development Inc
2709 E 5th St
Austin Tx 78702-4729

Prota, Inc.
P.O. Box 342195
Austin Tx 78734

Rama Tirumalachar
13105 Hymeadow Circle
Austin Tx 78729

River City Rolloffs Inc
Po Box 142028
Austin Tx 78714-2028

Robert W. Schaeffer
P.O. Box 125 1214 W Moss
Paint Rock Tx 76866

Reyes Group Ltd.
15515 S. Crawford Ave,
Markham 11 60428

Rodney Eugene Lee
121 Sycamore St
Luling Tx 78648

Sallie Burchett
2003 La Casa Dr
Austin Tx 78704-4720



Sam Kellough Trucking
2314 Wagon Crossing Path
Austin Tx 78744-4330

Scorpions Welding & Fabrication, Lic
1109 Coombs Creek Drive
Dallas Tx 75211

Standard Cement Materlals Inc
5710 W 34th St Ste A
Houston Tx 77092-6520

Saving America Energy Llc
706 B West Ben White Blvd, Sulte 230-B
Austin Tx 78704

Tag Electric Of Austin L P
1404 Central Commerce Cir
Pflugerville Tx 78660-2029

Terra EcoservicesLLC
11006 Swelfling Terrace
Austin Tx 78737-3501

Tony Kay Construction Lic
7901 Cameron Rd
Austin Tx 78754

Travis Paving & Excavating inc
1190 Fm 969
Bastrop Tx 78602

Tunnels & Shafts Construction Contractors Inc

9322 Bertwood St
Houston Tx 77016-4732

Unism Development Co inc
Po Box 14145
Austin Tx 78761-4145

Samuel Murlaklara
18624 Sandy Bottom Dr
Pflugerville Tx 78660

Slgn Resource Management Inc
3613 Williams Dr Ste 802
Georgetown Tx 78628-1374

Salvador Hernandez
114 Meadow Crest
New Braunfels Tx 78130

System Controls & Instrumentation Ltd
11218th 10 E
Converse Tx 78109

Ted'S Trees Ltd
1118 Tillery St
Austin Tx 78702-3034

Texas Trucking Co Inc
3900 Shell Rd
Georgetown Tx 78628-9249

Tony Parent Enterprises
13350 Old Kimbro Rd, Bldg A
Manor Tx 78653

Trlad Building Maintenance
Po Box 140631
Austin Tx 78714-0631

Tejas Commercial Construction Lic
1613 Laura Road
River Oaks Tx 76114

Unity Contractor Services, Inc
6448 Hwy 290 East Ste A-113
Austin Tx 78723

Sar Transportation, L.L.C.
1101 Jarvis Road
Saginaw Tx 76179-5612

Ske Construction, Lic
PoBox 1111
Cypress Tx 77410

Sandy Michelle Martinez
P.O. Box 342742
Austin Tx 78734

T Morales Company Electric & Controls Ltd
Po Box 859
Florence Tx 76527-0859

Tel-Tech Construction Inc
7801 N Lamar Blivd D95
Austin Tx 78752

Thomas Dukes
9905 Fm 973 North
Manor Tx 78653

Top Rock
Po Box 2577
Round Rock Tx 78680-2577

Trini Construction Builder Lic
Po Box 81431
Austin Tx 78708

The Dip Group, Inc.
1801 County Road 26
Corpus Christl Tx 78415

Valdez Remodellng & Weatherization Inc
3700b Munson St
Austin Tx 78721-2417



Vaguero Commercial, inc.
15000a Ranch Road 620 North
Austin Tx 78717

Viking Fence Co Ltd
9602 Gray Bivd
Austin Tx 78758-5492

Yarrow Landscaping And Lawn Care
2105 Maple Ave
Austin Tx 78722

Vg Eiectric Contracting, Lic
11901 Blue Creek Drive
Aledo Tx 76008

White Photographic Services
Po Box 1202
Dripping Springs Tx 78620-1202

Zeta Group Inc
Po Box 40157
Austin Tx 78704-0003

Victor Gonzales Jr
335 Green Valley Dr
Bastrop Tx 78602

Woolery Custom Fence Co
190 Monkey Rd
Elgin Tx 78621-5585



