

LEGENDS WAY - WASTEWATER IMPROVEMENTS

IFB6100 CLMC507

May 27, 2015

ANSWERS TO QUESTIONS #1

The purpose of this document is to answer questions posed by Bidders to City of Austin staff up to May 19, 2015. The answers provided herein do not modify the Contract Documents. Any modifications to the Contract Documents will be issued by Addenda.

1. **Question:** *Will more calendar days be added to the contract?*

Answer: No. The contract will remain 120 days to final completion.

2. **Question:** *Can the existing manhole at STA 1+00 be removed to allow for the tunnel shaft?*

Answer: Answer will be addressed with Addendum #2.



CBD, Inc.
F-3791

Brett R. Pasquarella
5/27/15