Bidding Requirements, Contract Forms and Conditions of the Contract
ADDENDUM
Section 00900

ADDENDUM No. 1

Date April 22, 2015

City of Austin

Project Name : West Bank and Los Altos Lift Stations Rehabilitation
C.I.P. No. 3168.052

This Addendum forms a part of Contract and clarifies, corrects or modifies original Bid Documents,
dated April 6, 2015. Acknowledge receipt of this addendum in space provided on bid form. Failure
to do so may subject bidder to disqualification.

A. Project Manual Revisions:

1) Delete Project Manual Volume 4 of 4, “"MBE/WBE Procurement Program Package” in its

entirety, and replace with the attached Project Manual Volume 4 of 4, “MBE/WBE
Procurement Program Package”.

B. Drawing Revisions:

1) Delete Sheet S-01, “General Notes” in its entirety, and replace with the attached Sheet
S-01, “General Notes”.

2) On Sheet C-22, “Los Altos Lift Station ES Control & Tree Protection”, add the following
Note No. 9, under “Notes”:

"9. FOR EVERY TREE REMOVED AS PART OF IMPROVEMENT PROJECT AT LOS ALTOS
SITE, CONTRACTOR SHALL COORDINATE WITH LOS ALTOS NEIGHBORHOOD BOARD
AND OWNER AT THE COMPLETION OF CONSTRUCTION, TO PROVIDE AND PLANT AN
IN-KIND REPLACEMENT. COORDINATE WITH NEIGHBORHOOD BOARD AND OWNER
TO DECIDE ON A LOCATION FOR THE TREE(S), AWAY FROM UTILITIES.”

This addendum consists of 40 page(s)/sheet(s).
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Approved by ENGINEER/ARCHITECT
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CITY OF AUSTIN

CI1TY CODE CHAPTER 2-9A
MBE /WBE PROCUREMENT PROGRAM
CONSTRUCTION

West Bank LS Rehab

Project Name:

Project/Solicitation Number: |FB 6100 CLMC525
Date: 04/06/2015
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MBE/WBE GOALS

Annual/Project Annual/Project
Participation Goals: Participation Subgoals:
MBE 433 % African American %
WBE 1.3 % OR Hispanic %
Asian/Native American / %
WBE %

OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned
Business Enterprise Procurement Program Otrdinance for Professional Services (Chapter 2-9A of the Austin City
Code) and the Small and Minority Business Resources Department (SMBR) Rules. The definitions contained in
Chapter 2-9A apply to this document. The City Code and Rules are amended from time to time and the Bidder is
responsible for ensuring they have the most up to date version. The City Code and Rules are incorporated into this
document by reference.  Copies of Chapter 2-9A and SMBR Rules may be obtained online at
http://www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 4201 Ed Bluestein,
Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting responses to this Request for Bid agree to abide by the City’s Minority-owned and
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules. The City’s MBE/WBE
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting
such Firm for subcontracting opportunities. The City of Austin and its contractors shall not discriminate on the
basis of race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Bidders to achieve the MBE/WBE participation goals and subgoals for this contract.
However, Bidders may comply with the City Code and Rules without achieving the participation goals so long as
they make and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of
the City Code and Section 9.1 of the Rules. Bidders that do not meet the project’s goals and subgoals are subject to
Good Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms
certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if it is anticipated
the project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the
project goals. Any questions regarding preparation of the Compliance Plan should be directed to SMBR at
SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violation of the Anti-Lobbying
Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7,
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed. During the
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“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact
person regarding their solicitation response. Chapter 2-7 allows certain exceptions; for instance, a person

responding to a City solicitation may speak to SMBR regarding this Compliance Plan. See the full language of the City
Code or solicitation documents for further details.

If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due date

specified in the solicitation documents, the bid will be deemed non-responsive and not be accepted for
consideration.

2-9A Construction 2 Compliance Plan Packet — Rev April 2015
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COMPLIANCE PLAN INSTRUCTIONS
(See Appendix A)

SMBR may request written clarification of items listed on the Compliance Plan. However, there will be no further
opportunity for the Bidder to augment the MBE/WBE participation originally listed in the Compliance Plan or to
demonstrate Good Faith Efforts that were not made prior to the submission of the Compliance Plan. Changes to the
Compliance Plan are permitted only after contract execution and only with prior written approval of SMBR.

Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the
Compliance Plan as indicated. Compliance Plans not complying with the Compliance Plan Instructions shall
be rejected as non-responsive. Submissions not utilizing the forms provided with the solicitation may
render the submission nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals. The
Bidder does not need to fill in any information under Section I.

Section I1 Bidder Information

The Bidder should complete this section with its information and sign in the space provided. The portion of
Section II marked as “Reserved for City of Austin SMBR Only” should be left blank.

Section IIl  Compliance Plan Summary

This section is a summary of subcontractor participation in this Bid. Bidder should complete Sections TV-VII,
described below, before attempting to complete Section III. After completing Sections IV-VII, calculate the
percentage of MBE/WBE participation for each goal and enter the information in the blanks provided. Because
Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section III, the calculations
contained in Sections IV-VII will prevail. If the Bidder indicates that they do not anticipate meeting the goals with
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet
the established MBE/WBE goals. The Compliance Plan will be reviewed and approved by the Small and Minority
Business Resources Department.

Section IV Disclosure of MBE and WBE Participation

Please list all certified MBE/WBEs subcontractors using the legal name under which they are registered to do
business with the City of Austin and the value of the work they will be performing themselves except for
subcontractor(s) that will be performing the trucking or hauling scope of work (see Section VII below). Do not
include the value of work that the MBE/WBE’ subcontractors will be subcontracting to second-level
subcontractors. By listing certified MBE and WBE Firms on the Compliance Plan, the Bidder indicates that both
parties acknowledge the price and scope of work and that they are prepared to contract for that price and scope if
the City awards the project to the Bidder. Unit price subcontracts are acceptable if appropriate to the type of work
being performed. A Letter of Intent (LOI) does not replace a binding contract between a prime contractor and a
subcontractor.

Before completing Section IV of the Compliance Plan, please read the following instructions regarding how to
count MBE/WBE participation:

(A) Only the value of the work actually performed by the MBE/WBE shall be counted toward the goals. This

includes:
2-9A Construction 3 Compliance Plan Packet — Rev April 2015
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1) work performed by the MBE/WBE’s own forces;

) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the
MBE/WBE for the work of the contract (except that supplies, materials, and equipment purchased or
leased from the prime contractor or its affiliate may not be counted toward the goal); and

3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance specifically
required for the performance of a contract, provided the fee is reasonable and not excessive as compared
with fees customarily allowed for similar services.

(B) When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost of those
supplies, materials, or equipment shall be counted toward the goals as follows:

1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or
Regular Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be counted
toward the goals.

2 If the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a
Manufacturer nor a Regular Dealer, the cost of the materials and supplies themselves shall not be counted
toward the goals. However, fees or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site,
may be counted toward the goals if the payment of such fees is a customary industry practice and such fees
are reasonable and not excessive as compared with fees customarily allowed for similar services.

(C) When an MBE/WBE subcontractor listed on the Compliance Plan subcontracts part of the work of its
contract to another Firm, the value of that second-level subcontracted work may not be counted toward the
goals based on the initial subcontractor’s MBE/WBE certification. Please see Section VI for an explanation of
how to count the value of second-level subcontractors’ work.

(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified). On a
single contract, the value of the work performed by a dual certified subcontractor may not be counted toward
both the MBE and the WBE goals. The Bidder must decide whether to designate the dual certified
subcontractor as an MBE or a WBE in the Compliance Plan for the purpose of meeting the goals set for that
contract. That designation may not be changed for the duration of the contract.

(E) When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of the
contract value that is the result of the distinct, clearly defined portion of the work that the MBE/WBE
performs with its own forces and for which it is at risk shall be counted towards the project goals. For more
specific information regarding requirements and evaluations of certified MBE/WBE Joint Ventures, please see
the City’s MBE/WBE Procurement Program Rules or contact SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall be
counted toward the project goals. If SMBR makes an initial determination that an MBE/WBE is not
performing a Commercially Useful Function given the type of work involved and normal industry practices, the
MBE/WBE may present evidence to rebut this presumption.

(G) To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date to
submit the Compliance Plan as specified in the City’s solicitation documents. A Firm that is certified as an
MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm before the contract is
completed. Only the value of the work performed by such a Firm while it is certified may be counted toward
the project goals.
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Section V Disclosure of Non-Certified Subcontractors

Please list all known non-certified subcontractors, using the legal name under which they are registered to do
business with the City of Austin, to be used in the performance of this contract. If Bidder will not use any non-
certified Firms, please write “N/A” in the first box on this page.

The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBEs,
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the
technical portion of the solicitation to perform the work involved. If Bidder did not meet the project goals, Bidder
must explain in the space providled why MBEs/WBEs were not used as subcontractors and submit
documentation for the stated reason if applicable. 1f Bidder did meet the project goals, please indicate “Goals
Met” in the space provided.

Section VI  Disclosure of Second-Level Subcontractors

Please complete this section if Bidders knows that one or more of Bidder’s subcontractors will subcontract part of
the work of their contracts to second-level subcontractors. In the last line of each entry box, please write the name
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor. Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-
level subcontractor should be listed in Section IV or Section V. If Bidder is not aware of any second-level
subcontractors, please write “N/A” in the first box on this page.

As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts part of the work of its contract
to another Firm, the value of that second-level subcontractor work may not be counted toward the goals based on
the initial subcontractor’s MBE/WBE certification. The value of the second-level subcontractor work may be
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE certification, if
any. Work that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling services as a scope of work. Each time this
scope of work is required on the project, Bidder must contact the Firm listed as the primary trucking subcontractor
in this section. If the primary trucking subcontractor is not available or cannot perform the entirety of the work at
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in
this section. Identify primary and alternate trucking subcontractors by the legal name under which they will be
registered to do business with the City. Bidder must contact the primary trucking subcontractor at least 24 hours
before the work is to be performed. Bidder will not need to submit a Request for Change to use the alternate
trucking subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact
the alternates in the order Bidder listed them on this section.

For purposes of meeting the project goals or subgoals at the Compliance Plan stage, the entire value of this scope of
work shall be assigned to the primary trucking subcontractor. At contract closeout, MBE/WBE participation will
be counted based on the actual usage of the primary and alternate trucking subcontractors.

Section VIII MBE/WBE Compliance Plan Check Sheet

Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested.
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GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Bidder has a responsibility to make a portion of the work available to MBE/WBE subcontractors so as to
facilitate meeting the goals or subgoals. If the Bidder cannot achieve the goals or subgoals, documentation of the
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the Compliance
Pian. The SMBR Director will review the documentation provided and determine if the Bidder made sufficient
Good Faith Efforts. That there may be some additional costs involved in soliciting and using MBEs and WBE:s is
not a sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are reasonable.
However, a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal or subgoal.

Contacting Potential MBE/WBE Subcontractors

The City has determined the scopes of work for this project and provided an Availability List of all the MBE and
WBE firms certified to perform those scopes. The Availability List is found at Appendix D and has two sections:
Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence
(SLBP) Area. As part of Good Faith Efforts, Bidders must contact all firms listed in the Vendors Within the SLBP
Aprea section. Please note that every firm on the Availability List — outside the SLBP — is City-certified as an MBE
or WBE for purposes of meeting the project goals, and Bidders are encouraged to contact all the firms. If a Bidder
identifies an additional scope of work for this project not identified in the solicitation, the Bidder must request from
SMBR an Availability List for that scope of work and contact all firms, if any, on such list. The SMBR Director
determines whether the Bidder has made sufficient Good Faith Efforts if goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the
performance of any Firm indicated on the availability list.

The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP)
Commodity Code. It includes all certified MBE/WBE vendors for the scopes of work identified by the City as
being potentially applicable to this project. However, the availability list is not a comprehensive identification of all
areas of potential subconsulting opportunities. If a Bidder identifies one or more work areas that are appropriate
subconsulting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the
availability list for MBE and WBE Firms in those areas. Requests for supplemental availability lists will be evaluated
as a part of the Bidder’s Good Faith Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work
or if the Bidder believes that the lists are inaccurate, the Bidder shall notify the authorized contact person of the
concern immediately and prior to submission of the response to the solicitation. All Bidders will be notified in
writing of any inaccuracy by addendum to the solicitation. Concerns about a particular MBEs/WBE’s certification
status may be addressed to SMBR at SMBR ComplianceDocuments@austintexas.gov. If the Bidder wants to use a
certified subcontractor that does not appear on this list, Bidder may either request the certified subcontractor to

furnish proof of certification and the specific work areas for which it has been certified or request such information
from SMBR.

Appendix B shows the format for collecting required information from the subcontractors on the Vendors Within
SLBP Area availability list. The information must be obtained at least seven (7) business days prior to the
submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the same required
information. Attached to the Subcontractor Vendor List at Appendix D is a list containing the names and
addresses of all these MBE/WBE Firms in alphabetical order. This list is in label format and is designed to
facilitate the printing of mailing labels.

The following codes are used on the availability lists:
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G Gender code LOC A firm’s two-digit location code (e.g., SL or
)
F Female AU Austin
M Male SL Significant Local Business Presence (SLBP)
X Outside SLBP

MBE A firm certified as a Minority-owned | WBE A firm certified as a Woman-owned Business
Business Enterprise Enterprise

MWB A firm certified as both a Minority-owned | WMB A firm certified as both a Woman-owned &
& Woman-owned Business Enterprise Minority-owned Business Enterprise

MWDB | A firm certified as a Minority-owned, | WMDB A ftirm  certified as a Woman-owned,
Woman-owned, and Disadvantaged Minority-owned, and Disadvantaged Business
Business Enterprise Enterprise

Good Faith Efforts Review

If goals

are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation submitted

with the Compliance Plan to ensure that the Bidder made Good Faith Efforts to meet the project goals or subgoals.
In determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at 2 minimum, the Bidder’s
efforts to do the following:

@A)

®)

©

D)

E)

Solicit certified MBE/WBE subcontractors with a Significant Local Business Presence (SLBP) and request a
response from those interested subcontractors who believe they have the capability to perform the work of
the contract through at least two reasonable, available, and verifiable means. The Bidder must solicit this
interest more than seven (7) business days prior to submission of the Compliance Plan to allow sufficient
time for the MBEs or WBEs to respond. (The date bids/proposals are due to the City should not be
included in the seven day solicitation criteria.) The Bidder must state a specific and verifiable reason for not
contacting each certified Firm with a significant local business presence.

Provide interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract, including addenda, in a timely manner, to assist them in responding and
submitting a proposal.

Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder. An
MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of
submission of the bid may contact SMBR to request a meeting with the Bidder. Evidence of good faith
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subconsulting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to
perform the work. Bid shopping is prohibited.

Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the
MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work
items into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might
otherwise prefer to perform these work items with its own forces.

Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via
electronic/social media).
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(F) Use the services of available community organizations; minority persons/women consultants’ or groups in
the applicable field for the type of work described in this solicitation; local, state, and federal minority
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of MBEs/WBE:s.

(G) Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith efforts;
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or
insurance as required by the City or consultant.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on
any questions related to compliance with this section. In addition, SMBR may also consider the performance of
other Bidders successfully meeting the goals.

The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the
Bidder of the responsibility to make Good Faith Efforts.

Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities. The
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or
non-solicitation of bids/proposals in the Bidder’s efforts to meet the project goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

e Fax logs, emails, and/or copies of documents sent to firms within the SLBP area

e Copies of written correspondence to certified firms (include names, addresses, and other identifying
information)

Phone logs with responses (Phone contacts, alone, will not be sufficient.)
Lists and copies of letters sent by mail, hand delivered, or e-mailed
Breakdown of negotiations made with certified firms

Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any
other public media

e Other communications regarding contacts with trade associations and Chambers of Commerce

The following additional Good Faith Efforts factors may also be considered

e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required
by City or Consultant)

e Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or
services

e Copies of all proposals received in response to Bidder contacting other Firms
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POST-AWARD INSTR ION
(See Appendix C)

Confirmation Letters

All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the
Subcontractors’ willingness to provide services should the contract be awarded.

Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of subcontractors
are permitted only after contract execution and only with prior written approval of SMBR. Request for changes to
the Compliance Plan must be submitted on the Reguest for Change of Compliance Plan Form for all levels of subconsulting
and must be approved by the SMBR Director prior to adding, deleting, changing or substituting any subcontractor.

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed
on the Compliance Plan. The Bidder will be required to submit post award reports detailing the utilization of all
subcontractors. The reports and other information regarding post-award compliance will be discussed with the
successful Bidder. The following information on Payment Verification, Change Order/Contract Amendments, and
Progressive Sanctions provides an overview of some of the post-award monitoring process.

= Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause. This
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been
paid by the City for invoices submitted by subcontractors.

The Bidder shall submit a Swubcontractor/ Supplier Awards and Expenditures Report to the project manager and/or
contract administrator at the time specified by the managing department. The report shall be in the format required
by the City and shall include all awards and payments to subcontractors for goods and services provided under the

contract during the previous month. This report may be used by the City to verify utilization of and payment to
MBEs and WBEs.

The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE requirements
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll
records, tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are
performing the scheduled subcontract work.

In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor shall not be
counted until the amount being counted toward the goal has been paid.

* Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades
originally required to accomplish the project. The Bidder is required to make Good Faith Efforts to obtain
MBE/WBE participation for additional scopes of work.

Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken
using the subcontractors already under contract to the Bidder. Project managers will have automatic SMBR
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approval to authorize any change order that increases the contract amount for an existing certified subcontractor
and is within the existing scope being performed by that subcontractor.

* Progressive Sanctions

The successful Bidder’s Compliance Plan will be incorporated into the resulting contract with the City and shall be
considered part of the consultant’s performance requirements. Progressive sanctions may be imposed for failure to
comply with Chapter 2-9A of the City Code, including:

e Providing false or misleading information in Good Faith Efforts documentation, post award
compliance, or other Program operations;

e Substituting Subcontractors without first receiving approval for such substitutions, which may include
the addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved
Compliance Plan; and

e Failure to comply with the approved Compliance Plan without an approved Request for Change, an
approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.
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IFB - MBE /WBE

Appendix A

MPLIANCE PLAN

Al sections (I-VII) st be completed and submitted prior to the due date in the solicitation documents

Section I — Project Identification and Goals

Project Name West Bank LS Rehab
Solicitation Number IFB 6100 CLMC525
Project Goals or Subgoals

MBE 433 %
African American %
Hispanic %
Asian/Native American / %
WBE 1.53 %

Section II — Bidder Company Information

Name of Company

Vendor Code

Address

City, State Zip

Phone

Fax & E-Mail

Name of Contact Person

Is your company registered on
Vendor Connection?

Yes [ ] No [ Ifyes, provide Vendor ID #:
If No, please note: All vendors and subcontractors/consultants must register
with COA’s Vendor Connect prior to award. See Link for registration

information at https://www.ciaustin.tx.us/financeonline/finance/index.cfm

Is your company COA
M/WBE certified?

Yes [ | No[] If yes, please indicate:
MBE [] WBE [[] MBE/WBE Joint Venture [_]

I certify that the information included in this Compliance Plan is true and complete to the best of my
knowledge and belief. I further understand and agree that this Compliance Plan shall become a part of
my contract with the City of Austin.

Name and Title of Authorized Representative

Signature

Date

For SMBR Use Only:

I have reviewed this compliance plan and found that the Proposer HAS [ or HAS NOT [[] complied as per the City Code Chapter 2-9A.

Reviewing Counselor

Date

I have reviewed this compliance plan and Concur [ Jor Do Not Concur [ Jwith recommendation.

Director/ Assistant Director

Date

2-9A Construction

11
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Appendix A

Section III — Compliance Plan Summary

te
Fill in all the blanks.

For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus
(+ -), up to, to be determined (TBD), < >, or any other qualifying language.

:

Compliance plans not complying with these requirements shall be rejected as non-responsive.

Total Base Bid (if applicable): $

Goals: Proposed Participation

MBE $ %
WBE $ %
Non-Certified $ %
SubGoals: Proposed Participation
African American $ %
Hispanic $ %
Native/Asian American $ %
WBE $ %
Non-Certified $ %

Bidder’s own participation in base bid (less any amount subcontracted):

Amount: $ Percentage: %

Are the stated goals or subgoals of the solicitation met? (If no, attach documentation of Good Faith Efforts)

Yes [] No []

For SMBR nly:
Verified Goals OR Subgoals:

MBE % WBE % Prime % Non-Certified %
African-American %  Hispanic %  Native/Asian American %; WBE %
2-9A Construction 12

Compliance Plan Packet — Rev April 2015
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Appendix A

Section IV — Disclosure of MBE and WBE Participation

Duplicate As Needed

Note:
e  Fill in all the blanks.

availability list.

Compliance plans not complying with these requirements shall be rejected as non-responsive.

Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection.

Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.

Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original

Name of MBE/WBE Certified Firm

City of Austin Certified

MBE| | WBE ||

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

| %

Name of MBE/WBE Certified Firm

City of Austin Certified

MBE [ | WBE | |

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

| %

Name of MBE /WBE Certified Firm

City of Austin Certified

MBE [] WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

| %

Name of MBE/WBE Certified Firm

City of Austin Certified

MBE [] WBE [ ]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

%

2-9A Construction

Compliance Plan Packet — Rev April 2015
1F) LFr DI #

A



Appendix A
Section V — Disclosure of Non-Certified Subcontractors
Duplicate As Needed

Note:

e  Fill in all the blanks.

e  Compliance plans not complying with these requirements shall be rejected as non-responsive.
e  Fill in names of Non-Certified Subcontractors as registered with the City of Austin.

Are Goals Met? Yes [] No [] If no, state reason(s) below and attach documentation:

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract $ %

Reason MBE/WBE not used

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract $ | %

Reason MBE/WBE not used

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract $ %

Reason MBE/WBE not used

Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract $ %

Reason MBE/WBE not used

2-9A Construction 14 Compliance Plan Packet — Rev April 2015
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Appendix A

Section VI — Disclosure of Second-Level Subcontractors

Duplicate as Needed

Note:
e  Fill in all the blanks.

e Compliance plans not complying with these requirements shall be rejected as non-responsive.

e  Fill in names of Second-Level Subcontractors as registered with the City of Austin.

Second-Level Subcontractor

City of Austin Certified?

No| | MBE[ | WBE [ ] Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

First-Level Subcontractor

Second-Level Subcontractor

City of Austin Certified?

No[ | MBE [ | WBE [ ] Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

First-Level Subcontractor

Second-Level Subcontractor

City of Austin Certified?

No[ | MBE[ | WBE[ | Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract

First-Level Subcontractor

Second-Level Subcontractor

City of Austin Certified?

No[ | MBE[ | WBE [ ] Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Amount of Subcontract $ %

First-Level Subcontractor

2-9A Construction 15 Compliance Plan Packet — Rev April 2015
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Section VII — MBE/WBE Compliance Plan Check List

Appendix A

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation

documents. If the goals or subgoals were not achieved, Good Faith Efforts documentation must be submitted with

the MBE /WBE Compliance Plan. All questions in Section VII must be completed and submitted with the Compliance
Plan if goals or subgoals are not met.

1.

ad

7.

Were written notices sent to all MBE/WBEs from the Significant Local Business
Presence (SLBP) availability list at least seven (7) business days prior to the submission
of this Compliance Plan?

Were two separate methods used to contact all MBE/WBEs from the SLBP availability
list at least seven (7) business days prior to the submission of this Compliance Plan? Please

list the two methods used to contact MBE/WBEs. (i.c. fax;, email, mail, and/ or phone)
List Methods:

Were steps taken to follow up with interested MBE/WBEs?
Were advertisements placed with a local publication? (i.e. newspaper, minority or
women organizations, or electronic/social media)? If no, please attach.

Were written notices sent to Minority or Women organizations? If no, please attach.
Were additional elements of work identified to achieve the goals or subgoals?

If yes, please explain:

Was SMBR contacted for assistance?

If yes, complete following:

8.

Contact Person:

Date of Contact:

Summary of Request:

Were Minority or Women organizations contacted for assistance?

If yes, complete following:

2-9A Construction 16

Otrganization(s):

Date of Contact:

Summary of Request:

Is the following documentation attached to support good faith effort requirements to
achieve goals or subgoals? (Documentation is not limited to this list.)

Copy of written solicitation sent to MBE/WBEs in SLBP area
Two separate methods of notices sent to MBE/WBEs in SLBP area (fax transmittals,
emails, and/or phone log).

Copy of advertisements

Copy of notices sent to Minority and Women organizations

Documentation that demonstrates efforts made to reach agreements with the
MBE/WBEs who responded to Bidder’s written notice? (i.e. copy of bids/proposals,
spreadsheet breakdown of MBE/WBEs considered follow-up emails/phone logs
and/or correspondence between Bidder and interested MBE /WBEs)

SHDD A D O

Yes []

Yes []

Yes D
Yes D

Yes []
Yes D

Yes |_—_|

Yes []

Yes []
Yes |:|

Yes []
Yes D

Yes []

L)

No []

No []

No []
No []

No []
NOI:I

No|:|

No []
NOD

NOD
NOD

No []

Compliance Plan Packet — Rev April 2015
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Appendix B

LETTER TO POTENTIAL SUBCONTRACTORS

is soliciting Minority- and Women-Owned Business Enterprise

participation for the following City of Austin project. Solicitation documents are available at our office or at One
Texas Center, 505 Barton Springs Road, 10® Floor, Suite 1045.

Name of Project:

Project/Solicitation Number:

Location of Pre-bid Conference (if any)

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

O Asbestos Abatement
Carpentry
Carpeting

Concrete
Demolition Services
Doors and Frames
Drilling

Drywall

Electrical
Excavation Services
Fabricated Steel
Flooring

Glazing Services

Hardware

O oo oo ooo oo o0 oo D

Heavy Construction Equipment
o Other

0o o oo ooo o oo o o oo 0o

m]

HVAC

Insulation

Lab and Field Testing Services
Landscaping

Masonry

Millwork

Painting

Paving and Resurfacing
Plumbing

Roofing

Stone

Tile

Weather and Waterproofing
Welding

Windows

Other

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms

and conditions of the contract.

Contact:

(Name)

or

(Telephone) (Fax)

(Email)
All Responses MUST be received by:

2-9A Construction

Compliance Plan Packet — Rev April 2015
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Appendix C

LETTER OF INTENT
Name of Prime Contractor:
Address:

Street City State Zip Code
Telephone: ( ) Fax: ( ) Proposed Contract Amount: §
Project/Solicitation Number:

Project Name:

Type of Agreement (check one): [ Lump Sum O Unit Price O Commodity

Period of Performance: Level of Subcontracting (check one): O 1% 0O 2*¢ 0O 3¢
Legal Name of Subcontractor*:

Subcontractor* Vendor Code:

Address:

Street City State Zip Code
Telephone: ( ) Fax: ( ) Proposed Subcontract Amount: §

Commodity Code and description of work to be performed by Subcontractor Firm:

The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the
Subcontractor with a copy of the City’s prevailing wage requirements

Prime Contractor: Subcontractor:

Legal Name of Firm, as registered with the City Legal Name of Firm, as registered with the City

Signature Signature

Print Name Punt Name

Title Title

Date . Date

STATE OF STATE OF

COUNTY OF COUNTY OF

SUBSCRIBED AND SWORN TO before me on the SUBSCRIBED AND SWORN TO before me on the
day of , 20 . day of , 20

Notary Public Notary Public

*Including Suppliers, Manufacturers, Alternates
2-9A 18
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360 Txc
1500 Muirfield Bend Dr.#A
Hutto, Tx 78634

Anderson Construction Services Llc

10305 Trout Cv
Austin, Tx 78749

Austin Constructors Lic
7907 S Fm 973
Austin, Tx 78719

Allied Electric Services, Inc.
79 Eastview Drive

Suite 103

Georgetown, Tx 78626

Beckett Electrical Services, Llc
P.O. Box 81381
Austin, Tx 78708

Central Road And Utility Ltd
8760 A Research Blvd #192
Austin, Tx 78758

Cx2 Construction, Inc.
19507 Fm 150 W
Driftwood, Tx 78619

Chavez Service Companies, Inc.
11211 Richmond Avenue

Suite B102¢

Houston, Tx 77082

D&S Texas Icon Construction, Lic
1521 Sir Thopas Trail
Austin, Tx 78748

Ebc Construction, Lic
14831 Bois D Arc Lane
Unit 4

Manor, Tx 78653

Acm Panel Services, Llc
2102 Suncrest Dr
Eagle Pass, Tx 78852

Aus-Tex Sandblasting & Coatings Inc

9605 Fm 812
Austin, Tx 78719-3000

Austin Underground Inc
Po Box 5650
Lago Vista, Tx 78645-5650

Alpha Paving Industries Llc
Po Box 6565
Round Rock, Tx 78683

Capitol Concrete Contractors Inc
Po Box 438
Liberty Hill, Tx 78642-0438

Cge Inc
4408 Hwy. 183 S.
Austin, Tx 78702-

Carrco Painting Contractors, Inc.
P.O Box 550697
Dallas, Tx 75355

Cherry Painting Company Inc.
404 W Powell Ln.
Austin, Tx 78753

Desert Steel Co Inc
3613 Kim Drive
Irving, Tx 75061-

Edge Electric, Inc.
Po Box 252
Driftwood, Tx 78619

Aleon Properties, Inc.
8760a Research Bivd Ste #167
Austin, Tx 78758

Austex Concrete Construction
1116 Walton Ln
Austin, Tx 78721-3023

All About Design, Inc.
8600 State Hwy 71 W
Austin, Tx 78735

B.L.T Construction Services inc
7103 E Riverside Dr
Austin, Tx 78741

Ceda-Tex Svcs Inc
500 Brushy Creek Road, Suite 306
Cedar Park, Tx 78613

Cvi Development, Lic.
1801 Lavaca 2-J
Austin, Tx 78701

Central Texas Express Metalwork Lic
420 Milam
San Antonio, Tx 78202

Chivas Engineering And Consulting, Inc
9901 Brodie Ln

Suite 160-246

Austin, Tx 78748

Dsb ElectricLLC
14 Coach House Rd
Austin, Tx 78737-9315

Elroy Smith
2101 E Ben White Blvd 1-13
Austin, Tx 78701
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Environmental Safety Services Inc.

14101 Hwy 290 W
Bldg. 400, Suite C
Austin, Tx 78737

Four-B Paving
Po Box 1065
Spring Branch, Tx 78070-1065

Gk Construction, Lic
1238 Tom Sawyer Road
Dripping Springs, Tx 78620

Government Interior Solutions, Lic
P.O. Box 160416
Austin, Tx 78716

Haynes-Eaglin-Waters
Po Box 82448
Austin, Tx 78708-2448

Horacio Segovia
13128 Eim Grove Rd.
Buda, Tx 78610

Josephine Escobar
115 Todd Trail
Elgin, Tx 78621

Mario L Carlin Management, Lic
605 Canyon Trail Court
Round Rock, Tx 78664

Muniz Concrete & Contracting Inc
Po Box 6596
Austin, Tx 78762

Masonry Plus Lic
198 Jim Miller Dr
Kyle, Tx 78640

Fayez S Kazi
411 W Saint EiImo Rd Unit #1
Austin, Tx 78745

Gerald Nunn Electric Lic
410 N Patterson Ave
Florence, Tx 76527

Global Engineers Inc
4219 Pebblestone Tri
Round Rock, Tx 78665-5027

H&H Foradory Construction Inc
9220 Burklund Farms Road
Del Valle, Tx 78617-5328

Heavy Roadway Construction Services,

Llc
1305 Terrace View Dr
Cedar Park, Tx 78613

J S Electric Inc
4702 Fm 1327
Buda, Tx 78610

Kamo Energy Inc
1201 Universal City Blvd
Universal City, Tx 78148-3352

Mars Industries LL C
Po Box 560
Cedar Creek, Tx 78612-0560

Myers Concrete Construction Lp
Po Box 2928
Wimberley, Tx 78676-2928

Merrigan Electric Lic
1115 Antelope Ridge
Cedar Park, Tx 78613

Fmw Distributors Inc
58 Brookgreen Cir S
Montgomery, Tx 77356-8360

Gibson Concrete LL C
4613 Priem Lane
Pflugerville, Tx 78660

Glenn Steel, Lic
1100 County Road 5035
Leonard, Tx 75452

Hagler & Kerr Lic
Po Box 1049
Austin, Tx 78653

Hiram Guerrero
8543 Doskocil Drive
Houston, Tx 77044

Jb Asphalt Paving & Grading Lic
Po Box 92856
Austin, Tx 78709

Macaulay Controls Co
Po Box 890231
Houston, Tx 77289-0231

Mercury Electric Co Inc
Po Box 587
Liberty Hill, Tx 78642-0587

Majestic Services Inc
8120 North Ih 35, Suite 101
Austin, Tx 78753

Mid-State Insulation Co.
207-B E. St. Elmo Rd.
Austin, Tx 78745

ADDEanvns %)

P

27



Nova Landscape Group, Inc.
1290 Grandview Drive
Rockwall, Tx 75087

P D Morrison Enterprises Inc
1120 Toro Grande Blvd. Bidg 2#208
Cedar Park, Tx 78613-6973

Power Quality Engineering Inc
3061 Woodall Dr Bldg A
Cedar Park, Tx 78613-7225

Protecto Maintenance Services,Lic
8405 Winter Haven Rd
Austin, Tx 78747

Rucoba & Maya Construction, Lic
1201 Grove Bivd. #2903
Austin, Tx 78741

Sivat Services Inc
9230 Research Blvd
Austin, Tx 78758

Travis Paving & Excavating Inc
1190 Fm 969
Bastrop, Tx 78602

The Salinas Group, Llc
1706 Bouldin Ave.
Austin, Tx 78704

Under Construction, Inc.
233 W. Anderson Lane, Suite B505
Austin, Tx 78752

Vg Electric Contracting, Lic
11901 Blue Creek Drive
Aledo, Tx 76008

On-Call Management Svcs Inc
Po Box 867
Cedar Creek, Tx 78612

Pat Norman & AssocLL C
Po Box 4677
Austin, Tx 78765-4677

Prism Development Inc
2709 E 5th St
Austin, Tx 78702-4729

Roadway Specialties Inc
Po Box 90309
Austin, Tx 78709-0309

S&S Industries, Lic
9023 Daytonia Ave
Dallas, Tx 75218

Texas Solar Power Company
6448 Hwy 290e

Ste C111

Austin, Tx 78723

Triad Building Maintenance
Po Box 140631
Austin, Tx 78714-0631

Unism Development Co Inc
Po Box 14145
Austin, Tx 78761-4145

Underground Water Solutions Co.

601 North Main Street
Elgin, Tx 78621

Williams Trinity Electric, Lic
339 Precipice Way
Georgetown, Tx 78626

Otis Guthrie
2705 Vallarta Ln Ste B
Austin, Tx 78733-1065

Piatra Inc
Po Box 9593
Austin, Tx 78766-9593

Prota, Inc.
P.O. Box 342195
Austin, Tx 78734

Robert Allen Reyna
1012 W.Prairie Lea St.
Lockhart, Tx 78644

Santa Clara Construction Ltd
9811 Anderson Mill Road, Ste 201
Austin, Tx 78750

Thomas Dukes
9905 Fm 973 North
Manor, Tx 78653

Trini Construction Builder Lic
Po Box 81431
Austin, Tx 78708

Unity Contractor Services, Inc
6448 Hwy 290 East Ste F-113
Austin, Tx 78723

Valdez Remodeling & Weatherization Inc
3700b Munson St
Austin, Tx 78721-2417

Xevex Construction Llc
Po Box 681
Buda, Tx 78610
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NOTES:

CODES
_— A

1. THE STRUCTURE AND COMPONENTS SHOWN IN THESE
DRAWINGS HAVE BEEN DESIGNED UNDER THE GUIDELINES OF
THE STRUCTURAL REQUIREMENTS LISTED IN THE 2012
INTERNATIONAL BUILDING CODE WITH REQUIRED
AMENDMENTS.

2. MINIMUM DESIGN LOADS FOR BUILDINGS & OTHER
STRUCTURES, ASCE/SEI 7-10.

3. STRUCTURAL STEEL: AISC STEEL CONSTRUCTION MANUAL,
FOURTEENTH EDITION.

4. STRUCTURAL CONCRETE: AMERICAN CONCRETE INSTITUTE, ACI
318-11.

SITE PREPARATION

1. THE TOPSOMN, ORGANIC SOIL, TREE ROOTS, VEGETATION,
DELETERIOUS MATERIALS (WOOD); WET SOILS, ANY SOFT, FIRM
OR LOOSE SOILS; OR ANY EXISTING FILL MATERIALS MUST BE
REMOVED FROM THE PROPOSED AREA. ANY EXISTING BURIED
UTILITIES SHALL BE LOCATED AND REROUTED AS NECESSARY.

2. THE EXPOSED SOIL SUBGRADE SHALL BE SCARIFIED TO A DEPTH
OF 6 INCHES, MOISTURE ADJUSTED, AND RECOMPACTED TO AT
LEAST 95 PERCENT OF THE STANDARD PROCTOR (ASTM D 698)
MAXIMUM DRY DENSITY. SOILS SHALL BE MOISTURE
CONDITIONED TO BETWEEN OPTIMUM AND +3 PERCENT OF
OPTIMUM. THE SUBGRADE SHALL NOT BE ALLOWED TO DRY
OUT OR BECOME SATURATED PRIOR TO PLACEMENT OF FILL.
ALL SUBSEQUENT GRADE ADJUSTMENTS SHALL BE PERFORMED
WITH ON-SITE SOILS.

3. ON-SITE SOILS SHALL BE UTILIZED FOR BACKFILL ADJACENT TO
FOOTINGS. BACKFILL SHALL BE COMPACTED TO 95% DENSITY
ACCORDING TO STANDARD SPECIFICATION ITEM 1305, »

CONCRETE MIX DESIGN

1. CONCRETE SHALL CONFORM TO REQUIREMENTS FOR CITY OF
AUSTIN CLASS S CONCRETE MIX, 4000 PSI.

CASTIN-PLACE CONCRETE

1. ALL CONCRETE WORK SHALL CONFORM TO THE AMERICAN
CONCRETE INSTITUTE SPECIFICATION, AC! #301, BUILDING CODE
REQUIREMENTS, AND ACI #318, LATEST EDITION. ALL
DETAILING, FABRICATION AND ERECTION OF REINFORCING
BARS, UNLESS OTHERWISE NOTED, MUST FOLLOW THE ACI
"MANUAL OF STANDARD PRACTICE FOR DETAILING REINFORCED
CONCRETE", ACI #315, LATEST EDITION.

CONCRETE REINFORCEMENT

1. REINFORCING STEEL SHALL BE NEW DOMESTIC DEFORMED
STEEL CONFORMING TO ASM A-615 GRADE 60, U.N.O.

2. DETAIL REINFORCING STEEL AND PROVIDE BAR SUPPORTS AND
SPACERS IN ACCORDANCE WITH THE ACI DETAILING MANUAL.

3, STANDARD PROTECTIVE COVER OF REINFORCING BARS UNLESS

OTHERWISE NOTED SHALL BE:

WHERE CAST AGAINST DIRT OF FiLL: 3IN.

EXPOSED TO EARTH OR WEATHER: 2IN.

SLABS AND WALLS: 1IN,

OTHER: 11/2IN.
FOOTING

1. FOOTING SHOULD BE NEATLY EXCAVATED IF POSSIBLE. IF NEAT
EXCAVATION IS NOT POSSIBLE, THE FOUNDATION SHOULD BE
PROPERLY FORMED.

2. ALLOWABLE BEARING,
GRADE BEAMS AND SLAB 1000PSE A\

3. ALLOWABLE LATERAL
RESISTANCE FOR POLE BASE 100 PSF/FT

STRUCTURAL STEEL:

1. STEEL ROLLED SHAPES AND PLATES SHALL BE ASTM A-36, AND
STEEL TUBES SHALL BE ASTM A500 GRADE B. DETAILING,
FABRICATION, AND ERECTION SHALL CONFORM TO AMERICAN
INSTITUTE OF STEEL CONSTRUCTION (AISC) STANDARDS.

2. TYPICAL FIELD CONNECTIONS SHALL BE AISC STANDARD BOLTED
CONNECTIONS USING ASTM A-325 BOLTS, SNUG TIGHT.

3. WELDING SHALL CONFORM TO AMERICAN WELDING SOCIETY
(AWS) STANDARDS AND SHALL BE PERFORMED BY A WELDER
CERTIFIED PER AWS D.1., WITH A MINIMUM OF ONE YEAR
EXPERIENCE IN COMPARABLE PROJECTS. COAT ALL WELDS WITH
COLD GALVANIZING COMPOUND AFTER ALL WELDS ARE
COMPLETE.

SPECIAL INSPECTIONS

1

INSPECTION OF FABRICATORS; WHERE FABRICATION OF
STRUCTURAL LOAD-BEARING MEMBERS AND ASSEMBLIES 1S
BEING PERFORMED ON THE PREMISES OF A FABRICATOR'S SHOP,
SPECIAL INSPECTION OF THE FABRICATED ITEMS SHALL BE

REQUIRED BY THE 2012 IBC AND THE BUILDING OFFICIAL.

STEEL CONSTRUCTION: THE SPECIAL INSPECTIONS FOR STEEL
ELEMENTS OF BUILDINGS AND STRUCTURES SHALL BE AS
REQUIRED BY THE 2012 IBC AND THE BUILDING OFFICIAL.

CONCRETE CONSTRUCTION: THE SPECIAL INSPECTIONS AND
VERIFICATIONS FOR CONCRETE CONSTRUCTION SHALL BE AS
REQUIRED BY THE 2012 1BC AND THE BUILDING OFFICIAL.

SOILS: SPECIAL INSPECTIONS FOR FILL PLACEMENT SHALL BE AS
REQUIRED BY THE 2012 1BC AND THE BUILDING OFFICIAL. THE
APPROVED SOILS REPORT, REQUIRED BY SECTION 1802.2, AND
THE DOCUMENTS PREPARED BY THE REGISTERED DESIGN
PROFESSIONAL IN RESPONSIBLE CHANGE SHALL BE USED TO
DETERMINE COMPLIANCE. DURING FILL PLACEMENT, THE SPECIAL
INSPECTOR SHALL DETERMINE THAT PROPER MATERIALS AND
PROCEDURES ARE USED IN ACCORDANCE WITH THE PROVISIONS
AND THE APPROVED SOILS REPORT, AS SPECIFIED IN SECTION
1803.5.
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