CERTIFIED BID TAB

CITY OF AUSTIN

BID TABULATION

PROJECT SPONSOR:

BID CERTIFICATION & CONTRACT REP:

PROJECT MANAGER:

PROJECT CONSULTANTS:
DURATION:

PROJEC1BARRINGTON WAY FM REROUTE & GRAVITY SYSTEM UPGRADE

BID INVITATION CLMC526

PROJECT NUME 4480 2307 4657

SUB ID#: 6943.029

AUSTIN WATER UTILITY
MONICA LOPEZ
LISA WHITWORTH

CAS CONSULTING & SERVICES, INC.

330 CAL. DAYS

Responses: 7

BID OPENING DATE:

TIME:
LOCATION:

PRICE EXPIRATION:
LIQUIDATED DAMAGES:

2/5/2015
2:00 PM

1056 W. RIVERSIDE DR, Ste. 210

Estamte Cost: $1,940,000.00

90 CAL. DAYS
$920 P/CAL. DAY

FACILITIES REHABILITATION, AUSTIN UNDERGROUND. INC SANTA CLARA PROTA CONS-;RUCTION' ING: SMITH CONTRACTING CO., CENTRAL ROAD & UTILITY, PEABODY GENERAL
INC. ! : CONSTRUCTION, LTD. INC. LTD. CONTRACTORS, INC.
BIDDER(S): PROTA, INC., J.V.
LOCATION: TAYLOR, TX LAGO VISTA, TX AUSTIN, TX AUSTIN, TX AUSTIN, TX AUSTIN, TX DEIPPING SPRINGS, TX
GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cei BB BB BB BB BB BB BB
ADDENDA ACKNOWLEDGED 1 1 1 1 1 1 1
BID ITEM| QTY |UNIT|ITEM DESCRIPTION UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
210S-A 669 CY |FLEXIBLE BASE $ 80.00 | $ 53,520.00 | $ 60.00 | $ 40,140.00 | $ 92.00 | $ 61,548.00 | $ 95.00 | $ 63,655.00 | § 10000 | $ 66,900.00 | $ 4830 | $ 32,312.70 | § 80.00 | $ 53,520.00
315S-D | 4843 | SY |EDGE MILLING {6' MINIMUM WIDTH) $ 6,00 | $ 29,05800 | $ 250 | $ 12,107.50 | $ 50019 2421500 | $ 500 (% 2421500 | $ 500 | % 24,215.00 | $ 660 | % 31,96380 | $ 420 1| % 20,340.60
3408-B2 | 15990 | SY |HOT MIX ASPHALTIC CONCRETE PAVEMENT, 2 $ 16.00 | $ 255,840.00 | $ 15.00 | $ 239,850.00 | 1425|% 22785750 | 9% 17.21 1 $ 275,187.90 1400 | $ 22386000 % 1430 | § 228,657.00 | $ 1475 | $ 235852.50
INCHES, TYPE D [OVERLAY]
340S8-B3 | 2635 | SY |HOT MIX ASPHALTIC CONCRETE PAVEMENT, 2 $ 2500 | % 65,875.00 | $ 2500 | $ 65,875.00 | $ 2350 % 61,92250 | $ 30.00| % 79,050.00 | $ 3000 | $ 79,050.00 | $ 30,70 | $ 80,894.50 | $ 24001 % 63,240.00
INCHES, TYPE D [TRENCH REPAIR]
402S-A 12 CY |CONTROLLED LOW STRENGTH MATERIAL [STA $ 120.00 | $ 1,44000 | $ 20000 | $ 2,400.00 | $ 156.00 | $ 1,872.00 | $ 21000 | $ 2,520.00 | $ 14000 | $ 1,680.00 | $ 351,10 | $ 421320 | $ 200.00 | § 2,400.00
21+65 TO 21+89]
430S-B 165 LF |P C. CONCRETE CURB & GUTTER (FINE $ 35.00| $ 5,775.00 | $ 3000 | $ 495000 | $ 2300 (% 3,795.00 [ $ 55.00 | $ 9,075.00 | $ 2500 | $ 412500 | $ 3840 | $ 6,336.00 | $ 4500 | $ 7,425.00
GRADING)
432SR-4 | 1050 | SF |RECONSTRUCT CONCRETE SIDEWALKS TO 4 $ 800|$ 8,400.00 | $ 10.00 | $ 10,500.00 | § 6.00 | % 6,300,00 | $ 900 | 9% 945000 | $ 9.00 | $ 9,450.00 | § 660 | & 6,93000 | $ 10.00 | $ 10,500.00
INCH THICKNESS, INCLUDING REMOVAL OF
EXISTING SIDEWALK
4338-A 335 SF |TYPE | P.C. CONCRETE DRIVEWAY $ 1000 | $ 3,350,00 | $ 900 | 9% 3,015.00 | $ 12.00 | $ 4,020.00 | $ 1400 | $ 4690.00 | $ 1200 | $ 4,020.00 | $ 2740 | $ 917900 | $ 1800 | $ 6,030.00
504S8-3W 15 EA |ADJUSTING WATER VALVE BOXES TO GRADE $ 20000 | $ 3,000.00 ([ $ 150000 | % 22,50000 | $ 50.00 | $ 75000 | $ 42400 | $ 6,360.00 | $ 35000 | $ 525000 | % 150960 % 2264400 | $ 500.00 | $ 7,500.00
5058-A 10 LF |[CONCRETE ENCASEMENT FOR 15" DIA. PIPE $ 10000 | $ 1,00000 | $ 18500 | $ 1,86000 | $ 100.00 | $ 1,000.00 | $ 237.00 | $ 2,370.00 | $ 80.00 | $ 800.00 | $ 438.80 | $ 4,388.00 | $ 20000 | $ 2,000.00
506-4WW 2 EA |MINOR MANHOLE HEIGHT ADJUSTMENT, 4' DIA $ 40000 | $ 800.00 | $ 25000089 5,000.00 | $ 150.00 | $ 30000 | $ 600.00 | $ 1,200.00 | $ 500.00 | $ 1,000.00 | $§ 274200 | $ 548400 % 80000 | $ 1,600.00
506- 2 EA |CONNECTION TO EXITING MANHOLE $ 1,20000|$ 2,400.00 [ $ 3,200.00 | $ 6,40000 | $ 5,100.00 | § 10,200.00 | $ 930.00 | $ 1,860.00 | $ 2,20000 | $ 440000 [ $ 4,27880 (% 8,55760 | $ 150000 $ 3,000.00
CNWwW
506- 19 | VF |STRUCTURAL LINING OF EXISTING MANHOLE $ 12000 | $ 2,28000 | $ 290,00 | $ 551000 | $ 325.00 | $ 6,175.00 | $ 218.00 | $ 4,142.00 | $ 180.00 | $ 3,420.00 | $ 21940 | $ 4,168.60 | $ 2,000.00 | $ 38,000.00
SLWW
509S-1 4512 | LF |TRENCH EXCAVATION SAFETY PROTECTIVE $ 1.00 | $ 451200 | $ 300(¢% 13,536.00 | $ 100 | $ 451200 | $ 5.00 | $ 22,560.00 | $ 200 |8 902400 | § 440 | % 19,852.80 | $ 500|$ 22,560.00
SYSTEMS, (ALL DEPTHS)
510-AW8"| 40 LF |PIPE, 8" DIA. PVC AWWA C-900 (DR-26) WATER, $ 20000 | $ 8,000.00 | $ 8500 | $ 3,400.00 | $ 19400 | $ 7,760.00 | $ 18000 | $ 7,200.00 | $ 130.00 | $ 5,200.00 | $ 18090 | $ 7,23600 | $ 125.00 | $ 5,000.00
DIA (ALL DEPTHS) INCLUDING EXCAVATION &
BACKFILL
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CERTIFIED BID TAB

FACILITIES REHABILITATION,

AUSTIN UNDERGROUND, INC.

SANTA CLARA

PROTA CONSTRUCTION, INC.

&

SMITH CONTRACTING CO.,

CENTRAL ROAD & UTILITY,

PEABODY GENERAL

BIDDER(S): INC. CONSTRUCTION, LTD. PROTA, INC., J.V. INC. LTD. CONTRACTORS, INC.
BIDITEM| QTY |UNIT|ITEM DESCRIPTION UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
510- 1243 | LF [PIPE, 6" DIA. PVC SDR-26 WASTEWATER, (ALL $ 60.00 | $ 74,580.00 | $ 7500 | $ 93,22500 | § 156300 | % 190,179.00 | $ 235.00 | $ 292,105.00 | $ 10000 | $ 12430000 | 3% 13480 | § 167,556 40 | $ 10000 | $ 124,300.00
AWWE" DEPTHS) INCLUDING EXCAVATION & BACKFILL
DIA
510- 60 LF |PIPE, 8" DIA. PVC SDR-26 WASTEWATER, (ALL $ 200.00 | $ 12,000.00 | $ 9500 | $ 5,700.00 | $ 169.00 | $ 9,640.00 | $ 26400 | $ 1584000 | 115.00 | $ 6,900.00 | § 113.60 | § 6,816.00 | § 12500 | $ 7,500.00
AWWB" DEPTHS) INCLUDING EXCAVATION & BACKFILL
DIA
510- 646 LF |PIPE, 15" DIA. PVC SDR-26 WASTEWATER, (ALL $ 146,00 | $ 94,316.00 | $ 138.00 | § 89,148.00 | $ 20000 ( $ 129,200.00 | $ 310.00 | $ 200,260.00 | $ 28000 | $§ 180,880.00 | $ 19550 | § 126,293.00 | $ 30000 | $ 193,80000
AWW15" DEPTHS) INCLUDING EXCAVATION & BACKFILL
DIA [FROM STA 12+50 TO STA 18+96]
510- 2523 | LF |PIPE, 15" DIA, PVC SDR-26 WATEWATER, (ALL $ 123.00 | $ 310,329.00 | $ 127.00 | $§ 320,421.00 | $ 20100 ($ 507,123.00 | § 17000 | $§ 428,910.00 | $ 265.00 | $§ 668,595.00 | $ 15440 |1 $ 38955120 | $ 30000 | $ 756,900.00
AWW15" DEPTHS) INCLUDING EXCAVATION & BACKFILL
DIA [FROM STA 0+00 TO STA 12+50 & FROM STA
18+96 TO END]
510- 59 EA [CONNECTING NEW WW SERVICE TO EXIST, $ 150000]($ 88,500.00 [$ 1,950.00 | $ 115050.00|3$ 140000 |$ 82,600.00 | $ 1,300.00 | § 76,700.00 | $ 800.00 | $ 47,20000 [ $ 3,02290 | % 178,361.10 | $ 2,000.00 | $ 118,000.00
BWW6"X6 PRIVATE SERVICE (6" DIA. NEW SERVICE TO 6"
" DIA DIA. PRIVATE SERVICE)
510- 1 EA |WET CONNECTIONS, 8" DIA. X 8" DIA. $ 1600008 1,600.00 [ $ 3,100.00 | $ 3,100.00 [ $ 5,00000 | $ 5,000.00 | $ 2,000.00 | $ 2,00000|% 5000008 5,000.00 | $ 691570 $ 691570 | $ 5000.00 | $ 5,000.00
JRE"X8"
DIA
510-KR | 0.092 | TON [DUCTILE IRON FITTINGS $ 12,000.00 | $ 1,104.00 | § 50,000.00 | $ 4,600.00 | $§ 60,00000 | $ 5,620.00 [ $ 28.00000 | § 2,576.00 | § 20,000.00 | § 1,840.00 | § 32,920.70 | § 3,028.70 | $ 500000 | $ 460.00
602S-D | 1840 | SY |GRASS SODDING-MATCH EXISTING $ 10.00 | $ 18,400.00 | $ 500§ 9.200.00 | § 450 |8 8.280.00 [ $ 500]|% 9,200.00 | $ 7.00 |8 12,88000 | $ 660 | § 12,144.00 | $ 6.00 | § 11,040.00
6045-A | 5220 | SY |NON-NATIVE SEEDING FOR EROSION CONTROL | $ 400|9% 20,880.00 | $ 1.00 | $ 5,220.00 | $ 075 $ 3,915.00 | $ 050|$ 2,610.00 | $ 450 | 3% 23,490.00 | 22019 11,484.00 | $ 200§ 10,440.00
METHOD 8, FIBER MULCH
610S-A 110 LF |PROTECTIVE FENCING TYPE A CHAIN LINK $ 1000 $ 1,100.00 | $ 4.00 | § 440.00 | $ 4.00| % 440.00 | $ 300|% 33000 | $ 500 |% 550.00 | $ 550 |8 605.00 | $ 7.00| % 770.00
FENCE
628S-B 180 LF |SEDIMENT CONTAINMENT DIKES WITH FILTER $ 20.00 | $ 3,600.00 | $ 9.00 | $ 1,620.00 | $ 800 | $ 1,440.00 | $ 9.00|$ 1,620.00 | $ 9.00| % 1,620.00 | $ 11.00 | $ 1,980.00 | $ 20.00 | $ 3,600.00
FABRIC
6418 1 EA |STABILIZED CONSTRUCITON ENTRANCE $§ 150000]|% 150000 [$ 1,800.00 |3 1,80000|$ 20000018 200000(8$ 1800008 1.800.00 | $ 1,200.00 | § 1,200.00 | § 164650 | § 164650 | $ 1,500.00 | $ 1,500.00
6428 500 | LF [SILT FENCE FOR EROSION CONTROL $ 3.0018% 1,500.00 | $ 3.00 | § 1,500.00 | § 35019 1.750.00 | $ 3008 1.500.00 | 22518 1,125.00 | $ 330 |8 1,650.00 | § 3.00(8% 1,500.00
7008-TM 1 LS |[TOTAL MOBILIZATION PAYMENT $ 6500000]% 65,000.00 | $§ 64.000.00 | $ 64.000.00 | $ 69.00000 | $ 69.00000 | § 76.680.00 | $ 76,680.00 | $ 64,000.00 | $ 64,000.00 | $ 95,000.00 | $ 95,000.00 | $ 100,000.00 | $  100,000.00
703 1000 | LF |SAFETY FENCING $ 5.00 |8 5,000.00 | § 250 | % 2,600.00 | § 230 |8 2,30000 | $ 800 | $ 8.00000 1§ 4.00 (8% 4,000.00 | $ 11.00 | $ 11,000.00 | $ 500(|% 5,000.00
8025-B 3 EA |C.I.P. PROJECT SIGN $ 600.00 | $ 1,800.00 | $ 850.00 | $ 2,550.00 | $ 900.00 | $ 2,700.00 | $ 83200 | § 2,496.00 | $ 750.00 | $ 2,250.00 | $ 878.20 | $ 263460 | § 750.00 | § 2,250.00
C.1.P.
8035-CD | 330 |CAL. |BARRICADES, SIGNS, & TRAFFIC HANDLING $ 100.00 | $ 33,000.00 | § 100.00 | § 33,000.00 | $ 155.00 | $ 51,150.00 | § 11100 | § 36,630.00 | $ 100.00 | $ 33,000.00 | $ 69140 | $ 22816200 | $ 30000 | $ 99,000.00
DAY
860S-C | 2200 | LF |PAVEMENT MARKING PAINT (REFLECTORIZED), | § 6.00| 8% 13,200.00 | $ 200 |8 4,400.00 | $ 1751 % 3,865000 | $ 200|$ 4,400.00 | § 235|% 5170.00 | § 2201 9% 4,84000 | $ 200 (% 4,400.00
4" YELLOW
863S-3 150 | EA |RELECTORZIED PAVEMENT MARKERS (TYPE II-A-| $ 20.00 | $ 3,000.00 | $ 10.00 | $ 1,500.00 | $ 9.00|$ 1,350.00 | $ 700 |$ 1,050.00 | $ 350 |8 52500 | § 440 (% 660.00 | $ 12.00 | $ 1,800.00
A)
SP111S 500 | CY |REMOVAL OF EXCESS OVERSIZED ROCKS FROM| $ 2000 | $ 10,000.00 | $ 35.00 | § 17,500.00 | $ 1200 | $ 6,000.00 | $ 200 |$ 1,00000 | $ 1500 | § 7,600.00 | $ 2470 | § 12,350.00 | $ 10000 | $ 50,000.00
WW TRENCH
SP130S- | 500 | CY |CLASS A (SELECT BORROW) $ 50,00 | $ 25,000.00 | $ 2000 | $ 10,000.00 | $ 12,00 | $ 6,000.00 | 2008 1,000.00 | $ 3000 | % 15,00000 | & 2190 | $ 10,950.00 | $ 7500 | % 37,500.00
Al
SP506-CO{ 1 EA |CLEANOUT WITHIN CONCRETE PAVEMENT PER | $ 1,000.00 | $ 1,000.00 | $ 1,800.00 | $ 1,800.00 | $ 350.00 | $ 350.00 | § 950.00 | $ 950.00 | § 500.00 | $ 50000 |$ 301640 (% 3,01640 | $ 1,00000 | $ 1,000.00
ww DETAIL 5205-4
SP5065- 1 EA |REMOVAL OF EXISTING MANHOLE [STA 0+64] $ 1,000.00|$ 1,000.00 | $§ 4,00000|$ 4,00000 | $ 550.00 | $ 55000 | $§ 3,30000($ 3,300.00 | $ 3,000.00 | $ 3,00000 | $ 658020 (% 6,580.20 | § 2,000.00 | § 2,000,00
RWW
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CERTIFIED BID TAB

FACILITIES REHABILITATION,

AUSTIN UNDERGROUND, INC.

SANTA CLARA

PROTA CONSTRUCTION, INC.
&

SMITH CONTRACTING CO.,

CENTRAL ROAD & UTILITY,

PEABODY GENERAL

i 5 NC. . C C.
BIDDER(S): INC CONSTRUCTION, LTD PROTA, INC., J.V. | LTD CONTRACTORS, IN
BID ITEM| QTY [UNIT|ITEM DESCRIPTION UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
S581506- 1 EA |DROP POLYMER CONCRETE MANHOLE W/PRE- | $ 21,000.00 | $ 21,000.00 | $ 18,000.00 | $ 18,000.00 | $ 15,190.00 | § 15,190.00 | $ 12,40000 | $ 12,40000 [ $ 17,40000 | § 17,40000 | $ 1717340 | $ 17,17340 | $ 18,00000 | § 18,000 00
DMH4 CAST BASE, 4' DIA
S$51506- 1 EA |DROP POLYMER CONCRETE MANHOLE W/PRE- | $§ 22,000.00 | 22,00000 | $ 20,00000 | $ 20,00000 | § 23,00000 | $ 23,00000 | $ 13,50800 | % 13,508,00 | $ 18,100.00 | $ 18,100.00 | $ 2,261.80 | $ 2,26180 | $ 19,00000 | $ 19,000 00
DMH5 CAST BASE, 5' DIA
$5815-6- 16 VF |EXTRA DEPTH POLYMER CONCRETE MANHOLE, | $ 1.400.00 | $ 22,40000 | § 1,20000 | $ 19,200.00 | $ 80200 | $ 12,83200 | $ 85000 | $ 13,600.00 | $ 790.00 | § 12,640.00 | $ 1,467.50 | § 23,480.00 | $ 1,00000 | % 16,000.00
EDM4 4'DIA
S581506- 18 VF |EXTRA DEPTH POLYMER CONCRETE MANHOLE, | $ 140000 | $ 2520000 | $ 1,25000 | $ 22,500.00 | $ 794.00 | § 14,292.00 | $ 78900 | $ 14,202.00 | $ 590.00 | $ 10,620.00 | $ 1,44020| 9 2592360 | $ 105000 | % 18,900.00
EDMS5 5' DIA.
581506- 3 EA |PRE-CAST PLYMER CONCRETE MANHOLE $ 19,000.00 | $ 57,000.00 | § 17,20000 | $ 5160000 | $ 14,500.00 | $ 43,500.00 [ $ 10,900.00 | $ 32,70000 | $ 16,40000 | § 49,200.00 [ $ 17,173.40 | § 51,520.20 | $ 16,000.00 | $ 48,000.00
MH4 W/PRE-CAST BASE, 4' DIA
881506- 4 EA |PRE-CAST POLYMER CONCRETE MANHOLE $ 2200000 |3 88,000.00 | $ 18,20000 | $ 72,800.00 [ $§ 21,80000 | $ 87,20000 | $ 12,40000 | % 49,600.00 | $ 17,500.00 | § 70,000.00 | $ 21,564.10 | $ 86,256.40 | § 17,000.00 | § 68,000.00
MH5 W/PRE-CAST BASE, 5' DIA
§50919004 1650 | LF |REMOVAL & DISPOLSAL OF 10" AC PIPE $ 2500 | $ 41,25000 | § 48.00 | § 79,200,00 | $ 350 |% 5775.00 | § 23.00 | § 37,950.00 | $ 2500 | $ 41,250.00 | § 2470 | $ 40,755.00 | $ 2500 | 8 41,250.00
10
$501900- | 1107 | LF |REMOVAL & DISPOSAL OF 8" AC PIPE $ 2500 $ 27,675.00 | § 4300 | § 47,601.00 | $ 350 |% 3,87450 | $ 23.00 | $ 2546100 | $ 20.00 | $ 22,140.00 | $ 23.50 | § 26,014.50 | § 2500 | % 27,675.00
8
S$S01900-| 810 | LF |REMOVAL & DISPOLSAL OF 6" AC PIPE $ 2500 (% 20,250.00 | § 40.00 | $ 32,400.00 | $ 340 | % 2,75400 | § 2300 | § 18,630.00 | § 1500 | § 12,150.00 | $ 2240 | $ 18,144.00 | $ 2500 | % 20,250.00
6
§501920 1 LS |LIFT STATION WET WELL & PUMP VAULT $ 3500000 | $ 35,00000 | $§ 40,000.00 | § 40,000.00 | $ 22,500.00 | $ 22,500.00 | § 14,558.00 | $ 14,558.00 | $ 30,000.00 | $ 30,000.00 | $ 55,000.00 | % 5500000 | $ 30,00000 | $ 30,000.00
DEMOLITION

TOTAL BID:

$ 1,692,434.00 ]

$ 1.632,608.50

$ 1,743.381.50

$ 1.917.000.90

$ 1.936,419.00

$ 2,102,580.90

$ 2,323,803.10

MATHEMATICAL ERRORS FOUND AND CORRECTED

30of3

TRUE COPY OF BID TABULATION AS RECEIVED
OR CORRECTED IN ACCORDANCE WITH

RNING PROPOSALS.

27 Jis

CONTRACTATANAGEMENT DEPARTMENT

DATE

CONTRACT PROCUREMENT & DEVELOPMENT DIVISION,
CITY OF AUSTIN, TX




