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City of Austin  
PUBLIC WORKS DEPARTMENT 

Project Management Division 

505 Barton Springs Road, Suite 900, Austin, TX 78704 

                      Phone: (512) 974-7010;  Fax: (512)-974-7222;  email to: john.wepryk@austintexas.gov   

 
Date: August 30, 2016 

 

PROJECT: South Austin Regional Wastewater Treatment Plant – Thickener Improvements Project 

CIP ID: 3333.016 

IFB# 6100 CLMC558 

 

SUBJECT:  Answers to Bidders Questions as of the date of this letter, per 00100-IFB Article 1.(3)(C). 
 

The following are answers to Bidders received on the above project.  These answers do not modify the 

Contract.  Any modifications to the Contract will be through Addenda    

 

Q-12a:   “11258 section 2.02.K.2 specifies that, ‘A single water panel shall be provided for each bioscrubber 

vessel.’ However, on the P&ID for the odor control systems (Drawing I-05 & I-06) it only shows one 

(1) water panel provided for each complete system consisting of two (2) bioscubber vessels. Also within 

section 1.07.D the specs state, ‘Each bioscrubber system will consist of two vessels with durable 

inorganic media, two stacks, one fan, one water distribution system…’ Please clarify that only one (1) 

water panel per bioscrubber system is required.”  

 

A-12b:  Please refer to Addendum No. 3. 

 

Q-12b:  “11258-2.02.H.4 states ‘Instrumentation Specifications shall include but not be limited to the 

following:’ Note that the flow switch, differential pressure transmitters, temperature transmitters and 

pressure switches do NOT appear on the P&ID. We do not consider these necessary for the bioscrubber 

and assume that they are listed on an ‘as needed’ basis. Please confirm. Clarification could be provided 

in the form of changing – ‘Instrumentation Specifications shall include but not be limited to the 

following:’ to ‘Instrumentation Specifications, if required by the manufacturer, shall include but not be 

limited to the following:’” 

 

A-12b:  Please refer to Addendum No. 3. 

 

 

Project Manager: Danny M. Hurtado, PE 

 


