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MBE /WBE GOALS

Annual/Project Annual/Project
Participation Goals: Participation Subgoals:
MBE % African American 116 %
WBE % OR Hispanic 3.61 %
Asian/Native American 0.44 %
WBE 1.50 %

OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business
Enterprise Procurement Program Ordinance for Professional Setvices (Chapter 2-9A of the Austin City Code) and
the Small and Minority Business Resources Department (SMBR) Rules. The definitions contained in Chapter 2-9A
apply to this document. The City Code and Rules are amended from time to time and the Bidder is responsible for
ensuring they have the most up to date version. The City Code and Rules are incotporated into this document by
reference. ~ Copies of Chapter 2-9A and SMBR Rules may be obtained online at
http:/ /www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 4201 Ed Bluestein,
Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting responses to this Request for Bid agree to abide by the City’s Minority-owned and
Women-owned Business Enterprise (MBE/WBE) Procutement Program and Rules. The City’s MBE/WBE
Program is intended (1) to promote and encourage MBEs and WBE:s to participate in business opportunities with the
City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for wotk on City contracts; and (3)
to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting such
Firm for subcontracting opportunities. The City of Austin and its contractors shall not discriminate on the basis of
race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Bidders to achieve the MBE /WBE participation goals and subgoals for this contract. However,
Bidders may comply with the City Code and Rules without achieving the participation goals so long as they make and
document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of the City Code
and Section 9.1 of the Rules. Bidders that do not meet the project’s goals and subgoals are subject to Good Faith
Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms certified
as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if it is anticipated the project
goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the project goals.
Any questions regarding preparation of the Compliance Plan should be directed to SMBR at
SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violaton of the Anti-Lobbying
Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7, there
is 2 “no-contact” period from the date the City issues a solicitation until the contract is executed. During the “no-
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contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact person
regarding their solicitation response. Chapter 2-7 allows certain exceptions; for instance, a person responding to a
City solicitation may speak to SMBR regarding this Compliance Plan. See the full language of the City Code or
solicitation documents for further details.

If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due date
specified in the solicitation documents, the bid will be deemed non-responsive and not be accepted for
consideration.
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COMPLIANCE PLAN INSTRUCTIONS
(See Appendix A)

SMBR may request written clarification of items listed on the Compliance Plan. However, there will be no further
opportunity for the Bidder to augment the MBE/WBE patticipation originally listed in the Compliance Plan ot to
demonstrate Good Faith Efforts that were not made prior to the submission of the Compliance Plan. Changes to the
Compliance Plan are permitted only after contract execution and only with prior written approval of SMBR.

Please type or clearly print all information, use “none” or “N/A” where approptiate, and sign and date the Compliance
Plan as indicated. Compliance Plans not complying with the Compliance Plan Instructions shall be rejected
as non-responsive. Submissions not utilizing the forms provided with the solicitation may render the
submission nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals. The
Bidder does not need to fill in any information under Section I.

Section II Bidder Information

The Bidder should complete this section with its information and sign in the space provided. The portion of Section
IT marked as “Reserved for City of Austin SMBR Only” should be left blank.

Section IIl  Compliance Plan Summary

This section is a summary of subcontractor participation in this Bid. Bidder should complete Sections IV-VII,
described below, before attempting to complete Section III. After completing Sections IV-VII, calculate the
percentage of MBE/WBE patticipation for each goal and enter the information in the blanks provided. Because
Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section III, the calculations
contained in Sections IV-VII will prevail. If the Bidder indicates that they do not anticipate meeting the goals with
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet
the established MBE/WBE goals. The Compliance Plan will be reviewed and approved by the Small and Minority
Business Resources Department.

Section IV Disclosure of MBE and WBE Participation

Please list all certified MBE/WBEs subcontractors using the legal name under which they are registered to do business
with the City of Austin and the value of the work they will be performing themselves except for subcontractoz(s) that
will be performing the trucking or hauling scope of work (see Section VII below). Do not include the value of work
that the MBE/WBE’s subcontractors will be subcontracting to second-level subcontractors. By listing certified MBE
and WBE Firms on the Compliance Plan, the Bidder indicates that both parties acknowledge the price and scope of
work and that they are prepared to contract for that price and scope if the City awards the project to the Bidder. Unit
price subcontracts are acceptable if appropriate to the type of work being performed. A Letter of Intent (LOI) does
not replace a binding contract between a prime contractor and a subcontractor.

Before completing Section IV of the Compliance Plan, please read the following instructions regarding how to count
MBE/WBE participation:

(A) Only the value of the work actually performed by the MBE/WBE shall be counted toward the goals. This
includes:
(1) wotk performed by the MBE/WBE’s own forces;
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(2) the cost of supplies, matetials, or equipment putchased, leased, or otherwise obtained by the MBE/WBE for
the work of the contract (except that supplies, materials, and equipment purchased or leased from the prime
contractor or its affiliate may not be counted toward the goal); and

(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as professional,
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the
petformance of a contract, provided the fee is reasonable and not excessive as compared with fees customarily
allowed for similar services.

(B) When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost of those supplies,
materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or
Regular Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be counted
toward the goals.

(2) If the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a Manufacturer
nor a Regular Dealer, the cost of the materials and supplies themselves shall not be counted toward the
goals. However, fees or commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site,
may be counted toward the goals if the payment of such fees is a customary industry practice and such
fees are reasonable and not excessive as compared with fees customarily allowed for similar services.

(C) When an MBE/WBE subcontractor listed on the Compliance Plan subcontracts part of the work of its contract
to another Firm, the value of that second-level subcontracted work may not be counted toward the goals based on
the initial subcontractor’s MBE/WBE certification. Please see Section VI for an explanation of how to count the
value of second-level subcontractors’ work.

(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified). On a single
contract, the value of the work performed by a dual certified subcontractor may not be counted toward both the
MBE and the WBE goals. The Bidder must decide whether to designate the dual certified subcontractor as an MBE
or a WBE in the Compliance Plan for the purpose of meeting the goals set for that contract. That designation may
not be changed for the duration of the contract.

(E) When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of the contract
value that is the tesult of the distinct, clearly defined portion of the work that the MBE/WBE performs with its
own forces and for which it is at risk shall be counted towards the project goals. For more specific information
regarding requirements and evaluations of certified MBE/WBE Joint Ventures, please see the City’s MBE/WBE
Procurement Program Rules or contact SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall be
counted toward the project goals. If SMBR makes an initial determination that an MBE/WBE is not petforming a

Commercially Useful Function given the type of work involved and normal industry practices, the MBE/WBE may
present evidence to rebut this presumption.

(G) To be counted toward project goals, MBE/WBEs must be certified by SMBR ptior to the due date to submit
the Compliance Plan as specified in the City’s solicitation documents. A Firm that is certified as an MBE/WBE at
the time that the Compliance Plan is filed may cease to be a certified Firm before the contract is completed. Only
the value of the work performed by such a Firm while it is certified may be counted toward the project goals.
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Section V Disclosure of Non-Certified Subcontractors

Please list all known non-certified subcontractors, using the legal name under which they are registered to do business
with the City of Austin, to be used in the performance of this contract. If Bidder will not use any non-certified Firms,
please write “N/A” in the first box on this page.

The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBE:s,
unless it 1s demonstrated that certified MBEs or WBEs are unavailable or do not possess the requitements in the
technical portion of the solicitation to perform the work involved. If Bidder did not meet the project goals, Bidder
must explain in the space provided why MBEs/WBEs were not used as subcontractors and submit documentation
for the stated reason if applicable. 1f Bidder did meet the project goals, please indicate “Goals Met” in the space
provided.

Section VI Disclosure of Second-Level Subcontractors

Please complete this section if Bidders knows that one or more of Biddet’s subcontractors will subcontract part of
the work of their contracts to second-level subcontractors. In the last line of each entry box, please write the name
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor. Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-level
subcontractor should be listed in Section IV or Section V. If Bidder is not aware of any second-level subconttactors,
please write “N/A” in the first box on this page.

As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts patt of the work of its contract
to another Firm, the value of that second-level subcontractor work may not be counted towatd the goals based on
the initial subcontractor’s MBE/WBE certification. The value of the second-level subcontractor work may be
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE certification, if
any. Wotk that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling setvices as a scope of work. Each time this
scope of work is required on the project, Bidder must contact the Firm listed as the ptimary trucking subcontractor
in this section. If the primary trucking subcontractor is not available ot cannot petform the entirety of the work at
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in this
section. Identify primary and alternate trucking subcontractors by the legal name under which they will be registered
to do business with the City. Bidder must contact the primary trucking subcontractor at least 24 hours before the
work is to be performed. Bidder will not need to submit a Request for Change to use the alternate trucking
subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact the
alternates in the order Bidder listed them on this section.

For purposes of meeting the project goals or subgoals at the Compliance Plan stage, the entire value of this scope of
work shall be assigned to the primary trucking subcontractor. At contract closeout, MBE/WBE patticipation will be
counted based on the actual usage of the primary and alternate trucking subcontractors.

Section VIII MBE/WBE Compliance Plan Check Sheet

Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested.
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GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Bidder has a responsibility to make a portion of the work available to MBE/WBE subcontractors so as to
facilitate meeting the goals or subgoals. If the Bidder cannot achieve the goals or subgoals, documentation of the
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the Compliance
Plan. The SMBR Director will review the documentation provided and determine if the Bidder made sufficient Good
Faith Efforts. That there may be some additional costs involved in soliciting and using MBEs and WBEs is not a
sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are reasonable. However,
a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal or subgoal.

Contacting Potential MBE /WBE Subcontractors

The City has determined the scopes of work for this project and provided an Availability List of all the MBE and
WBE firms certified to perform those scopes. The Availability List is found at Appendix D and has two sections:
Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence
(SLBP) Area. As part of Good Faith Efforts, Bidders must contact all firms listed in the Vendors Within the SLBP
Area section. Please note that every firm on the Availability List — outside the SLBP —is City-certified as an MBE or
WBE for purposes of meeting the project goals, and Bidders are encouraged to contact all the firms. If a Bidder
identifies an additional scope of work for this project not identified in the solicitation, the Bidder must request from
SMBR an Availability List for that scope of work and contact all firms, if any, on such list. The SMBR Director
determines whether the Bidder has made sufficient Good Faith Effotts if goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the
performance of any Firm indicated on the availability list.

The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP)
Commodity Code. Itincludes all certified MBE/WBE vendors for the scopes of work identified by the City as being
potentially applicable to this project. However, the availability list is not a comprehensive identification of all areas
of potential subconsulting opportunities. If a Bidder identifies one or more work areas that are appropriate
subconsulting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the
availability list for MBE and WBE Firms in those areas. Requests for supplemental availability lists will be evaluated
as a part of the Bidder’s Good Faith Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work or
if the Bidder believes that the lists ate inaccurate, the Bidder shall notify the authorized contact person of the concern
immediately and prior to submission of the response to the solicitation. All Bidders will be notified in writing of any
inaccuracy by addendum to the solicitation. Concetns about a particular MBEs/WBE’s certification status may be
addressed to SMBR at SMBRComplianceDocuments@austintexas.gov. If the Bidder wants to use a certified
subcontractor that does not appear on this list, Bidder may either request the certified subcontractor to furnish proof
of certification and the specific work areas for which it has been certified or request such information from SMBR.

Appendix B shows the format for collecting required information from the subcontractors on the Vendors Within
SLBP Area availability list. The information must be obtained at least seven (7) business days prior to the submission
of the Compliance Plam;, alternate formats may be acceptable as long as they gather the same required information.
Attached to the Subcontractor Vendor List at Appendix D is a list containing the names and addresses of all these
MBE/WBE Firms in alphabetical order. This list is in label format and is designed to facilitate the printing of mailing
labels.
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The following codes are used on the availability lists:

G Gender code LOC A firm’s two-digit location code (e.g., SL ot
TX)
F Female AU Austin
M Male SL Significant Local Business Presence (SLBP)
D;e Outside SLBP

MBE A firm certified as a Minority-owned | WBE A firm certified as a Woman-owned Business
Business Enterprise Enterprise

MWB A firm certified as both a Minority-owned | WMB A firm certified as both a Woman-owned &
& Woman-owned Business Entetprise Minority-owned Business Enterprise

MWDB | A firm certified as a Minority-owned, | WMDB A firm certified as a Woman-owned,
Woman-owned, and Disadvantaged Minority-owned, and Disadvantaged
Business Enterprise Business Enterprise

Good Faith Efforts Review

If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation submitted
with the Compliance Plan to ensure that the Bidder made Good Faith Efforts to meet the project goals ot subgoals. In
determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at a minimum, the Bidder’s
efforts to do the following:

(A) Solicit certified MBE/WBE subcontractors with a Significant Local Business Presence (SLBP) and request a

response from those interested subcontractors who believe they have the capability to perform the work of
the contract through at least two teasonable, available, and verifiable means. The Bidder must solicit this
interest more than seven (7) business days prior to submission of the Compliance Plan to allow sufficient time
for the MBEs or WBE:s to respond. (The date bids/proposals are due to the City should not be included in
the seven day solicitation criteria.) The Bidder must state a specific and vetifiable reason fot not contacting
each certified Firm with a significant local business presence.

(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and requirements

of the contract, including addenda, in a timely manner, to assist them in responding and submitting a proposal.

(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder. An

MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of
submission of the bid may contact SMBR to request a meeting with the Bidder. Evidence of good faith
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subconsulting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to
perform the work. Bid shopping is prohibited.

(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the

MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might otherwise
prefer to perform these work items with its own forces.

(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via

electronic/social media).
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(F) Use the services of available community organizations; minority persons/women consultants’ or groups in
the applicable field for the type of work described in this solicitation; local, state, and federal minority
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of MBEs/WBEs.

(G) Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith efforts;
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or
insurance as required by the City or consultant.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on
any questions related to compliance with this section. In addition, SMBR may also consider the performance of other
Bidders successfully meeting the goals.

The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the
Bidder of the responsibility to make Good Faith Efforts.

Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities. The
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or
non-solicitation of bids/proposals in the Bidder’s efforts to meet the project goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

e Fax logs, emails, and/or copies of documents sent to firms within the SLBP area

e Copies of written correspondence to certified firms (include names, addresses, and other identifying
information)

e Phone logs with responses (Phone contacts, alone, will not be sufficient.)
e Lists and copies of letters sent by mail, hand delivered, or e-mailed
e Breakdown of negotiations made with certified firms

e Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/ot any
other public media

e Other communications regarding contacts with trade associations and Chambers of Commerce

The following additional Good Faith Efforts factors may also be considered

e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required
by City or Consultant)

e Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, ot setvices
e Copies of all proposals received in tesponse to Bidder contacting other Firms
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Confirmation Letters

All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the
Subcontractors’ willingness to provide services should the contract be awarded.

Changes to the Compliance Plan including additions, deletions, contract changes, ot substitutions of subcontractors are
permitted only after contract execution and only with prior written approval of SMBR. Request for changes to the
Compliance Plan must be submitted on the Reguest for Change of Compliance Plan Form for all levels of subconsulting and
must be approved by the SMBR Director prior to adding, deleting, changing ot substituting any subcontractor.

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed
on the Compliance Plan. The Bidder will be required to submit post award reports detailing the utilization of all
subcontractors. The reports and other information regarding post-award compliance will be discussed with the
successful Bidder. The following information on Payment Verification, Change Order/Contract Amendments, and
Progressive Sanctions provides an overview of some of the post-award monitoring process.

* Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause. This
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been paid
by the City for invoices submitted by subcontractots.

The Bidder shall submit a Subcontractor/ Supplier Awards and Expenditures Report to the project manager and/or contract
administrator at the time specified by the managing department. The report shall be in the format required by the
City and shall include all awards and payments to subcontractors for goods and services provided under the contract

during the previous month. This report may be used by the City to verify utilization of and payment to MBEs and
WBE:s.

The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE tequirements
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll records,
tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are petforming
the scheduled subcontract work.

In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor shall not be
counted until the amount being counted toward the goal has been paid.

* Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades originally
required to accomplish the project. The Bidder is required to make Good Faith Efforts to obtain MBE/WBE
participation for additional scopes of work.

Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken
using the subcontractors already under contract to the Bidder. Project managers will have automatic SMBR approval
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to authorize any change order that increases the contract amount for an existing certified subcontractor and is
within the existing scope being performed by that subcontractor.

= Progressive Sanctions

The successful Bidder’s Compliance Plan will be incorporated into the resulting contract with the City and shall be
considered part of the consultant’s performance requirements. Progressive sanctions may be imposed for failure to
comply with Chapter 2-9A of the City Code, including:

e Providing false or misleading information in Good Faith Efforts documentation, post award compliance,
or other Program operations;

e Substituting Subcontractors without first receiving approval for such substitutions, which may include the
addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved
Compliance Plan; and

e Failure to comply with the approved Compliance Plan without an approved Request for Change, an
approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.
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Appendix A
IFB - MBE/WBE COMPLIANCE PLAN

Al sections (I-VIII) must be completed and submitted prior to the due date in the solicitation documents
Section I — Project Identification and Goals

Project Name ONION CREEK WASTEWATER TREATMENT PLANT (Demo)
Solicitation Number IFB 6100 CLMC614
Project Goals or Subgoals

MBE %

African American 1.16 %

Hispanic 3.61 %

Native/Asian American 0.44 %

WBE 1.50 %

Section IT — Bidder Company Information

Name of Company
Address

City, State Zip

Phone

Fax & E-Mail

Name of Contact Person

Yes [ ] No [] Ifyes, provide Vendor Code

Is your company registered on

. If No, please note: All vendors and subcontractors/consultants must register with
Vendor Connection?

COA’s Vendor Connect prior to award. See Link for registration information at
https:/ /www.ci.austin. tx.us/ financeonline/ finance /index.cfm

Is your company COA Yes [ ] No[]
M/WBE certified? If yes, please indicate: MBE [_] WBE [[] MBE/WBE Joint Venture []

I certify that the information included in this Compliance Plan is true and complete to the best of my
knowledge and belief. I further understand and agree that this Compliance Plan shall become a part of my
contract with the City of Austin.

Name and Title of Authorized Representative

Signature Date

For SMBR Use Only:
I have reviewed this compliance plan and found that the Proposer HAS (] or HAS NOT ] complied as per the City Code Chapter 2-9A.

Reviewing Counselor Date

I have reviewed this compliance plan and Concur [Clor Do Not Concur[ with recommendation.

Director/Assistant Director Date
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Appendix A
Section III — Compliance Plan Summary

Note:

. Fill in all the blanks (use “none” or “N/A” where appropriate)

. For project participation numbers use an EXACT number. DO NOT USE: approximate, plus ot minus
(+ -), up to, to be determined (TBD), < >, or any other qualifying language.

Compliance plans not complying with these requirements shall be rejected as non-tesponsive.

Total Base Bid (includes allowances if applicable): $

Goals: Proposed Participation
MBE $ %
WBE $ %
Non-Certified $ %
SubGoals: Proposed Participation
African American $ %
Hispanic $ %
Native/Asian American $ %
WBE $ %
Non-Certified $ %

Bidder’s own participation in base bid (includes allowances if applicable); less any amount
subcontracted:

Amount: $ Percentage: %

Are the stated goals or subgoals of the solicitation met? (If 7o, attach documentation of Good Faith Eforts)

Yes [] No [ ]

For SMBR Use Only:

Verified Goals OR Subgoals:
MBE % WBE % Prime % Non-Certified %
African-American %  Hispanic %  Native/Asian American % WBE %
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Appendix A

Section IV — Disclosure of MBE and WBE Participation

(Duplicate As Needed)

Note:

e  Fill in all the blanks (use “none” or “N/A” where appropriate)

availability list.

Compliance plans not complying with these requirements shall be rejected as non-responsive.

Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection.

Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.

Contact SMBR to request an availability list of certified Firms for additional scopes of work that wete not included on the original

Name of MBE/WBE Certified Firm

City of Austin Certified (choose one)

MBE [_| WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

Name of MBE/WBE Certified Firm

City of Austin Certified (choose one)

MBE [_] WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

| %

Name of MBE/WBE Certified Firm

City of Austin Certified (choose one)

MBE [_] WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

Name of MBE/WBE Certified Firm

City of Austin Certified (choose one)

MBE [_] WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

2-9A Construction
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Appendix A

Section V — Disclosure of Non-Certified Subcontractors
(Duplicate As Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where appropriate)

e  Compliance plans not complying with these requirements shall be rejected as non-responsive
e  Fill in names of Non-Certified Subcontractors as registered with the City of Austin

Are Goals Met? Yes ] No[_] Ifno, state reason(s) below and attach documentation:

Name of Subcontractor
Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & FEmail Address
Commodity Codes

Commodity Codes Descriptions
Amount of Subcontract $ %
Reason MBE/WBE not used
Name of Subcontractor
Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & Email Address
Commodity Codes

Commodity Codes Descriptions
Amount of Subcontract $ %
Reason MBE/WBE not used
Name of Subcontractor
Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & Email Address
Commodity Codes

Commodity Codes Descriptions
Amount of Subcontract $ %
Reason MBE/WBE not used
Name of Subcontractor
Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & Email Address
Commodity Codes

Commodity Codes Descriptions
Amount of Subcontract $ %
Reason MBE/WBE not used
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Appendix A

Section VI — Disclosure of Second-Level Subcontractors

(Duplicate as Needed)

Note:

e  Fill in all the blanks (use “none” or “N/A” where appropriate)
e  Compliance plans not complying with these requirements shall be rejected as non-responsive
e  Fill in names of Second-Level Subcontractors as registered with the City of Austin

Name of Second-Level Subcontractor

City of Austin Certified? (choose one)

No[ | MBE[ | WBE[ ] Gendet/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certified? (choose one)

No[ | MBE[ | WBE [ | Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certified? (choose one)

No [ | MBE[] WBE [ | Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certified? (choose one)

No [ ] MBE[_] WBE [ ]| Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

2-9A Construction
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Appendix A

Section VII — Disclosure of Primary and Alternate Trucking Subcontractors

(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where appropriate)
e Compliance plans not complying with these requirements shall be rejected as non-responsive
e  Fill in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin

Primary Trucking Subcontractor

City of Austin Certified? (choose one)

No [ ] MBE [_]

WBE [_] Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certified? (choose one)

No[] MBE[]

WBE [_] Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? (choose one)

MBE [_]

WBE [_] Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? (choose one)

MBE [_]

WBE [_] Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? (choose one)

MBE [_]

WBE [_] Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Alternate Trucking Subcontractor

City of Austin Certified? (choose one)

No [ ] MBE [_]

WBE [_] Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

2-9A Construction
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The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation

Section VIII — MBE/WBE Compliance Plan Check List

Appendix A

documents. If the goals or subgoals were not achieved, Good Faith Efforts documentation must be submitted with

the MBE/WBE Compliance Plan. All questions in Section VIII mustbe completed and submitted with the

Complrance Plan if goals or subgoals are not met.

1. Were written notices sent to all MBE/WBEs from the Significant Local Business
Presence (SLBP) availability list at least seven (7) business days prior to the submission Yes []
of this Compliance Plan?
2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability
list at least seven (7) business days prior to the submission of this Compliance Plan? Please ~ Yes []
list the two methods used to contact MBE/WBEs. (i.e. fax;, email, mail, and/ or phone)
List Methods:
3. Were steps taken to follow up with interested MBE /WBEs? Yes []
4. Were advertisements placed with a local publication? (i.e. newspaper, minority or
. . . . Yes []
women organizations, or electronic/social media)? If yes, please attach.
5. Were written notices sent to Minority or Women organizations? If yes, please attach. Yes []
6. Were additional elements of work identified to achieve the goals or subgoals? Yes []
If yes, please explain:
7. Was SMBR contacted for assistance? Yes []
If yes, complete following:
Contact Person:
Date of Contact:
Summary of Request:
8. Were Minority or Women organizations contacted for assistance? Yes []
If yes, complete following:
Organization(s):
Date of Contact:
Summary of Request:
9. Is the following documentation attached to support good faith effort requirements to
achieve goals or subgoals? (Documentation is not limited to this Iist.)
e Copy of written solicitation sent to MBE/WBEs in SLBP area Yes []
e Two separate methods of notices sent to MBE/WBEs in SLBP area (fax
. : Yes []
transmittals, emails, and/or phone log).
e Copy of advertisements Yes []
e Copy of notices sent to Minority and Women organizations Yes []
¢ Documentation that demonstrates efforts made to reach agreements with the
MBE/WBEs who responded to Bidder’s written notice? (i.e. copy of
bids/proposals, spreadsheet breakdown of MBE/WBEs considered follow-up Yes[]
emails/phone logs and/or correspondence between Bidder and interested
MBE/WBEjs)
2-9A Construction 17
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No []

NOD
No []

No []
No[l

No [_]

No [_]
NOD

NOD
No|:|
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Appendix B

LETTER TO POTENTIAL SUBCONTRACTORS

is soliciting Minority- and Women-Owned Business Enterprise

participation for the following City of Austin project. Solicitation documents are available at our office or at One
Texas Center, 505 Barton Springs Road, 10* Floor, Suite 1045.

Name of Project:

Project/Solicitation Number:

Location of Pre-bid Conference (if any)

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

O Asbestos Abatement
Carpentry
Carpeting

Concrete
Demolition Services
Doors and Frames
Drilling

Drywall

Electrical
Excavation Setvices
Fabricated Steel
Flooring

Glazing Services

Hardware

O oo o oo oo o o o o o g

Heavy Construction Equipment
O Other

O o oo ooo o o oo o o o0 0

O

HVAC

Insulation

Lab and Field Testing Services
Landscaping

Masonry

Millwork

Painting

Paving and Resurfacing
Plumbing

Roofing

Stone

Tile

Weather and Waterproofing
Welding

Windows

Other

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms and

conditions of the contract.

Contact: at or
(Name) (Telephone) (Fax)
All Responses MUST be received by:
2-9A Construction 18 Compliance Plan Packet — Rev June 2016



Appendix C

Confirmation Letter

Name of Prime Contractor:

Address:

Street

Telephone: ( ) Fax: ( )

City State  Zip Code

Project/Solicitation Number:

Project Name:
Type of Agreement (check one):

O Lump Sum

Period of Performance:

Legal Name of Subcontractor*:

[ Unit Price

Level of Subcontracting (check one): O 1*

Proposed Contract Amount: §

O Commodity

O2¢ O3

Subcontractor* Vendor Code:

Address:

Street . City

Telephone: ( ) Fax: ( )

Proposed Subcontract Amount: §

State Zip Code

Commodity Code and description of work to be performed by Subcontractor Firm:

The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the
Subcontractor with a copy of the City’s prevailing wage requirements

Prime Contractor:

Legal Name of Firm, as registered with the City

Signature

Print Name

Title

Date

STATE OF

COUNTY OF

SUBSCRIBED AND SWORN TO before me on the
day of , 20

Notary Public

*Including Suppliers, Manufacturers, Alternates

2-9A 18

Subcontractor:

Legal Name of Firm, as registered with the City

Signature

Print Name

Title

Date

STATE OF

COUNTY OF

SUBSCRIBED AND SWORN TO before me on the
day of , 20

Notary Public
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360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

Abc Erosion Control Inc
23407 Fulkes Lane
Leander Tx 78641

Ali Points Inspection Svcs Inc
6613 Bramber Ln
Austin Tx 78754

Apv Construction And Remodeling Llc
1008 York Castle Dr
Pflugerville Tx 78660

Austex Tree Service Inc
Po Box 6089
Round Rock Tx 78683-6086

Avery'S Lawn Care & Landscaping Llc
2002 Savannah Ct
Round Rock Tx 78681

Alpha Ready Mix Llc
212 Investment Loop
Hutto Tx 78634

Benito Munoz
Po Box 70
Maxwell Tx 78656

C Garcia Trucking
12730 Laws Rd
Buda Tx 78610-9695

Ceda-Tex Svcs Inc
500 Brushy Creek Road, Suite 306
Cedar Park Tx 78613

360txc Lic
901 Mopac #300
Austin Tx 78701

Acm Panel Services, Llc
2102 Suncrest Dr
Eagle Pass Tx 78852

Alvin Washington Trucking Inc
Po Box 14872
Austin Tx 78761

Articulture Designs Lic
2304 Southern Oaks Dr
Austin Tx 78745

Austin Constructors Lic
7907 S Fm 973
Austin Tx 78719

Accurate Pavement Striping Lic
2411 Patterson Industrial Dr Ste #B
Pflugerville Tx 78660

Austin Formula Utilities Llc.
3701 Hobbs Cove
Austin Tx 78749

Bridget C Thomas
2021 Airport Blvd
Austin Tx 78722

Cadit Co Inc
Po Box 784
Roanoke Tx 76262-0784

Central Road And Utility Ltd
8760 A Research Blvd #192
Austin Tx 78758

A K Young Assoc
Po Box 201265
Austin Tx 78720-1265

Affordable Lawn Care And Landscaping Inc

13523 Pond Springs Rd
Austin Tx 78729-4415

American Boring Unlimited
2408 Hill Street
Bastrop Tx 78602-1506

Asakura Robinson Company LL C
816 Congress Avenue, Suite 1270
Austin Tx 78701

Austin Underground Inc
Po Box 5650
Lago Vista Tx 78645-5650

Alpha Paving Industries Lic
Po Box 6565
Round Rock Tx 78683

Barbara White
9701 Wayside Blvd
Austin Tx 78724

Bedrock Transportation, Lic
13492 Research Blvd Suite 120-622
Austin Tx 78750-2254

Cd Trucking Inc
8000 Margo Cove
Buda Tx 78610

Central Texas Road Boring
12730 Laws Road
Buda Tx 78610



Cgelinc
4408 Hwy. 183 S.
Austin Tx 78702

Claudia Serna
2700 Cherry Blossom Ct
San Marcos Tx 78666

Cantu Construction Inc
14806 Eilers Rd
Austin Tx 78719

Cynthia Cueva-Luna
Po Box 3560
Pflugerville Tx 78691

Diven Valles
1229c Fm 1626
Buda Tx 78610

Elite Mechanical Of Texas Inc
5737 Safari Dr.
New Braunfels Tx 78132-5780

Eagle Mountain Tree Farm Inc
1463 S. Belknap
Mexia Tx 76667

Environmental Safety Services Inc.
14101 Hwy 290 W Bldg. 400, Suite C
Austin Tx 78737

Felis Balderas Sr.
6803 Viewing Place
Austin Tx 78719

Gk Construction, Llc
1238 Tom Sawyer Road
Dripping Springs Tx 78620

Chaparral Professional Land Surveying Inc

3500 Mccall Lane
Austin Tx 78744

Cvi Development, Llc.
1801 Lavaca 2-J
Austin Tx 78701

Carrco Painting Contractors, Inc.
P.O Box 550697
Dallas Tx 75355

D&S Texas Icon Construction, Llc
1901 Onion Creek Pkwy #14202
Austin Tx 78748

E & T Masonry Construction & Remodeling

Co. Llc
9905 Fm 973 North
Manor Tx 78653

Elroy Smith
6207 Hyside Dr
Austin Tx 78723

Eagle Pride Supply Llc
13900 Ih 35 Suite D1
Austin Tx 78727

Esperanza C White
P.O. Box 1202
Dripping Springs Tx 78620

Geosearch Lic
3006 Bee Caves Rd Ste A230
Austin Tx 78746-5686

Global Engineers Inc
4219 Pebblestone Trl
Round Rock Tx 78665-5027

Cl Concrete Construction Corporation

Po Box 971
Taylor Tx 76574

Cx2 Construction, Inc.
19507 Fm 150 W
Driftwood Tx 78619

Central Texas Express Metalwaork Lic
304 El Paso St
San Antonio Tx 78207

David Dela Cerda
2302 Southwood Hills Dr
Taylor Tx 76574

Easy Drive Stake Inc
4111 Todd Lane Suite H
Austin Tx 78744

Environmental Survey Inc
4602 Placid Pl
Austin Tx 78731-5515

Earthco Landscape Construction Lic
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Facilities Rehabilitation Inc
716 N Main #3
Taylor Tx 76574

Gibson Concrete LLC
4613 Priem Lane
Pflugerville Tx 78660

Gtt & Preferred Landscaping Inc
8409 Indian Smt
Austin Tx 78737



Glenn Steel, Lic
1100 County Road 5035
Leonard Tx 75452

H&H Foradory Construction Inc
9220 Burklund Farms Road
Del Valle Tx 78617-5328

| T Gonzalez Engineers
3501 Manor Rd
Austin Tx 78723-5815

Ivy Rosalva Cruz
7733 Marble Crest Dr.
Austin Tx 78747

Jb Asphalt Paving & Grading Llc
Po Box 92856
Austin Tx 78709

Jte Company Lic
Po Box 3605
Pflugerville Tx 78691

Juan Carlos Garza
11233 Kirkland Hill Path
Austin Tx 78754

Keep It Digital, Lic
2206 Sandra Dr.
Cedar Park Tx 78613

Lillie's Trucking Inc
1110 Radam Cir
Austin Tx 78745-3018

Lewis Concrete Restoration
405 Ware Dr
Buda Tx 78610

Great Western Managed Services Corporation

2635 Demona Drive
Austin Tx 78733

Haynes Eaglin Waters Llc
6448 E Hwy 290 Ste D105
Austin Tx 78723

Industrial Laminates Corporation
Po Box 9616
Austin Tx 78766

J A Road Boring
1000 Dacy Ln
Kyle Tx 78640-5143

Jimmy Arredondo
130 Escondido Dr
Del Valle Tx 78617

Juan Deanda Trucking Lic
5101 Hwy 21
Maxwell Tx 78656

Kin Performance Contractors Lic
Po Box 140884
Austin Tx 78714

Landesign Services Inc
1220 Mcneil Road, Suite 200
Round Rock Tx 78681

Lorraine Flores
952 Skyline Rd
Dale Tx 78616-2442

Liquid Waste Solutions, Lic
Po Box 1437
Buda Tx 78610

Guerra Underground Lic
9810 Fm 969
Austin Tx 78724

Henry Torres
10506 Brownie Dr
Austin Tx 78753

Inland Geodetics Llc
1504 Chisholm Trail Rd Ste 103
Round Rock Tx 78681

Jag Trucking Inc
800 Private Rd 917
Georgetown Tx 78626

Johnson Hauling Llc
1805 Elmira
Austin Tx 78721

Jimmie Miller
2233 Olive Street
St. Louis Mo 63103

Klp Commercial, L.L.C.
400 W. Main Street, Suite 100
Round Rock Tx 78664

Landmark Surveying L P
2205 E. 5th Street
Austin Tx 78702

Latonya J Pegues
1701 Intervail Dr
Austin Tx 78746

Lobo Excavation, Inc.
22201 Hog Eye Rd
Manor Tx 78653



Louis Paul Podraza
8400 Daleview Drivea
Austin Tx 78757

Marie'S Trucking
2314 Wagon Crossing Path
Austin Tx 78744-4330

Mcgray & Mcgray Land Surveyors Inc
3301 Hancock Dr Ste 6
Austin Tx 78731-5441

Mg Limon Corporation
124 Juarez Cv
Del Valle Tx 78617

Majestic Services Inc
8120 North |h 35, Suite 101
Austin Tx 78753

Nova Landscape Group, Inc.
1290 Grandview Drive
Rockwall Tx 75087

Pat Norman & AssocLLC
Po Box 4677
Austin Tx 78765-4677

Poznecki-Camarillo Inc
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

Prota, Inc.
P.0. Box 342195
Austin Tx 78734

Roadway Specialties Inc
Po Box 90309
Austin Tx 78709-0309

M & R General Contracting Llc
13110 W Hwy 290 Suite 305
Austin Tx 78737

Mario L Carlin Management, Llc
605 Canyon Trail Court
Round Rock Tx 78664

Mechanical & Process Systems Lic
1804 Central Commerce Court
Round Rock Tx 78664

Muniz Concrete & Contracting Inc
Po Box 6596
Austin Tx 78762

Mid-State Insulation Co.
207-B E. St. Elmo Rd.
Austin Tx 78745

Otis Guthrie
2705 Vallarta Ln Ste B
Austin Tx 78733-1065

Peabody General Contractors Inc
Po Box 3
Dripping Springs Tx 78620-0003

Prolific Enterprises Inc
4146 W. Hwy 79
Rockdale Tx 76567

Rama Tirumalachar
13105 Hymeadow Circle
Austin Tx 78729

Robert M Medel Sr
10811 San Jose Ave
Del Valle Tx 78617-5903

Macias & Associates Lp
5410S 1st St
Austin Tx 78745-3040

Mars Industries LL C
Po Box 560
Cedar Creek Tx 78612-0560

Melendrez Trucking Lic
11608 Moore Rd
Austin Tx 78719-9652

Mwm Designgroup Inc
305 E Huntland Dr Ste 200
Austin Tx 78752

Naomi J Richard
P. O. Box 90644
Austin Tx 78709-0644

Panther Creek Transportation Inc
Po Box 2715
Georgetown Tx 78627

Piatra Inc
Po Box 9593
Austin Tx 78766-9593

Power Of Two Productions, Llc
9901 Brodie Ln 160-279
Austin Tx 78748

Rami Materials Transport Lic
7719 Mcangus Rd
Del Valle Tx 78617

Royal Vista Inc
350 County Rd 260
Liberty Hill Tx 78642-6202



Ralph Anthony Wright
1716 Meander Dr
Austin Tx 78721

Rucoba & Maya Construction, Lic

1201 Grove Blvd. #2903
Austin Tx 78741

Santa Clara Construction Ltd

9811 Anderson Mill Road, Ste 201

Austin Tx 78750

Seto Vargas Utilities Inc
5300 Navarro Creek Rd
Del Valle Tx 78617

Stacie Ellen Engeling
1214 W 6th St, Ste 208
Austin Tx 78703

Terra Ecoservices Lic
11006 Swelfling Terrace
Austin Tx 78737

Tony Parent Enterprises
13350 Old Kimbro Rd, Bldg A
Manor Tx 78653

Triad Building Maintenance
Po Box 140631
Austin Tx 78714-0631

The Salinas Group, Lic
1706 Bouldin Ave.
Austin Tx 78704

Unism Development Co Inc
Po Box 14145
Austin Tx 78761-4145

Robert E Ashford
P O Box 16478
Austin Tx 78761

Sallie Burchett
2003 La Casa Dr
Austin Tx 78704-4720

Sar Transportation, L.L.C.
1101 Jarvis Road
Saginaw Tx 76179-5612

Simply Klean Lic
Po Box 200522
Austin Tx 78727

Santos Jaimes
7410 Bennett Avenue
Austin Tx 78752

Texas Trucking Co Inc
3900 Shell Rd
Georgetown Tx 78628-9249

Travis Paving & Excavating Inc

1190 Fm 969
Bastrop Tx 78602

Trini Construction Builder Lic

Po Box 81431
Austin Tx 78708

Two Brother General Contractor Corp.

10430 Fm 812
Austin Tx 78719

Unity Contractor Services, Inc
6448 Hwy 290 East Ste F-113

Austin Tx 78723

Robert M Medel
10811 San Jose Venue
Del Valle Tx 78617

Sammie J Kellough
2314 Wagon Crossing Path
Austin Tx 78744-4330

Scorpions Welding & Fabrication, Lic

1109 Coombs Creek Drive
Dallas Tx 75211

Ske Construction, Llc
PoBox 1111
Cypress Tx 77410

Stephanie Braun Clayton Lic
812 W Gibson St
Austin Tx 78704

The Arizpe Group Inc
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

Tri Recycling Inc
Po Box 26499
Austin Tx 78755-0499

Tejas Premier Building Contractor, Inc.

1811 S. Laredo St.
San Antonio Tx 78207

Unintech Consulting Engineers Inc
3737 Executive Center Dr Ste 101

Austin Tx 78731

Urban Design Group Pc
3660 Stoneridge Rd Ste E101
Austin Tx 78746



Under Construction, Inc.
233 W. Anderson Lane, Suite B505
Austin Tx 78752

Vaquero Commercial, Inc.
P.O. Box 170759
Austin Tx 78717

Via Construction Lic
807 Lacy Dr
Leander Tx 78641

Williams Tunneling industries Inc
18922 Woodglen Shadows
Humble Tx 77396

Xevex Construction Llc
Po Box 681
Buda Tx 78610

Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Verdi Land Planning Lic
4413 Nixon Ln. Unit D
Austin Tx 78725

Villafana Enterprises Incorporated
2616 Glen Field Drive
Cedar Park Tx 78613

Woolery Custom Fence Co
P.O. Box 986
Elgin Tx 78621-5585

Zamora Llc
1435S Loop 4
Buda Tx 78610

Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

Vickrey & Assoc Inc

1717 W 6th St Ste 260, Hartland Plaza

Austin Tx 78703

Walker Texas Surveyors inc
Po Box 324
Cedar Park Tx 78630-0324

Waterfilled Barrier Systems International, Inc.

195 Stockade Ranch Rd., B
Paige Tx 78659

Zlynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin Tx 78723



