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MBE/WBE GOALS 
 

 

Annual/Project  
Participation Goals: 

 Annual/Project  
Participation Subgoals: 

MBE  %  African American  % 

WBE  % OR Hispanic  % 

    Asian/Native American  % 

    WBE  % 

 

 
OVERVIEW 

 
This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business 
Enterprise Procurement Program Ordinance for Professional Services (Chapter 2-9A of the Austin City Code) and 
the Small and Minority Business Resources Department (SMBR) Rules.  The definitions contained in Chapter 2-9A 
apply to this document.  The City Code and Rules are amended from time to time and the Bidder is responsible for 
ensuring they have the most up to date version. The City Code and Rules are incorporated into this document by 
reference. Copies of Chapter 2-9A and SMBR Rules may be obtained online at 
http://www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 4201 Ed Bluestein, 
Austin, Texas 78721 (512) 974-7600. 
 
Firms or individuals submitting responses to this Request for Bid agree to abide by the City’s Minority-owned and 
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.  The City’s MBE/WBE 
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with the 
City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and (3) 
to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting such 
Firm for subcontracting opportunities.  The City of Austin and its contractors shall not discriminate on the basis of 
race, color, national origin, disability, or gender in the award and performance of contracts.   
 
The City encourages Bidders to achieve the MBE/WBE participation goals and subgoals for this contract.  However, 
Bidders may comply with the City Code and Rules without achieving the participation goals so long as they make and 
document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of the City Code 
and Section 9.1 of the Rules.  Bidders that do not meet the project’s goals and subgoals are subject to Good Faith 
Efforts review.  
 
Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms certified 
as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if it is anticipated the project 
goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the project goals.  
Any questions regarding preparation of the Compliance Plan should be directed to SMBR at 
SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violation of the Anti-Lobbying 
Ordinance. 
 
The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7, there 
is a “no-contact” period from the date the City issues a solicitation until the contract is executed.  During the “no-

mailto:SMBRComplianceDocuments@austintexas.gov
ninaudp
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contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact person 
regarding their solicitation response.  Chapter 2-7 allows certain exceptions; for instance, a person responding to a 
City solicitation may speak to SMBR regarding this Compliance Plan.  See the full language of the City Code or 
solicitation documents for further details. 
 
If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due date 
specified in the solicitation documents, the bid will be deemed non-responsive and not be accepted for 
consideration.   
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COMPLIANCE PLAN INSTRUCTIONS 
(See Appendix A) 

 
SMBR may request written clarification of items listed on the Compliance Plan.  However, there will be no further 
opportunity for the Bidder to augment the MBE/WBE participation originally listed in the Compliance Plan or to 
demonstrate Good Faith Efforts that were not made prior to the submission of the Compliance Plan.  Changes to the 
Compliance Plan are permitted only after contract execution and only with prior written approval of SMBR. 
 
Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the Compliance 
Plan as indicated.  Compliance Plans not complying with the Compliance Plan Instructions shall be rejected 
as non-responsive.  Submissions not utilizing the forms provided with the solicitation may render the 
submission nonresponsive or noncompliant. 
 
Section I Project Identification and Goals 
 
This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals.  The 
Bidder does not need to fill in any information under Section I. 
 
Section II Bidder Information 
 
The Bidder should complete this section with its information and sign in the space provided.  The portion of Section 
II marked as “Reserved for City of Austin SMBR Only” should be left blank. 
 
Section III Compliance Plan Summary 
 
This section is a summary of subcontractor participation in this Bid.  Bidder should complete Sections IV-VII, 
described below, before attempting to complete Section III.  After completing Sections IV-VII, calculate the 
percentage of MBE/WBE participation for each goal and enter the information in the blanks provided.  Because 
Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section III, the calculations 
contained in Sections IV-VII will prevail. If the Bidder indicates that they do not anticipate meeting the goals with 
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet 
the established MBE/WBE goals.  The Compliance Plan will be reviewed and approved by the Small and Minority 
Business Resources Department.  
 
Section IV Disclosure of MBE and WBE Participation 
 
Please list all certified MBE/WBEs subcontractors using the legal name under which they are registered to do business 
with the City of  Austin and the value of  the work they will be performing themselves except for subcontractor(s) that 
will be performing the trucking or hauling scope of  work (see Section VII below).  Do not include the value of  work 
that the MBE/WBE’s subcontractors will be subcontracting to second-level subcontractors.  By listing certified MBE 
and WBE Firms on the Compliance Plan, the Bidder indicates that both parties acknowledge the price and scope of  
work and that they are prepared to contract for that price and scope if  the City awards the project to the Bidder.  Unit 
price subcontracts are acceptable if  appropriate to the type of  work being performed.  A Letter of  Intent (LOI) does 
not replace a binding contract between a prime contractor and a subcontractor. 
 
Before completing Section IV of  the Compliance Plan, please read the following instructions regarding how to count 
MBE/WBE participation: 

 
(A)  Only the value of  the work actually performed by the MBE/WBE shall be counted toward the goals.  This 

includes: 
(1)  work performed by the MBE/WBE’s own forces;  
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(2)  the cost of  supplies, materials, or equipment purchased, leased, or otherwise obtained by the MBE/WBE for 
the work of  the contract (except that supplies, materials, and equipment purchased or leased from the prime 
contractor or its affiliate may not be counted toward the goal); and 
 
(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as professional, 
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the 
performance of  a contract, provided the fee is reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
(B)   When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost of  those supplies, 
materials, or equipment shall be counted toward the goals as follows: 
 

(1) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or 
Regular Dealer, 100 percent of  the payment for the supplies, materials, or equipment shall be counted 
toward the goals. 

 
(2) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a Manufacturer 

nor a Regular Dealer, the cost of  the materials and supplies themselves shall not be counted toward the 
goals.  However, fees or commissions charged for assistance in the procurement of  the materials and 
supplies, or fees or transportation charges for the delivery of  materials or supplies required on a job site, 
may be counted toward the goals if  the payment of  such fees is a customary industry practice and such 
fees are reasonable and not excessive as compared with fees customarily allowed for similar services.   

 
(C)  When an MBE/WBE subcontractor listed on the Compliance Plan subcontracts part of  the work of  its contract 
to another Firm, the value of  that second-level subcontracted work may not be counted toward the goals based on 
the initial subcontractor’s MBE/WBE certification.  Please see Section VI for an explanation of  how to count the 
value of  second-level subcontractors’ work. 
 
(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified).  On a single 
contract, the value of  the work performed by a dual certified subcontractor may not be counted toward both the 
MBE and the WBE goals.  The Bidder must decide whether to designate the dual certified subcontractor as an MBE 
or a WBE in the Compliance Plan for the purpose of  meeting the goals set for that contract.  That designation may 
not be changed for the duration of  the contract. 
 
(E)  When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of  the contract 
value that is the result of  the distinct, clearly defined portion of  the work that the MBE/WBE performs with its 
own forces and for which it is at risk shall be counted towards the project goals.  For more specific information 
regarding requirements and evaluations of  certified MBE/WBE Joint Ventures, please see the City’s MBE/WBE 
Procurement Program Rules or contact SMBR’s Certification Division. 
 
(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall be 
counted toward the project goals.  If  SMBR makes an initial determination that an MBE/WBE is not performing a 
Commercially Useful Function given the type of  work involved and normal industry practices, the MBE/WBE may 
present evidence to rebut this presumption.  
 
(G)  To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date to submit 
the Compliance Plan as specified in the City’s solicitation documents.  A Firm that is certified as an MBE/WBE at 
the time that the Compliance Plan is filed may cease to be a certified Firm before the contract is completed.  Only 
the value of  the work performed by such a Firm while it is certified may be counted toward the project goals.    
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Section V Disclosure of Non-Certified Subcontractors 
 

Please list all known non-certified subcontractors, using the legal name under which they are registered to do business 
with the City of Austin, to be used in the performance of this contract.  If Bidder will not use any non-certified Firms, 
please write “N/A” in the first box on this page.   
 
The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBEs, 
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the 
technical portion of the solicitation to perform the work involved.  If Bidder did not meet the project goals, Bidder 
must explain in the space provided why MBEs/WBEs were not used as subcontractors and submit documentation 
for the stated reason if applicable. If Bidder did meet the project goals, please indicate “Goals Met” in the space 
provided. 
 
Section VI Disclosure of Second-Level Subcontractors 
 
Please complete this section if Bidders knows that one or more of Bidder’s subcontractors will subcontract part of 
the work of their contracts to second-level subcontractors.  In the last line of each entry box, please write the name 
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor.  Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-level 
subcontractor should be listed in Section IV or Section V.  If Bidder is not aware of any second-level subcontractors, 
please write “N/A” in the first box on this page. 
 
As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts part of the work of its contract 
to another Firm, the value of that second-level subcontractor work may not be counted toward the goals based on 
the initial subcontractor’s MBE/WBE certification.  The value of the second-level subcontractor work may be 
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE certification, if 
any.  Work that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an 
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.   
 
Section VII  Disclosure of Primary and Alternate Trucking Subcontractors 
 
Please complete this section if the project includes trucking or hauling services as a scope of work.  Each time this 
scope of work is required on the project, Bidder must contact the Firm listed as the primary trucking subcontractor 
in this section.  If the primary trucking subcontractor is not available or cannot perform the entirety of the work at 
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in this 
section.  Identify primary and alternate trucking subcontractors by the legal name under which they will be registered 
to do business with the City.  Bidder must contact the primary trucking subcontractor at least 24 hours before the 
work is to be performed.  Bidder will not need to submit a Request for Change to use the alternate trucking 
subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact the 
alternates in the order Bidder listed them on this section.   
 
For purposes of meeting the project goals or subgoals at the Compliance Plan stage, the entire value of this scope of 
work shall be assigned to the primary trucking subcontractor.  At contract closeout, MBE/WBE participation will be 
counted based on the actual usage of the primary and alternate trucking subcontractors. 
 
Section VIII MBE/WBE Compliance Plan Check Sheet 
 
Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested. 
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GOOD FAITH EFFORTS INSTRUCTIONS 
(See Appendices B and D) 

 
The Bidder has a responsibility to make a portion of the work available to MBE/WBE subcontractors so as to 
facilitate meeting the goals or subgoals.  If the Bidder cannot achieve the goals or subgoals, documentation of the 
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the Compliance 
Plan.  The SMBR Director will review the documentation provided and determine if the Bidder made sufficient Good 
Faith Efforts.  That there may be some additional costs involved in soliciting and using MBEs and WBEs is not a 
sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are reasonable.  However, 
a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal or subgoal.   
 
Contacting Potential MBE/WBE Subcontractors 
 
The City has determined the scopes of work for this project and provided an Availability List of all the MBE and 
WBE firms certified to perform those scopes.  The Availability List is found at Appendix D and has two sections: 
Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence 
(SLBP) Area.  As part of Good Faith Efforts, Bidders must contact all firms listed in the Vendors Within the SLBP 
Area section.  Please note that every firm on the Availability List – outside the SLBP – is City-certified as an MBE or 
WBE for purposes of meeting the project goals, and Bidders are encouraged to contact all the firms.  If a Bidder 
identifies an additional scope of work for this project not identified in the solicitation, the Bidder must request from 
SMBR an Availability List for that scope of work and contact all firms, if any, on such list.  The SMBR Director 
determines whether the Bidder has made sufficient Good Faith Efforts if goals or subgoals are not met. 
 
The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the 
performance of any Firm indicated on the availability list.   
 
The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP) 
Commodity Code.  It includes all certified MBE/WBE vendors for the scopes of work identified by the City as being 
potentially applicable to this project.  However, the availability list is not a comprehensive identification of all areas 
of potential subconsulting opportunities.  If a Bidder identifies one or more work areas that are appropriate 
subconsulting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the 
availability list for MBE and WBE Firms in those areas.  Requests for supplemental availability lists will be evaluated 
as a part of the Bidder’s Good Faith Efforts to meet the goals. 
 
If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work or 
if the Bidder believes that the lists are inaccurate, the Bidder shall notify the authorized contact person of the concern 
immediately and prior to submission of the response to the solicitation.  All Bidders will be notified in writing of any 
inaccuracy by addendum to the solicitation.  Concerns about a particular MBEs/WBE’s certification status may be 
addressed to SMBR at SMBRComplianceDocuments@austintexas.gov.  If the Bidder wants to use a certified 
subcontractor that does not appear on this list, Bidder may either request the certified subcontractor to furnish proof 
of certification and the specific work areas for which it has been certified or request such information from SMBR. 

 
Appendix B shows the format for collecting required information from the subcontractors on the Vendors Within 
SLBP Area availability list.  The information must be obtained at least seven (7) business days prior to the submission 
of the Compliance Plan; alternate formats may be acceptable as long as they gather the same required information.  
Attached to the Subcontractor Vendor List at Appendix D is a list containing the names and addresses of all these 
MBE/WBE Firms in alphabetical order.  This list is in label format and is designed to facilitate the printing of mailing 
labels.   
 
  

mailto:SMBRComplianceDocuments@austintexas.gov
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The following codes are used on the availability lists: 

 
G Gender code LOC A firm’s two-digit location code (e.g., SL or 

TX) 

F Female AU Austin 

M Male SL Significant Local Business Presence (SLBP) 

  TX Outside SLBP 

    

MBE A firm certified as a Minority-owned 
Business Enterprise 

WBE A firm certified as a Woman-owned Business 
Enterprise 

MWB A firm certified as both a Minority-owned 
& Woman-owned Business Enterprise 

WMB A firm certified as both a Woman-owned & 
Minority-owned Business Enterprise 

MWDB A firm certified as a Minority-owned, 
Woman-owned, and Disadvantaged 
Business Enterprise 

WMDB A firm certified as a Woman-owned, 
Minority-owned, and Disadvantaged 
Business Enterprise 

 

Good Faith Efforts Review 
 
If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation submitted 
with the Compliance Plan to ensure that the Bidder made Good Faith Efforts to meet the project goals or subgoals.  In 
determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at a minimum, the Bidder’s 
efforts to do the following: 

 
(A) Solicit certified MBE/WBE subcontractors with a Significant Local Business Presence (SLBP) and request a 

response from those interested subcontractors who believe they have the capability to perform the work of 
the contract through at least two reasonable, available, and verifiable means.  The Bidder must solicit this 
interest more than seven (7) business days prior to submission of the Compliance Plan to allow sufficient time 
for the MBEs or WBEs to respond.  (The date bids/proposals are due to the City should not be included in 
the seven day solicitation criteria.)  The Bidder must state a specific and verifiable reason for not contacting 
each certified Firm with a significant local business presence. 

 
(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and requirements 

of the contract, including addenda, in a timely manner, to assist them in responding and submitting a proposal. 
 

(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder.  An 
MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of 
submission of the bid may contact SMBR to request a meeting with the Bidder.  Evidence of good faith 
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subconsulting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to 
perform the work.  Bid shopping is prohibited.  

 
(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work items 
into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might otherwise 
prefer to perform these work items with its own forces. 
 

(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via 
electronic/social media). 
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(F) Use the services of available community organizations; minority persons/women consultants’ or groups in 
the applicable field for the type of work described in this solicitation; local, state, and federal minority 
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of MBEs/WBEs. 

 
(G)  Seek guidance from SMBR on any questions regarding compliance with this section. 

 
The following factors may also be considered by SMBR in determining compliance through good faith efforts; 
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive: 
 

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or 
insurance as required by the City or consultant. 
 
(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

 
In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on 
any questions related to compliance with this section.  In addition, SMBR may also consider the performance of other 
Bidders successfully meeting the goals.  
 
The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the 
Bidder of the responsibility to make Good Faith Efforts.   
 
Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities.  The 
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or 
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or 
non-solicitation of bids/proposals in the Bidder’s efforts to meet the project goals or subgoals. 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation 
(documentation is not limited to this list): 

 Fax logs, emails, and/or copies of documents sent to firms within the SLBP area 

 Copies of written correspondence to certified firms (include names, addresses, and other identifying 
information) 

 Phone logs with responses (Phone contacts, alone, will not be sufficient.) 

 Lists and copies of letters sent by mail, hand delivered, or e-mailed 

 Breakdown of negotiations made with certified firms 

 Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any 
other public media 

 Other communications regarding contacts with trade associations and Chambers of Commerce 
 

The following additional Good Faith Efforts factors may also be considered 

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required 
by City or Consultant) 

 Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or services 

 Copies of all proposals received in response to Bidder contacting other Firms 
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POST-AWARD INSTRUCTIONS 
(See Appendix C) 

 
Confirmation Letters 
 
All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the 
Subcontractors’ willingness to provide services should the contract be awarded. 
 
Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of subcontractors are 
permitted only after contract execution and only with prior written approval of SMBR.  Request for changes to the 
Compliance Plan must be submitted on the Request for Change of Compliance Plan Form for all levels of subconsulting and 
must be approved by the SMBR Director prior to adding, deleting, changing or substituting any subcontractor.  
 

Post-Award Monitoring 
 
The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed 
on the Compliance Plan.  The Bidder will be required to submit post award reports detailing the utilization of all 
subcontractors.  The reports and other information regarding post-award compliance will be discussed with the 
successful Bidder.  The following information on Payment Verification, Change Order/Contract Amendments, and 
Progressive Sanctions provides an overview of some of the post-award monitoring process. 
 

 Payment Verification 
 
Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause.  This 
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been paid 
by the City for invoices submitted by subcontractors.   
 
The Bidder shall submit a Subcontractor/Supplier Awards and Expenditures Report to the project manager and/or contract 
administrator at the time specified by the managing department.  The report shall be in the format required by the 
City and shall include all awards and payments to subcontractors for goods and services provided under the contract 
during the previous month.  This report may be used by the City to verify utilization of and payment to MBEs and 
WBEs.   
 
The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE requirements 
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll records, 
tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are performing 
the scheduled subcontract work. 
 
In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor shall not be 
counted until the amount being counted toward the goal has been paid. 
 

 Change Order/Contract Amendments 
 
The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades originally 
required to accomplish the project.  The Bidder is required to make Good Faith Efforts to obtain MBE/WBE 
participation for additional scopes of work.  
 
Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken 
using the subcontractors already under contract to the Bidder.  Project managers will have automatic SMBR approval 
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to authorize any change order that increases the contract amount for an existing certified subcontractor and is 
within the existing scope being performed by that subcontractor. 
 

 Progressive Sanctions 
 
The successful Bidder’s Compliance Plan will be incorporated into the resulting contract with the City and shall be 
considered part of the consultant’s performance requirements.  Progressive sanctions may be imposed for failure to 
comply with Chapter 2-9A of the City Code, including: 

 Providing false or misleading information in Good Faith Efforts documentation, post award compliance, 
or other Program operations; 

 Substituting Subcontractors without first receiving approval for such substitutions, which may include the 
addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved 
Compliance Plan; and 

 Failure to comply with the approved Compliance Plan without an approved Request for Change, an 
approved Change Order, or other approved change to the Contract. 
 

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information. 
 



Appendix A 
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IFB – MBE/WBE COMPLIANCE PLAN 

All sections (I-VIII) must be completed and submitted prior to the due date in the solicitation documents 

Section I — Project Identification and Goals 
 

Project Name  

Solicitation Number  

 
 Project Goals or Subgoals 

MBE % 

African American % 

Hispanic  % 

Native/Asian American % 

WBE % 

 

Section II — Bidder Company Information 
 

Name of Company  

Address  

City, State Zip  

Phone  

Fax & E-Mail  

Name of Contact Person  

Is your company registered on 
Vendor Connection?   

Yes   No   If yes, provide Vendor Code ______________________ 

If No, please note:  All vendors and subcontractors/consultants must register with 
COA’s Vendor Connect prior to award.  See Link for registration information at 
https://www.ci.austin.tx.us/financeonline/finance/index.cfm  

Is your company COA 
M/WBE certified?   

Yes     No    
If yes, please indicate: MBE   WBE   MBE/WBE Joint Venture  

 

I certify that the information included in this Compliance Plan is true and complete to the best of my 
knowledge and belief.  I further understand and agree that this Compliance Plan shall become a part of my 
contract with the City of Austin. 

__________________________________________ 
Name and Title of Authorized Representative 

__________________________________________  _____________________ 
Signature        Date 
 

For SMBR Use Only: 
I have reviewed this compliance plan and found that the Proposer HAS  or HAS NOT  complied as per the City Code Chapter 2-9A. 

Reviewing Counselor  Date   

I have reviewed this compliance plan and Concur or Do Not Concur with recommendation. 

Director/Assistant Director  Date   

 

https://www.ci.austin.tx.us/financeonline/finance/index.cfm
ninaudp
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Section III — Compliance Plan Summary 

 
Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate) 

       For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus      
(+ -), up to, to be determined (TBD), <  >, or any other qualifying language. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 

Total Base Bid (includes allowances if applicable): $     

 
 

Goals: Proposed Participation 

MBE $ % 

WBE $ % 

Non-Certified $ % 

 

SubGoals: Proposed Participation 

African American $ % 

Hispanic $ % 

Native/Asian American $ % 

WBE $ % 

Non-Certified $ % 

   

 

Bidder’s own participation in base bid (includes allowances if applicable); less any amount 
subcontracted: 

 Amount: $     Percentage:   % 

 

Are the stated goals or subgoals of the solicitation met?  (If no, attach documentation of Good Faith Efforts) 

Yes  No  

 
 
 

For SMBR Use Only: 

Verified Goals OR Subgoals: 
  

MBE _______ %             WBE  _______ %             Prime  _______ %            Non-Certified _______ % 
 

African-American ______ %     Hispanic ______%      Native/Asian American ______%      WBE _______% 
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Section IV — Disclosure of MBE and WBE Participation 
(Duplicate As Needed) 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate) 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection. 

 Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.  

 Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original 
availability list. 

Name of MBE/WBE Certified Firm   

City of Austin Certified (choose one) MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified (choose one) MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified (choose one)  MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified (choose one) MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 
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Section V — Disclosure of Non-Certified Subcontractors 
(Duplicate As Needed) 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate) 

 Compliance plans not complying with these requirements shall be rejected as non-responsive 

 Fill in names of Non-Certified Subcontractors as registered with the City of Austin 

 
Are Goals Met? Yes   No   If no, state reason(s) below and attach documentation: 
                
                
 

Name of Subcontractor   

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

Reason MBE/WBE not used  

Name of Subcontractor   

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

Reason MBE/WBE not used  

Name of Subcontractor  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

Reason MBE/WBE not used  

Name of Subcontractor  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

Reason MBE/WBE not used  
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Section VI — Disclosure of Second-Level Subcontractors  
(Duplicate as Needed) 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate) 

 Compliance plans not complying with these requirements shall be rejected as non-responsive 

 Fill in names of Second-Level Subcontractors as registered with the City of Austin 

 

Name of Second-Level Subcontractor   

City of Austin Certified? (choose one) No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Name of Second-Level Subcontractor   

City of Austin Certified? (choose one) No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Name of Second-Level Subcontractor   

City of Austin Certified? (choose one) No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Name of Second-Level Subcontractor   

City of Austin Certified? (choose one) No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  
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Section VII — Disclosure of Primary and Alternate Trucking Subcontractors  
(Duplicate as Needed) 

 
Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate) 

 Compliance plans not complying with these requirements shall be rejected as non-responsive 

 Fill in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin 

 

Primary Trucking Subcontractor   

City of Austin Certified? (choose one) No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity Codes  

Commodity Codes Descriptions   

 

Alternate Trucking Subcontractor   

City of Austin Certified? (choose one) No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

 

Alternate Trucking Subcontractor   

City of Austin Certified? (choose one) No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

 

Alternate Trucking Subcontractor   

City of Austin Certified? (choose one) No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

 

Alternate Trucking Subcontractor   

City of Austin Certified? (choose one) No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  
 

Alternate Trucking Subcontractor   

City of Austin Certified? (choose one) No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  
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Section VIII — MBE/WBE Compliance Plan Check List 
 

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation 
documents.  If the goals or subgoals were not achieved, Good Faith Efforts documentation must be submitted with 
the MBE/WBE Compliance Plan.  All questions in Section VIII must be completed and submitted with the 
Compliance Plan if goals or subgoals are not met. 
 

1. Were written notices sent to all MBE/WBEs from the Significant Local Business 
Presence (SLBP) availability list at least seven (7) business days prior to the submission 
of this Compliance Plan? 

Yes  No  

2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability 
list at least seven (7) business days prior to the submission of this Compliance Plan? Please 
list the two methods used to contact MBE/WBEs. (i.e. fax, email, mail, and/or phone) 

Yes  No  

List Methods:    

3. Were steps taken to follow up with interested MBE/WBEs? Yes  No  

4. Were advertisements placed with a local publication? (i.e. newspaper, minority or 
women organizations, or electronic/social media)? If yes, please attach.  

Yes  No  

5. Were written notices sent to Minority or Women organizations? If yes, please attach. Yes  No  

6. Were additional elements of work identified to achieve the goals or subgoals? Yes  No  

If yes, please explain:    

7. Was SMBR contacted for assistance? Yes  No  

If yes, complete following:   

Contact Person:      

Date of Contact:    

Summary of Request:    

8. Were Minority or Women organizations contacted for assistance? Yes  No  

If yes, complete following:   

Organization(s):    

Date of Contact:    

Summary of Request:    

9. Is the following documentation attached to support good faith effort requirements to 
achieve goals or subgoals?  (Documentation is not limited to this list.) 

  

 Copy of written solicitation sent to MBE/WBEs in SLBP area Yes  No  

 Two separate methods of notices sent to MBE/WBEs in SLBP area (fax 
transmittals, emails, and/or phone log). 

Yes  No  

 Copy of advertisements Yes  No  

 Copy of notices sent to Minority and Women organizations Yes  No  

 Documentation that demonstrates efforts made to reach agreements with the 
MBE/WBEs who responded to Bidder’s written notice?  (i.e. copy of 
bids/proposals, spreadsheet breakdown of MBE/WBEs considered follow-up 
emails/phone logs and/or correspondence between Bidder and interested 
MBE/WBEs) 

Yes  No  
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LETTER TO POTENTIAL SUBCONTRACTORS 
 
____________________________________ is soliciting Minority- and Women-Owned Business Enterprise 
participation for the following City of Austin project.  Solicitation documents are available at our office or at One 
Texas Center, 505 Barton Springs Road, 10th Floor, Suite 1045. 
Name of Project:            
Project/Solicitation Number:          
Location of Pre-bid Conference (if any)        
             
             
Response Due Date and Time:          
 

This Project Includes the Following Scopes of Service: 

  □  Asbestos Abatement   □ HVAC 

  □ Carpentry   □ Insulation 

  □ Carpeting   □ Lab and Field Testing Services 

  □ Concrete   □ Landscaping 

  □ Demolition Services   □ Masonry 

  □ Doors and Frames   □ Millwork 

  □ Drilling   □ Painting 

  □ Drywall   □ Paving and Resurfacing 

  □ Electrical   □ Plumbing 

  □ Excavation Services   □ Roofing 

  □ Fabricated Steel   □ Stone 

  □ Flooring   □ Tile 

  □ Glazing Services   □ Weather and Waterproofing 

  □ Hardware   □ Welding  

  □ Heavy Construction Equipment   □ Windows 

  □ Other ______________________   □ Other ______________________ 

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms and 
conditions of the contract. 
 
Contact:  ________________________  at ___________________  or _____________________ 
  (Name)     (Telephone)   (Fax) 
 
            
  (Email) 
 
All Responses MUST be received by: _____________________________________________________ 



   Appendix C 

2-9A                   Compliance Plan Packet – Rev June 2016 18 

Confirmation Letter 
 

Name of Prime Contractor:     ________________________________________________ 
 

Address:   ________________________________________________________________________ 
      Street       City    State Zip Code 

Telephone: (____)____________  Fax: (____)____________  Proposed Contract Amount: $    
 

Project/Solicitation Number:  ___ _______ 
 

Project Name:  __________________ 

Type of Agreement (check one):       Lump Sum    Unit Price         Commodity 
 

Period of Performance: _______________ Level of Subcontracting (check one):  1st        2nd      3rd 
 

Legal Name of Subcontractor*:   ______________________________________________________ 
 

Subcontractor* Vendor Code: _____________________________________________________________ 
 

Address:    __________________________________________________________________ 
Street City  State Zip Code 

Telephone: (____)_________  Fax: (____)_________  Proposed Subcontract Amount: $ ____________ 
Commodity Code and description of work to be performed by Subcontractor Firm: 
 

 ______________________________________________________________________________ 
 ______________________________________________________________________________ 
 
The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the 
Subcontractor with a copy of the City’s prevailing wage requirements 
 
Prime Contractor: 
 

________________________________________ 
Legal Name of Firm, as registered with the City 
 

_____________________________________ 
Signature 
 

_____________________________________ 
Print Name 
 

________________________________________________ 
Title 
 

_____________________________________ 
Date 
 

STATE OF _________________ 
COUNTY OF _______________ 
SUBSCRIBED AND SWORN TO before me on the 
________ day of ____________, 20____. 
 
_________________________________________ 
Notary Public 

 
Subcontractor: 
 

________________________________________ 
Legal Name of Firm, as registered with the City 
 

_____________________________________ 
Signature 
 

_____________________________________ 
Print Name 
 

________________________________________________ 
Title 
 

_____________________________________ 
Date 
 

STATE OF _________________ 
COUNTY OF _______________ 
SUBSCRIBED AND SWORN TO before me on the 
________ day of ____________, 20____. 
 
_________________________________________ 
Notary Public

*Including Suppliers, Manufacturers, Alternates 

 





360txc Llc

901 Mopac #300

Austin, Tx  78701

5 Star Fabrications Inc

18794 Fm 1431

Jonestown, Tx  78645-9666

Abayomi Olusegun Adekoya

2038 Charlotte Way

Round Rock, Tx  78664

Alan Y Taniguchi Architect & Assoc Inc

1609 W 6th St

Austin, Tx  78703-5059

American Boring Unlimited

2408 Hill Street

Bastrop, Tx  78602-1506

Ameritex Concrete Concepts Inc

1204 N Main St

Temple, Tx  76501

Appliedtech Group L L C

12059 Lincolnshire Dr

Austin, Tx  78758-2217

Aptus Engineering Llc

3400 Tavistock Dr

Austin, Tx  78748

Apv Construction And Remodeling Llc

1008 York Castle Dr

Pflugerville, Tx  78660

Asd Consultants Inc

8120 N Ih 35

Austin, Tx  78753

Aus-Tex Sandblasting & Coatings Inc

9605 Fm 812

Austin, Tx  78719-3000

Austex Concrete Construction

1116 Walton Ln

Austin, Tx  78721-3023

Austin Constructors Llc

7907 S Fm 973

Austin, Tx  78719

Austin Underground Inc

Po Box 5650

Lago Vista, Tx  78645-5650

Aws Inc

4402 South Congress Ave

Austin, Tx  78745

Suite 203

All About Design, Inc.

8600 State Hwy 71 W

Austin, Tx  78735

Allied Electric Services, Inc.

4355 E University Ave

Georgetown, Tx  78626

Alpha Paving Industries Llc

Po Box 6565

Round Rock, Tx  78683

Austin Formula Utilities Llc.

3701 Hobbs Cove

Austin, Tx  78749

Baer Engineering & Environmental 
Consulting Inc

7756 Northcross Dr Ste 211

Austin, Tx  78757-1725

Blgy Inc

2204 Forbes Dr Ste 101

Austin, Tx  78754-5143

Briones Consulting & Engineering Ltd

8118 Broadway

San Antonio, Tx  78209

Beckett Electrical Services, Llc

P.O. Box 81381

Austin, Tx  78708

Capitol City Services Llc

Po Box 2541

Cypress, Tx  77410

Cas Consulting & Svcs Inc

7908 Cameron Rd

Austin, Tx  78754

Ceda-Tex Svcs Inc

500 Brushy Creek Road, Suite 306

Cedar Park, Tx  78613

Central Road And Utility Ltd

8760 A Research Blvd #192

Austin, Tx  78758

Cge Inc

4408 Hwy. 183 S.

Austin, Tx  78702

Cl Concrete Construction Corporation

Po Box 971

Taylor, Tx  76574

Cvi Development, Llc.

1801 Lavaca 2-J

Austin, Tx  78701



Cx2 Construction, Inc.

19507 Fm 150 W

Driftwood, Tx  78619

Cantu Construction Inc

14806 Eilers Rd

Austin, Tx  78719

Carrco Painting Contractors, Inc.

P.O Box 550697

Dallas, Tx  75355

Chivas Engineering And Consulting, Inc

9901 Brodie Ln

Austin, Tx  78748

Suite 160-246

Cody Builders Supply, Inc.

12002 N Lamar Blvd

Austin, Tx  78753

D&S Texas Icon Construction, Llc

1901 Onion Creek Pkwy #14202

Austin, Tx  78748

Davcar Inc

1010 Land Creek Cove Ste 200

Austin, Tx  78746

David Dela Cerda

2302 Southwood Hills Dr

Taylor, Tx  76574

Desert Steel Co Inc

3613 Kim Drive

Irving, Tx  75061

Dm Dukes & Associates Inc

1103 Rutgers Dr.

Pflugerville, Tx  78660

Diven Valles

1229c Fm 1626

Buda, Tx  78610

Dorrett Vanderberg

8500 N. Stemmons Frwy, Ste. 4045

Dallas, Tx  75247

E &T Masonry Construction & Remodeling 
Co. Llc

9905 Fm 973 North

Manor, Tx  78653

Edge Electric, Inc.

Po Box 252

Driftwood, Tx  78619

Elroy Smith

6207 Hyside Dr

Austin, Tx  78723

Encotech Engineering Consultants Inc

8500 Bluffstone Cove, #B-103

Austin, Tx  78759

Environmental Safety Services Inc.

14101 Hwy 290 W

Austin, Tx  78737

Bldg. 400, Suite C

F &Amp; C Eaton Enterprises, Llc

204 City View

Cedar Hill, Tx  75104

Facilities Rehabilitation Inc

9120 S Fm 973

Austin, Tx  78719

Foster Cm Group Inc

8610 N. New Braunfels, Ste 606

San Antonio, Tx  78217

Four-B Paving

Po Box 1065

Spring Branch, Tx  78070-1065

G & H Construction And Remodeling Llc

333 Pope Bend South

Cedar Creek, Tx  78612

Garcia J Contractors Inc

10005 Fm 1625

Austin, Tx  78747

Gerald Nunn Electric Llc

410 N Patterson Ave

Florence, Tx  76527

Gg'S Construction Llc

13608 Bullick Hollow Road

Austin, Tx  78726

Gibson Concrete L L C

4613 Priem Lane

Pflugerville, Tx  78660

Gk Construction, Llc

1238 Tom Sawyer Road

Dripping Springs, Tx  78620

Government Interior Solutions Inc

1301 S Capital Of Tx Hwy

Austin, Tx  78746

Suite B-125

Guerra Underground Llc

9810 Fm 969

Austin, Tx  78724

H&H Foradory Construction Inc

9220 Burklund Farms Road

Del Valle, Tx  78617-5328



Hafco Services Inc

11411 Bristle Oak Trail

Austin, Tx  78750-1307

Hagler & Kerr Llc

Po Box 1049

Austin, Tx  78653

Haynes Eaglin Waters Llc

6448 E Hwy 290 Ste D105

Austin, Tx  78723

Hsc Electric Company Inc

4131 Mount Laurel Drive

San Antonio, Tx  78240

Hvj Associates Inc

6120 S Dairy Ashford

Houston, Tx  770072

I T Gonzalez Engineers

3501 Manor Rd

Austin, Tx  78723-5815

Imar Group Inc

1803 B Jentsch Court

Austin, Tx  78745

Industrial Laminates Corporation

Po Box 9616

Austin, Tx  78766

J S Electric Inc

4702 Fm 1327

Buda, Tx  78610

Jasmine Engineering Inc

401 Congress Ave., Suite 1540

Austin, Tx  78701

Jb Asphalt Paving & Grading Llc

Po Box 92856

Austin, Tx  78709

Johnson Hauling Llc

1805 Elmira

Austin, Tx  78721

Jimmie Miller

2233 Olive Street

St. Louis, Mo  63103

Juan Carlos Garza

11233 Kirkland Hill Path

Austin, Tx  78754

K Friese & Assoc Inc

1120 S Capital Of Texas Hwy, Cityview 2

Austin, Tx  78746

Ste 100

Kamo Energy Inc

1201 Universal City Blvd

Universal City, Tx  78148-3352

Knudson Lp

6705 Hwy 290 W Ste 502 #222

Austin, Tx  78735

Leading Technology Advisors, Llc

430 Torrington Drive

Austin, Tx  78737

Lewis Concrete Restoration

405 Ware Dr

Buda, Tx  78610

M & R General Contracting Llc

13110 W Hwy 290 Suite 305

Austin, Tx  78737

Macaulay Controls Co

Po Box 890231

Houston, Tx  77289-0231

Mario L Carlin Management, Llc

605 Canyon Trail Court

Round Rock, Tx  78664

Mars Industries L L C

Po Box 560

Cedar Creek, Tx  78612-0560

Mercury Electric Co Inc

Po Box 587

Liberty Hill, Tx  78642-0587

Muniz Concrete & Contracting Inc

Po Box 6596

Austin, Tx  78762

Mwm Designgroup Inc

305 E Huntland Dr Ste 200

Austin, Tx  78752

Majestic Services Inc

8120 North Ih 35, Suite 101

Austin, Tx  78753

Merrigan Electric Llc

706 Riva Ridge Dr

Leander, Tx  78641

Mid-State Insulation Co.

207-B E. St. Elmo Rd.

Austin, Tx  78745

Nova Landscape Group, Inc.

1290 Grandview Drive

Rockwall, Tx  75087



Peabody General Contractors Inc

Po Box 3

Dripping Springs, Tx  78620-0003

Piatra Inc

Po Box 9593

Austin, Tx  78766-9593

Power Quality Engineering Inc

3061 Woodall Dr Bldg A

Cedar Park, Tx  78613-7225

Prism Development Inc

2709 E 5th St

Austin, Tx  78702-4729

Prolific Enterprises Inc

4146 W. Hwy 79

Rockdale, Tx  76567

Paradigm Contracting Llc

10719 Twilight Vista

Austin, Tx  78736

Prota, Inc.

P.O. Box 342195

Austin, Tx  78734

Roadway Specialties Inc

Po Box 90309

Austin, Tx  78709-0309

Royal Vista Inc

350 County Rd 260

Liberty Hill, Tx  78642-6202

Regional Engineering Inc.

818 Wagon Trail

Austin, Tx  78758

Suit # 102

Rucoba & Maya Construction, Llc

1201 Grove Blvd. #2903

Austin, Tx  78741

Safety Solutions Inc

P.O. Box 81982

Austin, Tx  78708-1982

Samuel Muriakiara

18624 Sandy Bottom Dr

Pflugerville, Tx  78660

Scorpions Welding & Fabrication, Llc

1109 Coombs Creek Drive

Dallas, Tx  75211

Seto Vargas Utilities Inc

5300 Navarro Creek Rd

Del Valle, Tx  78617

Ske Construction, Llc

Po Box 1111

Cypress, Tx  77410

Soheir S Michel

Po Box 200548

Austin, Tx  78720

Solis Constructors Inc

9100 United Dr Ste 106

Austin, Tx  78758-7716

Square One Consultants Inc

1000 Westbank Dr Ste 4a

Austin, Tx  78746-7994

Sunland Group Inc

1033 La Posada Drive

Austin, Tx  78752

Suite 370

Swayzer Engineering Inc

3102 Maple Ave Ste 450

Dallas, Tx  75201-1261

Smith Turrieta, Pllc

Po Box 5902

Austin, Tx  78763

Southstone Development Group, Llc

1914 E. 6th St. #6339

Austin, Tx  78762

Straight Line Management Llc

734 N. New Braunfels Suite 102

San Antonio, Tx  78202

Texas Solar Power Company

6448 Hwy 290e

Austin, Tx  78723

Ste C111

The Arizpe Group Inc

6330 E Hwy 290 Ste 375

Austin, Tx  78723-1156

Travis Paving & Excavating Inc

1190 Fm 969

Bastrop, Tx  78602

Tri Recycling Inc

Po Box 26499

Austin, Tx  78755-0499

Triad Building Maintenance

Po Box 140631

Austin, Tx  78714-0631

Trini Construction Builder Llc

Po Box 81431

Austin, Tx  78708



Tejas Premier Building Contractor, Inc.

1811 S. Laredo St.

San Antonio, Tx  78207

Unism Development Co Inc

Po Box 14145

Austin, Tx  78761-4145

Unity Contractor Services, Inc

6448 Hwy 290 East Ste F-113

Austin, Tx  78723

Under Construction, Inc.

233 W. Anderson Lane, Suite B505

Austin, Tx  78752

Underground Water Solutions Co.

Po Box 1355

Elgin, Tx  78621

Vla Construction Llc

807 Lacy Dr

Leander, Tx  78641

Williams Tunneling Industries Inc

18922 Woodglen Shadows

Humble, Tx  77396

Williams Trinity Electric, Llc

339 Precipice Way

Georgetown, Tx  78626
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