

ADDENDUM NO. 1

Date October 15, 2019

City of Austin

Project Name Howard Lane Water Main Extension

C.I.P. No. 6935.035 IFB No.: CLMC 748

This Addendum forms a part of the Contract and corrects or modifies original Bid Documents, dated September 16, 2019 (*first advertisement date*). **Acknowledge receipt of this addendum in space provided on bid form.** Failure to do so may subject bidder to disqualification.

A. Project Manual Revisions:

1. Remove "Table of Contents" in its entirety and replace with the attached, revised "Table of Contents".
2. Remove Section 00840, "Construction Training Program Requirements" in its entirety and replace with the attached, revised Section 00840, "Construction Training Program Requirements".
3. Gregg Lane Closure Approval from Travis County Commissioners Court

This addendum consists of 13 page(s)/sheet(s).

Approved by OWNER



10/15/2019

Approved by ENGINEER/ARCHITECT (as applicable per license requirements)

END

Document Number	Date	Title
-----------------	------	-------

VOLUME 1

09/27/19	Table of Contents
----------	-------------------

BIDDING REQUIREMENTS, CONTRACT FORMS, & CONDITIONS OF THE CONTRACT

00020	08/12/19	Invitation for Bids
00100	08/12/19	Instructions to Bidders
00220	03/30/18	Geotechnical Data
00300U	08/12/19	Bid Form-Unit Price
00400	04/30/19	Statement of Bidder's Experience
00405	03/30/18	Certificate of Non-Suspension or Debarment
00410	09/17/18	Statement of Bidder's Safety Experience
00440	05/20/19	Affidavit - Prohibited Activities
00475	08/12/19	Nonresident Bidder Provisions
00500	08/12/19	Agreement (SAMPLE)
00610	03/30/18	Performance Bond
00620	03/30/18	Payment Bond
00630	03/30/18	Non-Discrimination and Non-Retaliation Certificate
00631	03/30/18	Title VI Assurances Appendix A
00632	03/30/18	Title VI Assurances Appendix E
00650	06/08/18	Certificate of Insurance
00670	01/11/19	Sales Tax Exemption Certificate
00680	03/30/18	Non-Use of Asbestos Affidavit (Prior to Construction)
00681	03/30/18	Non-Use of Asbestos Affidavit (After Construction)
00700	08/12/19	General Conditions
00810	08/12/19	Supplemental General Conditions
00830	09/17/18	Wage Rates and Payroll Reporting
00830HH	01/11/19	Wage Rates Highway Heavy
00840	09/27/19	Construction Training Program Requirements
00900	01/11/19	Addendum (SAMPLE)

SPECIFICATIONS**Division 1 - General Requirements**

01010	03/30/18	Summary of Work
01050	10/19/15	Grades Lines & Levels
01095	07/21/03	Reference Standards and Definitions
01096	05/06/11	Stormwater Pollution Prevention Plan (SWPPP)
01200	08/09/12	Project Meetings
01300	01/11/19	Submittals
01352	06/29/18	Sustainable Construction Requirements
01353	08/09/12	Construction Equipment Emissions Reduction Plan
01380	08/09/12	Construction Photography & Videos
01500	08/12/19	Temporary Facilities
01505	08/12/19	Construction and Demolition Waste Management
01550	08/09/12	Public Safety and Convenience
01900	03/12/12	Prohibition of Asbestos Containing Materials
01900a	06/05/06	Statement of Non-Inclusion of Asbestos Containing Material (E/A Prior to Design)
01900b	06/05/06	Statement of Non-Inclusion of Asbestos Containing Material (E/A After Design)

City Standard Technical Specifications

101S	01/04/11	Preparing Right of Way
104S	09/26/12	Removing Portland Cement Concrete
210S	02/24/10	Flexible Base
230S	08/20/07	Rolling (Flat Wheel)
232S	08/20/07	Rolling (Pneumatic Tire)
236S	08/20/07	Proof Rolling
301S	08/20/07	Asphalts, Oils, Emulsions
306S	02/24/10	Prime Coat
340S	09/26/12	Hot Mix Asphaltic Concrete Pavement
402S	11/13/07	Controlled Low Strength Material
403S	09/26/12	Concrete for Structures
405S	11/13/07	Concrete Admixtures
406S	09/26/12	Reinforcing Steel
409S	11/13/07	Membrane Curing
410S	09/26/12	Concrete Structures
411S	11/13/07	Surface Finishes for Concrete
430S	11/15/11	P.C. Concrete Curb and Gutter
432S	01/04/10	P.C. Concrete Sidewalks
433S	12/09/08	P.C. Concrete Driveways
501S	09/26/12	Jacking or Boring Pipe
503S	02/17/00	Frames, Grates, Rings and Covers
505S	02/24/10	Concrete Encasement and Encasement Pipe
509S	09/26/12	Excavation Safety Systems
510	12/08/18	Pipe
511S	09/26/12	Water Valves
601S	11/14/16	Salvaging and Placing Topsoil
604S	01/04/16	Seeding for Erosion Control
610S	12/07/18	Preservation of Trees and Other Vegetation
628S	12/31/13	Sediment Containment Dike
641S	06/21/07	Stabilized Construction Entrance
642S	09/01/11	Silt Fence
700S	09/26/12	Mobilization
702S	05/20/02	Removal and Relocation of Existing Fences
703	09/22/88	Fencing for Excavations
704	09/26/12	Metal Beam Guard Railing
802S	09/26/12	Project signs
803S	11/15/11	Barricades, Signs & Traffic Handling
824S	02/24/10	Traffic Signs
871S	06/21/07	Reflectorized Pavement Markings

Special Provisions to City Standard Technical Specifications

SP501S	02/20/19	Jacking or Boring Pipe
SP510	02/20/19	Pipe
SP641S	09/15/14	Stabilized Construction Entrance

Gregg Lane Road Closure Information

END

CONSTRUCTION TRAINING PROGRAM REQUIREMENTS

Section 00840

The **City of Austin Construction Training Program (the “Program”)** is intended to train workers on City of Austin’s construction projects in order to develop a pool of qualified, ready-to-work skilled and semi-skilled construction workers. This training commitment is not intended and shall not be used to discriminate against any applicant.

Training Requirement. Establishment of the Construction Training Requirement for each project will be based on project scope, dollar amount, and opportunities available to achieve the training requirements. The requirements will be established either prior to solicitation, or during contract negotiations, using the criteria in Charts A and B. Program requirements will be subject to availability of Trainees and Graduates.

Chart A - Evaluation Criteria
<ol style="list-style-type: none"> 1. Material cost vs labor cost 2. Scope of work 3. Schedule of values (a comprehensive list of work for a particular project) 4. Project duration and schedule 5. Unique aspects of the project 6. Available training programs for the specific training plan 7. Workforce determined by the number of workers that will be on the project enough days to establish a training program.

Chart B – Construction Training Requirements	
Estimated Construction Cost	Apprentice/ On-the-Job Training (OJT) /Construction Ready (CR) Trainee Requirements
\$500K to \$2.5M	2 – Construction Ready Trainees*
Over \$2.5M to \$5M	4 - Construction Ready Trainees*
Over \$5M to \$10M	6 - Construction Ready Trainees*
Over \$10M (Significant Budget)	OJT/Apprentice/Graduate/Trainee Minimum 15%

*These requirements may also be satisfied by workers enrolled in or graduated from DOL registered/approved training programs.

1. DEFINITIONS

1.1 *Capital Contracting Office (CCO)* – The City of Austin’s Office responsible for administering the Construction Training Program

1.2 *City’s Approved Minimum Wage Rate* – a minimum wage rate established by the City of Austin for workers performing construction activities on City of Austin contracts

1.3 *Construction-Ready Trainee* - a graduate or current trainee of a Pipeline training program, enrollee or graduate of a DOL-registered Apprenticeship Program, enrollee or graduate of a DOL-approved Training Program, and/or an enrollee or graduate of a DOL-certified Bilingual Training Program.

1.4 *Pipeline* - group of organizations that provide pre-employment, pre-apprentice, or apprentice readiness training related to construction

1.5 *Training Plan*: a plan identifying how a contractor intends to meet its training requirement, subject to OWNER’s review and approval

1.6 *Construction Training Program Reporting Form* – a form provided by the OWNER which documents the contractor’s training activities and/or hours worked for each trainee

2. TRAINING REQUIREMENT

2.1 The Construction Ready Trainee requirement for this project is 2.

3. CONTRACTOR’S RESPONSIBILITIES

3.1 Prior to the execution of the contract, the CONTRACTOR shall provide a Training Plan for OWNER’s approval, specifying how the CONTRACTOR intends to satisfy the contract requirement. The CONTRACTOR will have fulfilled its responsibilities under Section 00840 of the contract by having complied with the CONTRACTOR’s Training Plan approved by the OWNER.

3.2 In the event that a CONTRACTOR subcontracts a portion of the contract work, CONTRACTOR shall determine if the requirements of the program will be assumed by the subcontractor(s). The CONTRACTOR should ensure that this training provision is made applicable to such subcontract; however, the CONTRACTOR shall retain the responsibility for meeting the training requirements imposed by this provision.

3.3 Trainee must be paid at least the City’s Approved Minimum Wage Rate.

3.4 OWNER will provide a list of available Pipeline organizations. The CONTRACTOR shall contact those Pipeline organizations as needed in order to recruit workers for the program.

3.5 The CONTRACTOR shall submit a Construction Training Program Reporting Form to CCO for each trainee. This shall indicate the number of hours worked for the previous month. If a trainee is terminated or resigns, the CONTRACTOR is required to make a reasonable effort to replace the trainee within 30 calendar days.

3.6 Prior to a worker performing work on the project, the CONTRACTOR must submit to CCO a completed Employee Certification Form for each Trainee.

3.7 **CONTRACTOR's Reasonable Efforts to Comply.** The CONTRACTOR will be responsible for demonstrating the steps taken to meet the trainee requirement. If CONTRACTOR has fewer trainees employed on the project than specified in the Training Plan, the CONTRACTOR must submit evidence of recruitment efforts, including:

3.7.1 contacts made to OWNER for a current list of approved training providers

3.7.2 log of applicants contacted

3.7.3 log of training organizations contacted

3.7.4 documented outreach efforts made to all available training organizations (per current OWNER list) to satisfy the requirement

3.7.5 documentation of CONTRACTOR's recruitment efforts performed until program requirements are met or project is complete as part of the Construction Training Program Reporting Form

4. **NON-COMPLIANCE**

4.1 Lack of demonstrated reasonable effort to comply with the Construction Training Program may be considered a breach of contract.



Minutes for the Travis County Commissioners Court Tuesday, August 6, 2019 Voting Session

Minutes Prepared by the Travis County Clerk
512-854-4722 • www.traviscountytexas.gov • PO Box 149325, Austin, TX 78714-9325

Call to Order

Meeting called to order on August 6, 2019, in the Travis County Administration Building, Commissioners Courtroom, 700 Lavaca Street, 1st Floor, Austin, TX, Dana DeBeauvoir, County Clerk, was represented by Deputy Gillian Porter.

Sarah Eckhardt	County Judge	Present
Jeffrey W. Travillion, Sr.	Precinct 1, Commissioner	Present
Brigid Shea	Precinct 2, Commissioner	Present
Gerald Daugherty	Precinct 3, Commissioner	Present
Margaret J. Gómez	Precinct 4, Commissioner	Present

Public Communication

Members of the Court heard from:

Simone Talma Flowers, Executive Director, One Voice Central Texas
Beki Halpin, Travis County resident
Richard Halpin, Travis County resident
Jim Crosby, Travis County resident
Kate Goodman, Travis County resident
Matthew Kim, Travis County resident
Wallis Goodman, Travis County resident
Dr. Koo-Hyun Kim, Travis County resident
Lou McCready, Travis County resident

County Announcements

Members of the Court heard from:

Shannon Steele, Benefits Manager, Human Resources Management Department (HRMD)
Lani Oglewood, Executive Assistant, Commissioner Precinct 2 Office and member, Travis County Green Team

Consent Items

- C1. Receive bids from the County Purchasing Agent. (Commissioner Daugherty)
- C2. Approve payment of claims by the County Treasurer. (Judge Eckhardt)
- C3. Authorize the County Treasurer to invest County funds. (Judge Eckhardt)
- C4. Approve the minutes for the Commissioners Court Voting Session of July 23, 2019. (Judge Eckhardt)

MOTION: Approve Consent Items C1-C4 and Agenda Items 10, 12, 14.a-b, 16, 17, 18, 19.a-b, 20.a-b, 21, 22, 23, 24, 26, 29, 30.a-b, and A1.
RESULT: **ADOPTED [UNANIMOUS]**
MOVER: Margaret J. Gómez, Commissioner
SECONDER: Gerald Daugherty, Commissioner
AYES: Eckhardt, Travillion Sr, Shea, Daugherty, Gómez

Public Hearings

1. Receive comments regarding temporary road closures on Gregg Lane for the installation of a water main by Austin Water Supply in Precinct Two. (Action Item 25) (Commissioner Shea)

MOTION: Open the Public Hearing.
RESULT: **APPROVED [UNANIMOUS]**
MOVER: Gerald Daugherty, Commissioner
SECONDER: Margaret J. Gómez, Commissioner
AYES: Eckhardt, Travillion Sr, Shea, Daugherty, Gómez

Members of the Court heard from:
Scott Lambert, Engineer, Transportation and Natural Resources (TNR)

MOTION: Close the Public Hearing.
RESULT: **APPROVED [UNANIMOUS]**
MOVER: Gerald Daugherty, Commissioner
SECONDER: Brigid Shea, Commissioner
AYES: Eckhardt, Travillion Sr, Shea, Daugherty, Gómez

2. Receive comments regarding a request to authorize the filing of an instrument to vacate a drainage easement located over and across Lots 1092 and 1093, Apache Shores, Section 2, a subdivision in Precinct Three. (Action Item 27) (Commissioner Daugherty)

MOTION: Open the Public Hearing.
RESULT: **APPROVED [UNANIMOUS]**
MOVER: Gerald Daugherty, Commissioner
SECONDER: Margaret J. Gómez, Commissioner
AYES: Eckhardt, Travillion Sr, Shea, Daugherty, Gómez

Members of the Court heard from:
Anna Bowlin, Division Director, Development Services and Long Range Planning, TNR

MOTION: Close the Public Hearing.
RESULT: **APPROVED [UNANIMOUS]**
MOVER: Gerald Daugherty, Commissioner
SECONDER: Margaret J. Gómez, Commissioner
AYES: Eckhardt, Travillion Sr, Shea, Daugherty, Gómez

3. Receive comments regarding a request to authorize the filing of an instrument to vacate portions of a public utility easement and a drainage easement located over and across Lot 6, Block A, The Estates at Commanders Point Final Plat, a subdivision in Precinct Three. (Action Item 28) (Commissioner Daugherty)

MOTION: Open the Public Hearing.
RESULT: **APPROVED [UNANIMOUS]**
MOVER: Gerald Daugherty, Commissioner



Item 1 (Action Item 25)

Travis County Commissioners Court Agenda Request

Meeting Date: August 6, 2019

AGENDA LANGUAGE: Receive comments regarding temporary road closures on Gregg Lane for the installation of a water main being installed by the Austin Water Supply in Precinct Two.

Prepared By: Scott Lambert, Traffic Engineer **Phone #:** (512) 854-7651

Department Head: Cynthia C. McDonald, County Executive-TNR

Sponsoring Court Member: Commissioner Brigid Shea, Precinct Two

Press Inquiries: Hector Nieto, PIO@traviscountytx.gov or (512) 854-8740

BACKGROUND/SUMMARY OF REQUEST:

The Howard Lane expansion project, expanding the road from a two-lane to a four-lane roadway from Dessau Road to Harris Branch Parkway, was completed the year 2010. Then the Howard Lane extension project from Harris Branch Parkway to SH-130 was completed in 2015. There are large tracts of land on both sides of Howard Lane that are beginning to be developed and will need an adequate water supply. As the new water mains are being installed along Howard Lane, Gregg Lane needs to be closed to open trench the road, install a pipe casing, and backfill to the surface. Upon approval of this road closure request, the project will begin the bid acceptance process in August 2019, with plans to begin work in October 2019. The work requiring the road closure is expected to be two (2) days.

STAFF RECOMMENDATIONS:

Staff recommends a temporary road closure of the west end of Gregg Lane at Howard Lane to install a water main casing for a new 16-inch water main. The length of the traffic detour using the other direction on Gregg Lane will be one half mile. This recommendation is made in accordance with Chapter 251 of the Transportation Code.

ISSUES AND OPPORTUNITIES:

This road closure is beneficial to the health, safety, and welfare of the construction workers and residents along Gregg Lane. Local traffic will still have ingress/egress to their individual properties.

FISCAL IMPACT AND SOURCE OF FUNDING:

N/A

ATTACHMENTS/EXHIBITS:

Detour Map, Austin Water Utility Request Letter, Sign Affidavit and Pictures


REQUIRED AUTHORIZATIONS:

Cynthia C. McDonald	County Executive	TNR	(512) 854-9429
Isabelle Lopez	Financial Manager, Sr.	TNR	(512) 854-7675
Morgan Cotten	Public Works Director		(512) 854-9434

CC:

Andre Betit	Engineering Division Manager	TNR	(512) 854-8757
-------------	------------------------------	-----	----------------

SL:CCM:ifs



TWO SIGNS
BACK-TO-BACK

June 4, 2019

Travis County (TC)
Transportation and Natural Resources (TNR)
Development Services – Permitting
700 Lavaca Street, 5th Floor, Suite 540
Austin, TXC 78701-0013

Subject: Request for Road Closures
TC Project Name: Howard Lane Water Main Extension
TC Permit Number: 18-19717
TC Project Address: 4900 E. Howard Ln, Pflugerville, TX 78660

To whom it may concern,


Austin Water (AW) will be extending a 16" water main within the northern ROW along Howard Lane from Gregg Lane to Harris Branch Parkway. This project involves the installation of approximately 3,590 linear feet of 16" ductile iron pipe, 6" fire line, with valves, appurtenances, and service connections, including connection to existing mains, to be constructed along Howard Lane from Gregg Lane to Harris Branch Parkway. The intent of this work is to provide service to future development along Howard Lane.

With the above work, AW would like to request one road closure due to the open trench installation of 30" steel casing with 16" carrier pipe across Gregg Lane. For purposes of health, safety, and welfare of construction workers and residents along Gregg Lane, we recommend closing Gregg Lane to thru traffic from Harris Branch Parkway to Howard Lane.

We anticipate the road closure of Gregg Lane to be approximately two (2) days for the contractor to open trench, install the casing, and backfill to the surface. If you have any questions or concerns, please feel free to contact us.

Thank you for your consideration.

Respectfully for AW,



Lance Parish, PE
Cobb, Fendley & Associates, Inc.
Project Manager
(512) 646-4327
lparisher@cobbhendley.com

TRANSPORTATION AND NATURAL RESOURCES

CYNTHIA C. MCDONALD, COUNTY EXECUTIVE



700 Lavaca Street-5th Floor
Travis County Administration Building
P.O. Box 1748
Austin, Texas 78767
Phone: (512) 854-9383
Fax: (512) 854-4697

AFFIDAVIT OF POSTING

**TO: County Judge
County Commissioners
Travis County, Texas**

Public notices of Public Hearing regarding Water line replacement project were posted on

July 23rd , 2019 on Gregg Ln _____
(date) (count),

Each location being as near as practical to the area being affected.

CERTIFIED THIS THE 23rd _____ DAY OF JULY 2019.
(date) (month)

SIGNATURE: _____

NAME (print): Jimmy Meredith Jr _____

TITLE: Supervisor _____



