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MBE/WBE GOALS

Annual/Project 

Participation Goals:

Annual/Project 

Participation Subgoals:

MBE % African American 2.07 %

WBE % OR Hispanic 6.12 %

Asian/Native American 0.54 %

WBE 1.96 %

OVERVIEW

GFE PILOT PROGRAM

THIS IS A PILOT GFE PROJECT.  FOR THIS COA PROJECT ONLY, SMBR will perform the initial 

notification to subcontractors (Step A) while the PRIME BIDDER will perform and be 

responsible for performing and documenting all other GFE steps.   

In order to submit a bid as a prime contractor on this project, the bidder must submit the 

following information to the Contract Compliance Representative from the Capital Contracting 

Office no later than three business days after the prebid date.  The information must 

include:  bidder name, name of contact person representing the prime firm on this project, 

phone number and email of contact person, and date and time subcontractors must submit bids 

to your firm.  Prime firms who do not provide this information may not be allowed to bid on 

this project.

Please see GFE Instruction on page. 6.

This document should be read in conjunction with the City of Austin’s Minority-owned and 

Women-owned Business Enterprise Procurement Program Ordinance for Professional Services 

(Chapter 2-9A of the Austin City Code) and the Small and Minority Business Resources 

Department (SMBR) Rules.  The definitions contained in Chapter 2-9A apply to this document.  

The City Code and Rules are amended from time to time and the Bidder is responsible for 

ensuring they have the most up to date version. The City Code and Rules are incorporated 

into this document by reference. Copies of Chapter 2-9A and SMBR Rules may be obtained 

online at http://www.austintexas.gov/department/small-and-minority-business/about or from 

SMBR, 4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600.
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Firms or individuals submitting responses to this Request for Bid agree to abide by the 

City’s Minority-owned and Women-owned Business Enterprise (MBE/WBE) Procurement Program and 

Rules.  The City’s MBE/WBE Program is intended (1) to promote and encourage MBEs and WBEs 

to participate in business opportunities with the City of Austin; (2) to afford MBEs and 

WBEs an equal opportunity to compete for work on City contracts; and (3) to encourage 

contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting 

such Firm for subcontracting opportunities.  The City of Austin and its contractors shall 

not discriminate on the basis of race, color, national origin, disability, or gender in the 

award and performance of contracts.  

The City encourages Bidders to achieve the MBE/WBE participation goals and subgoals for 

this contract.  However, Bidders may comply with the City Code and Rules without achieving 

the participation goals so long as they make and document Good Faith Efforts that would 

allow MBE and WBE participation per Section 2-9A-21 of the City Code and Section 9.1 of the 

Rules.  Bidders that do not meet the project’s goals and subgoals are subject to the PILOT 

PROGRAM Good Faith Effort review. 

When bidder/respondent cannot meet the established goals, the responding firm shall provide 

documentation of the firm’s good faith efforts to meet the goals.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders 

(including those Firms certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan 
(Appendix A); and (2) if it is anticipated the project goals will not be met, all appropriate 

documentation to demonstrate Good Faith Efforts to meet the project goals.  

Any questions regarding preparation of the Compliance Plan should be directed to SMBR at 
SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violation of the Anti-

Lobbying Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). 

Under Chapter 2-7, there is a “no-contact” period from the date the City issues a 

solicitation until the contract is executed.  During the “no-contact” period, a person 

responding to a City solicitation can speak only to the contract’s authorized contact person 

regarding their solicitation response.  Chapter 2-7 allows certain exceptions; for instance, 

a person responding to a City solicitation may speak to SMBR regarding this Compliance Plan.  
See the full language of the City Code or solicitation documents for further details.

If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the 

due date as  specified in the solicitation documents, the bid will be deemed non-responsive 

and not be accepted for consideration.  
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COMPLIANCE PLAN INSTRUCTIONS

(See Appendix A)

SMBR may request written clarification of items listed on the Compliance Plan.  However, 
there will be no further opportunity for the Bidder to augment the MBE/WBE participation 

originally listed in the Compliance Plan or to demonstrate Good Faith Efforts that were not 
made prior to the submission of the Compliance Plan.  Changes to the Compliance Plan are 
permitted only after contract execution and only with prior written approval of SMBR.

Please type or clearly print all information, use “none” or “N/A” where appropriate. 

Compliance Plans not complying with the Compliance Plan Instructions shall be rejected as 

non-responsive.  Submissions not utilizing the forms provided with the solicitation may 

render the submission nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals 

and/or subgoals.  The Bidder does not need to fill in any information under Section I.

Section II Bidder Information

The Bidder should complete this section with its information and sign in the space provided.  

The portion of Section II marked as “Reserved for City of Austin SMBR Only” should be left 

blank.

Section III Compliance Plan Summary

This section is a summary of subcontractor participation in this Bid.  Bidder should complete 

Sections IV-VII, described below, before attempting to complete Section III.  After 

completing Sections IV-VII, calculate the percentage of MBE/WBE participation for each goal 

and enter the information in the blanks provided.  Because Section III is a summary, if 

there are any inconsistencies between Sections IV-VII and Section III, the calculations 

contained in Sections IV-VII will prevail. If the Bidder indicates that they do not 

anticipate meeting the goals with certified MBE/WBE firms, then the Bidder shall submit 

documentation detailing their Good Faith Efforts to meet the established MBE/WBE goals.  

The Compliance Plan will be reviewed and approved by the Small and Minority Business 

Resources Department. 

Section IV Disclosure of MBE and WBE Participation

Please list all certified MBE/WBEs subcontractors using the legal name under which they are 

registered to do business with the City of Austin and the value of the work they will be 

performing themselves except for subcontractor(s) that will be performing the trucking or 

hauling scope of work (see Section VII below).  Do not include the value of work that the 
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MBE/WBE’s subcontractors will be subcontracting to second-level subcontractors.  By listing 

certified MBE and WBE Firms on the Compliance Plan, the Bidder indicates that both parties 

acknowledge the price and scope of work and that they are prepared to contract for that 

price and scope if the City awards the project to the Bidder.  Unit price subcontracts are 

acceptable if appropriate to the type of work being performed.  A Letter of Intent (LOI) 

does not replace a binding contract between a prime contractor and a subcontractor.

Before completing Section IV of the Compliance Plan, please read the following instructions 

regarding how to count MBE/WBE participation:

(A)  Only the value of the work actually performed by the MBE/WBE shall be counted toward 

the goals.  This includes:

(1) work performed by the MBE/WBE’s own forces; 

(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise 

obtained by the MBE/WBE for the work of the contract (except that supplies, materials, 

and equipment purchased or leased from the prime contractor or its affiliate may not be 

counted toward the goal); and

(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 

bonds or insurance specifically required for the performance of a contract, provided the 

fee is reasonable and not excessive as compared with fees customarily allowed for similar 

services.

(B)   When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost 

of those supplies, materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is 

a Manufacturer or Regular Dealer, 100 percent of the payment for the supplies, 

materials, or equipment shall be counted toward the goals.

(2) If the supplies, materials, or equipment are obtained from an MBE/WBE that is 

neither a Manufacturer nor a Regular Dealer, the cost of the materials and supplies 

themselves shall not be counted toward the goals.  However, fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees 

or transportation charges for the delivery of materials or supplies required on a 

job site, may be counted toward the goals if the payment of such fees is a customary 

industry practice and such fees are reasonable and not excessive as compared with 

fees customarily allowed for similar services.  

(C)  When an MBE/WBE subcontractor listed on the Compliance Plan subcontracts part of the 

work of its contract to another Firm, the value of that second-level subcontracted work 

may not be counted toward the goals based on the initial subcontractor’s MBE/WBE 
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certification.  Please see Section VI for an explanation of how to count the value of 

second-level subcontractors’ work.

(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual 

certified).  On a single contract, the value of the work performed by a dual certified 

subcontractor may not be counted toward both the MBE and the WBE goals.  The Bidder must 

decide whether to designate the dual certified subcontractor as an MBE or a WBE in the 

Compliance Plan for the purpose of meeting the goals set for that contract.  That designation 

may not be changed for the duration of the contract.

(E)  When an MBE/WBE performs as a participant in a certified Joint Venture, only the 

portion of the contract value that is the result of the distinct, clearly defined portion 

of the work that the MBE/WBE performs with its own forces and for which it is at risk shall 

be counted towards the project goals.  For more specific information regarding requirements 

and evaluations of certified MBE/WBE Joint Ventures, please see the City’s MBE/WBE 

Procurement Program Rules or contact SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful 

Function shall be counted toward the project goals.  If SMBR makes an initial determination 

that an MBE/WBE is not performing a Commercially Useful Function given the type of work 

involved and normal industry practices, the MBE/WBE may present evidence to rebut this 

presumption. 

(G)  To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the 

due date to submit the Compliance Plan as specified in the City’s solicitation documents.  

A Firm that is certified as an MBE/WBE at the time that the Compliance Plan is filed may 

cease to be a certified Firm before the contract is completed.  Only the value of the work 

performed by such a Firm while it is certified may be counted toward the project goals.   
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Section V Disclosure of Non-Certified Subcontractors

Please list all known non-certified subcontractors, using the legal name under which they 

are registered to do business with the City of Austin, to be used in the performance of 

this contract.  If Bidder will not use any non-certified Firms, please write “N/A” in the 

first box on this page.  

The scopes of work indicated in Section V will be considered subcontracting opportunities 

for MBEs and WBEs, unless it is demonstrated that certified MBEs or WBEs are unavailable or 

do not possess the requirements in the technical portion of the solicitation to perform the 

work involved.  If Bidder did not meet the project goals, Bidder must explain in the space 

provided why MBEs/WBEs were not used as subcontractors and submit documentation for the 

stated reason if applicable. If Bidder did meet the project goals, please indicate “Goals 

Met” in the space provided.

Section VI Disclosure of Second-Level Subcontractors

Please complete this section if Bidders knows that one or more of Bidder’s subcontractors 

will subcontract part of the work of their contracts to second-level subcontractors.  In 

the last line of each entry box, please write the name of the first-level subcontractor 

that will be subcontracting work to the second-level subcontractor.  Identify second-level 

subcontractors by the legal name under which they will be registered to do business with 

the City. The first-level subcontractor should be listed in Section IV or Section V.  If 

Bidder is not aware of any second-level subcontractors, please write “N/A” in the first box 

on this page.

As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts part of the 

work of its contract to another Firm, the value of that second-level subcontractor work may 

not be counted toward the goals based on the initial subcontractor’s MBE/WBE certification.  

The value of the second-level subcontractor work may be counted toward the project goals 

only based on the second-level subcontractor’s own MBE/WBE certification, if any.  Work 

that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work 

that an MBE/WBE subcontractor contracts to another certified firm shall not be counted twice 

towards the goal.  

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling services as a scope 

of work.  Each time this scope of work is required on the project, Bidder must contact the 

Firm listed as the primary trucking subcontractor in this section.  If the primary trucking 

subcontractor is not available or cannot perform the entirety of the work at the time 

required, Bidder may contact the alternate trucking subcontractors in the order that Bidder 

lists them in this section.  Identify primary and alternate trucking subcontractors by the 

legal name under which they will be registered to do business with the City.  Bidder must 
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contact the primary trucking subcontractor at least 24 hours before the work is to be 

performed.  Bidder will not need to submit a Request for Change to use the alternate trucking 

subcontractors if Bidder contacted the primary trucking subcontractor first and then 

proceeded to contact the alternates in the order Bidder listed them on this section.  

For purposes of meeting the project goals or subgoals at the Compliance Plan stage, the 
entire value of this scope of work shall be assigned to the primary trucking subcontractor.  

At contract closeout, MBE/WBE participation will be counted based on the actual usage of 

the primary and alternate trucking subcontractors.

Section VIII MBE/WBE Compliance Plan Check Sheet

Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested.
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The Bidder has a responsibility to make a portion of the work available to MBE/WBE 

subcontractors so as to facilitate meeting the goals or subgoals.  If the Bidder cannot 

achieve the goals or subgoals, documentation of the Bidder’s Good Faith Efforts to achieve 

the goals or subgoals must be submitted at the same time as the Compliance Plan.   The SMBR 
Director will review the documentation provided and determine if the Bidder made sufficient 

Good Faith Efforts.  That there may be some additional costs involved in soliciting and 

using MBEs and WBEs is not a sufficient reason for a Bidder’s failure to meet the goals and 

subgoals, as long as such costs are reasonable.  However, a Bidder is not required to accept 

a higher quote from a subcontractor in order to meet a goal or subgoal.  

PILOT PROGRAM GOOD FAITH EFFORTS INSTRUCTIONS

(See Appendices B and D)

THIS IS A PILOT GFE PROJECT.  FOR THIS COA PROJECT ONLY, SMBR will perform the initial 

notification to subcontractors listed on the MBE/WBE Availability List.  The PRIME BIDDER 

will be responsible for performing the remaining GFE items and be responsible for documenting 

the remaining GFE steps.  

SMBR WILL:  Notify all certified firms on the availability list not less than 7 business 

days prior to bid date using two separate reasonable and verifiable methods; i.e. fax, e-

mail, mail or phone. 

PRIME BIDDER WILL:  Be responsible for all remaining GFE steps to include negotiating with 

any interested subcontractor. Please see below for those items that will be the 

responsibility of the prime bidder and the items that will be undertaken by SMBR staff.  

GFE STEP TO BE PERFORMED BY SMBR. 

SMBR WILL PERFORM STEP (A).   

PRIME BIDDER DOES NOT HAVE TO PERFORM THIS STEP.

(A) Solicit certified MBE/WBE 

subcontractors with a Significant Local Business Presence (SLBP) and request a 

response from those interested subcontractors who believe they have the capability to 

perform the work of the contract through at least two reasonable, available, and 

verifiable means.  The Bidder must solicit this interest more than seven (7) business 

days prior to submission of the Compliance Plan to allow sufficient time for the MBEs 

or WBEs to respond.  (The date bids/proposals are due to the City should not be 

included in the seven day solicitation criteria.)  The Bidder must state a specific 

and verifiable reason for not contacting each certified Firm with a significant local 

business presence.

GFE STEPS TO BE PERFORMED BY THE PRIME BIDDER
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If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts 

documentation submitted with the Compliance Plan to ensure that the Bidder made Good Faith 

Efforts to meet the project goals or subgoals.  Prime Bidder must submit documentation of 

the items listed below with their submission of the MBE/WBE Compliance Plan.  PRIME BIDDER 

is responsible for performing items (B), (C), (D), (E), (F) and (G).

In determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at a 

minimum, the Bidder’s efforts to do the following:

(B) Provide interested MBEs/WBEs with 

adequate information about the plans, specifications, and requirements of the 

contract, including addenda, in a timely manner, to assist them in responding and 

submitting a proposal.

(C) Negotiate in good faith with 

interested MBEs/WBEs that have submitted bids/proposals to the Bidder.  An MBE/WBE 

that has submitted a bid to a Bidder but has not been contacted within five (5) 

business days of submission of the bid may contact SMBR to request a meeting with the 

Bidder.  Evidence of good faith negotiation includes the names, addresses, and 

telephone numbers of MBEs/WBEs that were considered; a description of the information 

provided regarding the plans and specifications for the work selected for 

subcontracting; and evidence as to why additional agreements could not be reached for 

MBEs/WBEs to perform the work.  Bid shopping is prohibited. 

(D) Select portions of the work to be 

performed by MBEs/WBEs in order to increase the likelihood that the MBE/WBE goals or 

subgoals will be met. This includes, where appropriate, breaking out contract work 

items into economically feasible units to facilitate MBE/WBE participation, even when 

the Bidder might otherwise prefer to perform these work items with its own forces.

(E) Publish solicitation notice in a 

local publication (i.e. newspaper, trade association publication, or via 

electronic/social media).

(F) Use the services of available 

community organizations; minority persons/women consultants’ or groups in the 

applicable field for the type of work described in this solicitation; local, state, 

and federal minority persons/women business assistance offices; and other 

organizations as allowed on a case-by-case basis to provide assistance in the 

recruitment and placement of MBEs/WBEs.

(G)  Seek guidance from SMBR on any 

questions regarding compliance with this section.
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The following factors may also be considered by SMBR in determining compliance through good 

faith efforts; however, they are not intended to be a mandatory checklist, nor are they 

intended to be exclusive or exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining 

bonding, lines of credit, or insurance as required by the City or consultant.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining 

necessary equipment, supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought 

assistance from SMBR on any questions related to compliance with this section.  In addition, 

SMBR may also consider the performance of other Bidders successfully meeting the goals. 

The ability or desire of a Bidder to perform the work of a contract with its own organization 

does not relieve the Bidder of the responsibility to make Good Faith Efforts.  

Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their 

capabilities.  The MBE/WBE’s membership or lack of membership in specific groups, 

organizations, or associations, and political or social affiliations (for example union or 

non-union employee status), are not legitimate causes for the rejection or non-solicitation 

of bids/proposals in the Bidder’s efforts to meet the project goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation 

(documentation is not limited to this list):

 Fax logs, emails, and/or copies of documents sent to firms that documented steps 

required for negotiating and the receiving of bid or addenda information

 Copies of written correspondence to certified firms (include names, addresses, and 

other identifying information)

 Phone logs with responses (Phone contacts, alone, will not be sufficient.)
 Lists and copies of letters sent by mail, hand delivered, or e-mailed

 Breakdown of negotiations made with certified firms

 Copies of advertisements with local newspapers, trade associations, Chambers of 

Commerce and/or any other public media

 Other communications regarding contacts with trade associations and Chambers of 

Commerce 

The following additional Good Faith Efforts factors may also be considered

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, 

or insurance (as required by City or Consultant)

 Copies of emails or phone logs regarding assistance in obtaining equipment, 

supplies, materials, or services

 Copies of all proposals received in response to Bidder contacting other Firms
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The City has determined the scopes of work for this project and provided an Availability 

List of all the MBE and WBE firms certified to perform those scopes.  The Availability List 

is found at Appendix D and has two sections: Vendors Within the Significant Local Business 
Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence (SLBP) 
Area.  
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If a Bidder identifies an additional scope of work for this project not identified in the 

solicitation, the Bidder must request from SMBR an Availability List for that scope of work 

and contact all firms, if any, on such list.  The SMBR Director determines whether the 

Bidder has made sufficient Good Faith Efforts if goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City 

guarantee the performance of any Firm indicated on the availability list.  

The availability list is sorted in numerical sequence by National Institute of Governmental 

Purchasing (NIGP) Commodity Code.  It includes all certified MBE/WBE vendors for the scopes 

of work identified by the City as being potentially applicable to this project.  However, 

the availability list is not a comprehensive identification of all areas of potential 

subcontracting opportunities.  If a Bidder identifies one or more work areas that are 

appropriate subcontracting opportunities that not included on the availability list, the 

Bidder shall contact SMBR to request the availability list for MBE and WBE Firms in those 

areas.  Requests for supplemental availability lists will be evaluated as a part of the 

Bidder’s Good Faith Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to 

the project’s scope of work or if the Bidder believes that the lists are inaccurate, the 

Bidder shall notify the authorized contact person of the concern immediately and prior to 

submission of the response to the solicitation.  All Bidders will be notified in writing of 

any inaccuracy by addendum to the solicitation.  Concerns about a particular MBEs/WBE’s 

certification status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov.  

If the Bidder wants to use a certified subcontractor that does not appear on this list, 

Bidder may either request the certified subcontractor to furnish proof of certification and 

the specific work areas for which it has been certified or request such information from 

SMBR.

Appendix B shows the format for collecting required information from the subcontractors on 

the Vendors Within SLBP Area availability list.  The information must be obtained at least 
seven (7) business days prior to the submission of the Compliance Plan; alternate formats 
may be acceptable as long as they gather the same required information.  Attached to the 

Subcontractor Vendor List at Appendix D is a list containing the names and addresses of all 

these MBE/WBE Firms in alphabetical order.  This list is in label format and is designed to 

facilitate the printing of mailing labels.  The following codes are used on the availability 

lists:

G Gender code LOC A firm’s two-digit location code 

(e.g., SL or TX)

F Female AU Austin

M Male SL Significant Local Business Presence 

(SLBP)

TX Outside SLBP
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MBE A firm certified as a Minority-

owned Business Enterprise

WBE A firm certified as a Woman-owned 

Business Enterprise

MWB A firm certified as both a 

Minority-owned & Woman-owned 

Business Enterprise

WMB A firm certified as both a Woman-

owned & Minority-owned Business 

Enterprise

MWDB A firm certified as a Minority-

owned, Woman-owned, and 

Disadvantaged Business Enterprise

WMDB A firm certified as a Woman-owned, 

Minority-owned, and Disadvantaged 

Business Enterprise
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Confirmation Letters

All Bidders are required to include copies of the confirmation letters received from 

subcontractors, confirming the Subcontractors’ willingness to provide services should the 

contract be awarded.

Changes to the Compliance Plan including additions, deletions, contract changes, or 

substitutions of subcontractors are permitted only after contract execution and only with 

prior written approval of SMBR.  Request for changes to the Compliance Plan must be submitted 
on the Request for Change of Compliance Plan Form for all levels of subcontracting and must 
be approved by the SMBR Director prior to adding, deleting, changing or substituting any 

subcontractor. 

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified 

MBE/WBE Firm(s) listed on the Compliance Plan.  The Bidder will be required to submit post 
award reports detailing the utilization of all subcontractors.  The reports and other 

information regarding post-award compliance will be discussed with the successful Bidder.  

The following information on Payment Verification, Change Order/Contract Amendments, and 

Progressive Sanctions provides an overview of some of the post-award monitoring process.

 Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a 

subcontractor payments clause.  This clause requires all subcontractors to be paid within 

ten (10) calendar days from the date that the Bidder has been paid by the City for invoices 

submitted by subcontractors.  

The Bidder shall submit a Subcontractor/Supplier Awards and Expenditures Report to the 
project manager and/or contract administrator at the time specified by the managing 

department.  The report shall be in the format required by the City and shall include all 

awards and payments to subcontractors for goods and services provided under the contract 

during the previous month.  This report may be used by the City to verify utilization of 

and payment to MBEs and WBEs.  

The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE 

requirements shall allow the City access to records relating to the contract, including but 

not limited to, subcontracts, payroll records, tax information, and accounting records, for 

the purpose of determining whether the MBEs/WBEs are performing the scheduled subcontract 

work.
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In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor 

shall not be counted until the amount being counted toward the goal has been paid.

 Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the 

scope(s) of trades originally required to accomplish the project.  The Bidder is required 

to make Good Faith Efforts to obtain MBE/WBE participation for additional scopes of work. 

Change orders that do not alter the type of trades originally required to accomplish the 

project may be undertaken using the subcontractors already under contract to the Bidder.  

Project managers will have automatic SMBR approval to authorize any change order that 

increases the contract amount for an existing certified subcontractor and is within the 

existing scope being performed by that subcontractor.

 Progressive Sanctions

The successful Bidder’s Compliance Plan will be incorporated into the resulting contract 
with the City and shall be considered part of the consultant’s performance requirements.  

Progressive sanctions may be imposed for failure to comply with Chapter 2-9A of the City 

Code, including:

 Providing false or misleading information in Good Faith Efforts documentation, 

post award compliance, or other Program operations;

 Substituting Subcontractors without first receiving approval for such 

substitutions, which may include the addition of an unapproved Subcontractor and 

failure to use a Subcontractor listed in the approved Compliance Plan; and
 Failure to comply with the approved Compliance Plan without an approved Request 

for Change, an approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional 

information.
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IFB – MBE/WBE COMPLIANCE PLAN – GFE PILOT PROJECT

All sections (I-VIII) must be completed and submitted prior to the due date in the 

solicitation documents.

The Bidder/Respondent by submitting and signing this solicitation’s 0300 form, understand and agree that the MBE/WBE 
Compliance Plan submitted as a part of the bid/proposal shall become a part of the contract with the City of Austin. The 
Bidder/Respondent further understand that the City of Austin’s Minority-owned and Women-owned Business Enterprise 
Procurement Program Ordinance) and the Small and Minority Business Resources Department (SMBR) Rules shall apply.  

Section I — Project Identification and Goals

Project Name HOWARD LANE WATER MAIN EXTENSION

Solicitation Number
IFB 6100 CLMC748

 Project Goals or Subgoals

MBE %

African American 2.07%

Hispanic 6.12%

Native/Asian American 0.54%

WBE 1.96%

Section II — Bidder Company Information

Name of Company

Address

City, State Zip

Phone

Fax & E-Mail

Name of Contact Person

Is your company 

registered on Vendor 

Connection?  

Yes   No   If yes, provide Vendor Code 

______________________

If No, please note:  All vendors and subcontractors/consultants 

must register with COA’s Vendor Connect prior to award.  See Link 

for registration information at 

https://www.ci.austin.tx.us/financeonline/finance/index.cfm 

Is your company COA 

M/WBE certified?  

Yes     No   

If yes, please indicate: MBE   WBE   MBE/WBE Joint 

Venture 

For SMBR Use Only:

I have reviewed this compliance plan and found that the Proposer HAS  or HAS NOT  complied as per 
the City Code Chapter 2-9A.
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Reviewing Counselor Date

I have reviewed this compliance plan and Concur or Do Not Concur with recommendation.
Director/Assistant 

Director Date

Section III — Compliance Plan Summary

Note:

 Fill in all the blanks (use “none” or “N/A” where appropriate)

       For project participation numbers use an EXACT number. DO NOT USE: approximate, plus 

or minus      (+ -), up to, to be determined (TBD), <  >, or any other qualifying 

language.

 Compliance plans not complying with these requirements shall be rejected as non-

responsive.

Total Base Bid (includes allowances if applicable): $ 

Goals: Proposed Participation

MBE $ %

WBE $ %

Non-Certified $ %

SubGoals: Proposed Participation

African American $ %

Hispanic $ %

Native/Asian American $ %

WBE $ %

Non-Certified $ %

Bidder’s own participation in base bid (includes allowances if applicable); less 

any amount subcontracted:
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Amount: $ Percentage: %

Are the stated goals or subgoals of the solicitation met?  (If no, attach 
documentation of Good Faith Efforts)

Yes No 

For SMBR Use Only:

Verified Goals OR Subgoals:

MBE _______ %             WBE  _______ %             Prime  _______ %            Non-Certified 

_______ %

African-American ______ %     Hispanic ______%      Native/Asian American ______%      WBE 
_______%

Section IV — Disclosure of MBE and WBE Participation
(Duplicate As Needed)

Note:

 Fill in all the blanks (use “none” or “N/A” where appropriate)

 Compliance plans not complying with these requirements shall be rejected as non-responsive.

 Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection.

 Select either MBE or WBE for dually certified firms to indicate which certification will count towards 

the MBE or WBE goal. 

 Contact SMBR to request an availability list of certified Firms for additional scopes of work that were 

not included on the original availability list.

Name of MBE/WBE Certified Firm 

City of Austin Certified 

(choose one) MBE WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

Name of MBE/WBE Certified Firm 

City of Austin Certified (choose 

one) MBE WBE Gender/ Ethnicity:

Vendor Code
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Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

Name of MBE/WBE Certified Firm 

City of Austin Certified (choose 

one) MBE WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

Name of MBE/WBE Certified Firm 

City of Austin Certified (choose 

one) MBE WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %
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Section V — Disclosure of Non-Certified Subcontractors
(Duplicate As Needed)

Note:

 Fill in all the blanks (use “none” or “N/A” where appropriate)

 Compliance plans not complying with these requirements shall be rejected as non-responsive

 Fill in names of Non-Certified Subcontractors as registered with the City of Austin

Are Goals Met? Yes   No   If no, state reason(s) below and attach documentation:

Name of Subcontractor 

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

Reason MBE/WBE not used

Name of Subcontractor 

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

Reason MBE/WBE not used

Name of Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

Reason MBE/WBE not used

Name of Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address
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Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

Reason MBE/WBE not used
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Section VI — Disclosure of Second-Level Subcontractors 
(Duplicate as Needed)

Note:

 Fill in all the blanks (use “none” or “N/A” where appropriate)

 Compliance plans not complying with these requirements shall be rejected as non-responsive

 Fill in names of Second-Level Subcontractors as registered with the City of Austin

Name of Second-Level 

Subcontractor 

City of Austin Certified? (choose 

one) No   MBE   WBE   Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

First-Level Subcontractor

Name of Second-Level 

Subcontractor 

City of Austin Certified? (choose 

one) No   MBE   WBE   Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

First-Level Subcontractor

Name of Second-Level 

Subcontractor 

City of Austin Certified? (choose 

one) No   MBE   WBE   Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

First-Level Subcontractor
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Name of Second-Level 

Subcontractor 

City of Austin Certified? (choose 

one) No   MBE   WBE   Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone # 

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions 

Amount of Subcontract $ %

First-Level Subcontractor



Appendix A

2-9A Construction 24 Compliance Plan Packet GFE Pilot – Rev March 2019

Section VII — Disclosure of Primary and Alternate Trucking Subcontractors 
(Duplicate as Needed)

Note:

 Fill in all the blanks (use “none” or “N/A” where appropriate)

 Compliance plans not complying with these requirements shall be rejected as non-responsive

 Fill in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin

Primary Trucking Subcontractor 

City of Austin Certified? (choose 

one)

No MBE WBE Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Commodity Codes

Commodity Codes Descriptions 

Alternate Trucking Subcontractor 

City of Austin Certified? (choose 

one)

No MBE WBE Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Alternate Trucking Subcontractor 

City of Austin Certified? (choose 

one)

No MBE WBE Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Alternate Trucking Subcontractor 

City of Austin Certified? (choose 

one)

No MBE WBE Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Alternate Trucking Subcontractor 

City of Austin Certified? (choose 

one)

No MBE WBE Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip
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Contact Person Phone #:

Alternate Trucking Subcontractor 

City of Austin Certified? (choose 

one)

No MBE WBE Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person Phone #:
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Section VIII — MBE/WBE Compliance Plan Check List

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the 
solicitation documents.  If the goals or subgoals were not achieved, Good Faith Efforts 

documentation must be submitted with the MBE/WBE Compliance Plan.  All questions in 

Section VIII must be completed and submitted with the Compliance Plan if goals or subgoals 

are not met.

1. Were steps taken to follow up with interested MBE/WBEs? Yes No 

2. Were advertisements placed with a local publication? (i.e. 

newspaper, minority or women organizations, or electronic/social 

media)? If yes, please attach. 

Yes No 

3. Were additional elements of work identified to achieve the goals or 

subgoals?
Yes No 

If yes, please 

explain:

4. Was SMBR contacted for assistance? Yes No 

If yes, complete following:

Contact Person:  

Date of Contact:

Summary of 

Request:

5. Were Minority or Women organizations contacted for assistance? Yes No 

If yes, complete following:

Organization(s):

Date of Contact:

Summary of 

Request:

6. Is the following documentation attached to support good faith effort 

requirements to achieve goals or subgoals?  (Documentation is not 

limited to this list.)

 Copy of advertisements Yes No 

 Documentation that demonstrates efforts made to reach 

agreements with the MBE/WBEs who responded to Bidder’s written 

notice?  (i.e. copy of bids/proposals, spreadsheet breakdown 

of MBE/WBEs considered follow-up emails/phone logs and/or 

correspondence between Bidder and interested MBE/WBEs)

Yes No 
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LETTER TO POTENTIAL SUBCONTRACTORS

____________________________________ is soliciting Minority- and Women-Owned Business 

Enterprise participation for the following City of Austin project.  Solicitation documents 

are available at our office or at One Texas Center, 505 Barton Springs Road, 10th Floor, 

Suite 1045.

Name of Project: 

Project/Solicitation Number:

Location of Pre-bid Conference (if any)

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

□ Asbestos Abatement □ HVAC

□ Barricades, Traffic, Portable □ Insulation

□ Ready-Mix Concrete □ Joint Resealing

□ Concrete □ Landscaping

□ Construction Photography □ Masonry

□ Demolition Services □ Millwork

□ Drilling □ Painting

□ Drywall □ Paving and Resurfacing

□ Electrical □ Portland Cement Concrete

□ Excavation Services □ Pavement Marking Lines

□ Fabricated Steel □ Sandblasting 

□ Construction Project Identification Signs □ Services Street 

Paving/Resurfacing

□ Glazing Services □ Survey

□ Hardware □ Portable, Rental Or Lease Toilets 

□ Heavy Construction Equipment □ Welding 

□ Other ______________________ □ Other ______________________

Contact our office for detailed information on the scopes of services to be subcontracted 

and the relevant terms and conditions of the contract.
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Contact: ________________________  at ___________________ or 

_____________________

(Name) (Telephone) (Fax)

(Email)

All Responses MUST be received by: _____________________________________________________
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Confirmation Letter

Name of Prime Contractor:  

________________________________________________

Address:  ________________________________________________________________________
      Street City State Zip Code

Telephone: (____)____________  Fax: (____)____________  Proposed Contract Amount: $ 

Project/Solicitation Number: ___ _______

Project Name:  __________________

Type of Agreement (check one):       Lump Sum    Unit Price        Commodity

Period of Performance: _______________ Level of Subcontracting (check one):  1st      

  2nd      3rd

Legal Name of Subcontractor*:  

______________________________________________________

Subcontractor* Vendor Code: _____________________________________________________________

Address:  __________________________________________________________________
Street City State Zip Code

Telephone: (____)_________  Fax: (____)_________  Proposed Subcontract Amount: $

____________

Commodity Code and description of work to be performed by Subcontractor Firm:

______________________________________________________________________________

______________________________________________________________________________

The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor 

has provided the Subcontractor with a copy of the City’s prevailing wage requirements

Prime Contractor:

________________________________________
Legal Name of Firm, as registered with the City

_____________________________________
Signature

_____________________________________
Print Name

________________________________________________
Title

_____________________________________
Date

STATE OF _________________

COUNTY OF _______________

SUBSCRIBED AND SWORN TO before me on the

________ day of ____________, 20____.

_________________________________________

Notary Public

Subcontractor:



2-9A            Compliance Plan Packet – 

Rev March 2019

18

________________________________________
Legal Name of Firm, as registered with the City

_____________________________________
Signature

_____________________________________
Print Name

________________________________________________
Title

_____________________________________
Date

STATE OF _________________

COUNTY OF _______________

SUBSCRIBED AND SWORN TO before me on the

________ day of ____________, 20____.

_________________________________________

Notary Public
*Including Suppliers, Manufacturers, Alternates



Vendors Within the SLBP Area
ꢀ
33055  Fencing, Temporary (For Construction and Other Ind

ꢀ
AUS7162615
AUSTINꢀLUMBERꢀCOꢀINC
630ꢀS.ꢀWashington
LaꢀGrangeꢀTxꢀ78945

LAURAꢀCULIN
laura@austinlumber.com
5124765534ꢀ
Fax:ꢀ5124768337

WDB F/Caucasian LO

ꢀ
V00000924432
EagleꢀPrideꢀSupplyꢀLLC
13900ꢀIhꢀ35ꢀSuiteꢀD1
AustinꢀTxꢀ78727

PatrickꢀMyers
pmyers@eaglepridesupply.com
5128130634ꢀ

MDB M/AfricanꢀAmerican AU

ꢀ
V00000935461
MarioꢀVasquez
3585ꢀRockingꢀJꢀRd.
RoundꢀRockꢀTxꢀ78665

MarioꢀVasquez
info@swiftcorptx.com
5124707575ꢀ

MDB M/Hispanic AU

ꢀ
ALL8314335
TONYꢀPARENTꢀENTERPRISES
13350ꢀOldꢀKimbroꢀRd,ꢀBldgꢀA
ManorꢀTxꢀ78653

TONYꢀPARENT
estimating@alliedfence1950.com
512-255-5416ꢀ
Fax:ꢀ512-255-7096

MB M/Hispanic AU

ꢀ
VS0000006907
TRINIꢀCONSTRUCTIONꢀBUILDERꢀLLC
PoꢀBoxꢀ81431
AustinꢀTxꢀ78708

ReginaldꢀWorlds
info@triniconstructionbuilder.com
512-282-2262ꢀ
Fax:ꢀ512-535-7962

MDB M/AfricanꢀAmerican AU

ꢀ

V00000922275
WaterFilledꢀBarrierꢀSystems
International,ꢀInc.
195ꢀStockadeꢀRanchꢀRd.,ꢀB
PaigeꢀTxꢀ78659

JenniferꢀMcKeon
jennifer@wbsintl.com
8449274685ꢀ700
Fax:ꢀ5127278620

WDB F/Caucasian SL

ꢀ
V00000909501
ZLynxꢀEnterprise,ꢀInc
6448ꢀHighwayꢀ290ꢀEast,ꢀSuiteꢀE107
AustinꢀTxꢀ78723

ClarenceꢀWilliams
clarence_williams@reliefenterprise.org
512-451-8828ꢀ203
Fax:ꢀ5124518758

MDB M/AfricanꢀAmerican AU

ꢀ
34060  Hydrants, Fire (Including Accessories and Parts)

ꢀ
V00000904989
AllꢀBusinessꢀMachines,ꢀInc.
2028ꢀE.ꢀBenꢀWhiteꢀBoulevard,ꢀSuiteꢀ230
AustinꢀTxꢀ78741

CharityꢀGuimont
cguimont@abmicorp.com
916-325-7800ꢀ
Fax:ꢀ9164442354

WB F/Caucasian AU

ꢀ
V00000924432
EagleꢀPrideꢀSupplyꢀLLC
13900ꢀIhꢀ35ꢀSuiteꢀD1
AustinꢀTxꢀ78727

PatrickꢀMyers
pmyers@eaglepridesupply.com
5128130634ꢀ

MDB M/AfricanꢀAmerican AU

UNI7027985 BENꢀWARMATE
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ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

ꢀ
5507818  BARRICADES, TRAFFIC, PORTABLE

ꢀ
CEN7157640
CENTRALꢀTEXASꢀBARRICADEꢀINC
PoꢀBoxꢀ1088
BastropꢀTxꢀ78602-1088

MARILYNꢀHONEA
centraltexasbarricades@msn.com
512-581-9555ꢀ
Fax:ꢀ512-303-9977

MWB F/Hispanic SL

ꢀ
VS0000031989
JeffꢀTꢀEllison
PoꢀBoxꢀ3605
PflugervilleꢀTxꢀ78691

JeffꢀEllison
jtecollc@gmail.com
512-934-1905ꢀ
Fax:ꢀ5129909850

MB M/AfricanꢀAmerican SL

ꢀ

MUN7143465
MUNIZꢀCONCRETEꢀ&
CONTRACTINGꢀINC
PoꢀBoxꢀ6596
AustinꢀTxꢀ78762

JOSEꢀMUNIZ
rudy@munizcontracting.com
512-385-2334ꢀ
Fax:ꢀ512-389-1446

MDB M/Hispanic AU

ꢀ
80198  SIGNS, CONSTRUCTION PROJECT IDENTIFICATION SIGNS (

ꢀ
INT7100120
CAPITALꢀARCHITECTURALꢀSIGNSꢀINC
6500ꢀNorthꢀLamarꢀBlvd,ꢀSteꢀB
AustinꢀTxꢀ78752

MICHAELꢀSOHEILI
mike@casaustin.com
512-490-0049ꢀ101
Fax:ꢀ512-490-0050

WB F/Caucasian AU

ꢀ
VS0000031346
DFIꢀSignsꢀofꢀTexas,ꢀLLC
6004ꢀDanwoodꢀDr
AustinꢀTxꢀ78759

KarenꢀFordyce
karen@archsignstx.com
512-468-9135ꢀ

WB F/Caucasian AU

ꢀ
V00000937718
MauricioꢀRiesco
1403ꢀBlakeneyꢀLn
AustinꢀTxꢀ78753

MauricioꢀRiesco
sales@mriesco.com
5127921364ꢀ

MB M/Hispanic AU

ꢀ
VS0000012688
TrachMar,ꢀLLC
2900ꢀNꢀQuinlanꢀParkꢀRdꢀSteꢀB240ꢀ-ꢀ321
AustinꢀTxꢀ78732

PamelaꢀTrachtenberg
pamela@trachmar.com
512-828-6430ꢀ
Fax:ꢀ5128287693

MWDB F/AfricanꢀAmerican AU

ꢀ
91244  Excavation Services

ꢀ
VS0000017696
AUSTINꢀCONSTRUCTORSꢀLLC
PoꢀBoxꢀ18595
AustinꢀTxꢀ78760

JennyꢀMꢀRodriguez
jenny@austinconstructors.com
5123888690ꢀ

MWDB F/Hispanic AU

AUS8321418 RICKꢀVAVRO
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ꢀ
AUS8321418
AUSTINꢀUNDERGROUNDꢀINC
PoꢀBoxꢀ5650
LagoꢀVistaꢀTxꢀ78645-5650

RICKꢀVAVRO
rick@austin-underground.COM
512-535-3285ꢀ
Fax:ꢀ512-535-3286

MDB M/Hispanic SL

ꢀ
V00000900503
AlphaꢀPavingꢀIndustriesꢀLLC
PoꢀBoxꢀ6565
RoundꢀRockꢀTxꢀ78683

AndrewꢀKim
andrew@alphapavingtexas.com
512-677-9001ꢀ
Fax:ꢀ5126779002

MDB M/Asian SL

ꢀ
V00000918492
AustinꢀFormulaꢀUtilitiesꢀLLC.
3701ꢀHobbsꢀCove
AustinꢀTxꢀ78749

JuanꢀBenitezꢀSr.
austinformulautilities@gmail.com
512-828-7521ꢀ
Fax:ꢀ5122983709

MDB M/Hispanic AU

ꢀ
VS0000028230
CVIꢀDevelopment,ꢀLLC.
1801ꢀLavacaꢀ2-J
AustinꢀTxꢀ78701

KarlꢀDaniels
KarlDaniels.mac@me.com
512-944-0280ꢀ
Fax:ꢀ512-597-2767

MDB M/AfricanꢀAmerican AU

ꢀ
VS0000022301
CX2ꢀConstruction,ꢀInc.
19507ꢀFmꢀ150ꢀW
DriftwoodꢀTxꢀ78619

StephanieꢀConner
stephaniecx2@gmail.com
512-858-9203ꢀ
Fax:ꢀ512-858-5608

WDB F/Caucasian SL

ꢀ
V00000911523
DꢀGuerraꢀConstructionꢀLLC
9810ꢀFmꢀ969
AustinꢀTxꢀ78724

DannyꢀGuerra
danny@dguerraconstruction.com
512-563-0920ꢀ
Fax:ꢀ5124540077

MDB M/Hispanic AU

ꢀ
V00000906584
DAVIDꢀDELAꢀCERDA
2302ꢀSouthwoodꢀHillsꢀDr
TaylorꢀTxꢀ76574

davidꢀdelaꢀcerda
dlc.laguna@yahoo.com
512-496-0864ꢀ1
Fax:ꢀ5123651231

MDB M/Hispanic SL

ꢀ
V00000917830
EarthcoꢀLandscapeꢀConstructionꢀLLC
4500ꢀWilliamsꢀDr.ꢀSuiteꢀ212-108
GeorgetownꢀTxꢀ78633

HeathꢀWilliamson
earthcolc@aol.com
5128187015ꢀ
Fax:ꢀ5129438333

MDB M/AfricanꢀAmerican SL

ꢀ

VS0000012711
EnvironmentalꢀSafetyꢀServicesꢀInc.
14101ꢀHwyꢀ290ꢀW
Bldg.ꢀ400,ꢀSuiteꢀC
AustinꢀTxꢀ78737

JoeꢀLopez
enviross@hotmail.com
512-989-2259ꢀ
Fax:ꢀ5123729375

MDB M/Hispanic SL

ꢀ
V00000911255
GuerraꢀUndergroundꢀLLC
9810ꢀFmꢀ969
AustinꢀTxꢀ78724

ArturoꢀGuerra
utilityrehab@yahoo.com
512-825-9580ꢀ
Fax:ꢀ3126665810

MDB M/Hispanic AU

ꢀ

V00000917285
HeavyꢀRoadwayꢀConstructionꢀServices,
LLC
1305ꢀTerraceꢀViewdr
CedarparkꢀTxꢀ78613

MarioꢀcꢀAlcantara
mario@heavyroadway.com
512-922-0507ꢀ

MDB M/Hispanic AU

VC0000102806
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ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ

V00000906806
JOSEꢀMENDEZ
2101ꢀS.ꢀIhꢀ35
Suiteꢀ#ꢀ202
AustinꢀTxꢀ78741

JOSEꢀMENDEZ
ramsroadboring@aol.com
512-804-5802ꢀ
Fax:ꢀ5128045803

MB M/Hispanic AU

ꢀ
VS0000003616
JPCꢀConstructionꢀInc
1706ꢀHurꢀIndustrialꢀBlvd
CedarꢀParkꢀTxꢀ78613

HeatherꢀChamberlain
jchamberlain1@austin.rr.com
512-670-1522ꢀ
Fax:ꢀ5122675551

WDB F/Caucasian AU

ꢀ
V00000937626
LꢀContractors,ꢀLLC
5415ꢀMckinneyꢀFallsꢀPkwy
AustinꢀTxꢀ78744

ColbyꢀLeoni
lcontractorsllc@gmail.com
8108692543ꢀ
Fax:ꢀ7372108854

WDB F/Caucasian AU

ꢀ

MUN7143465
MUNIZꢀCONCRETEꢀ&ꢀCONTRACTING
INC
PoꢀBoxꢀ6596
AustinꢀTxꢀ78762

JOSEꢀMUNIZ
rudy@munizcontracting.com
512-385-2334ꢀ
Fax:ꢀ512-389-1446

MDB M/Hispanic AU

ꢀ
VS0000024973
Prota,ꢀInc.
P.O.ꢀBoxꢀ342195
AustinꢀTxꢀ78734

MichelleꢀBorg
info@protaconstruction.com
512-535-2555ꢀ
Fax:ꢀ5125355441

MWB F/Hispanic AU

ꢀ
ROA7009475
ROADWAYꢀSPECIALTIESꢀINC
PoꢀBoxꢀ90309
AustinꢀTxꢀ78709-0309

DanetteꢀShelton
danette@roadwayspecialties.com
5122806666ꢀ
Fax:ꢀ5122806066

WDB F/Caucasian AU

ꢀ
V00000954796
SadlerꢀBoringꢀLLC
1260ꢀElliottꢀRanchꢀRd.
BudaꢀTxꢀ78610

StephanieꢀSadler
stephanie@sadlerboring.com
9189191226ꢀ
Fax:ꢀ9722360075

WDB F/Caucasian SL

ꢀ
TRI7012850
TRIꢀRECYCLINGꢀINC
PoꢀBoxꢀ26499
AustinꢀTxꢀ78755-0499

GERRYꢀACUNA
trirecycle@aol.com
512-329-0172ꢀ
Fax:ꢀ512-329-0174

MDB M/Hispanic AU

ꢀ
VS0000006907
TRINIꢀCONSTRUCTIONꢀBUILDERꢀLLC
PoꢀBoxꢀ81431
AustinꢀTxꢀ78708

ReginaldꢀWorlds
info@triniconstructionbuilder.com
512-282-2262ꢀ
Fax:ꢀ512-535-7962

MDB M/AfricanꢀAmerican AU

ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

V00000919925 ZoilaꢀPortillo
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ꢀ
V00000919925
UndergroundꢀWaterꢀSolutionsꢀCo.
PoꢀBoxꢀ1355
ElginꢀTxꢀ78621

ZoilaꢀPortillo
zoila@uwsco.net
5122789333ꢀ
Fax:ꢀ5122789133

MDB F/Hispanic SL

ꢀ
V00000911146
XEVEXꢀCONSTRUCTIONꢀLLC
PoꢀBoxꢀ681
BudaꢀTxꢀ78610

BENJAMINꢀGONZALEZ
info@xevexllc.com
512-312-4214ꢀ
Fax:ꢀ5123124637

MDB M/Hispanic SL

ꢀ
91319  Construction, Curb and Gutter (Maintenance, Repair, Removal)

ꢀ

V00000927571
APVꢀCONSTRUCTIONꢀAND
REMODELINGꢀLLC
1008ꢀYorkꢀCastleꢀDr
PflugervilleꢀTxꢀ78660

ABELꢀPEREZ
perezconstructionandremodel@gmail.com
5128100304ꢀ

MDB M/Hispanic AU

ꢀ
VS0000017696
AUSTINꢀCONSTRUCTORSꢀLLC
PoꢀBoxꢀ18595
AustinꢀTxꢀ78760

JennyꢀMꢀRodriguez
jenny@austinconstructors.com
5123888690ꢀ

MWDB F/Hispanic AU

ꢀ
AUS8321418
AUSTINꢀUNDERGROUNDꢀINC
PoꢀBoxꢀ5650
LagoꢀVistaꢀTxꢀ78645-5650

RICKꢀVAVRO
rick@austin-underground.COM
512-535-3285ꢀ
Fax:ꢀ512-535-3286

MDB M/Hispanic SL

ꢀ
V00000900503
AlphaꢀPavingꢀIndustriesꢀLLC
PoꢀBoxꢀ6565
RoundꢀRockꢀTxꢀ78683

AndrewꢀKim
andrew@alphapavingtexas.com
512-677-9001ꢀ
Fax:ꢀ5126779002

MDB M/Asian SL

ꢀ
V00000934987
AtxꢀJGꢀConcreteꢀSolutionꢀLLC
PoꢀBoxꢀ983
ManorꢀTxꢀ78653

JorgeꢀGomez
atxconcretesolutions@gmail.com
5129090881ꢀ
Fax:ꢀ5123587194

MWDB M/Hispanic AU

ꢀ
V00000918492
AustinꢀFormulaꢀUtilitiesꢀLLC.
3701ꢀHobbsꢀCove
AustinꢀTxꢀ78749

JuanꢀBenitezꢀSr.
austinformulautilities@gmail.com
512-828-7521ꢀ
Fax:ꢀ5122983709

MDB M/Hispanic AU

ꢀ
V00000920808
CLꢀConcreteꢀConstructionꢀCorporation
PoꢀBoxꢀ971
TaylorꢀTxꢀ76574

AnnetteꢀEspinozaꢀRamirez
annette@clconcreteconstructioncorp.com
8179170542ꢀ
Fax:ꢀ5123580718

MWB F/Hispanic SL

ꢀ
VS0000022301
CX2ꢀConstruction,ꢀInc.
19507ꢀFmꢀ150ꢀW
DriftwoodꢀTxꢀ78619

StephanieꢀConner
stephaniecx2@gmail.com
512-858-9203ꢀ
Fax:ꢀ512-858-5608

WDB F/Caucasian SL

ꢀ
V00000919820
CastoꢀLopezꢀConcreteꢀLLC
1955ꢀFmꢀ2001ꢀSuiteꢀ200
BudaꢀTxꢀ78610

VenancioꢀLopez
info@castolopezconcretellc.com
5125238295ꢀ

MB M/Hispanic SL
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ꢀ
VC0000102940
GARCIAꢀJꢀCONTRACTORSꢀINC
PoꢀBoxꢀ1649
BudaꢀTxꢀ78610

JUANꢀGARCIA
garciajcontractors@gmail.com
512-965-4274ꢀ
Fax:ꢀ8884181023

MDB M/Hispanic SL

ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ

VC0000101859
JBꢀASPHALTꢀPAVINGꢀ&ꢀGRADING
LLC
PoꢀBoxꢀ92856
AustinꢀTxꢀ78709

NORMAꢀBRITO
NORMA@JBASPHALTANDGRADING.COM
512-851-7202ꢀ
Fax:ꢀ512-288-1560

MDB M/Hispanic AU

ꢀ
V00000926331
Mꢀ&ꢀRꢀGENERALꢀCONTRACTINGꢀLLC
PoꢀBoxꢀ90981
AustinꢀTxꢀ78709

NormaꢀBrito
norma.brito1@gmail.com
5129640590ꢀ

MWB F/Hispanic AU

ꢀ
V00000938474
MASꢀRoadꢀ&ꢀUtilities,ꢀInc.
15308ꢀGingerꢀStreet
AustinꢀTxꢀ78728

KylieꢀSmith
masroadandutilities@gmail.com
5126804310ꢀ

WB F/Caucasian AU

ꢀ

MUN7143465
MUNIZꢀCONCRETEꢀ&
CONTRACTINGꢀINC
PoꢀBoxꢀ6596
AustinꢀTxꢀ78762

JOSEꢀMUNIZ
rudy@munizcontracting.com
512-385-2334ꢀ
Fax:ꢀ512-389-1446

MDB M/Hispanic AU

ꢀ
VS0000021028
MasonryꢀPlusꢀLLC
P.O.ꢀBoxꢀ42123
AustinꢀTxꢀ78704

GilbertꢀJimenez
giljimenez@masonryplusllc.com
512-914-7766ꢀ

MB M/Hispanic AU

ꢀ
PIA8322157
PIATRAꢀINC
PoꢀBoxꢀ9593
AustinꢀTxꢀ78766-9593

MIRELAꢀGLASS
INFO@PIATRAINC.COM
512-299-0404ꢀ

WDB F/Caucasian AU

ꢀ
VS0000024973
Prota,ꢀInc.
P.O.ꢀBoxꢀ342195
AustinꢀTxꢀ78734

MichelleꢀBorg
info@protaconstruction.com
512-535-2555ꢀ
Fax:ꢀ5125355441

MWB F/Hispanic AU

ꢀ
V00000922250
Rucobaꢀ&ꢀMayaꢀConstruction,ꢀLLC
35ꢀFlintꢀRd
KyleꢀTxꢀ78640

FlorencioꢀMaya
florencio@rmconstructiongroup.com
5128707904ꢀ

MDB M/Hispanic SL

ꢀ
VS0000006907
TRINIꢀCONSTRUCTIONꢀBUILDERꢀLLC
PoꢀBoxꢀ81431
AustinꢀTxꢀ78708

ReginaldꢀWorlds
info@triniconstructionbuilder.com
512-282-2262ꢀ
Fax:ꢀ512-535-7962

MDB M/AfricanꢀAmerican AU

UNI7027985 BENꢀWARMATE
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ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

ꢀ
V00000919925
UndergroundꢀWaterꢀSolutionsꢀCo.
PoꢀBoxꢀ1355
ElginꢀTxꢀ78621

ZoilaꢀPortillo
zoila@uwsco.net
5122789333ꢀ
Fax:ꢀ5122789133

MDB F/Hispanic SL

ꢀ
VS0000034661
VAQUEROꢀCOMMERCIAL,ꢀINC.
P.O.ꢀBoxꢀ170759
AustinꢀTxꢀ78717

AudonꢀAguillon
audon@vaquerogrp.com
512-388-7400ꢀ
Fax:ꢀ5123887401

MDB M/Hispanic AU

ꢀ
V00000911146
XEVEXꢀCONSTRUCTIONꢀLLC
PoꢀBoxꢀ681
BudaꢀTxꢀ78610

BENJAMINꢀGONZALEZ
info@xevexllc.com
512-312-4214ꢀ
Fax:ꢀ5123124637

MDB M/Hispanic SL

ꢀ
91340  Construction, Pipeline

ꢀ
AUS8321418
AUSTINꢀUNDERGROUNDꢀINC
PoꢀBoxꢀ5650
LagoꢀVistaꢀTxꢀ78645-5650

RICKꢀVAVRO
rick@austin-underground.COM
512-535-3285ꢀ
Fax:ꢀ512-535-3286

MDB M/Hispanic SL

ꢀ
V00000918492
AustinꢀFormulaꢀUtilitiesꢀLLC.
3701ꢀHobbsꢀCove
AustinꢀTxꢀ78749

JuanꢀBenitezꢀSr.
austinformulautilities@gmail.com
512-828-7521ꢀ
Fax:ꢀ5122983709

MDB M/Hispanic AU

ꢀ
CHL7114175
CHLOR-SERVꢀINC
PoꢀBoxꢀ996
HuttoꢀTxꢀ78634

AnnetteꢀShepherd
annette@chlorserv.com
512-759-2600ꢀ
Fax:ꢀ5127592607

WB F/Caucasian SL

ꢀ
V00000919820
CastoꢀLopezꢀConcreteꢀLLC
1955ꢀFmꢀ2001ꢀSuiteꢀ200
BudaꢀTxꢀ78610

VenancioꢀLopez
info@castolopezconcretellc.com
5125238295ꢀ

MB M/Hispanic SL

ꢀ
V00000948374
EvanderꢀHomeꢀSolutionsꢀLLC
401ꢀCongressꢀAve.ꢀSuite#1540
AustinꢀTxꢀ78701

FernandoꢀRico
fernando@evander.org
2102559130ꢀ

MDB M/Hispanic AU

ꢀ
FAC8317993
FACILITIESꢀREHABILITATIONꢀINC
9120ꢀSꢀFmꢀ973
AustinꢀTxꢀ78719

AnnetteꢀRamirez
annette@facrehab.com
512-352-6035ꢀ
Fax:ꢀ512-352-6036

MB M/Hispanic AU

ꢀ
VS0000008581
GLOBALꢀENGINEERSꢀINC
4219ꢀPebblestoneꢀTrl
RoundꢀRockꢀTxꢀ78665-5027

MunirꢀKhan
munirmkhan@gmail.com
512-417-3172ꢀ
Fax:ꢀ512-246-2212

MDB M/Asian AU

V00000911255 ArturoꢀGuerra
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ꢀ
V00000911255
GuerraꢀUndergroundꢀLLC
9810ꢀFmꢀ969
AustinꢀTxꢀ78724

ArturoꢀGuerra
utilityrehab@yahoo.com
512-825-9580ꢀ
Fax:ꢀ3126665810

MDB M/Hispanic AU

ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ
VS0000024973
Prota,ꢀInc.
P.O.ꢀBoxꢀ342195
AustinꢀTxꢀ78734

MichelleꢀBorg
info@protaconstruction.com
512-535-2555ꢀ
Fax:ꢀ5125355441

MWB F/Hispanic AU

ꢀ
V00000922250
Rucobaꢀ&ꢀMayaꢀConstruction,ꢀLLC
35ꢀFlintꢀRd
KyleꢀTxꢀ78640

FlorencioꢀMaya
florencio@rmconstructiongroup.com
5128707904ꢀ

MDB M/Hispanic SL

ꢀ
SAN8316404
SANTAꢀCLARAꢀCONSTRUCTIONꢀLTD
9811ꢀAndersonꢀMillꢀRoad,ꢀSteꢀ201
AustinꢀTxꢀ78750

MikeꢀHeyl
mike.heyl@sccaustin.com
512-250-8310ꢀ
Fax:ꢀ512-250-8371

MB M/Hispanic AU

ꢀ
DOU8314208
SETOꢀVARGASꢀUTILITIESꢀINC
5300ꢀNavarroꢀCreekꢀRd
DelꢀValleꢀTxꢀ78617

SATURNINOꢀVARGAS
yeyevargas@yahoo.com
5125609972ꢀ

MB M/Hispanic AU

ꢀ
V00000954796
SadlerꢀBoringꢀLLC
1260ꢀElliottꢀRanchꢀRd.
BudaꢀTxꢀ78610

StephanieꢀSadler
stephanie@sadlerboring.com
9189191226ꢀ
Fax:ꢀ9722360075

WDB F/Caucasian SL

ꢀ
V00000919925
UndergroundꢀWaterꢀSolutionsꢀCo.
PoꢀBoxꢀ1355
ElginꢀTxꢀ78621

ZoilaꢀPortillo
zoila@uwsco.net
5122789333ꢀ
Fax:ꢀ5122789133

MDB F/Hispanic SL

ꢀ
9134735  DRIVEWAY PAVEMENT, PORTLAND CEMENT CONCRETE.

ꢀ
ASD7048240
ASDꢀCONSULTANTSꢀINC
8120ꢀNꢀIhꢀ35
AustinꢀTxꢀ78753

CURTISꢀBROWN
curtis2aia@aol.com
512-836-3329ꢀ
Fax:ꢀ512-836-3802

MDB M/AfricanꢀAmerican AU

ꢀ
VS0000017696
AUSTINꢀCONSTRUCTORSꢀLLC
PoꢀBoxꢀ18595
AustinꢀTxꢀ78760

JennyꢀMꢀRodriguez
jenny@austinconstructors.com
5123888690ꢀ

MWDB F/Hispanic AU

ꢀ
AUS8321418
AUSTINꢀUNDERGROUNDꢀINC
PoꢀBoxꢀ5650
LagoꢀVistaꢀTxꢀ78645-5650

RICKꢀVAVRO
rick@austin-underground.COM
512-535-3285ꢀ
Fax:ꢀ512-535-3286

MDB M/Hispanic SL
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ꢀ
V00000900503
AlphaꢀPavingꢀIndustriesꢀLLC
PoꢀBoxꢀ6565
RoundꢀRockꢀTxꢀ78683

AndrewꢀKim
andrew@alphapavingtexas.com
512-677-9001ꢀ
Fax:ꢀ5126779002

MDB M/Asian SL

ꢀ
V00000934987
AtxꢀJGꢀConcreteꢀSolutionꢀLLC
PoꢀBoxꢀ983
ManorꢀTxꢀ78653

JorgeꢀGomez
atxconcretesolutions@gmail.com
5129090881ꢀ
Fax:ꢀ5123587194

MWDB M/Hispanic AU

ꢀ
CED7142775
CEDA-TEXꢀSVCSꢀINC
500ꢀBrushyꢀCreekꢀRoad,ꢀSuiteꢀ306
CedarꢀParkꢀTxꢀ78613

FREDꢀODANGA
contact@cedatex.com
512-339-0155ꢀ
Fax:ꢀ5123392829

MDB M/AfricanꢀAmerican AU

ꢀ
VS0000022301
CX2ꢀConstruction,ꢀInc.
19507ꢀFmꢀ150ꢀW
DriftwoodꢀTxꢀ78619

StephanieꢀConner
stephaniecx2@gmail.com
512-858-9203ꢀ
Fax:ꢀ512-858-5608

WDB F/Caucasian SL

ꢀ
V00000919820
CastoꢀLopezꢀConcreteꢀLLC
1955ꢀFmꢀ2001ꢀSuiteꢀ200
BudaꢀTxꢀ78610

VenancioꢀLopez
info@castolopezconcretellc.com
5125238295ꢀ

MB M/Hispanic SL

ꢀ
V00000906584
DAVIDꢀDELAꢀCERDA
2302ꢀSouthwoodꢀHillsꢀDr
TaylorꢀTxꢀ76574

davidꢀdelaꢀcerda
dlc.laguna@yahoo.com
512-496-0864ꢀ1
Fax:ꢀ5123651231

MDB M/Hispanic SL

ꢀ

ETM1783000
Eꢀ&TꢀMASONRYꢀCONSTRUCTIONꢀ&
REMODELINGꢀCO.ꢀLLC
9905ꢀFmꢀ973ꢀNorth
ManorꢀTxꢀ78653

THOMASꢀDUKES
ETMASONRY@EARTHLINK.NET
512-272-4551ꢀ
Fax:ꢀ512-272-4546

MDB M/AfricanꢀAmerican AU

ꢀ
FAC8317993
FACILITIESꢀREHABILITATIONꢀINC
9120ꢀSꢀFmꢀ973
AustinꢀTxꢀ78719

AnnetteꢀRamirez
annette@facrehab.com
512-352-6035ꢀ
Fax:ꢀ512-352-6036

MB M/Hispanic AU

ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ

VC0000101859
JBꢀASPHALTꢀPAVINGꢀ&ꢀGRADING
LLC
PoꢀBoxꢀ92856
AustinꢀTxꢀ78709

NORMAꢀBRITO
NORMA@JBASPHALTANDGRADING.COM
512-851-7202ꢀ
Fax:ꢀ512-288-1560

MDB M/Hispanic AU

ꢀ
V00000938474
MASꢀRoadꢀ&ꢀUtilities,ꢀInc.
15308ꢀGingerꢀStreet
AustinꢀTxꢀ78728

KylieꢀSmith
masroadandutilities@gmail.com
5126804310ꢀ

WB F/Caucasian AU

MUN7143465
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ꢀ

MUN7143465
MUNIZꢀCONCRETEꢀ&
CONTRACTINGꢀINC
PoꢀBoxꢀ6596
AustinꢀTxꢀ78762

JOSEꢀMUNIZ
rudy@munizcontracting.com
512-385-2334ꢀ
Fax:ꢀ512-389-1446

MDB M/Hispanic AU

ꢀ
VS0000021028
MasonryꢀPlusꢀLLC
P.O.ꢀBoxꢀ42123
AustinꢀTxꢀ78704

GilbertꢀJimenez
giljimenez@masonryplusllc.com
512-914-7766ꢀ

MB M/Hispanic AU

ꢀ
PIA8322157
PIATRAꢀINC
PoꢀBoxꢀ9593
AustinꢀTxꢀ78766-9593

MIRELAꢀGLASS
INFO@PIATRAINC.COM
512-299-0404ꢀ

WDB F/Caucasian AU

ꢀ
V00000922250
Rucobaꢀ&ꢀMayaꢀConstruction,ꢀLLC
35ꢀFlintꢀRd
KyleꢀTxꢀ78640

FlorencioꢀMaya
florencio@rmconstructiongroup.com
5128707904ꢀ

MDB M/Hispanic SL

ꢀ
VS0000006907
TRINIꢀCONSTRUCTIONꢀBUILDERꢀLLC
PoꢀBoxꢀ81431
AustinꢀTxꢀ78708

ReginaldꢀWorlds
info@triniconstructionbuilder.com
512-282-2262ꢀ
Fax:ꢀ512-535-7962

MDB M/AfricanꢀAmerican AU

ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

ꢀ
V00000911146
XEVEXꢀCONSTRUCTIONꢀLLC
PoꢀBoxꢀ681
BudaꢀTxꢀ78610

BENJAMINꢀGONZALEZ
info@xevexllc.com
512-312-4214ꢀ
Fax:ꢀ5123124637

MDB M/Hispanic SL

ꢀ
9134769  SIDEWALK W/RAMPS FOR THE HANDICAPPED.

ꢀ

V00000927571
APVꢀCONSTRUCTIONꢀAND
REMODELINGꢀLLC
1008ꢀYorkꢀCastleꢀDr
PflugervilleꢀTxꢀ78660

ABELꢀPEREZ
perezconstructionandremodel@gmail.com
5128100304ꢀ

MDB M/Hispanic AU

ꢀ
ASD7048240
ASDꢀCONSULTANTSꢀINC
8120ꢀNꢀIhꢀ35
AustinꢀTxꢀ78753

CURTISꢀBROWN
curtis2aia@aol.com
512-836-3329ꢀ
Fax:ꢀ512-836-3802

MDB M/AfricanꢀAmerican AU

ꢀ
VS0000017696
AUSTINꢀCONSTRUCTORSꢀLLC
PoꢀBoxꢀ18595
AustinꢀTxꢀ78760

JennyꢀMꢀRodriguez
jenny@austinconstructors.com
5123888690ꢀ

MWDB F/Hispanic AU

AUS8321418 RICKꢀVAVRO
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ꢀ
AUS8321418
AUSTINꢀUNDERGROUNDꢀINC
PoꢀBoxꢀ5650
LagoꢀVistaꢀTxꢀ78645-5650

RICKꢀVAVRO
rick@austin-underground.COM
512-535-3285ꢀ
Fax:ꢀ512-535-3286

MDB M/Hispanic SL

ꢀ
V00000900503
AlphaꢀPavingꢀIndustriesꢀLLC
PoꢀBoxꢀ6565
RoundꢀRockꢀTxꢀ78683

AndrewꢀKim
andrew@alphapavingtexas.com
512-677-9001ꢀ
Fax:ꢀ5126779002

MDB M/Asian SL

ꢀ
CED7142775
CEDA-TEXꢀSVCSꢀINC
500ꢀBrushyꢀCreekꢀRoad,ꢀSuiteꢀ306
CedarꢀParkꢀTxꢀ78613

FREDꢀODANGA
contact@cedatex.com
512-339-0155ꢀ
Fax:ꢀ5123392829

MDB M/AfricanꢀAmerican AU

ꢀ
VS0000022301
CX2ꢀConstruction,ꢀInc.
19507ꢀFmꢀ150ꢀW
DriftwoodꢀTxꢀ78619

StephanieꢀConner
stephaniecx2@gmail.com
512-858-9203ꢀ
Fax:ꢀ512-858-5608

WDB F/Caucasian SL

ꢀ
V00000919820
CastoꢀLopezꢀConcreteꢀLLC
1955ꢀFmꢀ2001ꢀSuiteꢀ200
BudaꢀTxꢀ78610

VenancioꢀLopez
info@castolopezconcretellc.com
5125238295ꢀ

MB M/Hispanic SL

ꢀ
V00000906584
DAVIDꢀDELAꢀCERDA
2302ꢀSouthwoodꢀHillsꢀDr
TaylorꢀTxꢀ76574

davidꢀdelaꢀcerda
dlc.laguna@yahoo.com
512-496-0864ꢀ1
Fax:ꢀ5123651231

MDB M/Hispanic SL

ꢀ

ETM1783000
Eꢀ&TꢀMASONRYꢀCONSTRUCTIONꢀ&
REMODELINGꢀCO.ꢀLLC
9905ꢀFmꢀ973ꢀNorth
ManorꢀTxꢀ78653

THOMASꢀDUKES
ETMASONRY@EARTHLINK.NET
512-272-4551ꢀ
Fax:ꢀ512-272-4546

MDB M/AfricanꢀAmerican AU

ꢀ
VC0000102940
GARCIAꢀJꢀCONTRACTORSꢀINC
PoꢀBoxꢀ1649
BudaꢀTxꢀ78610

JUANꢀGARCIA
garciajcontractors@gmail.com
512-965-4274ꢀ
Fax:ꢀ8884181023

MDB M/Hispanic SL

ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ

VC0000101859
JBꢀASPHALTꢀPAVINGꢀ&ꢀGRADING
LLC
PoꢀBoxꢀ92856
AustinꢀTxꢀ78709

NORMAꢀBRITO
NORMA@JBASPHALTANDGRADING.COM
512-851-7202ꢀ
Fax:ꢀ512-288-1560

MDB M/Hispanic AU

ꢀ

MUN7143465
MUNIZꢀCONCRETEꢀ&
CONTRACTINGꢀINC
PoꢀBoxꢀ6596
AustinꢀTxꢀ78762

JOSEꢀMUNIZ
rudy@munizcontracting.com
512-385-2334ꢀ
Fax:ꢀ512-389-1446

MDB M/Hispanic AU
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ꢀ
VS0000021028
MasonryꢀPlusꢀLLC
P.O.ꢀBoxꢀ42123
AustinꢀTxꢀ78704

GilbertꢀJimenez
giljimenez@masonryplusllc.com
512-914-7766ꢀ

MB M/Hispanic AU

ꢀ
PIA8322157
PIATRAꢀINC
PoꢀBoxꢀ9593
AustinꢀTxꢀ78766-9593

MIRELAꢀGLASS
INFO@PIATRAINC.COM
512-299-0404ꢀ

WDB F/Caucasian AU

ꢀ
V00000922250
Rucobaꢀ&ꢀMayaꢀConstruction,ꢀLLC
35ꢀFlintꢀRd
KyleꢀTxꢀ78640

FlorencioꢀMaya
florencio@rmconstructiongroup.com
5128707904ꢀ

MDB M/Hispanic SL

ꢀ
VS0000006907
TRINIꢀCONSTRUCTIONꢀBUILDERꢀLLC
PoꢀBoxꢀ81431
AustinꢀTxꢀ78708

ReginaldꢀWorlds
info@triniconstructionbuilder.com
512-282-2262ꢀ
Fax:ꢀ512-535-7962

MDB M/AfricanꢀAmerican AU

ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

ꢀ
9135051  PAVEMENT MARKING LINES, LETTERS AND SYMBOLS.

ꢀ
V00000918979
AccurateꢀPavementꢀStripingꢀLLC
2411ꢀPattersonꢀIndustrialꢀDrꢀSteꢀ#B
PflugervilleꢀTxꢀ78660

ShannonꢀMcCleery
shannon@weraccurate.com
512-244-7000ꢀ
Fax:ꢀ5122441309

MWDB F/Hispanic AU

ꢀ
V00000900503
AlphaꢀPavingꢀIndustriesꢀLLC
PoꢀBoxꢀ6565
RoundꢀRockꢀTxꢀ78683

AndrewꢀKim
andrew@alphapavingtexas.com
512-677-9001ꢀ
Fax:ꢀ5126779002

MDB M/Asian SL

ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ

MUN7143465
MUNIZꢀCONCRETEꢀ&ꢀCONTRACTING
INC
PoꢀBoxꢀ6596
AustinꢀTxꢀ78762

JOSEꢀMUNIZ
rudy@munizcontracting.com
512-385-2334ꢀ
Fax:ꢀ512-389-1446

MDB M/Hispanic AU

ꢀ
VS0000021028
MasonryꢀPlusꢀLLC
P.O.ꢀBoxꢀ42123
AustinꢀTxꢀ78704

GilbertꢀJimenez
giljimenez@masonryplusllc.com
512-914-7766ꢀ

MB M/Hispanic AU

V00000922250
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ꢀ
V00000922250
Rucobaꢀ&ꢀMayaꢀConstruction,ꢀLLC
35ꢀFlintꢀRd
KyleꢀTxꢀ78640

FlorencioꢀMaya
florencio@rmconstructiongroup.com
5128707904ꢀ

MDB M/Hispanic SL

ꢀ
V00000911146
XEVEXꢀCONSTRUCTIONꢀLLC
PoꢀBoxꢀ681
BudaꢀTxꢀ78610

BENJAMINꢀGONZALEZ
info@xevexllc.com
512-312-4214ꢀ
Fax:ꢀ5123124637

MDB M/Hispanic SL

ꢀ
91360  Construction, Water System, Main and Service Line

ꢀ
VS0000017696
AUSTINꢀCONSTRUCTORSꢀLLC
PoꢀBoxꢀ18595
AustinꢀTxꢀ78760

JennyꢀMꢀRodriguez
jenny@austinconstructors.com
5123888690ꢀ

MWDB F/Hispanic AU

ꢀ
AUS8321418
AUSTINꢀUNDERGROUNDꢀINC
PoꢀBoxꢀ5650
LagoꢀVistaꢀTxꢀ78645-5650

RICKꢀVAVRO
rick@austin-underground.COM
512-535-3285ꢀ
Fax:ꢀ512-535-3286

MDB M/Hispanic SL

ꢀ
V00000918492
AustinꢀFormulaꢀUtilitiesꢀLLC.
3701ꢀHobbsꢀCove
AustinꢀTxꢀ78749

JuanꢀBenitezꢀSr.
austinformulautilities@gmail.com
512-828-7521ꢀ
Fax:ꢀ5122983709

MDB M/Hispanic AU

ꢀ
V00000920808
CLꢀConcreteꢀConstructionꢀCorporation
PoꢀBoxꢀ971
TaylorꢀTxꢀ76574

AnnetteꢀEspinozaꢀRamirez
annette@clconcreteconstructioncorp.com
8179170542ꢀ
Fax:ꢀ5123580718

MWB F/Hispanic SL

ꢀ
V00000919820
CastoꢀLopezꢀConcreteꢀLLC
1955ꢀFmꢀ2001ꢀSuiteꢀ200
BudaꢀTxꢀ78610

VenancioꢀLopez
info@castolopezconcretellc.com
5125238295ꢀ

MB M/Hispanic SL

ꢀ
V00000948374
EvanderꢀHomeꢀSolutionsꢀLLC
401ꢀCongressꢀAve.ꢀSuite#1540
AustinꢀTxꢀ78701

FernandoꢀRico
fernando@evander.org
2102559130ꢀ

MDB M/Hispanic AU

ꢀ
FAC8317993
FACILITIESꢀREHABILITATIONꢀINC
9120ꢀSꢀFmꢀ973
AustinꢀTxꢀ78719

AnnetteꢀRamirez
annette@facrehab.com
512-352-6035ꢀ
Fax:ꢀ512-352-6036

MB M/Hispanic AU

ꢀ
VS0000008581
GLOBALꢀENGINEERSꢀINC
4219ꢀPebblestoneꢀTrl
RoundꢀRockꢀTxꢀ78665-5027

MunirꢀKhan
munirmkhan@gmail.com
512-417-3172ꢀ
Fax:ꢀ512-246-2212

MDB M/Asian AU

ꢀ
V00000911255
GuerraꢀUndergroundꢀLLC
9810ꢀFmꢀ969
AustinꢀTxꢀ78724

ArturoꢀGuerra
utilityrehab@yahoo.com
512-825-9580ꢀ
Fax:ꢀ3126665810

MDB M/Hispanic AU

VS0000030611
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ꢀ
VS0000030611
LewisꢀConcreteꢀRestoration
405ꢀWareꢀDr
BudaꢀTxꢀ78610

SherryꢀLewis
slewis@lewisconcreterestoration.com
512-983-3283ꢀ

MWB F/Hispanic SL

ꢀ
MAR8301130
MARSꢀINDUSTRIESꢀLꢀLꢀC
PoꢀBoxꢀ560
CedarꢀCreekꢀTxꢀ78612-0560

ALVINOꢀROSALES
AROS3B@SWBELL.NET
512-303-4413ꢀ
Fax:ꢀ512-321-1199

MB M/Hispanic SL

ꢀ
VS0000024973
Prota,ꢀInc.
P.O.ꢀBoxꢀ342195
AustinꢀTxꢀ78734

MichelleꢀBorg
info@protaconstruction.com
512-535-2555ꢀ
Fax:ꢀ5125355441

MWB F/Hispanic AU

ꢀ
V00000922250
Rucobaꢀ&ꢀMayaꢀConstruction,ꢀLLC
35ꢀFlintꢀRd
KyleꢀTxꢀ78640

FlorencioꢀMaya
florencio@rmconstructiongroup.com
5128707904ꢀ

MDB M/Hispanic SL

ꢀ
SAN8316404
SANTAꢀCLARAꢀCONSTRUCTIONꢀLTD
9811ꢀAndersonꢀMillꢀRoad,ꢀSteꢀ201
AustinꢀTxꢀ78750

MikeꢀHeyl
mike.heyl@sccaustin.com
512-250-8310ꢀ
Fax:ꢀ512-250-8371

MB M/Hispanic AU

ꢀ
DOU8314208
SETOꢀVARGASꢀUTILITIESꢀINC
5300ꢀNavarroꢀCreekꢀRd
DelꢀValleꢀTxꢀ78617

SATURNINOꢀVARGAS
yeyevargas@yahoo.com
5125609972ꢀ

MB M/Hispanic AU

ꢀ
V00000954796
SadlerꢀBoringꢀLLC
1260ꢀElliottꢀRanchꢀRd.
BudaꢀTxꢀ78610

StephanieꢀSadler
stephanie@sadlerboring.com
9189191226ꢀ
Fax:ꢀ9722360075

WDB F/Caucasian SL

ꢀ
VS0000006907
TRINIꢀCONSTRUCTIONꢀBUILDERꢀLLC
PoꢀBoxꢀ81431
AustinꢀTxꢀ78708

ReginaldꢀWorlds
info@triniconstructionbuilder.com
512-282-2262ꢀ
Fax:ꢀ512-535-7962

MDB M/AfricanꢀAmerican AU

ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

ꢀ
V00000919925
UndergroundꢀWaterꢀSolutionsꢀCo.
PoꢀBoxꢀ1355
ElginꢀTxꢀ78621

ZoilaꢀPortillo
zoila@uwsco.net
5122789333ꢀ
Fax:ꢀ5122789133

MDB F/Hispanic SL

ꢀ
V00000950329
YsassiꢀInc.
PoꢀBoxꢀ170071
AustinꢀTxꢀ78717

ReynaldoꢀYsassi
ysassr@live.com
5127853441ꢀ

MDB M/Hispanic AU

ꢀ
9157297  PHOTOGRAPHY, CONSTRUCTION

ALL8308356 ALAYNEꢀJOHNSON
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ꢀ
ALL8308356
ALLꢀPOINTSꢀINSPECTIONꢀSVCSꢀINC
6613ꢀBramberꢀLn
AustinꢀTxꢀ78754

ALAYNEꢀJOHNSON
AUSTIN@APISGROUP2.COM
512-272-5056ꢀ
Fax:ꢀ512-272-8278

MWDB F/AfricanꢀAmerican AU

ꢀ
DIV8319156
DivaꢀImagingꢀLLC
2003ꢀLaꢀCasaꢀDr
AustinꢀTxꢀ78704-4720

SALLIEꢀBURCHETT
INFO@DIVAIMAGING.COM
512-473-2527ꢀ

WDB F/Caucasian AU

ꢀ
V00000900636
EsperanzaꢀCꢀWhite
P.O.ꢀBoxꢀ1202
DrippingꢀSpringsꢀTxꢀ78620

EsperanzaꢀWhite
whitephotosvcs@gmail.com
512-858-4949ꢀ
Fax:ꢀ5128581949

MWDB F/Hispanic SL

ꢀ
GEO8314031
GEOSEARCHꢀLLC
3006ꢀBeeꢀCavesꢀRdꢀSteꢀA230
AustinꢀTxꢀ78746-5686

SCOTTꢀDAVIS
scott.davis@geo-search.com
512-472-9966ꢀ
Fax:ꢀ5124729967

WDB F/Caucasian AU

ꢀ
V00000948025
GlenꢀMꢀWinston
2303ꢀVanderbiltꢀCircle
AustinꢀTxꢀ78723

GlenꢀMꢀWinston
glensdrone@gmail.com
5129134772ꢀ

MDB M/AfricanꢀAmerican AU

ꢀ

V00000937444
HopeꢀEꢀGreen
2906ꢀEꢀMartinꢀLutherꢀKingꢀJrꢀBlvd
#4102
AustinꢀTxꢀ78702

HopeꢀGreen
emojis.classic@gmail.com
5122564608ꢀ

MWDB F/AfricanꢀAmerican AU

ꢀ
V00000936623
JenniferꢀWeems
206ꢀBellagioꢀDr
AustinꢀTxꢀ78734-5082

JenniferꢀWeems
jennifer@jenniferweems.com
5126607381ꢀ
Fax:ꢀ5126607381

WB F/Caucasian AU

ꢀ
VS0000031322
LaTonyaꢀJꢀPegues
3201ꢀBeeꢀCavesꢀRd,ꢀSteꢀ161662
AustinꢀTxꢀ78746

LaTonyaꢀPegues
lpegues@boazent.com
5126863664ꢀ

MWB F/AfricanꢀAmerican AU

ꢀ
V00000915343
MajesticꢀServicesꢀInc
8120ꢀNorthꢀIhꢀ35,ꢀSuiteꢀ101
AustinꢀTxꢀ78753

SharalꢀAꢀBrown
majesticsvcinc@aol.com
512-470-9221ꢀ
Fax:ꢀ5128363802

MWDB F/AfricanꢀAmerican AU

ꢀ
VS0000025076
NaomiꢀJꢀRichard
P.ꢀO.ꢀBoxꢀ90644
AustinꢀTxꢀ78709-0644

NaomiꢀRichard
naomi@whiteglovephotos.com
512-796-1547ꢀ
Fax:ꢀ5128922113

MWDB F/AfricanꢀAmerican AU

ꢀ

V00000945403
PamelaꢀKorennꢀGrovey
12000ꢀDessauꢀRoad
Aptꢀ1135
AustinꢀTxꢀ78754

PAMELAꢀKORENNꢀGROVEY
korenn@kokovisions.com
5125861869ꢀ

MWB F/AfricanꢀAmerican AU

VC0000102926 RAMAꢀTIRU
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ꢀ
VC0000102926
RAMAꢀTIRUMALACHAR
13105ꢀHymeadowꢀCircle
AustinꢀTxꢀ78729

RAMAꢀTIRU
TIRUGALLERY@GMAIL.COM
512-773-6684ꢀ
Fax:ꢀ877-216-4544

MWDB F/Asian AU

ꢀ
V00000926948
StephanieꢀBraunꢀClaytonꢀLLC
812ꢀWꢀGibsonꢀSt
AustinꢀTxꢀ78704

StephanieꢀClayton
stephaniebraunclayton@gmail.com
5125470719ꢀ

WDB F/Caucasian AU

ꢀ
VS0000006470
VillafanaꢀEnterprisesꢀIncorporated
2616ꢀGlenꢀFieldꢀDrive
CedarꢀParkꢀTxꢀ78613

MarcyꢀA.ꢀVillafana
mv@modcatdesign.com
512-619-8911ꢀ

MWB F/Hispanic AU

ꢀ
96148  Laboratory and Field Testing Services (Not Otherwi

ꢀ

ARI8319669
ARIASꢀ&ꢀASSOCIATESꢀINC
13581ꢀPondꢀSpringsꢀRoad
#210
AustinꢀTxꢀ78729

ErinꢀRamirez
eramirez@ariasinc.com
5124285550ꢀ
Fax:ꢀ5124285525

MDB M/Hispanic AU

ꢀ

BAE7086810
BAERꢀENGINEERINGꢀ&
ENVIRONMENTALꢀCONSULTINGꢀINC
7756ꢀNorthcrossꢀDrꢀSteꢀ211
AustinꢀTxꢀ78757-1725

ThereseꢀM.ꢀBaer
tbaer@BaerEng.com
512-453-3733ꢀ
Fax:ꢀ512-453-3316

WDB F/Caucasian AU

ꢀ
V00000953422
BeyondꢀEngineeringꢀandꢀTesting,ꢀLLC
3801ꢀDorisꢀLane,ꢀSuiteꢀB
RoundꢀRockꢀTxꢀ78664

ZhigangꢀYao
winteryao@beyondet.com
5123586048ꢀ

MDB F/Asian SL

ꢀ
DHL8305425
DHLꢀANALYTICALꢀINC
2300ꢀDoubleꢀCreekꢀDr
RoundꢀRockꢀTxꢀ78664-3801

JohnꢀDuPont
dupont@dhlanalytical.com
512-388-8222ꢀ
Fax:ꢀ5123888229

MDB M/Asian SL

ꢀ
HOL2400500
HOLTꢀENGINEERINGꢀINC
2220ꢀBartonꢀSkyway
AustinꢀTxꢀ78704-5737

LINDAꢀHOLT
l.holt@holteng.com
512-447-8166ꢀ
Fax:ꢀ512-447-0852

WB F/Caucasian AU

ꢀ

V00000939833
HVJꢀSouthꢀCentralꢀTexasꢀ-ꢀM&J,ꢀInc.
4201ꢀFreidrichꢀLane
Suiteꢀ#ꢀ110
AustinꢀTxꢀ78744

MUHAMMADꢀMUSTAFA
mmustafa@hvj.com
5124479081ꢀ
Fax:ꢀ5124433442

MDB M/Asian AU

ꢀ

V00000901562
RegionalꢀEngineeringꢀInc.
937ꢀReinleꢀStreet
Suiteꢀ#ꢀ22
AustinꢀTxꢀ78751

MohammadꢀTahaꢀNaeem
reiaustx@gmail.com
512-507-9355ꢀ
Fax:ꢀ5126708915

MDB M/Asian AU

V00000911256 OscarꢀHoracioꢀRodriguez
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ꢀ
V00000911256
RodriguezꢀEngineeringꢀLaboratoriesꢀLLC
13809ꢀTurbineꢀDrive
AustinꢀTxꢀ78728

OscarꢀHoracioꢀRodriguez
rodriguezlab@aol.com
512-251-4454ꢀ
Fax:ꢀ5122511380

MDB M/Hispanic AU

ꢀ
96239  Hauling Services

ꢀ
V00000913175
A.ꢀGarciaꢀTruckingꢀInc
1000ꢀDacyꢀLane
KyleꢀTxꢀ78640

JorgeꢀArmandoꢀGarcia
jaroadboring@yahoo.com
5125529301ꢀ
Fax:ꢀ5122680974

MB F/Hispanic SL

ꢀ
VS0000021971
ANTONIOꢀRAMOSꢀLIZARDO
11105ꢀPearceꢀLn
DelꢀValleꢀTxꢀ78617

antonioꢀramos
lizardotrucking@hotmail.com
512-779-2632ꢀ
Fax:ꢀ512-385-7301

MB M/Hispanic AU

ꢀ
V00000931566
AlbertoꢀRꢀGuerra
1302-AꢀHighwayꢀ71ꢀW
BastropꢀTxꢀ78602

AlbertoꢀRꢀGuerra
albertoguerra@riograndecargo.com
9565926522ꢀ
Fax:ꢀ8777204070

MB M/Hispanic SL

ꢀ
VC0000101882
BARBARAꢀWHITE
9701ꢀWaysideꢀBlvd
AustinꢀTxꢀ78724

BARBARAꢀWHITE
bwbmwtrucking@gmail.com
512-626-7642ꢀ
Fax:ꢀ512-933-9699

MWB F/AfricanꢀAmerican AU

ꢀ
RAN8308638
BONIFACIOꢀREYESꢀRANGEL
2108ꢀEꢀ16thꢀSt
AustinꢀTxꢀ78702

BONIFACIOꢀRANGEL
mr.rangel@sbcglobal.net
512-276-0038ꢀ
Fax:ꢀ512-469-0597

MDB M/Hispanic AU

ꢀ
V00000915488
BRIDGETꢀCꢀTHOMAS
1514ꢀEdꢀBluesteinꢀSteꢀ101
AustinꢀTxꢀ78721

BRIDGETꢀCꢀTHOMAS
bubblez.suddz.carwash@gmail.com
512-382-9285ꢀ

MWDB F/AfricanꢀAmerican AU

ꢀ
CGA8319026
CGTꢀAUSꢀINC
12730ꢀLawsꢀRd
BudaꢀTxꢀ78610-9695

CARLOSꢀGARCIA
texasboring@yahoo.com
512-801-8945ꢀ
Fax:ꢀ512-243-3571

MDB M/Hispanic SL

ꢀ
VC0000102282
CMSꢀ2ꢀTRUCKINGꢀINC
PoꢀBoxꢀ141423
AustinꢀTxꢀ78714-1423

SQUIREꢀELLIOTT
LHAULER@YAHOO.COM
512-431-1351ꢀ

MDB M/AfricanꢀAmerican AU

ꢀ
VC0000103459
COMANCHEꢀXPRESSꢀLLC
PoꢀBoxꢀ144402
AustinꢀTxꢀ78714

TROYꢀJOHNSON
COMANCHEEXPRESS@AUSTIN.RR.COM
512-771-2692ꢀ
Fax:ꢀ512-904-0022

MDB M/AfricanꢀAmerican AU

ꢀ
V00000911561
CantuꢀConstructionꢀInc
14806ꢀEilersꢀRd
AustinꢀTxꢀ78719

ThomasꢀCantu
cantu-construction-inc@hotmail.com
512-844-5545ꢀ
Fax:ꢀ5122439650

MDB M/Hispanic AU

V00000911499 CynthiaꢀCueva-Luna
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ꢀ
V00000911499
CynthiaꢀCueva-Luna
PoꢀBoxꢀ180233
AustinꢀTxꢀ78718

CynthiaꢀCueva-Luna
alphaatx@gmail.com
512-769-0752ꢀ
Fax:ꢀ8883554419

MWDB F/Hispanic AU

ꢀ
V00000906584
DAVIDꢀDELAꢀCERDA
2302ꢀSouthwoodꢀHillsꢀDr
TaylorꢀTxꢀ76574

davidꢀdelaꢀcerda
dlc.laguna@yahoo.com
512-496-0864ꢀ1
Fax:ꢀ5123651231

MDB M/Hispanic SL

ꢀ
V00000955913
DawnꢀSmith
11516ꢀSunnyꢀCreekꢀLn
ManorꢀTxꢀ78653

DawnꢀSmith
yellagirl1255@yahoo.com
5127624310ꢀ624310

MWDB F/AfricanꢀAmerican AU

ꢀ
V00000935995
FelisꢀBalderasꢀSr.
6803ꢀViewingꢀPlace
AustinꢀTxꢀ78719

FelisꢀBalderas
f.balderasfamily@hotmail.com
5124481420ꢀ
Fax:ꢀ5124481420

MB M/Hispanic AU

ꢀ

V00000946009
FernandezꢀTrucking
12221ꢀHulseyꢀRd
Unitꢀ2
ManorꢀTxꢀ78653

DeliaꢀGꢀFernandez
fernandeztruckingtx@gmail.com
9566506949ꢀ

MB M/Hispanic AU

ꢀ
V00000939918
FuegoꢀTransportationꢀLLC
1912ꢀDryꢀSeasonꢀTrl.
AustinꢀTxꢀ78754

FidelꢀFuentes
fidelfu_1970@hotmail.com
5125635381ꢀ
Fax:ꢀ5128329379

MB M/Hispanic AU

ꢀ
VC0000102940
GARCIAꢀJꢀCONTRACTORSꢀINC
PoꢀBoxꢀ1649
BudaꢀTxꢀ78610

JUANꢀGARCIA
garciajcontractors@gmail.com
512-965-4274ꢀ
Fax:ꢀ8884181023

MDB M/Hispanic SL

ꢀ
V00000960403
IVY'SꢀTRUCKINGꢀCORP
127ꢀElmꢀGroveꢀCt
DaleꢀTxꢀ78616

IVYꢀROSALVAꢀCRUZ
ivystrucking92@yahoo.com
5125776199ꢀ

MWDB F/Hispanic SL

ꢀ
JAR8315720
JꢀAꢀROADꢀBORING
1000ꢀDacyꢀLn
KyleꢀTxꢀ78640-5143

ARMANDOꢀGARCIA
jaroadboring@yahoo.com
512-268-4312ꢀ
Fax:ꢀ512-268-0974

MB M/Hispanic SL

ꢀ
JAG8307217
JAGꢀTRUCKINGꢀINC
800ꢀPrivateꢀRdꢀ917
GeorgetownꢀTxꢀ78626

GILLYꢀQUIROZ
GILLY@JAGTRUCKING.COM
512-864-9906ꢀ
Fax:ꢀ512-864-3121

MDB M/Hispanic SL

ꢀ
V00000947205
JCꢀTORRESꢀLLC
2419ꢀHallieꢀLane
RoundꢀRockꢀTxꢀ78664

NormaꢀAliciaꢀvazquezꢀdeꢀTorres
norma.vazquez@ni.com
5129255121ꢀ

MB F/Hispanic SL

VS0000027653 JUANꢀDEANDA
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ꢀ
VS0000027653
JUANꢀDEANDAꢀTRUCKINGꢀLLC
5101ꢀHwyꢀ21
MaxwellꢀTxꢀ78656

JUANꢀDEANDA
juandeandatruckingllc@yahoo.com
512-748-1537ꢀ
Fax:ꢀ5122856596

MDB M/Hispanic LO

ꢀ
JOH2629800
JohnsonꢀHauling,ꢀLLC
1805ꢀElmira
AustinꢀTxꢀ78721

ULYSSESꢀJOHNSON
johnsonhauling@hpeprint.com
512-928-1060ꢀ
Fax:ꢀ512-926-4180

MB M/AfricanꢀAmerican AU

ꢀ
V00000937626
LꢀContractors,ꢀLLC
5415ꢀMckinneyꢀFallsꢀPkwy
AustinꢀTxꢀ78744

ColbyꢀLeoni
lcontractorsllc@gmail.com
8108692543ꢀ
Fax:ꢀ7372108854

WDB F/Caucasian AU

ꢀ
LIL7079660
LILLIE'SꢀTRUCKINGꢀINC
1110ꢀRadamꢀCir
AustinꢀTxꢀ78745-3018

LILLIEꢀPOLSTON
email@notprovided.xxx
512-444-9562ꢀ

WB F/Caucasian AU

ꢀ
FLO7135160
LORRAINEꢀFLORES
952ꢀSkylineꢀRd
DaleꢀTxꢀ78616-2442

LORRAINEꢀFLORES

512-844-6461ꢀ
Fax:ꢀ512-243-1851

MWDB F/Hispanic SL

ꢀ

V00000925782
LewisꢀClarkꢀTrucking,ꢀLLC
14815ꢀAveryꢀRanchꢀBlvd
Unitꢀ2302
AustinꢀTxꢀ78717

DuaneꢀLewisꢀClark
citytransportersinc@gmail.com
3134024398ꢀ

MDB M/AfricanꢀAmerican AU

ꢀ
MAR7095015
MARIE'SꢀTRUCKING
2314ꢀWagonꢀCrossingꢀPath
AustinꢀTxꢀ78744-4330

ANNAꢀKELLOUGH
mariekellough@yahoo.com
512-441-0775ꢀ
Fax:ꢀ512-441-0549

MWDB F/Asian AU

ꢀ
MEL8302760
MELENDREZꢀTRUCKINGꢀLLC
11608ꢀMooreꢀRd
AustinꢀTxꢀ78719-9652

ADAMꢀMELENDREZ
meltrks@melendreztrucking.com
512-243-3977ꢀ
Fax:ꢀ512-243-3947

MWDB F/Hispanic AU

ꢀ
MIS8315318
MistyꢀCarter
18700ꢀWindlessꢀWay
PflugervilleꢀTxꢀ78660

MistyꢀCarter
whitemmisty@yahoo.com
5126190327ꢀ

MWDB F/AfricanꢀAmerican AU

ꢀ
V00000934880
NDLꢀTRANSPORTꢀINC
902ꢀBodgersꢀDr
AustinꢀTxꢀ78753

NoeꢀDeꢀLeon
ndltransport1325@gmail.com
5123942783ꢀ
Fax:ꢀ5128212532

MB M/Hispanic AU

ꢀ
V00000935429
OviedoꢀTruckingꢀLLC
3820ꢀJulianasꢀWay
RoundꢀRockꢀTxꢀ78665

AdrianꢀOviedo
oviedoadiran@yahoo.com
5123732019ꢀ

MDB M/Hispanic AU

VS0000016867
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ꢀ

VS0000016867
PANTHERꢀCREEK
TRANSPORTATIONꢀINC
PoꢀBoxꢀ2715
GeorgetownꢀTxꢀ78627

NataliaꢀTaylor
Natalia@panthercreektransportation.com
512-746-4224ꢀ
Fax:ꢀ512-746-5103

MWDB F/Hispanic SL

ꢀ
V00000931016
PeteꢀIgnacioꢀBalderas
7224ꢀWhiteꢀPandaꢀRun
DelꢀValleꢀTxꢀ78617

PeteꢀBalderas
pete.marybalderas@gmail.com
5127892776ꢀ
Fax:ꢀ5127706237

MB M/Hispanic AU

ꢀ
RAM8306287
RAMIꢀTRANSPORTATIONꢀINC
7719ꢀMcangusꢀRd
DelꢀValleꢀTxꢀ78617-5911

DAMASOꢀROJO
ramitrans@aol.com
512-845-8358ꢀ
Fax:ꢀ512-247-6416

MDB M/Hispanic AU

ꢀ
VC0000103438
RBRꢀTRUCKING,ꢀINC.
9501ꢀW.ꢀStateꢀHwyꢀ29
LibertyꢀHillꢀTxꢀ78642

RONALDꢀQUIROA
rbr.trucking@yahoo.com
5128096214ꢀ
Fax:ꢀ5122603354

MB M/Hispanic SL

ꢀ
V00000934972
RUBENꢀPꢀROCHA
8501ꢀSꢀFmꢀ973ꢀRd.
AustinꢀTxꢀ78719

RubenꢀPaulꢀRocha
rubenrocha777@gmail.com
5129981633ꢀ

MB M/Hispanic AU

ꢀ
V00000943081
RalphꢀAnthonyꢀWright
1716ꢀMeanderꢀDr
AustinꢀTxꢀ78721

RalphꢀAꢀWright
wright_ralph@yahoo.com
5127913644ꢀ
Fax:ꢀ5125240698

MB M/AfricanꢀAmerican AU

ꢀ
V00000905724
RobertꢀEꢀAshford
PꢀOꢀBoxꢀ16478
AustinꢀTxꢀ78761

RobertꢀEarlꢀAshford
ashnemtrucking@hotmail.com
512-247-1293ꢀ

MDB M/AfricanꢀAmerican AU

ꢀ
V00000933636
RobertꢀMꢀMedel
10811ꢀSanꢀJoseꢀVenue
DelꢀValleꢀTxꢀ78617

RobertꢀMꢀMedel
medeltrucking@yahoo.com
5128500827ꢀ
Fax:ꢀ5122439414

MDB M/Hispanic AU

ꢀ
SAM7042190
SAMMIEꢀJꢀKELLOUGH
2314ꢀWagonꢀCrossingꢀPath
AustinꢀTxꢀ78744-4330

SAMMIEꢀJꢀKELLOUGH
kelloughj@aol.com
512-441-0775ꢀ
Fax:ꢀ512-441-0549

MDB M/AfricanꢀAmerican AU

ꢀ
V00000916591
SERNA'SꢀTRUCKINGꢀLLC
P.O.ꢀBoxꢀ2100
KyleꢀTxꢀ78640

CLAUDIAꢀSERNA
serna.trucking@gmail.com
512-466-7084ꢀ
Fax:ꢀ5123924726

MWDB F/Hispanic SL

ꢀ
DOU8314208
SETOꢀVARGASꢀUTILITIESꢀINC
5300ꢀNavarroꢀCreekꢀRd
DelꢀValleꢀTxꢀ78617

SATURNINOꢀVARGAS
yeyevargas@yahoo.com
5125609972ꢀ

MB M/Hispanic AU

TEX4863000 GEORGEꢀELIZONDO
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ꢀ
TEX4863000
TEXASꢀTRUCKINGꢀCOꢀINC
3900ꢀShellꢀRd
GeorgetownꢀTxꢀ78628-9249

GEORGEꢀELIZONDO
GEORGETTC@YAHOO.COM
512-868-5558ꢀ
Fax:ꢀ512-930-0298

MDB M/Hispanic SL

ꢀ
TRI7012850
TRIꢀRECYCLINGꢀINC
PoꢀBoxꢀ26499
AustinꢀTxꢀ78755-0499

GERRYꢀACUNA
trirecycle@aol.com
512-329-0172ꢀ
Fax:ꢀ512-329-0174

MDB M/Hispanic AU

ꢀ
V00000938729
WalkersꢀJourneyꢀTruckingꢀLLC
127ꢀAdageꢀDrive
PflugervilleꢀTxꢀ78660

GlynꢀWalker
walkersjourneytrucking@gmail.com
5127692909ꢀ

MWDB F/AfricanꢀAmerican AU

ꢀ
96877  SURVEY (NOT AERIAL OR RESEARCH

ꢀ
V00000907236
360ꢀProfessionalꢀServices,ꢀInc.
P.O.ꢀBoxꢀ3639
CedarꢀParkꢀTxꢀ78630

TammyꢀFoster
tammy.foster@360psinc.com
512-354-4682ꢀ103

WDB F/Caucasian SL

ꢀ
AUS7040915
EILEENꢀMERRITTꢀINC
4910ꢀWestꢀHwyꢀ290
AustinꢀTxꢀ78735

SHARONꢀSARGENT
sharon_sargent@ats-engineers.com
512-328-6995ꢀ
Fax:ꢀ512-328-6996

WDB F/Caucasian AU

ꢀ

VC0000101227
GONZALEZꢀ-ꢀDEꢀLAꢀGARZAꢀ&
ASSOCIATES
3800ꢀN.ꢀLamarꢀSt.
Ste.ꢀ200
AustinꢀTxꢀ78756

AydaꢀGonzalez
agonzalez@gd-us.com
5125374900ꢀ
Fax:ꢀ2102089401

MWDB F/Hispanic AU

ꢀ
ITG8318552
IꢀTꢀGONZALEZꢀENGINEERS
3501ꢀManorꢀRd
AustinꢀTxꢀ78723-5815

ITꢀGONZALEZ
itgonz@swbell.net
512-447-7400ꢀ11
Fax:ꢀ512-447-6389

MDB M/Hispanic AU

ꢀ
V00000923526
INLANDꢀGEODETICSꢀLLC
1504ꢀChisholmꢀTrailꢀRdꢀSteꢀ103
RoundꢀRockꢀTxꢀ78681

BRENDAꢀSIES
brenda@inland-geo.com
5122381200ꢀ
Fax:ꢀ5122381251

WDB F/Caucasian SL

ꢀ
LAN7050345
LANDMARKꢀSURVEYINGꢀLꢀP
2205ꢀE.ꢀ5thꢀStreet
AustinꢀTxꢀ78702

DANAꢀMARKUS-WOLF
dana@landmarksurveying.com
512-328-7411ꢀ104
Fax:ꢀ512-328-7413

WDB F/Caucasian AU

ꢀ

MCG3115750
MCGRAYꢀ&ꢀMCGRAYꢀLAND
SURVEYORSꢀINC
3301ꢀHancockꢀDrꢀSteꢀ6
AustinꢀTxꢀ78731-5441

JUDITHꢀMCGRAY
mcgray@mcgray.com
512-451-8591ꢀ
Fax:ꢀ512-451-8791

WDB F/Caucasian AU

MAR3044500 JuliaꢀMꢀHarrod
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ꢀ
MAR3044500
MWMꢀDESIGNGROUPꢀINC
305ꢀEꢀHuntlandꢀDrꢀSteꢀ200
AustinꢀTxꢀ78752

JuliaꢀMꢀHarrod
juliah@mwminc.com
512-453-0767ꢀ
Fax:ꢀ512-453-1734

WDB F/Caucasian AU

ꢀ

VS0000011481
Maldonado-Burkett,ꢀLLP
2312ꢀWesternꢀTrailsꢀBlvd
SteꢀC-303
AustinꢀTxꢀ78745-1638

RamonꢀH.ꢀMaldonado,ꢀJr.
ramon@mbitsgroup.com
5129161386ꢀ

MDB M/Hispanic AU

ꢀ
V00000944014
SGEꢀConsultants,ꢀLLC
1212ꢀE.ꢀAndersonꢀLane
AustinꢀTxꢀ78752

CoryꢀBlakeꢀSilva
csilva@sgetx.com
5128086008ꢀ

MB F/Hispanic AU

ꢀ

UNI8318182
UNINTECHꢀCONSULTING
ENGINEERSꢀINC
505ꢀE.ꢀHuntlandꢀDrive,ꢀSuiteꢀ335
AustinꢀTxꢀ78752

ELISAꢀCHAN
mromero@unintech.com
512-579-0722ꢀ
Fax:ꢀ210-641-8279

MWDB F/Asian AU

ꢀ

VIC7091950
VICKREYꢀ&ꢀASSOCꢀINC
2009ꢀSꢀCapitalꢀOfꢀTexasꢀHighwayꢀSte
320,ꢀTejasꢀPlaza
AustinꢀTxꢀ78746

BrendaꢀJohnson
austin@vickreyinc.com
512-494-8014ꢀ
Fax:ꢀ512-494-8054

WDB F/Caucasian AU

ꢀ
WAL8312258
WALKERꢀTEXASꢀSURVEYORSꢀINC
PoꢀBoxꢀ324
CedarꢀParkꢀTxꢀ78630-0324

KARENꢀWALKER
walkertxsurvey@earthlink.net
512-259-3361ꢀ

WDB F/Caucasian SL

ꢀ
ZAM8305129
ZAMORAꢀLLC
1425ꢀSꢀLoopꢀ4
BudaꢀTxꢀ78610

GRAVIELꢀRENEꢀZAMORA
GRZAMORA@ZWA-TEXAS.COM
512-295-6201ꢀ26
Fax:ꢀ512-295-6091

MDB M/Hispanic SL

ꢀ
96880  Traffic Sign Installation

ꢀ
V00000918979
AccurateꢀPavementꢀStripingꢀLLC
2411ꢀPattersonꢀIndustrialꢀDrꢀSteꢀ#B
PflugervilleꢀTxꢀ78660

ShannonꢀMcCleery
shannon@weraccurate.com
512-244-7000ꢀ
Fax:ꢀ5122441309

MWDB F/Hispanic AU

ꢀ
V00000919820
CastoꢀLopezꢀConcreteꢀLLC
1955ꢀFmꢀ2001ꢀSuiteꢀ200
BudaꢀTxꢀ78610

VenancioꢀLopez
info@castolopezconcretellc.com
5125238295ꢀ

MB M/Hispanic SL

ꢀ

VS0000030988
EARꢀTelecommunicationsꢀLLC
Eartc
16201ꢀBrattonꢀLn
AustinꢀTxꢀ78728

CarlosꢀReyes
carlos.reyes@eartc.com
5128401868ꢀ
Fax:ꢀ5128401893

MDB M/Hispanic AU

MUR8319181 KARENꢀHOGAN
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ꢀ
MUR8319181
HOGANꢀMURRAYꢀINC
PoꢀBoxꢀ103
BudaꢀTxꢀ78610-0103

KARENꢀHOGAN
KHOGAN2@AUSTIN.RR.COM
512-295-9822ꢀ
Fax:ꢀ512-295-9665

WDB F/Caucasian SL

ꢀ

VC0000102806
JꢀTWOꢀSONSꢀCONCRETE
CONTRACTORSꢀLLC
2823ꢀHwyꢀ21ꢀW
DaleꢀTxꢀ78616

JesusꢀGonzalez
jtwosonsconcrete@gmail.com
512-563-0785ꢀ

MB M/Hispanic SL

ꢀ
VS0000021028
MasonryꢀPlusꢀLLC
P.O.ꢀBoxꢀ42123
AustinꢀTxꢀ78704

GilbertꢀJimenez
giljimenez@masonryplusllc.com
512-914-7766ꢀ

MB M/Hispanic AU

ꢀ
V00000911146
XEVEXꢀCONSTRUCTIONꢀLLC
PoꢀBoxꢀ681
BudaꢀTxꢀ78610

BENJAMINꢀGONZALEZ
info@xevexllc.com
512-312-4214ꢀ
Fax:ꢀ5123124637

MDB M/Hispanic SL

ꢀ
97773  Toilets, Portable, Rental or Lease

ꢀ
VS0000015442
LiquidꢀWasteꢀSolutions,ꢀLLC
PoꢀBoxꢀ1437
BudaꢀTxꢀ78610

SammieꢀTritico
stritico@liquidwastetx.com
5125298816ꢀ
Fax:ꢀ5122332587

WDB F/Caucasian SL

ꢀ
98814  Erosion Control Services

ꢀ
VC0000102203
ABCꢀEROSIONꢀCONTROLꢀINC
23407ꢀFulkesꢀLane
LeanderꢀTxꢀ78641

VALERIEꢀSANCHEZ
vsanchez@abceci.com
512-259-3894ꢀ
Fax:ꢀ5122594467

MB F/Hispanic SL

ꢀ
V00000950026
AshleyꢀDuBose
12609ꢀCastingꢀDrive
ManorꢀTxꢀ78653

AshleyꢀDuBose
ashley@jarbor.com
5759377776ꢀ

MWB F/Hispanic AU

ꢀ
VC0000102723
AveryꢀWilliamson
1407ꢀBrandiꢀLane
RoundꢀRockꢀTxꢀ78681

AVERYꢀWILLIAMSON
averyslawncare@att.net
512-845-6251ꢀ
Fax:ꢀ512-388-7303

MDB M/AfricanꢀAmerican SL

ꢀ
CED7142775
CEDA-TEXꢀSVCSꢀINC
500ꢀBrushyꢀCreekꢀRoad,ꢀSuiteꢀ306
CedarꢀParkꢀTxꢀ78613

FREDꢀODANGA
contact@cedatex.com
512-339-0155ꢀ
Fax:ꢀ5123392829

MDB M/AfricanꢀAmerican AU

ꢀ
V00000946387
CariꢀHarrington
PoꢀBoxꢀ1446
BastropꢀTxꢀ78602

CariꢀHarrington
cari@h2ogeotx.com
5127859801ꢀ
Fax:ꢀ5127859801

WDB F/Caucasian SL
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ꢀ
ENV7167715
ENVIRONMENTALꢀSURVEYꢀINC
4602ꢀPlacidꢀPlace
AustinꢀTxꢀ78731

IngridꢀKarklins
ingrid.karklins@envirosurvey.com
5124588531ꢀ512
Fax:ꢀ5124588531

WB F/Caucasian AU

ꢀ
V00000917830
EarthcoꢀLandscapeꢀConstructionꢀLLC
4500ꢀWilliamsꢀDr.ꢀSuiteꢀ212-108
GeorgetownꢀTxꢀ78633

HeathꢀWilliamson
earthcolc@aol.com
5128187015ꢀ
Fax:ꢀ5129438333

MDB M/AfricanꢀAmerican SL

ꢀ

VS0000012711
EnvironmentalꢀSafetyꢀServicesꢀInc.
14101ꢀHwyꢀ290ꢀW
Bldg.ꢀ400,ꢀSuiteꢀC
AustinꢀTxꢀ78737

JoeꢀLopez
enviross@hotmail.com
512-989-2259ꢀ
Fax:ꢀ5123729375

MDB M/Hispanic SL

ꢀ
JOH2629800
JohnsonꢀHauling,ꢀLLC
1805ꢀElmira
AustinꢀTxꢀ78721

ULYSSESꢀJOHNSON
johnsonhauling@hpeprint.com
512-928-1060ꢀ
Fax:ꢀ512-926-4180

MB M/AfricanꢀAmerican AU

ꢀ

V00000945460
KeithꢀKneeland
520ꢀCountyꢀRoadꢀ108
Unitꢀ11
HuttoꢀTxꢀ78634

KeithꢀKneeland
fhmccants@gmail.com
7703551270ꢀ

MDB M/AfricanꢀAmerican SL

ꢀ
V00000926331
Mꢀ&ꢀRꢀGENERALꢀCONTRACTINGꢀLLC
PoꢀBoxꢀ90981
AustinꢀTxꢀ78709

NormaꢀBrito
norma.brito1@gmail.com
5129640590ꢀ

MWB F/Hispanic AU

ꢀ
V00000938474
MASꢀRoadꢀ&ꢀUtilities,ꢀInc.
15308ꢀGingerꢀStreet
AustinꢀTxꢀ78728

KylieꢀSmith
masroadandutilities@gmail.com
5126804310ꢀ

WB F/Caucasian AU

ꢀ
V00000915343
MajesticꢀServicesꢀInc
8120ꢀNorthꢀIhꢀ35,ꢀSuiteꢀ101
AustinꢀTxꢀ78753

SharalꢀAꢀBrown
majesticsvcinc@aol.com
512-470-9221ꢀ
Fax:ꢀ5128363802

MWDB F/AfricanꢀAmerican AU

ꢀ
ROA7009475
ROADWAYꢀSPECIALTIESꢀINC
PoꢀBoxꢀ90309
AustinꢀTxꢀ78709-0309

DanetteꢀShelton
danette@roadwayspecialties.com
5122806666ꢀ
Fax:ꢀ5122806066

WDB F/Caucasian AU

ꢀ
V00000921504
TERRAꢀECOSERVICESꢀLLC
11006ꢀSwelflingꢀTerrace
AustinꢀTxꢀ78737

HOLLYꢀROSS
hross@terraecoservices.com
5122882167ꢀ

WDB F/Caucasian SL

ꢀ
98815  Fence Installation and Repair

ADV7008080
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ꢀ

ADV7008080
AFFORDABLEꢀLAWNꢀCAREꢀAND
LANDSCAPINGꢀINC
13523ꢀPondꢀSpringsꢀRd
AustinꢀTxꢀ78729-4415

VINCENTꢀUHEREK
vincent@advancelandscapedesign.com
512-918-8009ꢀ
Fax:ꢀ512-918-0162

MWB F/Hispanic AU

ꢀ
V00000915343
MajesticꢀServicesꢀInc
8120ꢀNorthꢀIhꢀ35,ꢀSuiteꢀ101
AustinꢀTxꢀ78753

SharalꢀAꢀBrown
majesticsvcinc@aol.com
512-470-9221ꢀ
Fax:ꢀ5128363802

MWDB F/AfricanꢀAmerican AU

ꢀ
V00000935461
MarioꢀVasquez
3585ꢀRockingꢀJꢀRd.
RoundꢀRockꢀTxꢀ78665

MarioꢀVasquez
info@swiftcorptx.com
5124707575ꢀ

MDB M/Hispanic AU

ꢀ
PIA8322157
PIATRAꢀINC
PoꢀBoxꢀ9593
AustinꢀTxꢀ78766-9593

MIRELAꢀGLASS
INFO@PIATRAINC.COM
512-299-0404ꢀ

WDB F/Caucasian AU

ꢀ
ROA7009475
ROADWAYꢀSPECIALTIESꢀINC
PoꢀBoxꢀ90309
AustinꢀTxꢀ78709-0309

DanetteꢀShelton
danette@roadwayspecialties.com
5122806666ꢀ
Fax:ꢀ5122806066

WDB F/Caucasian AU

ꢀ
V00000943081
RalphꢀAnthonyꢀWright
1716ꢀMeanderꢀDr
AustinꢀTxꢀ78721

RalphꢀAꢀWright
wright_ralph@yahoo.com
5127913644ꢀ
Fax:ꢀ5125240698

MB M/AfricanꢀAmerican AU

ꢀ
ALL8314335
TONYꢀPARENTꢀENTERPRISES
13350ꢀOldꢀKimbroꢀRd,ꢀBldgꢀA
ManorꢀTxꢀ78653

TONYꢀPARENT
estimating@alliedfence1950.com
512-255-5416ꢀ
Fax:ꢀ512-255-7096

MB M/Hispanic AU

ꢀ
UNI7027985
UNISMꢀDEVELOPMENTꢀCOꢀINC
PoꢀBoxꢀ14145
AustinꢀTxꢀ78761-4145

BENꢀWARMATE
unism@sbcglobal.net
512-255-3726ꢀ
Fax:ꢀ512-255-1451

MB M/AfricanꢀAmerican AU

ꢀ
WOO7143440
WOOLERYꢀCUSTOMꢀFENCEꢀCO
P.O.ꢀBoxꢀ986
ElginꢀTxꢀ78621-5585

ESTELLEꢀWOOLERY
bids@wooleryfence.com
512-281-2186ꢀ
Fax:ꢀ512-233-5396

WDB F/Caucasian SL
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Vendors Outside the SLBP Area
ꢀ
33055  Fencing, Temporary (For Construction and Other Ind

ꢀ
V00000947574
BlackTopꢀIndustriesꢀLLC
1361ꢀWaldꢀRd.ꢀSte.ꢀ802
NewꢀBraunfelsꢀTxꢀ78132

8306250216ꢀ
8443502338
sales@blacktopindustries.net

WB F/Caucasian TX

ꢀ
CON7107060
CONROEꢀWOODꢀPRODUCTSꢀINC
804ꢀWestꢀDallasꢀSteꢀ#1
ConroeꢀTxꢀ77301-2208

888-636-3098ꢀ
936-760-2975
CONROEWOODPR@CONSOLIDATED.NET

WDB F/Caucasian TX

ꢀ
5507818  BARRICADES, TRAFFIC, PORTABLE

ꢀ
V00000947574
BlackTopꢀIndustriesꢀLLC
1361ꢀWaldꢀRd.ꢀSte.ꢀ802
NewꢀBraunfelsꢀTxꢀ78132

8306250216ꢀ
8443502338
sales@blacktopindustries.net

WB F/Caucasian TX

ꢀ
91244  Excavation Services

ꢀ
V00000938454
TommyꢀLeeꢀNays
2307ꢀTaylorꢀStreet
WacoꢀTxꢀ76705

2543409798ꢀ

coaloil1@yahoo.com
MDB M/AfricanꢀAmerican TX

ꢀ

VC0000102952
WILLIAMSꢀTUNNELINGꢀINDUSTRIES
INC
18922ꢀWoodglenꢀShadows
HumbleꢀTxꢀ77396

8328891468ꢀ
512-285-3477
WILLIAMS_EDISON@YAHOO.COM

MDB M/AfricanꢀAmerican TX

ꢀ
91319  Construction, Curb and Gutter (Maintenance, Repair, Removal)

ꢀ
V00000945717
C2ꢀConcreteꢀInc.
Suiteꢀ3-E
PflugervilleꢀTxꢀ78600

5126665064ꢀ
5126665066
gcosme@c2concrete.com

MDB M/Hispanic TX

ꢀ
V00000946051
FernanꢀGranados
106ꢀRidgewoodꢀDr
DelꢀRioꢀTxꢀ78840

8303098499ꢀ

granadosf12@gmail.com
MDB M/Hispanic TX

IBA7153325
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ꢀ

IBA7153325
IBARRAꢀCONSULTINGꢀENGINEERS
INC
Suiteꢀ840
DallasꢀTxꢀ75205

214-219-1030ꢀ
555-555-5555
ibarra@ibarraengineer.com

MWDB F/Hispanic TX

ꢀ
V00000920091
TejasꢀPremierꢀBuildingꢀContractor,ꢀInc.
1811ꢀS.ꢀLaredoꢀSt.
SanꢀAntonioꢀTxꢀ78207

2108215858ꢀ
2108215862
julissa@tejaspremierbc.com

MWDB /Hispanic TX

ꢀ
9134735  DRIVEWAY PAVEMENT, PORTLAND CEMENT CONCRETE.

ꢀ
V00000945717
C2ꢀConcreteꢀInc.
Suiteꢀ3-E
PflugervilleꢀTxꢀ78600

5126665064ꢀ
5126665066
gcosme@c2concrete.com

MDB M/Hispanic TX

ꢀ

STA8309511
STANDARDꢀCEMENTꢀMATERIALS
INC
5710ꢀWꢀ34thꢀStꢀSteꢀA
HoustonꢀTxꢀ77092-6520

713-680-0482ꢀ
713-680-1017
mtamez@standardcement.com

MDB M/Hispanic TX

ꢀ
V00000900746
UnderꢀConstruction,ꢀInc.
114ꢀNeꢀ28thꢀSt
GrandꢀPrairieꢀTxꢀ75050

9725908922ꢀ
9725908924
ejohnson@slsstexas.com

MDB M/AfricanꢀAmerican TX

ꢀ
9134769  SIDEWALK W/RAMPS FOR THE HANDICAPPED.

ꢀ
V00000945717
C2ꢀConcreteꢀInc.
Suiteꢀ3-E
PflugervilleꢀTxꢀ78600

5126665064ꢀ
5126665066
gcosme@c2concrete.com

MDB M/Hispanic TX

ꢀ
V00000946051
FernanꢀGranados
106ꢀRidgewoodꢀDr
DelꢀRioꢀTxꢀ78840

8303098499ꢀ

granadosf12@gmail.com
MDB M/Hispanic TX

ꢀ
V00000900746
UnderꢀConstruction,ꢀInc.
114ꢀNeꢀ28thꢀSt
GrandꢀPrairieꢀTxꢀ75050

9725908922ꢀ
9725908924
ejohnson@slsstexas.com

MDB M/AfricanꢀAmerican TX

ꢀ
91360  Construction, Water System, Main and Service Line

ꢀ
VS0000027166
SKEꢀConstruction,ꢀLLC
PoꢀBoxꢀ1111ꢀ
CypressꢀTxꢀ77410

281-585-4100ꢀ
281-585-5707
shelly@ske1.net

MWB F/NativeꢀAmerican TX
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ꢀ
9157297  PHOTOGRAPHY, CONSTRUCTION

ꢀ
V00000913996
DeborahꢀDꢀPedigo
Suiteꢀ6
SanꢀAntonioꢀTxꢀ78229-2676

2104014501ꢀ
2103967306
debbiep@pedigostaffing.com

WB F/Caucasian TX

ꢀ
96148  Laboratory and Field Testing Services (Not Otherwi

ꢀ

ENV1756650
FERKAMꢀMANAGEMENT
CORPORATION
303ꢀEꢀMainꢀSt
HumbleꢀTxꢀ77338

281-446-4371ꢀ
281-446-8061
FFYEPEZ@HOTMAIL.COM

MB M/Hispanic TX

ꢀ
GRE8304338
GREENꢀPLANETꢀINC
6371ꢀHwyꢀ276ꢀW
RoyseꢀCityꢀTxꢀ75189-5204

972-636-1515ꢀ
972-636-3948
HAICHA@GREENPLANETINC.COM

WDB F/Caucasian TX

ꢀ

VS0000018853
IntegratedꢀTestingꢀandꢀEngineering
CompanyꢀofꢀSanꢀAntonioꢀLP
12028ꢀRadiumꢀ
SanꢀAntonioꢀTxꢀ78216

2105259033ꢀ
210-525-9032
muralis@intec-sa.com

WMB M/Asian TX

ꢀ

SAN7080125
SANꢀANTONIOꢀTESTING
LABORATORY
1610ꢀSꢀLaredoꢀSt
SanꢀAntonioꢀTxꢀ78207-7029

210-229-9920ꢀ
210-229-9921
MHAWK@SATESTINGLAB.COM

MWDB F/Hispanic TX

ꢀ

SEP4177900
SEPARATIONꢀSYSTEMS
CONSULTANTSꢀINC
17041ꢀElꢀCaminoꢀRealꢀSteꢀ200
HoustonꢀTxꢀ77058-2629

281-486-1943ꢀ
281-486-7415
hhodges@sscienvironmental.com

WDB F/Caucasian TX

ꢀ
96239  Hauling Services

ꢀ
V00000922619
BENITOꢀMUNOZ
PoꢀBoxꢀ592656
SanꢀAntonioꢀTxꢀ78259

5127498126ꢀ

erikrmunoz@yahoo.com
MB M/Hispanic TX

ꢀ
VS0000027560
SARꢀTransportation,ꢀL.L.C.
11325ꢀF.M.ꢀ156ꢀSouthꢀ
JustinꢀTxꢀ76247

9402420666ꢀ
9402420673
pam@sartrans.com

WB F/Caucasian TX

ꢀ
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96877  SURVEY (NOT AERIAL OR RESEARCH

ꢀ
V00000935053
BigꢀSkyꢀSurveying,ꢀLLC
1200ꢀCountyꢀRdꢀ152ꢀUnitꢀ46
GeorgetownꢀTxꢀ79606

3254286959ꢀ

bigskysurvey@yahoo.com
MDB M/NativeꢀAmerican TX

ꢀ
MAE8319636
MAESTASꢀ&ꢀASSOCIATESꢀINC
8122ꢀDatapointꢀDrive,ꢀSuiteꢀ840
SanꢀAntonioꢀTxꢀ78229

210-366-1988ꢀ
210-366-1980
amaestas@maesce.com

MDB M/Hispanic TX

ꢀ
POZ8319072
POZNECKI-CAMARILLOꢀINC
5835ꢀCallaghanꢀRdꢀSteꢀ200
SanꢀAntonioꢀTxꢀ78228-1224

210-349-3273ꢀ
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

ꢀ ꢀ TotalꢀinꢀSLBP: 262
ꢀ ꢀ TotalꢀOutsideꢀSLBP: 27
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GOOD FAITH EFFORTS INSTRUCTIONS (CITY OF AUSTIN ORDINANCE 2-9A-D) 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation: 
 

 Solicitation sent to MBE/WBE firms in the Significant Local Business Presence (SLBP – 5 Counties 
include Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for 
subcontracting opportunities not less than 7 business days prior to bid date.  Notices must be sent 
using two separate reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
 Such as evidence of written notice includes copy of letters (solicitation notice) that was sent 

by email, fax, or mail. 
 Such as evidence of two separate methods used to notify MBE/WBEs include fax logs, email 

confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone 
contacts, alone, will not be sufficient.)  

 Written correspondence to certified vendors should include names, addresses, and other identifying 
information including your company’s phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

 Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
 Submit copies of written responses from all respondents to your solicitation. 
 If interested MBEs or WBEs responded, document follow up on log of contacts and include 

date and contact information 
 Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. (Facebook Business Page, LinkedIn Business Profile, Twitter Business Account, or 
see below for a list of local minority trade publishers) 
 Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
 If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts. 

 Negotiate in good faith with interested MBEs and WBEs. 
 If negotiated in good faith with interested MBEs and WBEs, document results on log of 

contacts. 
 Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBE/WBE Program 

requirements). 
 Not rejecting MBEs or WBEs as being unqualified without sound reasons. 
 Seeking the services of available minority and women community organizations (See below) 

 Documentation of contacts with trade associations and Chambers of Commerce. 
 Selecting portions of the work that will increase the likelihood that the MBE/WBE goals will be met. 
 
The following additional Good Faith Efforts factors may also be considered: 
 
 Efforts to assist MBE/WBEs in bonding, insurance, and financing where appropriate. 

 If assistance was provided, document in log of contacts.   
 Efforts to assist MBE/WBEs in obtaining necessary equipment, supplies, and materials. 

 If assistance was provided, document in log of contacts. 
 
In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers 
successfully meeting the goals.   
 

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE MAY RESULT IN A DETERMINATION OF NON-
COMPLIANCE OR REJECTION OF YOUR REQUEST FOR CHANGE 

 
  



 
 

SM AL L  &  M I N O R IT Y  BU S I N E S S  RE S O U R CE S  CO N T AC T  IN F O RM AT I O N  
 
 

Compliance CERTIFICATION MAIN OFFICE 
512-974-7600 512-974-7645 512-974-7600 

512-974-7601 512-974-7601 512-974-7622 
Smbrcompliancedocments@austintexas.gov smbrcertification@austintexas.gov www.austintexas.gov/smbr 

    
SMBR’s Plan Room 

 
The City of Austin’s Small & Minority Business Resources (SMBR) Department has a Plan room for 
viewing City of Austin project plans and specifications as well as other local, private, and public sector 
jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide contractors up-to-date 
construction project information, plans and specification through the Internet. Projects include public 
and private sector opportunities in 100 South and Central Texas counties.  
 
Where is the Plan Room? 
It’s located at the offices of SMBR                                     
4201 Ed Bluestein Blvd. 
Austin, TX 78721  
 
How much will it cost? 
 
There are no fees to access the information. There are minimal fees for copying and printing of plan 
and specification sheets. 
 
What are my next steps? 
 
Attend a free one-hour orientation session to learn how to operate the on-line service. Call (512) 974-
7799 to make an appointment or for more information. 

 
For more information or to view a list of projects currently available in the Plan Room visit website at 
www.austintexas.gov/smbr under the Plan Room projects. 

 
 

BONDING 
 
Bonding is a type of protection that a governmental agency or prime contractor may require that your 
company have in order to work on a contract. A bonding application will take several days. Get 
started today. Be proactive by making an appointment to talk to SMBR’s Bonding Financial 
Consultant, Luke Ortega Luper as soon as possible. He can be reached at (512-974-7733 or email 
him at Luke.Luper@austintexas.gov. You will also find past copies of his newsletters on our website 
at http://austintexas.gov/department/bonding.  
 
Keep in mind that SMBR does not issue bonds; however, we do provide our bonding resource 
program as a free and confidential service to our business owners.  
   

 
 



AUSTIN MINORITY NEWSPAPERS

Capital City Argus News
PO Box 140471
Austin, TX 78714-0471
512-926-0348 Fax: same as phone 

 Charles M. Miles
Email: CMilesArgus@yahoo.com 

El Mundo Newspaper
2112 E. Cesar Chavez
Austin, TX 78702
512-476-8636 

 Email: info@elmundonewspaper.com 

La Prensa
PO Box 6504
Austin, TX 78762-6504
512-478-3090 Fax: 512-482-6400 

 Catherine Vasquez-Revilla
Email: laprensa@aol.com 

Nokoa The Observer
PO Box 1137
Austin, TX 78767
512-499-8713 Fax: same as phone 

 Akwasi Evans
Email: akwasievans2013@gmail.com 

The Villager
4132 E. 12th Street
Austin, TX 78721
512-476-0082 Fax: 512-476-0179 

 Tommy L. Wyatt
Email: vil3202@aol.com 

World Journal Inc. of Texas/World
Journal Chinese Daily News
5855 Sovereign Dr. #C
Houston, TX 77036

 Sherry Wang
Email: sherrywang1020@yahoo.com 



LOCAL MINORITY SERVICE ORGANIZATIONS

Asian Contractor Association
4201 Ed Bluestein Blvd, 2nd floor
Austin, TX 78721
512-926-5400 Fax: 512-926-5410 

 Aletta Banks
www.acta-austin.com
Email: asiancontractor@gmail.com 

Austin Area Black Contractors
Association
6448 Highway 290 East, Suite E-107
Austin, TX 78723
512-467-6895 Fax: 512-467-9808 

 Carol Hadnot
www.abcatx.com
Email: brc-pro@att.net 

Business Investment Growth (BIG Austin)
Capital Plaza Bank Office Building
5407 N. IH-35, Ste 200
Austin, TX 78723
512-928-8010 Fax: 512-926-2997 

 Stacy Dukes-Rhone
www.bigaustin.org
Email: info@bigaustin.org 

Business Resource Consultants
(BRC)/(Bid Briefs)
6448 Highway 290 East, Suite E-107
Austin, TX 78723
512-467-6894 Fax: 512-467-9808 

 Carol S. Hadnot
Email: brc-pro@att.net 

Greater Austin Asian Chamber of
Commerce
8001 Centre Park Drive, Suite 160
Austin, TX 78731
512-407-8240 

 Jodie Huynh
www.austinasianchamber.org
Email: jhuynh@austinasianchamber.org 

Greater Austin Black Chamber of
Commerce
African-American Heritage Center
912 E. 11th Street, Suite A
Austin, TX 78702
512-459-1181 Fax: 512-459-1183 

 Tam Hawkins
www.austinbcc.org
Email: admin@austinbcc.or 

Greater Austin Hispanic Chamber of
Commerce
3601 Far West Blvd, Suite 204
Austin, TX 78731
512-476-7502 Fax: 512-476-6417 

 Casilda Clarich
www.gahcc.org
Email: cclarich@gahcc.org 

U.S. Hispanic Contractors Association de
Austin (USHCA)
920 E. Dean Keeton Street
Austin, TX 78705
512-922-0507 

 Juan Oyervides
www.ushca-austin.com
Email: info@ushca-austin.com 



360 Professional Services, Inc.
P.O. Box 3639
Cedar Park, Tx  78630

A. Garcia Trucking Inc
1000 Dacy Lane
Kyle, Tx  78640

Abc Erosion Control Inc
23407 Fulkes Lane
Leander, Tx  78641

Affordable Lawn Care And Landscaping 
Inc
13523 Pond Springs Rd
Austin, Tx  78729-4415

All Points Inspection Svcs Inc
6613 Bramber Ln
Austin, Tx  78754

Antonio Ramos Lizardo
11105 Pearce Ln
Del Valle, Tx  78617

Apv Construction And Remodeling Llc
1008 York Castle Dr
Pflugerville, Tx  78660

Arias & Associates Inc
13581 Pond Springs Road

Austin, Tx  78729
#210

Asd Consultants Inc
8120 N Ih 35
Austin, Tx  78753

Austin Constructors Llc
Po Box 18595
Austin, Tx  78760

Austin Lumber Co Inc
630 S. Washington
La Grange, Tx  78945

Austin Underground Inc
Po Box 5650
Lago Vista, Tx  78645-5650

Accurate Pavement Striping Llc
2411 Patterson Industrial Dr Ste #B
Pflugerville, Tx  78660

Alberto R Guerra
1302-A Highway 71 W
Bastrop, Tx  78602

All Business Machines, Inc.
2028 E. Ben White Boulevard, Suite 230
Austin, Tx  78741

Alpha Paving Industries Llc
Po Box 6565
Round Rock, Tx  78683

Ashley Dubose
12609 Casting Drive
Manor, Tx  78653

Atx Jg Concrete Solution Llc
Po Box 983
Manor, Tx  78653

Austin Formula Utilities Llc.
3701 Hobbs Cove
Austin, Tx  78749

Avery Williamson
1407 Brandi Lane
Round Rock, Tx  78681

Baer Engineering & Environmental 
Consulting Inc
7756 Northcross Dr Ste 211
Austin, Tx  78757-1725

Barbara White
9701 Wayside Blvd
Austin, Tx  78724

Benito Munoz
Po Box 592656
San Antonio, Tx  78259

Bonifacio Reyes Rangel
2108 E 16th St
Austin, Tx  78702

Bridget C Thomas
1514 Ed Bluestein Ste 101
Austin, Tx  78721

Beyond Engineering And Testing, Llc
3801 Doris Lane, Suite B
Round Rock, Tx  78664

Big Sky Surveying, Llc
1200 County Rd 152 Unit 46
Georgetown, Tx  79606

Blacktop Industries Llc
1361 Wald Rd. Ste. 802
New Braunfels, Tx  78132

C2 Concrete Inc.
15907 Windermere Dr.

Pflugerville, Tx  78600
Suite 3-E

Capital Architectural Signs Inc
6500 North Lamar Blvd, Ste B
Austin, Tx  78752



Ceda-Tex Svcs Inc
500 Brushy Creek Road, Suite 306
Cedar Park, Tx  78613

Central Texas Barricade Inc
Po Box 1088
Bastrop, Tx  78602-1088

Cgt Aus Inc
12730 Laws Rd
Buda, Tx  78610-9695

Chlor-Serv Inc
Po Box 996
Hutto, Tx  78634

Cl Concrete Construction Corporation
Po Box 971
Taylor, Tx  76574

Cms 2 Trucking Inc
Po Box 141423
Austin, Tx  78714-1423

Comanche Xpress Llc
Po Box 144402
Austin, Tx  78714

Conroe Wood Products Inc
804 West Dallas Ste #1
Conroe, Tx  77301-2208

Cvi Development, Llc.
1801 Lavaca 2-J
Austin, Tx  78701

Cx2 Construction, Inc.
19507 Fm 150 W
Driftwood, Tx  78619

Cantu Construction Inc
14806 Eilers Rd
Austin, Tx  78719

Cari Harrington
Po Box 1446
Bastrop, Tx  78602

Casto Lopez Concrete Llc
1955 Fm 2001 Suite 200
Buda, Tx  78610

Cynthia Cueva-Luna
Po Box 180233
Austin, Tx  78718

D Guerra Construction Llc
9810 Fm 969
Austin, Tx  78724

David Dela Cerda
2302 Southwood Hills Dr
Taylor, Tx  76574

Dfi Signs Of Texas, Llc
6004 Danwood Dr
Austin, Tx  78759

Dhl Analytical Inc
2300 Double Creek Dr
Round Rock, Tx  78664-3801

Dawn Smith
11516 Sunny Creek Ln
Manor, Tx  78653

Deborah D Pedigo
8000 Donore Place

San Antonio, Tx  78229-2676
Suite 6

Diva Imaging Llc
2003 La Casa Dr
Austin, Tx  78704-4720

E &T Masonry Construction & Remodeling 
Co. Llc
9905 Fm 973 North
Manor, Tx  78653

Ear Telecommunications Llc
Eartc

Austin, Tx  78728
16201 Bratton Ln

Eileen Merritt Inc
4910 West Hwy 290
Austin, Tx  78735

Environmental Survey Inc
4602 Placid Place
Austin, Tx  78731

Eagle Pride Supply Llc
13900 Ih 35 Suite D1
Austin, Tx  78727

Earthco Landscape Construction Llc
4500 Williams Dr. Suite 212-108
Georgetown, Tx  78633

Environmental Safety Services Inc.
14101 Hwy 290 W

Austin, Tx  78737
Bldg. 400, Suite C

Esperanza C White
P.O. Box 1202
Dripping Springs, Tx  78620

Evander Home Solutions Llc
401 Congress Ave. Suite#1540
Austin, Tx  78701



Facilities Rehabilitation Inc
9120 S Fm 973
Austin, Tx  78719

Ferkam Management Corporation
303 E Main St
Humble, Tx  77338

Felis Balderas Sr.
6803 Viewing Place
Austin, Tx  78719

Fernan Granados
106 Ridgewood Dr
Del Rio, Tx  78840

Fernandez Trucking
12221 Hulsey Rd

Manor, Tx  78653
Unit 2

Fuego Transportation Llc
1912 Dry Season Trl.
Austin, Tx  78754

Garcia J Contractors Inc
Po Box 1649
Buda, Tx  78610

Geosearch Llc
3006 Bee Caves Rd Ste A230
Austin, Tx  78746-5686

Global Engineers Inc
4219 Pebblestone Trl
Round Rock, Tx  78665-5027

Gonzalez - De La Garza & Associates
3800 N. Lamar St.

Austin, Tx  78756
Ste. 200

Green Planet Inc
6371 Hwy 276 W
Royse City, Tx  75189-5204

Glen M Winston
2303 Vanderbilt Circle
Austin, Tx  78723

Guerra Underground Llc
9810 Fm 969
Austin, Tx  78724

Hogan Murray Inc
Po Box 103
Buda, Tx  78610-0103

Holt Engineering Inc
2220 Barton Skyway
Austin, Tx  78704-5737

Hvj South Central Texas - M&J, Inc.
4201 Freidrich Lane

Austin, Tx  78744
Suite # 110

Heavy Roadway Construction Services, Llc
1305 Terrace Viewdr
Cedarpark, Tx  78613

Hope E Green
2906 E Martin Luther King Jr Blvd

Austin, Tx  78702
#4102

I T Gonzalez Engineers
3501 Manor Rd
Austin, Tx  78723-5815

Ibarra Consulting Engineers Inc
3100 Monticello Ave.

Dallas, Tx  75205
Suite 840

Inland Geodetics Llc
1504 Chisholm Trail Rd Ste 103
Round Rock, Tx  78681

Ivy'S Trucking Corp
127 Elm Grove Ct
Dale, Tx  78616

Integrated Testing And Engineering 
Company Of San Antonio Lp
12028 Radium
San Antonio, Tx  78216

J A Road Boring
1000 Dacy Ln
Kyle, Tx  78640-5143

J Two Sons Concrete Contractors Llc
2823 Hwy 21 W
Dale, Tx  78616

Jag Trucking Inc
800 Private Rd 917
Georgetown, Tx  78626

Jb Asphalt Paving & Grading Llc
Po Box 92856
Austin, Tx  78709

Jc Torres Llc
2419 Hallie Lane
Round Rock, Tx  78664

Jose Mendez
2101 S. Ih 35

Austin, Tx  78741
Suite # 202

Jpc Construction Inc
1706 Hur Industrial Blvd
Cedar Park, Tx  78613



Juan Deanda Trucking Llc
5101 Hwy 21
Maxwell, Tx  78656

Jeff T Ellison
Po Box 3605
Pflugerville, Tx  78691

Jennifer Weems
206 Bellagio Dr
Austin, Tx  78734-5082

Johnson Hauling, Llc
1805 Elmira
Austin, Tx  78721

Keith Kneeland
520 County Road 108

Hutto, Tx  78634
Unit 11

L Contractors, Llc
5415 Mckinney Falls Pkwy
Austin, Tx  78744

Landmark Surveying L P
2205 E. 5th Street
Austin, Tx  78702

Lillie'S Trucking Inc
1110 Radam Cir
Austin, Tx  78745-3018

Lorraine Flores
952 Skyline Rd
Dale, Tx  78616-2442

Latonya J Pegues
3201 Bee Caves Rd, Ste 161662
Austin, Tx  78746

Lewis Clark Trucking, Llc
14815 Avery Ranch Blvd

Austin, Tx  78717
Unit 2302

Lewis Concrete Restoration
405 Ware Dr
Buda, Tx  78610

Liquid Waste Solutions, Llc
Po Box 1437
Buda, Tx  78610

M & R General Contracting Llc
Po Box 90981
Austin, Tx  78709

Maestas & Associates Inc
8122 Datapoint Drive, Suite 840
San Antonio, Tx  78229

Marie'S Trucking
2314 Wagon Crossing Path
Austin, Tx  78744-4330

Mars Industries L L C
Po Box 560
Cedar Creek, Tx  78612-0560

Mas Road & Utilities, Inc.
15308 Ginger Street
Austin, Tx  78728

Mcgray & Mcgray Land Surveyors Inc
3301 Hancock Dr Ste 6
Austin, Tx  78731-5441

Melendrez Trucking Llc
11608 Moore Rd
Austin, Tx  78719-9652

Muniz Concrete & Contracting Inc
Po Box 6596
Austin, Tx  78762

Mwm Designgroup Inc
305 E Huntland Dr Ste 200
Austin, Tx  78752

Majestic Services Inc
8120 North Ih 35, Suite 101
Austin, Tx  78753

Maldonado-Burkett, Llp
2312 Western Trails Blvd

Austin, Tx  78745-1638
Ste C-303

Mario Vasquez
3585 Rocking J Rd.
Round Rock, Tx  78665

Masonry Plus Llc
P.O. Box 42123
Austin, Tx  78704

Mauricio Riesco
1403 Blakeney Ln
Austin, Tx  78753

Misty Carter
18700 Windless Way
Pflugerville, Tx  78660

Ndl Transport Inc
902 Bodgers Dr
Austin, Tx  78753

Naomi J Richard
P. O. Box 90644
Austin, Tx  78709-0644



Oviedo Trucking Llc
3820 Julianas Way
Round Rock, Tx  78665

Panther Creek Transportation Inc
Po Box 2715
Georgetown, Tx  78627

Piatra Inc
Po Box 9593
Austin, Tx  78766-9593

Poznecki-Camarillo Inc
5835 Callaghan Rd Ste 200
San Antonio, Tx  78228-1224

Pamela Korenn Grovey
12000 Dessau Road

Austin, Tx  78754
Apt 1135

Pete Ignacio Balderas
7224 White Panda Run
Del Valle, Tx  78617

Prota, Inc.
P.O. Box 342195
Austin, Tx  78734

Rama Tirumalachar
13105 Hymeadow Circle
Austin, Tx  78729

Rami Transportation Inc
7719 Mcangus Rd
Del Valle, Tx  78617-5911

Rbr Trucking, Inc.
9501 W. State Hwy 29
Liberty Hill, Tx  78642

Roadway Specialties Inc
Po Box 90309
Austin, Tx  78709-0309

Ruben P Rocha
8501 S Fm 973 Rd.
Austin, Tx  78719

Ralph Anthony Wright
1716 Meander Dr
Austin, Tx  78721

Regional Engineering Inc.
937 Reinle Street

Austin, Tx  78751
Suite # 22

Robert E Ashford
P O Box 16478
Austin, Tx  78761

Robert M Medel
10811 San Jose Venue
Del Valle, Tx  78617

Rodriguez Engineering Laboratories Llc
13809 Turbine Drive
Austin, Tx  78728

Rucoba & Maya Construction, Llc
35 Flint Rd
Kyle, Tx  78640

Sammie J Kellough
2314 Wagon Crossing Path
Austin, Tx  78744-4330

San Antonio Testing Laboratory
1610 S Laredo St
San Antonio, Tx  78207-7029

Santa Clara Construction Ltd
9811 Anderson Mill Road, Ste 201
Austin, Tx  78750

Sar Transportation, L.L.C.
11325 F.M. 156 South
Justin, Tx  76247

Separation Systems Consultants Inc
17041 El Camino Real Ste 200
Houston, Tx  77058-2629

Serna'S Trucking Llc
P.O. Box 2100
Kyle, Tx  78640

Seto Vargas Utilities Inc
5300 Navarro Creek Rd
Del Valle, Tx  78617

Sge Consultants, Llc
1212 E. Anderson Lane
Austin, Tx  78752

Ske Construction, Llc
Po Box 1111
Cypress, Tx  77410

Standard Cement Materials Inc
5710 W 34th St Ste A
Houston, Tx  77092-6520

Sadler Boring Llc
1260 Elliott Ranch Rd.
Buda, Tx  78610

Stephanie Braun Clayton Llc
812 W Gibson St
Austin, Tx  78704



Terra Ecoservices Llc
11006 Swelfling Terrace
Austin, Tx  78737

Texas Trucking Co Inc
3900 Shell Rd
Georgetown, Tx  78628-9249

Tony Parent Enterprises
13350 Old Kimbro Rd, Bldg A
Manor, Tx  78653

Tri Recycling Inc
Po Box 26499
Austin, Tx  78755-0499

Trini Construction Builder Llc
Po Box 81431
Austin, Tx  78708

Tejas Premier Building Contractor, Inc.
1811 S. Laredo St.
San Antonio, Tx  78207

Tommy Lee Nays
2307 Taylor Street
Waco, Tx  76705

Trachmar, Llc
2900 N Quinlan Park Rd Ste B240 - 321
Austin, Tx  78732

Unintech Consulting Engineers Inc
505 E. Huntland Drive, Suite 335
Austin, Tx  78752

Unism Development Co Inc
Po Box 14145
Austin, Tx  78761-4145

Under Construction, Inc.
114 Ne 28th St
Grand Prairie, Tx  75050

Underground Water Solutions Co.
Po Box 1355
Elgin, Tx  78621

Vaquero Commercial, Inc.
P.O. Box 170759
Austin, Tx  78717

Vickrey & Assoc Inc
2009 S Capital Of Texas Highway Ste 
320, Tejas Plaza
Austin, Tx  78746

Villafana Enterprises Incorporated
2616 Glen Field Drive
Cedar Park, Tx  78613

Walker Texas Surveyors Inc
Po Box 324
Cedar Park, Tx  78630-0324

Williams Tunneling Industries Inc
18922 Woodglen Shadows
Humble, Tx  77396

Woolery Custom Fence Co
P.O. Box 986
Elgin, Tx  78621-5585

Walkers Journey Trucking Llc
127 Adage Drive
Pflugerville, Tx  78660

Waterfilled Barrier Systems International, 
Inc.
195 Stockade Ranch Rd., B
Paige, Tx  78659

Xevex Construction Llc
Po Box 681
Buda, Tx  78610

Ysassi Inc.
Po Box 170071
Austin, Tx  78717

Zamora Llc
1425 S Loop 4
Buda, Tx  78610

Zlynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin, Tx  78723
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	Tech-Specs-Combined.pdf
	ITEM_NO._101S___PREPARING_RIGHT_OF_WAY_1_4_11(ftr)
	ITEM_NO._104S___REMOVING_PORTLAND_CEMENT_CONCRETE_9_26_12(ftr)
	ITEM_NO._210S___FLEXIBLE_BASE_2_24_10(ftr)
	ITEM_NO._230S___ROLLING__FLAT_WHEEL__8_20_07(ftr)
	ITEM_NO._232S___ROLLING__PNEUMATIC_TIRE__8_20_07(ftr)
	ITEM_NO._236S___PROOF_ROLLING_8_20_07(ftr)
	ITEM_NO._301S___ASPHALTS__OILS__AND_EMULSIONS_8_20_07(ftr)
	ITEM_NO._306S___PRIME_COAT_2_24_10(ftr)
	ITEM_NO._340S___HOT_MIX_ASPHALTIC_CONCRETE_PAVEMENT_9_26_12(ftr)
	ITEM_NO._402S___CONTROLLED_LOW_STRENGTH_MATERIAL_11_13_07(ftr)
	ITEM_NO._403S___CONCRETE_FOR_STRUCTURES_9_26_12(ftr)
	ITEM_NO._405S___CONCRETE_ADMIXTURES_11_13_07
	ITEM_NO._406S___REINFORCING_STEEL_9_26_12(ftr)
	ITEM_NO._409S___MEMBRANE_CURING_11_13_07(ftr)
	ITEM_NO._410S___CONCRETE_STRUCTURES_9_26_12(ftr)
	ITEM_NO._411S___SURFACE_FINISHES_FOR_CONCRETE_11_13_07(ftr)
	ITEM_NO._430S___P.C._CONCRETE_CURB_AND_GUTTER_11_15_11(ftr)
	ITEM_NO._432S___PORTLAND_CEMENT_CONCRETE_SIDEWALKS_1_4_10(ftr)
	ITEM_NO._433S___P.C._CONCRETE_DRIVEWAYS_12_9_08(ftr)
	ITEM_NO._501S___JACKING_OR_BORING_PIPE_9_26_12(ftr)
	ITEM_NO._503S___FRAMES__GRATES__RINGS_AND_COVERS_2_17_00(ftr)
	ITEM_NO._505S___CONCRETE_ENCASEMENT_AND_ENCASEMENT_PIPE_2_24_10(ftr)
	ITEM_NO._509S___EXCAVATION_SAFETY_SYSTEMS_9_26_12(ftr)
	ITEM_NO._510___PIPE_12_8_18(ftr)
	ITEM_NO._511S___WATER_VALVES_9_26_12(ftr)
	ITEM_NO._601S___SALVAGING_AND_PLACING_TOPSOIL_11_14_16(ftr)
	ITEM_NO._604S___SEEDING_FOR_EROSION_CONTROL_1_4_16(ftr)
	ITEM_NO._610S___PRESERVATION_OF_TREES_AND_OTHER_VEGETATION_12_7_18(ftr)
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