Bidding Requirements, Contract Forms and Conditions of the Contract

ADDENDUM
Section 00900

ADDENDUM NO. 3
Date: November 22, 2019

City of Austin

Project Name: Boggy Creek - MLK TOD Stormwater Conveyance Improvements Phase 1
C.I.P. No. 8598.003 IFB No.: CLMC763

This Addendum forms a part of the Contract and corrects or modifies original Bid Documents,
dated October 14, 2019 (first advertisement date). Acknowledge receipt of this
addendum in space provided on bid form. Failure to do so may subject bidder to
disqualification.

A. Project Manual: Replace Volume 2 of 2 with the attached Volume 2.
MBE/WBE Procurement Packet

B. Drawing revisions: Traffic Control Plan. Remove and replace sheets #59 and 61. Add
sheets #61A, 78A and 78B. Special Shoring. Remove and replace sheet #32.

This addendum consists of 71 page(s)/sheet(s).

Approved by ENGIﬁEER/ARCHITECT (as applicable per license requirements)
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MBE/WBE GOALS

Annual/Project Annual/Project
Participation Goals Participation Subgoals
MBE % OR African American 2.56 %
WBE % Hispanic 7.07 %
Combined MBE/WBE % Asian/Native American 0.55 %
WBE 2.60 %
OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business
Enterprise Procurement Program Ordinance for Construction (Chapter 2-9A of the Austin City Code) and the Small
and Minority Business Resources Department (SMBR) Rules. The definitions contained in Chapter 2-9A apply to
this document. The City Code and Rules are amended from time to time and the Bidder is responsible for ensuring
they have the most up to date version. The City Code and Rules are incorporated into this document by reference.
Copies of Chapter 2-9A and SMBR Rules may be obtained online at http://www.austintexas.gov/smbrdocuments
or from SMBR, 4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting responses to this Invitation for Bid agree to abide by the City’s Minority-owned and
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules. 'The City’s MBE/WBE
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting such
Firm for subcontracting opportunities. The City of Austin and its contractors shall not discriminate on the basis of
race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Bidders to achieve the MBE /WBE participation goals and subgoals for this contract. However,
Bidders may comply with the City Code and Rules without achieving the participation goals so long as they make
and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of the City
Code and Section 9.1 of the Rules. Bidders that do not meet the project’s goals and subgoals are subject to Good
Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms
certified as MBE /WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A) and (2) if it is anticipated
the project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the
project goals. Any questions regarding preparation of the MBE/WBE Compliance Plan should be directed to SMBR
at SMBRComplianceDocuments@austintexas.gov. Such contact is not a violation of the Anti-Lobbying Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7,
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed. During the
“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact
person regarding their solicitation response. Chapter 2-7 allows certain exceptions; for instance, a person responding
to a City solicitation may speak to SMBR regarding this MBE/WBE Compliance Plan. See the full language of the
City Code or solicitation documents for further details.
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MBE /WBE COMPLIANCE PIAN INSTRUCTIONS
(See Appendix A)

If the MBE/WBE Compliance Plan and Good Faith Efforts documentation are not submitted prior to the
due date specified in the solicitation documents, the bid will be deemed non-responsive and not be
accepted for consideration.

SMBR may request written clarification of items listed on the MBE/WBE Compliance Plan. Howevet, there will be
no further opportunity for the Bidder to augment the MBE/WBE patticipation otiginally listed in the MBE/WBE
Compliance Plan ot to demonstrate Good Faith Efforts that were not made ptiot to the submission of the MBE/WBE
Compliance Plan. Changes to the MBE/WBE Compliance Plan are permitted only after contract execution and only
with prior written approval of SMBR.

Please type ot cleatly print all information, use “none” or “N/A” whete approptiate, and sign and date the
MBE/WBE Compliance Plan as indicated. MBE/WBE Compliance Plans not complying with the MBE/WBE
Compliance Plan Instructions shall be rejected as non-responsive. Submissions not utilizing the forms
provided with the solicitation may render the submission nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals. The
Bidder does not need to fill in any information under Section L.

Section II  Bidder Information

The Bidder should complete this section with its information and sign in the space provided. The portion of Section
IT marked as “Reserved for City of Austin SMBR Only” should be left blank.

Section III' MBE/WBE Compliance Plan Summary

This section is a summary of subcontractor participation for this Bid. Bidder should complete Sections IV-VII,
described below, before attempting to complete Section III. After completing Sections IV-VII, calculate the
percentage of MBE/WBE participation for each goal and enter the information in the blanks provided. Because
Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section 111, the calculations
contained in Sections IV-VII will prevail. If the Bidder indicates that they do not anticipate meeting the goals with
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet
the established MBE/WBE goals. The MBE/WBE Compliance Plan will be reviewed and approved by the Small
and Minority Business Resources Department.

Section IV  Disclosure of MBE and WBE Subcontractors

Please list all certified MBE/WBEs subcontractors using the legal name under which they are registered to do
business with the City of Austin and the value of the work they will be performing themselves except for
subcontractor(s) that will be performing the trucking or hauling scope of work (see Section VII below). Do not
include the value of work that the MBE/WBE’ subcontractors will be subcontracting to second-level
subcontractors. By listing certified MBE and WBE Firms on the MBE /WBE Compliance Plan, the Bidder indicates
that both parties acknowledge the price and scope of work and that they are prepared to contract for that price and
scope if the City awards the project to the Bidder. Unit price subcontracts are acceptable if appropriate to the type
of work being performed. A Letter of Intent (LOI) does not replace a binding contract between a prime contractor
and a subcontractor.
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Before completing Section IV of the MBE/WBE Compliance Plan, please read the following instructions regarding
how to count MBE/WBE patticipation:

(A) Only the value of the wotk actually petformed by the MBE/WBE shall be counted towatd the goals. This
includes:
(1) wotk performed by the MBE/WBE’s own forces;

(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the
MBE/WBE for the work of the contract (except that supplies, materials, and equipment purchased
or leased from the prime contractor or its affiliate may not be counted toward the goal); and

(3) fees or commissions charged by an MBE/WBE for providing a bona fide setvice, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of a contract, provided the fee is reasonable and not
excessive as compared with fees customarily allowed for similar services.

(B) When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost of those
supplies, materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or
Regular Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be
counted toward the goals.

(2) If the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a
Manufacturer nor a Regular Dealer, the cost of the materials and supplies themselves shall not be
counted toward the goals. However, fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site, may be counted toward the goals if the payment of such
fees is a customary industry practice and such fees are reasonable and not excessive as compared
with fees customarily allowed for similar services.

(C) When an MBE/WBE subcontractor listed on the MBE/WBE Compliance Plan subcontracts part of the
work of its contract to another Firm, the value of that second-level subcontracted work may not be
counted toward the goals based on the initial subcontractor’s MBE/WBE certification. Please see Section
VI for an explanation of how to count the value of second-level subcontractors’ work.

(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified). On a
single contract, the value of the work performed by a dual certified subcontractor may not be counted
toward both the MBE and the WBE goals. The Bidder must decide whether to designate the dual certified
subcontractor as an MBE or a WBE in the MBE/WBE Compliance Plan for the purpose of meeting the
goals set for that contract. That designation may not be changed for the duration of the contract.

(E) When an MBE/WBE performs as a patticipant in a certified Joint Venture, only the portion of the
contract value that is the result of the distinct, cleatly defined pottion of the wotk that the MBE/WBE
performs with its own forces and for which it is at risk shall be counted towards the project goals. For
more specific information regarding requirements and evaluations of certified MBE /WBE Joint Ventures,
please see the City’s MBE/WBE Procurement Program Rules or contact SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall
be counted toward the project goals. If SMBR makes an initial determination that an MBE/WBE is not
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performing a Commercially Useful Function given the type of work involved and normal industry
practices, the MBE/WBE may present evidence to rebut this presumption.

(G) To be counted toward project goals, MBE/WBEs must be cettified by SMBR priot to the due date to
submit the MBE/WBE Compliance Plan as specified in the City’s solicitation documents. A Firm that is
certified as an MBE/WBE at the time that the MBE/WBE Compliance Plan is filed may cease to be a
certified Firm before the contract is completed. Only the value of the work performed by such a Firm
while it is certified may be counted toward the project goals.

Section V Disclosure of Non-Certified Subcontractors

Please list all known non-certified subcontractors, using the legal name under which they are registered to do business
with the City of Austin, to be used in the performance of this contract. If Bidder will not use any non-certified
Firms, please write “N/A” in the first box on this page.

The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBE:s,
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the
technical portion of the solicitation to perform the work involved. If Bidder did not meet the project goals, Bidder
must explain in the space provided why MBEs/WBEs were not used as subcontractors and submit documentation
for the stated reason if applicable. 1f Bidder did meet the project goals, please indicate “Goals Met” in the space
provided.

Section VI  Disclosure of Second-Level Subcontractors

Please complete this section if Bidders knows that one or more of Bidder’s subcontractors will subcontract part of
the work of their contracts to second-level subcontractors. In the last line of each entry box, please write the name
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor. Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-
level subcontractor should be listed in Section IV or Section V. If Bidder is not aware of any second-level
subcontractors, please write “N/A” in the first box on this page.

As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts patt of the work of its contract
to another Firm, the value of that second-level subcontractor work may not be counted toward the goals based on
the initial subcontractor’s MBE/WBE certification. The value of the second-level subcontractor work may be
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE certification, if
any. Work that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling services as a scope of work. Each time this
scope of work is required on the project, Bidder must contact the Firm listed as the primary trucking subcontractor
in this section. If the primary trucking subcontractor is not available or cannot perform the entirety of the work at
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in this
section. Identify primary and alternate trucking subcontractors by the legal name under which they will be registered
to do business with the City. Bidder must contact the primary trucking subcontractor at least 24 hours before the
work is to be performed. Bidder will not need to submit a Request for Change to use the alternate trucking
subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact the
alternates in the order Bidder listed them on this section.
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For purposes of meeting the project goals or subgoals at the MBE/WBE Compliance Plan stage, the entire value of
this scope of work shall be assigned to the primary trucking subcontractor. At contract closeout, MBE/WBE
participation will be counted based on the actual usage of the primary and alternate trucking subcontractors.

Section VIII MBE/WBE Compliance Plan Checklist

Please complete the MBE/WBE Compliance Plan Checklist with the information requested if the stated project goal(s)
are not met.
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GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Bidder has a tesponsibility to make a portion of the work available to MBE/WBE subcontractots so as to
facilitate meeting the goals or subgoals. If the Bidder cannot achieve the goals or subgoals, documentation of the
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the MBE/WBE
Compliance Plan. The SMBR Director will review the documentation provided and determine if the Bidder made
sufficient Good Faith Efforts. That there may be some additional costs involved in soliciting and using MBEs and
WBEs is not a sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are
reasonable. However, a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal
or subgoal.

Contacting Potential MBE /WBE Subcontractors

The City has determined the scopes of work for this project and provided an Availability List of all the MBE and
WBE firms certified to perform those scopes. The Availability List (Appendix D) is included with the solicitation
documents and has two sections: Vendors Within the Significant 1.ocal Business Presence (SLLBP) Area and Vendors Ountside
the Significant 1ocal Business Presence (SLBP) Area. As part of Good Faith Efforts, Bidders must contact all firms listed
in the Vendors Within the SLBP Area section. Please note that every firm on the Availability List — outside the SLBP
— is City-certified as an MBE or WBE for purposes of meeting the project goals, and Bidders are encouraged to
contact all the firms. If a Bidder identifies an additional scope of work for this project not identified in the
solicitation, the Bidder must request from SMBR an Availability List for that scope of work and contact all firms, if
any, on such list. The SMBR Director determines whether the Bidder has made sufficient Good Faith Efforts if
goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the
performance of any Firm indicated on the availability list.

The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP)
Commodity Code. Itincludes all certified MBE/WBE vendors for the scopes of work identified by the City as being
potentially applicable to this project. However, the availability list is not a comprehensive identification of all areas
of potential subcontracting opportunities. If a Bidder identifies one or more work areas that are appropriate
subcontracting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the
availability list for MBE and WBE Firms in those areas. Requests for supplemental availability lists will be evaluated
as a part of the Bidder’s Good Faith Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work
or if the Bidder believes that the lists are inaccurate, the Bidder shall notify the authorized contact person of the
concern immediately and prior to submission of the response to the solicitation. All Bidders will be notified in
writing of any inaccuracy by addendum to the solicitation. Concerns about a patticular MBEs/WBE’s certification
status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov. If the Bidder wants to use a
certified subcontractor that does not appear on this list, Bidder may request from SMBR or visit
https://www.cl.austin.tx.us/ financeonline/vendor_connection/search/vendors/certvendor.cfm  for proof of
certification and the specific work areas for which the subcontractor has been certified.

Appendix B provides a format for collecting required information from the subcontractors on the Avazlability List.
The information must be obtained at least seven (7) business days ptior to the submission of the MBE/IWBE
Compliance Plan; alternate formats may be acceptable as long as they gather the same required information. Included
with the solicitation documents is an alphabetized list containing the names and addresses of the MBE/WBE Firms
listed on the Appendix D. This list is in label format and is designed to facilitate the printing of mailing labels.
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The following codes are used on the availability lists:

F Female M Male
AA/B African American H Hispanic
A/NA | Asian/Native American W/C Caucasian
LOC A firm’s two-digit location code (e.g., S or AU Austin
TX)
SL Significant Local Business Presence (SLBP) X Outside SLBP
MBE A ﬁ.rm certified as a Minority-owned WBE A firm (%ertlﬁed as a Woman-owned Business
Business Enterprise Enterprise
A firm certified as both a Minority-owned & A firm certified as both a Woman-owned &
MWB . ; WMB S . .
Woman-owned Business Enterprise Minority-owned Business Enterprise
A firm certified as a Minority-owned, . o
MWDB | Woman-owned, and Disadvantaged Business | WMDB A firm cerified as 2 Woman-owned, Minority-
Enterptisc owned, and Disadvantaged Business Enterprise

Good Faith Efforts Review

If goals are not met, SMBR will examine the MBE/WBE Compliance Plan and the Good Faith Efforts documentation
submitted with the MBE/WBE Compliance Plan to ensure that the Bidder made Good Faith Efforts to meet the
project goals or subgoals. In determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at
a minimum, the Bidder’s efforts to do the following:

)

B)

©

D)

Solicit certified MBE /WBE subcontractors with a Significant Local Business Presence (SLBP) and request a
response from those interested subcontractors who believe they have the capability to perform the work of
the contract through at least two reasonable, available, and verifiable means. The Bidder must solicit this
interest more than seven (7) business days prior to submission of the MBE/WBE Compliance Plan to allow
sufficient time for the MBEs or WBEs to respond. (The date bids/proposals are due to the City should not
be included in the seven day solicitation criteria.) The Bidder must state a specific and verifiable reason for
not contacting each certified Firm with a significant local business presence.

Provide interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract, including addenda, in a timely manner, to assist them in responding and
submitting a proposal.

Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder. An
MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of
submission of the bid may contact SMBR to request a meeting with the Bidder. Evidence of good faith
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that wete considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be teached for MBEs/WBEs to
perform the work. Bid shopping is prohibited.

Select portions of the wotk to be petformed by MBEs/WBEs in order to increase the likelihood that the
MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work
items into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might
otherwise prefer to perform these work items with its own forces.
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(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via
electronic/social media).

(F)  Use the setvices of available community organizations; minority persons/women consultants’ ot groups in
the applicable field for the type of work described in this solicitation; local, state, and federal minority
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of MBEs/WBEs.

(G)  Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith efforts;
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, ot
insurance as required by the City or consultant.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on
any questions related to compliance with this section. In addition, SMBR may also consider the performance of
other Bidders successfully meeting the goals.

The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the
Bidder of the responsibility to make Good Faith Efforts.

Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities. The
MBE/WBE’s membership or lack of membership in specific groups, organizations, ot associations, and political or
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or
non-solicitation of bids/proposals in the Biddet’s efforts to meet the project goals ot subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

e Faxlogs, emails, and/or copies of documents sent to firms within the SLBP area

e Copies of written correspondence to certified firms (include names, addresses, and other identifying
information)

Phone logs with responses (Phone contacts, alone, will not be sufficient.)
Lists and copies of letters sent by mail, hand delivered, or e-mailed
Breakdown of negotiations made with certified firms

e o o o

Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any
other public media

e Other communications regarding contacts with trade associations and Chambers of Commerce

The following additional Good Faith Efforts factors may also be considered:
e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required
by City or Consultant)
e Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or
services
e Copies of all proposals received in response to Bidder contacting other Firms
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Confirmation Letters

All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the
Subcontractors’ willingness to provide services should the contract be awarded.

Changes to the MBE/WBE Compliance Plan including additions, deletions, contract changes, ot substitutions of
subcontractors are permitted only after contract execution and only with prior written approval of SMBR. Request
for changes to the MBE/WBE Compliance Plan must be submitted on the Request for Change of MBE/IWBE
Compliance Plan Form for all levels of subcontracting and must be approved by the SMBR Director prior to adding,
deleting, changing or substituting any subcontractor.

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed
on the MBE/WBE Compliance Plan. 'The Bidder will be required to submit post award reports detailing the utilization
of all subcontractors. The reports and other information regarding post-award compliance will be discussed with
the successful Bidder. The following information on Payment Verification, Change Order/Contract Amendments,
and Progressive Sanctions provides an overview of some of the post-award monitoring process.

= Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause. This
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been
paid by the City for invoices submitted by subcontractors.

The Bidder shall submit a Subcontractor/ Supplier Awards and Expenditures Report to the project manager and/or contract
administrator at the time specified by the managing department. The report shall be in the format required by the
City and shall include all awards and payments to subcontractors for goods and services provided under the contract
during the previous month. This report may be used by the City to verify utilization of and payment to MBEs and
WBEs.

The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE requirements
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll
records, tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are
performing the scheduled subcontract work.

In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor shall not be
counted until the amount being counted toward the goal has been paid.

* Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades originally
requited to accomplish the project. The Bidder is requited to make Good Faith Efforts to obtain MBE/WBE
participation for additional scopes of work.

Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken
using the subcontractors already under contract to the Bidder. Project managers will have automatic SMBR approval
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to authorize any change order that increases the contract amount for an existing certified subcontractor and is
within the existing scope being performed by that subcontractor.

* Progressive Sanctions

The successful Bidder’s MBE/WBE Compliance Plan will be incorporated into the resulting contract with the City
and shall be considered part of the consultant’s performance requirements. Progressive sanctions may be imposed
for failure to comply with Chapter 2-9A of the City Code, including:

e Providing false or misleading information in Good Faith Efforts documentation, post award compliance,
or other Program operations;

e Substituting Subcontractors without first receiving approval for such substitutions, which may include
the addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved
MBE/WBE Compliance Plan ; and

e Failure to comply with the approved MBE/WBE Compliance Plan without an approved Request for
Change, an approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.
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Appendix A
MBE/WBE COMPLIANCE PLAN
All applicable sections must be completed and submutted by the due date and time as indicated in the solicitation documents.

The Bidder/Respondent by submitting and signing this solicitation’s 0300 form, understand and agree that the MBE/WBE
Compliance Plan submitted as a part of the bid/proposal shall become a part of the contract with the City of Austin. The
Bidder/Respondent further understand that the City of Austin’s Minority-owned and Women-owned Business Enterprise
Procurement Program Ordinance) and the Small and Minority Business Resources Department (SMBR) Rules shall apply.

Section I — Project Identification and Goals

Project Name Booov Creek-MLK TOD Stormwater Convevance Improvements Ph 1
Solicitation Number IFB 6100 CLMC763
Project Goals or Subgoals

Combined MBE/WBE %

MBE %

African American 2.56 %

Hispanic 7.07 %

Asian/Native American 0.55 %

WBE 2.60 %

Section IT — Bidder Company Information

Company Name

Address

City, State Zip

Phone

Fax | E-Mail

Name of Contact Person

Yes [ Ifyes, provide Vendor Code

Is your company registered on No D All vendors; Subconsultants and consultants must register with COA’s

Vendor Connection: Vendor Connect prior to award. See Link for registration information at
https://www.austintexas.gov/financeonline/finance/index.cfm

Yes [ ] No [_] (Ifyes, please indicate type below)
1. MBE[ ] WBE[ ] MBE/WBE[ ] Joint Venture [ ]

2. AA[JH[] A/N[] WBE[]

Is your company COA M/WBE
certified?

City of Austin SMBR Use Only

I have reviewed this Compliance Plan and found that the Bidder HAS [l HAS NOT [] complied as per the City Code Chapter 2-9A through GFE.

Reviewing Counselor Date

I have reviewed this Compliance Plan and have found the Bidder COMPLIANT [ ] NON-COMPLIANT [_]

Director /Assistant Director Date
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Appendix A
Section III — MBE /WBE Compliance Plan Summary

Directions:
e For cach subcontractor listed in Sections IV, V, VI or VII, fill in all blanks (if applicable).
e  For project participation numbers use an EXACT number.
e Goal percentages should be based on the Base Bid amount only. Allowances are not included.
° Alternates ate not recorded on this MBE/WBE Compliance Plan.
e  If bidder is a certified MBE/WBLE, include participation details in the Bidder box ONLY.

e  MBE/WBE Compliance Plans not complying with these requitements shall be rejected as non-responsive.

Is the stated project goal of the solicitation met? (If 7o, attach documentation of Good Faith Efforts) Yes [_] No []

PROPOSED PARTICIPATION GOALS

Use this section to calculate participation.
Include all details including the total dollar amount and percentage for each category where applicable.

MBE/WBE Project Goal Bidder Participation Goal
Affican American 256 % $ %
Hispanic 7.07 % $ %o
Asian/Native American 055 % $ %
WBE 2.60 % $ %
MBE % $ %
MBE/WBE Combined % $ %
Non-Certified $ %
Total Subcontractor Amount $ %
Bidder’s Own Participation
(less any subcontracted amount)
Are you counting your own participation toward $ %
the goals? (if yes, indicate below)
[JAA[JHIS [JN/A[]WBE[ ] MBE
Base Bid Amount (Subs + Bidder amount) $ 100 %
For SMBR Use Only:
Verified participation for each category:
African-American % Hispanic % Asian/Native American % WBE %
MBE % WBE % Combined MBE /WBE %
Prime % Non-Certified %
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Section IV — Disclosure of MBE and WBE Subcontractors

(Duplicate as Needed)

Appendix A

Note:

e  Fillin all the blanks (use “none” or “N/A” where approptiate).

availability list.

Fill in names of MBE/WBE certified Firms as registered with City of Austin Vendor Connection.
Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.
List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.

Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ | MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

Name of MBE /WBE Certtified Firm

City of Austin Certification Data

[ | MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ ] MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%
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Appendix A
Section V — Disclosure of Non-Certified Subcontractotrs
(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where approptiate).

e MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

e  Fill in names of Non-Certified Subcontractors as registered with the City of Austin.

e  List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.

Are Goals Met? Yes [ | No [_] If no, state reason(s) below and attach documentation:

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

Reason Certified Firm not used

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

Reason Certified Firm not used

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

First-Level Subcontractor

Reason Certified Firm not used

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %

First-Level Subcontractor

Reason Certified Firm not used
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Appendix A

Section VI — Disclosure of Second-Level Subcontractors

(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where approptiate).

MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

[ ]
e  Fill in names of Second-Level Subcontractors as registered with the City of Austin.
[ ]

List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.

Name of Second-Level Subcontractor

City of Austin Certification

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certification (choose one)

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certification (choose one)

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

$ %

First-Level Subcontractor

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certification (choose one)

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ | %
First-Level Subcontractor
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Appendix A
Section VII — Disclosure of Primary and Alternate Trucking Subcontractors
(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where approptiate).

e MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

e  List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.
e  Till in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin.

Primary Trucking Subcontractor

City of Austin Certification [ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Petson Phone:

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ | %

Alternate Trucking Subcontractor

City of Austin Certification [ INo [ ] MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person Phone:

Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certification [ INo [ ] MBE [ ] WBE Gender/ Ethnicity:
City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person Phone:
Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certification [ [No [ ] MBE [ ] WBE Gender/ Ethnicity:
City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person Phone:
Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certification [ JNo [ ] MBE [ ] WBE Gendet/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person Phone:

Commodity Codes

Commodity Codes Descriptions
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Appendix A
Section VIII — MBE/WBE Compliance Plan Check List

Is each stated project goal of the solicitation met?

Yes [ | No [ ]
(If no, complete and submit Section V'III Compliance Plan Check List)
If the goals or subgoals were not achieved, all questions in Section VIII must be completed and Good Faith

Efforts documentation must be submitted with the MBE /WBE Compliance Plan. The completion and
submission of this form is not required if the above question is answered Yes.

Is the following documentation attached to support good faith effort requirements to achieve goals or subgoals?

e Copy of written solicitation sent to MBE/WBEs in SLBP area 7 business days Yes[] | No[]
prior to the submission of this Compliance Plan

e Two separate methods of notices sent to MBE/WBEs in SLBP area
) ) . : Yes|[ | | No[ ]
Indicate notice types: fax transmittals emails  phonelog  letters
e Copy of advertisements placed in local publication Yes[ ] | No|[ ]
e Copy of notices sent to Minority and Women organizations Yes|[ | | No[ ]

e Documentation that demonstrates additional GFEs:
o Efforts to assist interested MBEs/WBEs in obtaining bonding, lines of
credit, or insurance as required by the City or contractor
o Efforts to assist interested MBEs/WBE:s in obtaining necessaty Yes [ ] | No[ ]
equipment, supplies, materials, or related assistance or services
o Efforts made to reach agreements with the MBE/WBEs who responded
to Bidder’s written notice

Were additional elements of work identified to achieve the goals or subgoals? Yes[ | Nol[]
If yes, please explain:
Was SMBR contacted for assistance? Yes[ ] Nol[ ]

If yes, complete following:

Contact Person:

Date of Contact:

Summary of Request:
Were Minority or Women organizations contacted for additional assistance? Yes[ | Nol[]
If yes, complete following:

Organization(s):

Date of Contact:

Summary of Request
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Appendix B
LETTER TO POTENTIAL SUBCONTRACTORS

is soliciting Minority- and Women-Owned Business Enterprise
participation for the following City of Austin project. Solicitation documents are available at our office or at One
Texas Center, 505 Barton Springs Road, 10" Floor, Suite 1045 C-Congress Room.

Solicitation Name:
Solicitation Numbet:
Location of Pre-bid Conference

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

O Asbestos Abatement o HVAC

o Carpentry O Insulation

o Carpeting 0 Lab and Field Testing Services
o Concrete O Landscaping

0 Demolition Services O Masonry

0 Doors and Frames 0 Millwork

0 Drilling 0 Painting

0 Drywall O Paving and Resurfacing

O Electrical O Plumbing

O Excavation Services O Roofing

O Fabricated Steel O Stone

0o Flooring O Tile

0 Glazing Services 0 Weather and Waterproofing
0 Hardware 0 Welding

0 Heavy Construction Equipment 0 Windows

o Other 0 Other

Contact our office for detailed information on the scopes of setrvices to be subcontracted and the relevant terms and
conditions of the contract.

Contact: at or
(Name) (Telephone) (Fax)

(Email)

All Responses MUST be received by:
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CONFIRMATION LETTER

Name of Prime Contractot:

Address:

Street

Telephone: ( ) Fax: ( )

City State
Proposed Contract Amount: $

Zip Code

Project/Solicitation Number:

Project Name:

Type of Agreement (check one): O Lump Sum

Period of Performance:

Legal Name of Subcontractor*:

O Unit Price

Level of Subcontracting (check one): O 1%

O Commodity
e [ 3

Subcontractor* City Of Austin :

Address:

Street

Telephone: ( ) Fax: ( )

Proposed Subcontract Amount: §

City State Zip Code

Commodity Code and description of work to be performed by Subcontractor Firm:

The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the
Subcontractor with a copy of the City’s prevailing wage requirements

Prime Contractor

Subcontractor: (Includes Suppliers, Manufacturers, Alternates)

Legal Name of Firm, as registered with the City of Austin

Legal Name of Firm, as registered with the City of Austin

Signature Signature

Print Name Print Name

Title Title

Date Date

STATE OF STATE OF

COUNTY OF COUNTY OF

SUBSCRIBED AND SWORN TO before me on the SUBSCRIBED AND SWORN TO before me on the
day of , 20 day of , 20

Notary Republic
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC763 Boggy Creek-MLK TOD Stormwater Conveyance Improvements Ph 1

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
Vendors Within the SLBP Area
15007 Boxes, Shoring (For Construction Worker Protection
VS0000035647 Nathali Parker
KLP Commercial, L.L.C. np@klpcommercial.com . .
18013 Vorwerk Rd 512-571-0477 MWDB Female/Native American SL
Manor Tx 78681 Fax: 5122554032
15570 Portable Toilets
VS0000031989 Jeff Ellison
Jeff T Ellison jtecollc@gmail.com : :
Po Box 3605 512-934-1905 MB Male/African American SL
Pflugerville Tx 78691 Fax: 5129909850
VS0000015442 Sammie Tritico
Liquid Waste Solutions, LLC stritico@liquidwastetx.com ;
Po Box 1437 5125298816 WDB Female/Caucasian SL
Buda Tx 78610 Fax: 5122332587
33000 FENCING
VS0000035647 Nathali Parker
KLP Commercial, L.L.C. np@klpcommercial.com : .
18013 Vorwerk Rd 512-571-0477 MWDB Female/Native American SL
Manor Tx 78681 Fax: 5122554032
ALL8314335 TONY PARENT
TONY PARENT ENTERPRISES estimating@alliedfence1950.com : :
13350 Old Kimbro Rd, Bldg A 512-255-5416 MB Male/Hispanic AU
Manor Tx 78653 Fax: 512-255-7096
V00000922275 .
WaterFilled Barrier Systems ?Jeennnrilp;err@l\llv\?t})(seir?tﬁ] com
International, Inc. J ' WDB Female/Caucasian SL
8449274685 700
195 Stockade Ranch Rd., B Fax: 5127278620
Paige Tx 78659 '
3305824 FENCING, WIRE, FABRIC
VS0000035647 Nathali Parker
KLP Commercial, L.L.C. np@klpcommercial.com : :
18013 Vorwerk Rd 519-571-0477 MwWDB Female/Native American SL
Manor Tx 78681 Fax: 5122554032
ALL8314335 TONY PARENT
TONY PARENT ENTERPRISES estimating@alliedfence1950.com MB Male/Hispanic AU

13350 Old Kimbro Rd, Bldg A
Manor Tx 78653

Printed on 11/21/2019 10:25AM

512-255-5416
Fax: 512-255-7096
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC763 Boggy Creek-MLK TOD Stormwater Conveyance Improvements Ph 1

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
75035 Crushed Stone (Includes Riprap)
VC0000102527 GAIL AUSTIN
ALLSTAR BIZ GROUP LLC gailaustin@allstarbizgroup.com :
6006 Tasajillo Trail 512-767-2222 W8 Female/Caucasian AU
Austin Tx 78739 Fax: 512-949-5054
VC0000102723 AVERY WILLIAMSON
Avery Williamson averyslawncare@att.net : :
1407 Brandi Lane 512-845-6251 MDB Male/African American SL
Round Rock Tx 78681 Fax: 512-388-7303
\éOOPOgQiMS?’z v LLC Patrick Myers
agle Fricé Supply pmyers@eaglepridesupply.com MDB Male/African American AU
13900 |h 35 Suite D1 5128130634
Austin Tx 78727
V00000946009
Fernandez Trucking Delia G Fernandez
12221 Hulsey Rd fernandeztruckingtx@gmail.com MB Male/Hispanic AU
Unit 2 9566506949
Manor Tx 78653
V00000934880 Noe De Leon
NDL TRANSPORT INC ndltransport1325@gmail.com : :
902 Bodgers Dr 5123942783 MB Male/Hispanic AU
Austin Tx 78753 Fax: 5128212532
90976 Site Work
ASD7048240 CURTIS BROWN
ASD CONSULTANTS INC curtis2aia@aol.com : :
8120 N Ih 35 512-836.3329 MDB Male/African American AU
Austin Tx 78753 Fax: 512-836-3802
V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com :
Po Box 6565 512-677-9001 MDB Male/Asian St
Round Rock Tx 78683 Fax: 5126779002
CGE8308640 CARLOS ESTEVES
CGE INC cgecarlos@austin.rr.com . :
4408 Hwy. 183 S. 512-301-9652 MDB Male/Hispanic AU
Austin Tx 78702 Fax: 512-394-0293
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com : :
1801 Lavaca 2-J 512-944-0280 MDB Male/African American AU
Austin Tx 78701 Fax: 512-597-2767
VS0000022301 Stephanie Conner
CX2 Construction, Inc. stephaniecx2@gmail.com WDB Female/Caucasian SL

19507 Fm 150 W
Driftwood Tx 78619

Printed on 11/21/2019 10:25AM

512-858-9203
Fax: 512-858-5608
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC763 Boggy Creek-MLK TOD Stormwater Conveyance Improvements Ph 1

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN

V00000922353 Channing Santiago
D&S Texas Icon Construction, LLC ds_txiconconstruction@yahoo.com : :
5930 Heron Dr 9564601290 MDB Male/Hispanic St
Buda Tx 78610 Fax: 5123835639
V00000917830 Heath Williamson
Earthco Landscape Construction LLC  earthcolc@aol.com . .
4500 Williams Dr. Suite 212-108 5128187015 MDB Male/African American St
Georgetown Tx 78633 Fax: 5129438333
V00000955922 e

. ; ) Ava Sharifian
Eischen's General Contracting, LLC 5 @avasharifian.com WDB Female/Caucasian AU
1101 Ridgecrest Drive 5124450128
Austin Tx 78746
\éOQOOOSfI7683 Enrique Alonzo

nrique Alonzo ealonzo2524@outlook.com MWDB Male/Hispanic SL
121 Spring Branch Loop 7738586634
Kyle Tx 78640
V00000948374 .

. Fernando Rico
Evander Home Solut|ops LLC fernando@evander.org MDB Male/Hispanic AU
401 Congress Ave. Suite#1540 2102559130
Austin Tx 78701
V00000917285
Heavy Roadway Construction Mario ¢ Alcantara
Services, LLC mario@heavyroadway.com MDB Male/Hispanic AU
1305 Terrace Viewdr 512-922-0507
Cedarpark Tx 78613
V00000951403 Helen Nadine Alexander
Helen N Alexander n.alexander@infinitycleaningpros.com . .
P.O. Box 7422 5126196673 MWDB Female/African American SL
Round Rock Tx 78683 Fax: 5122461099
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
00000948360
. NaShawn Guevara
Landmark Consulting Group, LLC sguevara@landmarkstructural.com MB Female/Hispanic AU
3201 Murrelet Way 2542452358
Pflugerville Tx 78660
V00000938474 . .
- Kylie Smith
MAS Rogd & Utilities, Inc. masroadandutilities@gmail.com WB Female/Caucasian AU
15308 Ginger Street 5126804310
Austin Tx 78728
MUNIZ CONCRETE & JOSE MUNIZ
rudy@munizcontracting.com . .

CONTRACTING INC 512-385-2334 MDB Male/Hispanic AU

Po Box 6596
Austin Tx 78762

Printed on 11/21/2019 10:25AM

Fax: 512-389-1446
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC763 Boggy Creek-MLK TOD Stormwater Conveyance Improvements Ph 1

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN

ﬁ:ﬁ%ﬁf?,ﬁé MIRELA GLASS

INFO@PIATRAINC.COM WDB Female/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com ; ;
P.O. Box 342195 512-535-2555 MWB Female/Hispanic AU
Austin Tx 78734 Fax: 5125355441
V00000922250 .

. Florencio Maya

Ruco.ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
SAN8316404 Mike Heyl
SANTA CLARA CONSTRUCTION LTD mike.heyl@sccaustin.com . .
9811 Anderson Mill Road, Ste 201 512-250-8310 MB Male/Hispanic AU
Austin Tx 78750 Fax: 512-250-8371
VS0000006907 .

Reginald Worlds
TRINI CONSTRUCTION BUILDER info@triniconstructionbuilder.com . .
LLC MDB Male/African American AU
Po Box 81431 512-282-2262
Austin Tx 78708 Fax: 512-535-7962
V00000933389 Rachel Marie Garcia
Texas Geo Bore Drilling LLC rachelgarcia22@yahoo.com : :
P.O. Box 6253 5129980035 MDB Male/Hispanic AU
Round Rock Tx 78665 Fax: 5123693275
VS0000004060
UNITY CONTRACTOR SERVICES, Patrick Carter
INC lenzyucs@swbell.net MDB Male/African American AU
6448 Hwy 290 East Ste F-113 512-926-8065
Austin Tx 78723
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net ; ;
Po Box 1355 5122789333 MDB Female/Hispanic SL
Elgin Tx 78621 Fax: 5122789133
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB Male/Hispanic SL
Buda Tx 78610 Fax: 5123124637
V00000909501 Clarence Williams
ZLynx Enterprise, Inc clarence_williams@reliefenterprise.org MDB Male/African American AU

6448 Highway 290 East, Suite E107
Austin Tx 78723

91071 Shoring and Reinforcement Services

Printed on 11/21/2019 10:25AM

512-451-8828 203
Fax: 5124518758
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VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com N :
1801 Lavaca 2-J 512-944-0280 MDB Male/African American AU
Austin Tx 78701 Fax: 512-597-2767
91216 Boring, Drilling, Testing, and Soundings
VC0000100937
CARLOS GARCIA
CENTRAL TEXAS ROAD BORING texasboring@yahoo.com MDB Male/Hispanic SL
12730 Laws Road 512-801-8945
Buda Tx 78610
V00000919778 Debora Chaparro
Debora Chaparro deborachaparro700@hotmail.com ; :
9702 N Creek Dr 5127979035 MwWB Female/Hispanic AU
Austin Tx 78753 Fax: 5126665500
V00000917830 Heath Williamson
Earthco Landscape Construction LLC earthcolc@aol.com . .
4500 Williams Dr. Suite 212-108 5128187015 MDB Male/Affican American St
Georgetown Tx 78633 Fax: 5129438333
HOL2400500 LINDA HOLT
HOLT ENGINEERING INC l.holt@holteng.com :
2220 Barton Skyway 512-447-8166 WB Female/Caucasian AU
Austin Tx 78704-5737 Fax: 512-447-0852
V00000939833
HVJ South Central Texas - M&J, Inc. mzﬂgggﬂgavMéirAFA
4201 Freidrich Lane - MDB Male/Asian AU
Suite # 110 5124479081
Austin Tx 78744 Fax: 5124433442
JAR8315720 ARMANDO GARCIA
J AROAD BORING jaroadboring@yahoo.com . .
1000 Dacy Ln 512-268-4312 MB Male/Hispanic St
Kyle Tx 78640-5143 Fax: 512-268-0974
2101 S.1h 35 ramsroadboring@aol.com MB Male/Hispanic AU
Suite # 202 512-804-5802
Austin Tx 78741 Fax: 5128045803
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com ; :
P.O. Box 342195 512-535-2555 MWB Female/Hispanic AU
Austin Tx 78734 Fax: 5125355441
\F\/’gg?oonoa?(gr?gﬁﬁeering Inc Mohammad Taha Naeem
937 Reinle Street reiaustx@gmail.com MDB Male/Asian AU

512-507-9355

Suite # 22 Fax: 5126708915

Austin Tx 78751

Printed on 11/21/2019 10:25AM ADDENDUM 3
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V00000933389 Rachel Marie Garcia
Texas Geo Bore Drilling LLC rachelgarcia22@yahoo.com : :
P.O. Box 6253 5129980035 MDB Male/Hispanic AU
Round Rock Tx 78665 Fax: 5123693275
91276 Striping Streets, Parking Facilities, Lane Divisio
V00000918979 Shannon McCleery
Accurate Pavement Striping LLC shannon@weraccurate.com . .
2411 Patterson Industrial Dr Ste #8 ~ 512-244-7000 MWDB Female/Hispanic AU
Pflugerville Tx 78660 Fax: 5122441309
V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com :
Po Box 6565 512-677-9001 MDB Male/Asian St
Round Rock Tx 78683 Fax: 5126779002
1000020098
. torresstriping@hotmail.com MB Male/Hispanic AU
10506 Brownie Dr 5124652872
Austin Tx 78753
VC0000101859
NORMA BRITO
JB ASPHALT PAVING & GRADING  \ orMA@JBASPHALTANDGRADING.COM .
LLC MDB Male/Hispanic AU
512-851-7202
Po Box 92856 Fax: 512-288-1560
Austin Tx 78709 ’
AN MIRELA GLASS
INFO@PIATRAINC.COM WDB Female/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
V00000950564
RoadWise Solutions LLC David Viera
1920 E. Riverside Dr., Suite A-120 david.rwsolutions@gmail.com MDB Male/Hispanic AU
#380 5124095212
Austin Tx 78741
V00000922250 :
. Florencio Maya
Ruco_ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
VS0000006907 .
Reginald Worlds
TRINICONSTRUCTION BUILDER info@triniconstructionbuilder.com . .
LLC MDB Male/African American AU
Po Box 81431 512-282-2262
Austin Tx 78708 Fax: 512-535-7962
VS0000004060
UNITY CONTRACTOR SERVICES, Patrick Carter
INC lenzyucs@swbell.net MDB Male/African American AU

6448 Hwy 290 East Ste F-113
Austin Tx 78723

Printed on 11/21/2019 10:25AM

512-926-8065
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V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB Male/Hispanic st
Buda Tx 78610 Fax: 5123124637
9127662 STRIPING PARKING LOT SPACES
V00000918979 Shannon McCleery
Accurate Pavement Striping LLC shannon@weraccurate.com . .
2411 Patterson Industrial Dr Ste #8 ~ 512-244-7000 MWDB Female/Hispanic AU
Pflugerville Tx 78660 Fax: 5122441309
V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com :
Po Box 6565 512-677-9001 MDB Male/Asian St
Round Rock Tx 78683 Fax: 5126779002
oz
. torresstriping@hotmail.com MB Male/Hispanic AU
10506 Brownie Dr 5124652872
Austin Tx 78753
VC0000101859
NORMA BRITO
JB ASPHALT PAVING & GRADING - \oRMA@JBASPHALTANDGRADING.COM o
LLC MDB Male/Hispanic AU
512-851-7202
Po Box 92856 Fax: 512-288-1560
Austin Tx 78709 ’
\l\;%so?aog?gﬁt'rr | Kylie Smith
0a flities, nc. masroadandutilities@gmail.com WB Female/Caucasian AU
15308 Ginger Street 5126804310
Austin Tx 78728
SN MIRELA GLASS
INFO@PIATRAINC.COM WDB Female/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
V00000950564
RoadWise Solutions LLC David Viera
1920 E. Riverside Dr., Suite A-120 david.rwsolutions@gmail.com MDB Male/Hispanic AU
#380 5124095212
Austin Tx 78741
V00000922250 .
) Florencio Maya
Ruco_ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
VS0000006907 :
Reginald Worlds
TRINI CONSTRUCTION BUILDER . S . .
LLC info@triniconstructionbuilder.com MDB Male/African American AU

Po Box 81431
Austin Tx 78708

Printed on 11/21/2019 10:25AM

512-282-2262
Fax: 512-535-7962
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VS0000004060
UNITY CONTRACTOR SERVICES, Patrick Carter
INC lenzyucs@swbell.net MDB Male/African American AU
6448 Hwy 290 East Ste F-113 512-926-8065
Austin Tx 78723
9127675 STRIPING STREET LANE DIVISIONS
V00000950564 o
; . David Viera
RoadWise Solutions LLC . . : : ;
1920 E. Riverside Dr.. Suite A-120 #380 g?;fdrgvsszczlgtlons@gma||.com MDB Male/Hispanic AU
Austin Tx 78741
V00000922250 :
. Florencio Maya
Ruco_ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-082-2062 MDB Male/African American AU
Austin Tx 78708 Fax: 512-535-7962
91340 Construction, Pipeline
AUS8321418 RICK VAVRO
AUSTIN UNDERGROUND INC rick@austin-underground.COM : .
Po Box 5650 512-535-3285 MDB Male/Hispanic St
Lago Vista Tx 78645-5650 Fax: 512-535-3286
V00000918492 Juan Benitez Sr.
Austin Formula Utilities LLC. austinformulautilities@gmail.com : .
3701 Hobbs Cove 512-828-7521 MDB Male/Hispanic AU
Austin Tx 78749 Fax: 5122983709
CHL7114175 Annette Shepherd
CHLOR-SERV INC annette@chlorserv.com :
Po Box 996 512-759-2600 WB Female/Caucasian SL
Hutto Tx 78634 Fax: 5127592607
V00000919820 ;
Venancio Lopez
Casto Lopez Conc_rete LLC info@castolopezconcretellc.com MB Male/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
V00000948374 .
. Fernando Rico
Evander Home Solut|ops LLC fernando@evander.org MDB Male/Hispanic AU
401 Congress Ave. Suite#1540 2102559130
Austin Tx 78701
FAC8317993 Annette Ramirez
FACILITIES REHABILITATION INC annette@facrehab.com MB Male/Hispanic AU

9120 S Fm 973
Austin Tx 78719

Printed on 11/21/2019 10:25AM

512-352-6035
Fax: 512-352-6036

ADDENDUM 3

Page 8 of 33



City of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC763 Boggy Creek-MLK TOD Stormwater Conveyance Improvements Ph 1

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
VS0000008581 Munir Khan
GLOBAL ENGINEERS INC munirmkhan@gmail.com :
4219 Pebblestone Trl 512-417-3172 MDB Male/Asian AU
Round Rock Tx 78665-5027 Fax: 512-246-2212
V00000911255 Arturo Guerra
Guerra Underground LLC utilityrehab@yahoo.com ; ;
9810 Fm 969 512-825-9580 MDB Male/Hispanic AU
Austin Tx 78724 Fax: 3126665810
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com : N
P.O. Box 342195 512-535-2555 MWB Female/Hispanic AU
Austin Tx 78734 Fax: 5125355441
V00000922250 :
. Florencio Maya
Ruco_ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
SAN8316404 Mike Heyl
SANTA CLARA CONSTRUCTION LTD mike.heyl@sccaustin.com : .
9811 Anderson Mill Road, Ste 201 512-250-8310 MB Male/Hispanic AU
Austin Tx 78750 Fax: 512-250-8371
DOU8314208
SATURNINO VARGAS
SETO VARGAS UTILITIES INC yeyevargas@yahoo.com MB Male/Hispanic AU
5300 Navarro Creek Rd 5125609972
Del Valle Tx 78617
V00000954796 Stephanie Sadler
Sadler Boring LLC stephanie@sadlerboring.com :
1260 Elliott Ranch Rd. 9189191226 wbs Female/Caucasian St
Buda Tx 78610 Fax: 9722360075
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net ; ;
Po Box 1355 5122789333 MDB Female/Hispanic SL
Elgin Tx 78621 Fax: 5122789133
91345 Construction, Sewer and Storm Drain
VS0000017696 )
Jenny M Rodriguez
éUSBTINgsog'\éSTRUCTORS LLC jenny@austinconstructors.com MWDB Female/Hispanic AU
0 Box 5123888690
Austin Tx 78760
AUS8321418 RICK VAVRO
AUSTIN UNDERGROUND INC rick@austin-underground.COM MDB Male/Hispanic sL

Po Box 5650
Lago Vista Tx 78645-5650

Printed on 11/21/2019 10:25AM

512-535-3285
Fax: 512-535-3286
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V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com ;
Po Box 6565 512-677-9001 MDB Male/Asian St
Round Rock Tx 78683 Fax: 5126779002
00000934987 Jorge Gomez
Atx JG Concrete Solution LLC atxconcretesolutions@gmail.com : :
Po Box 983 5129090881 MWDB Male/Hispanic AU
Manor Tx 78653 Fax: 5123587194
V00000918492 Juan Benitez Sr.
Austin Formula Utilities LLC. austinformulautilities@gmail.com ; ;
3701 Hobbs Cove 512-828-7521 MDB Male/Hispanic AU
Austin Tx 78749 Fax: 5122983709
V00000920808 Annette Espinoza Ramirez
CL Concrete Construction Corporation annette@clconcreteconstructioncorp.com . .
Po Box 971 8179170542 MWB Female/Hispanic SL
Taylor Tx 76574 Fax: 5123580718
V00000919820 :

Venancio Lopez
Casto Lopez Conqrete LLC info@castolopezconcretellc.com MB Male/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
V00000948374 :

. Fernando Rico

Evander Home SOIU"O.nS LLC fernando@evander.org MDB Male/Hispanic AU
401 Congress Ave. Suite#1540 2102559130
Austin Tx 78701
FAC8317993 Annette Ramirez
FACILITIES REHABILITATION INC annette@facrehab.com ; ;
9120 S Fm 973 512-352-6035 M8 Male/Hispanic AU
Austin Tx 78719 Fax: 512-352-6036
VS0000008581 Munir Khan
GLOBAL ENGINEERS INC munirmkhan@gmail.com :
4219 Pebblestone Trl 512-417-3172 MDB Male/Asian AU
Round Rock Tx 78665-5027 Fax: 512-246-2212
V00000911255 Arturo Guerra
Guerra Underground LLC utilityrehab@yahoo.com : :
9810 Fm 969 512-825-9580 MDB Male/Hispanic AU
Austin Tx 78724 Fax: 3126665810
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com : :
13710 Immanuel Rd 512-451-6600 MWDB Female/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL

2823 Hwy 21 W
Dale Tx 78616

Printed on 11/21/2019 10:25AM

512-563-0785
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V00000962844 :
. . Jaime Lopez
JL3 Construction Services, LLC ji@il3texas.com MDB Male/Hispanic sL
100 Tonkawa Ridge 5129213865
Hutto Tx 78634
MUNIZ CONCRETE & JOSE MUNIZ
CONTRACTING INC rudy@munizcontracting.com MDB Male/Hispanic AU
512-385-2334
Po Box 6596 Fax: 512-389-1446
Austin Tx 78762 '
?\/ASOOOOOE,? OZELC Gilbert Jimenez
asonry Fius giliimenez@masonrypluslic.com MB Male/Hispanic AU
P.0. Box 42123 512-914-7766
Austin Tx 78704
V00000953053 :
. : Rick Gallo
National .Remforclement Steel LLC rgallo@national-rebar.com MwDB Female/Hispanic SL
1645 Main St. Suite A 5129250948
Buda Tx 78610
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com ; ;
P.O. Box 342195 512-535-2555 MWB Female/Hispanic AU
Austin Tx 78734 Fax: 5125355441
V00000922250 :
. Florencio Maya
Ruco'ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
SAN8316404 Mike Heyl
SANTA CLARA CONSTRUCTION LTD mike.heyl@sccaustin.com . .
9811 Anderson Mill Road, Ste 201 512-250-8310 M8 Male/Hispanic AU
Austin Tx 78750 Fax: 512-250-8371
DOU8314208
SATURNINO VARGAS
SETO VARGAS UTILITIES INC yeyevargas@yahoo.com MB Male/Hispanic AU
5300 Navarro Creek Rd 5125609972
Del Valle Tx 78617
SOL8307852 J. EDWARD LOWENBERG
SOLIS CONSTRUCTORS INC elowenberg@solisconstructors.com ; ;
7700 W. Highway 71, Suite 370 5124500280 MB Male/Hispanic AU
Austin Tx 78735 Fax: 5123809670
TMO8320608
TINA MORALES
T MORALES COMPANY ELECTRIC
& CONTROLS LTD TELDRIDGE@MORALESCOMPANY.COM MWB Female/Hispanic SL
Po Box 859 254-793-4344
Florence Tx 76527-0859 Fax: 254-793-3044
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net : :
Po Box 1355 5122789333 MDB Female/Hispanic SL

Elgin Tx 78621

Printed on 11/21/2019 10:25AM

Fax: 5122789133
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V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB Male/Hispanic st
Buda Tx 78610 Fax: 5123124637
¥22§30|2i0329 Reynaldo Ysassi
Po Box 170071 %j2§§5@32\2e1.com MDB Male/Hispanic AU
Austin Tx 78717
91350 Construction, Street (Major and Residential)(Incl Reconstruc
V00000927571
APV CONSTRUCTION AND ABEL PEREZ
REMODELING LLC perezconstructionandremodel@gmail.com MDB Male/Hispanic AU
1008 York Castle Dr 5128100304
Pflugerville Tx 78660
VS0000017696 .
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MwDB Female/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
AUS8321418 RICK VAVRO
AUSTIN UNDERGROUND INC rick@austin-underground.COM . .
Po Box 5650 512-535-3285 MDB Male/Hispanic St
Lago Vista Tx 78645-5650 Fax: 512-535-3286
V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com :
Po Box 6565 512-677-9001 MDB Male/Asian st
Round Rock Tx 78683 Fax: 5126779002
V00000918492 Juan Benitez Sr.
Austin Formula Utilities LLC. austinformulautilities@gmail.com . .
3701 Hobbs Cove 512-828-7521 MDB Male/Hispanic AU
Austin Tx 78749 Fax: 5122983709
V00000920808 Annette Espinoza Ramirez
CL Concrete Construction Corporation annette@clconcreteconstructioncorp.com : ;
Po Box 971 8179170542 MWB Female/Hispanic SL
Taylor Tx 76574 Fax: 5123580718
V00000919820 .
Venancio Lopez
Casto Lopez Conqrete LLC info@castolopezconcretellc.com MB Male/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
V00000922353 Channing Santiago
D&S Texas Icon Construction, LLC ds_txiconconstruction@yahoo.com ; ;
5930 Heron Dr 9564601290 MDB Male/Hispanic st
Buda Tx 78610 Fax: 5123835639
V00000906584 david dela cerda
DAVID DELA CERDA dic.laguna@yahoo.com MDB Male/Hispanic sL

2302 Southwood Hills Dr
Taylor Tx 76574

Printed on 11/21/2019 10:25AM

512-496-0864 1
Fax: 5123651231
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VS0000033889 Elroy Smith
ELROY SMITH smitco.concrete@yahoo.com . .
471 Emerald Fields Ln 5129459674 MDB Male/African American St
Kyle Tx 78640 Fax: 5129266838
FAC8317993 Annette Ramirez
FACILITIES REHABILITATION INC annette@facrehab.com : .
9120 S Fm 973 512-352-6035 M8 Male/Hispanic AU
Austin Tx 78719 Fax: 512-352-6036
\éf(og000398t2.1 LLC Gay Klassen
onstruction, gkconstruction@austin.rr.com WDB Female/Caucasian SL
1238 Tom Sawyer Road 512-422-5949
Dripping Springs Tx 78620
VS0000008581 Munir Khan
GLOBAL ENGINEERS INC munirmkhan@gmail.com :
4219 Pebblestone Trl 512-417-3172 MDB Male/Asian AU
Round Rock Tx 78665-5027 Fax: 512-246-2212
V00000911255 Arturo Guerra
Guerra Underground LLC utilityrehab@yahoo.com : ;
9810 Fm 969 512-825-9580 MDB Male/Hispanic AU
Austin Tx 78724 Fax: 3126665810
V00000917285
Heavy Roadway Construction Mario ¢ Alcantara
Services, LLC mario@heavyroadway.com MDB Male/Hispanic AU
1305 Terrace Viewdr 512-922-0507
Cedarpark Tx 78613
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
V00000962844 :
. . Jaime Lopez
JL3 Construction Services, LLC ji@ijl3texas.com MDB Male/Hispanic sL
100 Tonkawa Ridge 5129213865
Hutto Tx 78634
V00000926331 :
Norma Brito
M & R GENERAL CONTRACTING LLC norma.brito1@gmail.com MWB Female/Hispanic AU
Po Box 90981 5129640590
Austin Tx 78709
MUNIZ CONGRETE & JOSE MUNIZ
CONTRACTING INC rudy@munizcontracting.com MDB Male/Hispanic AU
512-385-2334
Po Box 6596 Fax: 512-389-1446
Austin Tx 78762 '
\&SOOOOO|2:|1 OZELC Gilbert Jimenez
asonry Fius gilimenez@masonrypluslic.com MB Male/Hispanic AU

P.O. Box 42123
Austin Tx 78704

Printed on 11/21/2019 10:25AM

512-914-7766
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SN MIRELA GLASS
INFO@PIATRAINC.COM WDB Female/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com ; ;
P.O. Box 342195 512-535-2555 MWB Female/Hispanic AU
Austin Tx 78734 Fax: 5125355441
V00000922250 :
. Florencio Maya
Ruco'ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
SAN8316404 Mike Heyl
SANTA CLARA CONSTRUCTION LTD mike.heyl@sccaustin.com : .
9811 Anderson Mill Road, Ste 201 512-250-8310 MB Male/Hispanic AU
Austin Tx 78750 Fax: 512-250-8371
VS0000006907 :
Reginald Worlds
TRINI CONSTRUCTION BUILDER info@triniconstructionbuilder.com . .
LLC MDB Male/African American AU
Po Box 81431 512-282-2262
Austin Tx 78708 Fax: 512-535-7962
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net : :
Po Box 14145 512-255.3726 MB Male/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
VS0000034661 Audon Aguillon
VAQUERO COMMERCIAL, INC. audon@vaquerogrp.com ; ;
P.O. Box 170759 512-388-7400 MDB Male/Hispanic AU
Austin Tx 78717 Fax: 5123887401
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : .
Po Box 681 512-312-4214 MDB Male/Hispanic St
Buda Tx 78610 Fax: 5123124637
9135062 RIPRAP, CONCRETE BLOCKS AND BROKEN CONCRETE. THE C
VS0000017696 :
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MwWDB Female/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com . .
1801 Lavaca 2-J 512-944-0280 MDB Male/African American AU
Austin Tx 78701 Fax: 512-597-2767
V00000919820 "
Venancio Lopez
Casto Lopez Concrete LLC info@castolopezconcretellc.com MB Male/Hispanic SL

1955 Fm 2001 Suite 200
Buda Tx 78610

Printed on 11/21/2019 10:25AM

5125238295
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V00000922353 Channing Santiago
D&S Texas Icon Construction, LLC ds_txiconconstruction@yahoo.com : ;
5930 Heron Dr 9564601290 MDB Male/Hispanic st
Buda Tx 78610 Fax: 5123835639
VS0000012711
; . Joe Lopez
Environmental Safety Services Inc. : :
14101 Hwy 290 W g?;‘_g’gg%;g;ma"'com MDB Male/Hispanic SsL
Bldg. 400, Suite C Fax: 5123729375
Austin Tx 78737 ’
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
V00000962844 :
. . Jaime Lopez
JL3 Construction Services, LLC ji@jl3texas.com MDB Male/Hispanic sL
100 Tonkawa Ridge 5129213865
Hutto Tx 78634
MUN7143465
JOSE MUNIZ
MUNIZ CONCRETE & CONTRACTING rudy@munizcontracting.com _ _
INC MDB Male/Hispanic AU
Po Box 6596 512-385-2334
Austin Tx 78762 Fax: 512-389-1446
?\/ASOOOOOE,: OzﬁLC Gilbert Jimenez
asonry Fius giliimenez@masonrypluslic.com MB Male/Hispanic AU
P.0. Box 42123 512-914-7766
Austin Tx 78704
V00000922250 ;
. Florencio Maya
Ruco'ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net : ;
Po Box 1355 5122789333 MDB Female/Hispanic SL
Elgin Tx 78621 Fax: 5122789133
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB Male/Hispanic St
Buda Tx 78610 Fax: 5123124637
9135063 RIPRAP, STONE. SHALL BE STONE QUARRIED FROM UNDIST
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com MDB Male/African American AU

1801 Lavaca 2-J
Austin Tx 78701

Printed on 11/21/2019 10:25AM

512-944-0280
Fax: 512-597-2767
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VS0000012711
. . Joe Lopez
Environmental Safety Services Inc. : :
14101 Hwy 290 W enviross@hotmail.com MDB Male/Hispanic SL
- 512-989-2259
Bldg. 400, Suite C Fax: 5123729375
Austin Tx 78737 ’
\,\2800000|23|102ELC Gilbert Jimenez
asonry Fius gilimenez@masonrypluslic.com MB Male/Hispanic AU
P.O. Box 42123 512-914-7766
Austin Tx 78704
V00000922250 :
. Florencio Maya
Ruco_ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net : N
Po Box 1355 5122789333 MDB Female/Hispanic SL
Elgin Tx 78621 Fax: 5122789133
91430 Concrete
ggg.?g%gﬂﬁéw Dana Lester
dlester@360txc.com MwWDB Female/African American AU
111 Congress #400 8777107474 3
Austin Tx 78701
V00000927571
APV CONSTRUCTION AND ABEL PEREZ
REMODELING LLC perezconstructionandremodel@gmail.com MDB Male/Hispanic AU
1008 York Castle Dr 5128100304
Pflugerville Tx 78660
AUSTEX CONCRETE JERRY ACOSTA
CONSTRUCTION AUSTEXCONCRETE@GMAIL.COM MDB Male/Hispanic AU
512-385-2401
1116 Walton Ln Fax: 512-385-2488
Austin Tx 78721-3023 ’
VS0000017696 .
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MWDB Female/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com ;
Po Box 6565 512-677-9001 MDB Male/Asian st
Round Rock Tx 78683 Fax: 5126779002
V00000934987 Jorge Gomez
Atx JG Concrete Solution LLC atxconcretesolutions@gmail.com MWDB Male/Hispanic AU

Po Box 983
Manor Tx 78653

Printed on 11/21/2019 10:25AM

5129090881
Fax: 5123587194
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CED7142775 FRED ODANGA
CEDA-TEX SVCS INC contact@cedatex.com : :
500 Brushy Creek Road, Suite 306 512-339-0155 MDB Male/African American AU
Cedar Park Tx 78613 Fax: 5123392829
CGE8308640 CARLOS ESTEVES
CGE INC cgecarlos@austin.rr.com ; ;
4408 Hwy. 183 S. 512-301-9652 MDB Male/Hispanic AU
Austin Tx 78702 Fax: 512-394-0293
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com : :
1801 Lavaca 2-J 512-944-0280 MDB Male/African American AU
Austin Tx 78701 Fax: 512-597-2767
VS0000022301 Stephanie Conner
CX2 Construction, Inc. stephaniecx2@gmail.com ;
19507 Fm 150 W 512-858-9203 WDB Female/Caucasian SL
Driftwood Tx 78619 Fax: 512-858-5608
V00000919820 :
Venancio Lopez

Casto Lopez Congrete LLC info@castolopezconcretellc.com MB Male/Hispanic SL
1955 Fm 2001 Suite 200 5125038295
Buda Tx 78610
V00000932848 JuanCarlos Garza
Corza Construction LLC juancarlos@corzaconstruction.com ; ;
11233 Kirkland Hill Path 8307036846 MDB Male/Hispanic AU
Austin Tx 78754 Fax: 8007036846
VS0000033889 Elroy Smith
ELROY SMITH smitco.concrete@yahoo.com : :
471 Emerald Fields Ln 5129459674 MDB Male/Afican American st
Kyle Tx 78640 Fax: 5129266838
\E/OO.OOO?EFGSQ’ Enrique Alonzo

nrique Alonzo ealonzo2524@outlook.com MWDB Male/Hispanic SL
121 Spring Branch Loop 7738586634
Kyle Tx 78640
VS0000012711

; . Joe Lopez
Environmental Safety Services Inc. : :
14101 Hwy 290 W enviross@hotmail.com MDB Male/Hispanic SL
: 512-989-2259

Bldg. 400, Suite C Fax: 5123729375
Austin Tx 78737 )
FOU7151270 BRANDY BAKER
FOUR-B PAVING :
Po Box 1065 830-228-5849 WDB Female/Caucasian LO
Spring Branch Tx 78070-1065 Fax: 830-228-5869
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com ; ;
Po Box 1649 512-965-4274 MDB Male/Hispanic st

Buda Tx 78610

Printed on 11/21/2019 10:25AM

Fax: 8884181023
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2%080%957084 d Gregorio Benitez Jr
ndergroun greg1192002@yahoo.com MDB Male/Hispanic AU
11009 Mickelson Dr 5127436694
Austin Tx 78747
\éSKOCOOOOtZ%t2.1 LLC Gay Klassen
onstruction, gkconstruction@austin.rr.com WDB Female/Caucasian SL
1238 Tom Sawyer Road 512-422-5949
Dripping Springs Tx 78620
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com : :
13710 Immanuel Rd 512-451-6600 MWDB Female/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
VC0000101859
NORMA BRITO
JB ASPHALT PAVING & GRADING  \orMA@JBASPHALTANDGRADING.COM .
LLC MDB Male/Hispanic AU
512-851-7202
Po Box 92856 Fax: 512-288-1560
Austin Tx 78709 ’
V00000962844 ;
. . Jaime Lopez
JL3 Constructlo_n Services, LLC ji@jl3texas.com MDB Male/Hispanic SL
100 Tonkawa Ridge 5129213865
Hutto Tx 78634
V00000926331
M & R GENERAL CONTRACTING Norma Brito
LLC norma.brito1@gmail.com MWB Female/Hispanic AU
Po Box 90981 5129640590
Austin Tx 78709
VS0000019008
R/IQRIO L CARLIN MANAGEMENT, MARIO CARLIN
8711 Burnet Rd. 21132rLCJ107a7|'I‘|1rég@aol.com MDB Male/Hispanic AU
Suite E52
Round Rock Tx 78757
MAR8301130 ALVINO ROSALES
MARS INDUSTRIESLL C AROS3B@SWBELL.NET : .
Po Box 560 512-303-4413 M8 Male/Hispanic st
Cedar Creek Tx 78612-0560 Fax: 512-321-1199
MUNIZ CONCRETE & JOSE MUNIZ
CONTRACTING INC rudy@munizcontracting.com MDB Male/Hispanic AU

Po Box 6596
Austin Tx 78762

Printed on 11/21/2019 10:25AM

512-385-2334
Fax: 512-389-1446
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\lclSOOOOOé: OZELC Gilbert Jimenez
asonry Fius giliimenez@masonrypluslic.com MB Male/Hispanic AU
P.O. Box 42123 512-914-7766
Austin Tx 78704
AN MIRELA GLASS
INFO@PIATRAINC.COM WDB Female/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
VS0000014981 Helen Bergold
Paradigm Contracting LLC helen@paradigmcontract.com : :
10719 Twilight Vista 5122934450 MWDB Female/Hispanic AU
Austin Tx 78736 Fax: 5126922947
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com ;
Po Box 90309 5122806666 WDB Female/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
V00000922250 :
. Florencio Maya
Rucqba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB Male/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
VS0000006907 ;
Reginald Worlds
TRINI CONSTRUCTION BUILDER info@triniconstructionbuilder.com . .
LLC MDB Male/African American AU
Po Box 81431 512-282-2262
Austin Tx 78708 Fax: 512-535-7962
V00000958280 ; ;
Richard Ginsberg
TRINITY POOLS AND SCAPES richard@trinitypoolsandscapes.com WB Female/Caucasian AU
801 Jewell St 5126958254
Austin Tx 78704
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net : :
Po Box 14145 512-255.3726 MB Male/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexlic.com : .
Po Box 681 512-312-4214 MDB Male/Hispanic st
Buda Tx 78610 Fax: 5123124637
9157297 PHOTOGRAPHY, CONSTRUCTION
ALL8308356 ALAYNE JOHNSON
ALL POINTS INSPECTION SVCS INC AUSTIN@APISGROUP2.COM : :
6613 Bramber Ln 512-072-5056 MWDB Female/African American AU
Austin Tx 78754 Fax: 512-272-8278
DVes191oe o SALLIE BURCHETT
lva Imaging INFO@DIVAIMAGING.COM WDB Female/Caucasian AU

2003 La Casa Dr
Austin Tx 78704-4720

Printed on 11/21/2019 10:25AM

512-473-2527
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V00000900636 Esperanza White
Esperanza C White whitephotosvcs@gmail.com : ;
P O. Box 1202 512-858-4949 MWDB Female/Hispanic SL
Dripping Springs Tx 78620 Fax: 5128581949
GEO8314031 SCOTT DAVIS
GEOSEARCH LLC scott.davis@geo-search.com :
3006 Bee Caves Rd Ste A230 512-472-9966 WoB Female/Caucasian AU
Austin Tx 78746-5686 Fax: 5124729967
\C/;(I)OORAO%'SOtZS Glen M Winston

en inston glensdrone@gmail.com MDB Male/African American AU
2303 Vanderbilt Circle 5129134772
Austin Tx 78723
V00000937444
Hope E Green Hope Green
2906 E Martin Luther King Jr Blvd emojis.classic@gmail.com MWDB Female/African American AU
#4102 5122564608
Austin Tx 78702
V00000936623 Jennifer Weems
Jennifer Weems jennifer@jenniferweems.com :
206 Bellagio Dr 5126607381 w8 Female/Caucasian AU
Austin Tx 78734-5082 Fax: 5126607381
3201 Bee Caves Rd, Ste 161662 ?fgggeg%ggazent.com MWB Female/African American AU
Austin Tx 78746
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com . .
8120 North Ih 35, Suite 101 512-470-9221 MWDB Female/African American AU
Austin Tx 78753 Fax: 5128363802
VS0000025076 Naomi Richard
Naomi J Richard naomi@whiteglovephotos.com . .
P. O. Box 90644 512-796-1547 MWDB Female/African American AU
Austin Tx 78709-0644 Fax: 5128922113
V00000945403
Pamela Korenn Grovey PAMELA KORENN GROVEY
12000 Dessau Road korenn@kokovisions.com MWB Female/African American AU
Apt 1135 5125861869
Austin Tx 78754
VC0000102926 RAMA TIRU
RAMA TIRUMALACHAR TIRUGALLERY@GMAIL.COM :
13105 Hymeadow Circle 512-773-6684 MWDB Female/Asian AU
Austin Tx 78729 Fax: 877-216-4544
V00000926948 ;

. Stephanie Clayton

Stephanie Braun Clayton LLC stephaniebraunclayton@gmail.com WDB Female/Caucasian AU

812 W Gibson St
Austin Tx 78704

Printed on 11/21/2019 10:25AM

5125470719
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xﬁogooog&:m . | ted Marcy A. Villafana
latana tnterprises Incorporate mv@modcatdesign.com MWB Female/Hispanic AU
2616 Glen Field Drive 512-619-8911
Cedar Park Tx 78613
9157298 PHOTOGRAPHY, COMMERCIAL
ALL8308356 ALAYNE JOHNSON
ALL POINTS INSPECTION SVCS INC AUSTIN@APISGROUP2.COM . )
6613 Bramber Ln 512-272-5056 MWDB Female/African American AU
Austin Tx 78754 Fax: 512-272-8278
B!V8f19156 Lo SALLIE BURCHETT
lva Imaging INFO@DIVAIMAGING.COM WDB Female/Caucasian AU
2003 La Casa Dr 512-473-2527
Austin Tx 78704-4720
2?00&0%.8035 Glen M Winston
en Inston glensdrone@gmail.com MDB Male/African American AU
2303 Vanderbilt Circle 5129134772
Austin Tx 78723
V00000937444
Hope E Green Hope Green
2906 E Martin Luther King Jr Blvd emojis.classic@gmail.com MWDB Female/African American AU
#4102 5122564608
Austin Tx 78702
V00000936623 Jennifer Weems
Jennifer Weems jennifer@jenniferweems.com :
206 Bellagio Dr 5126607381 wB Female/Caucasian AU
Austin Tx 78734-5082 Fax: 5126607381
3201 Bee Caves Rd, Ste 161662 ?fgggg:%gzazent.com MWB Female/African American AU
Austin Tx 78746
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com . .
8120 North Ih 35, Suite 101 512-470-9221 MWDB Female/African American AU
Austin Tx 78753 Fax: 5128363802
VS0000025076 Naomi Richard
Naomi J Richard naomi@whiteglovephotos.com . )
P O. Box 90644 512-796-1547 MWDB Female/African American AU
Austin Tx 78709-0644 Fax: 5128922113
V00000945403
Pamela Korenn Grovey PAMELA KORENN GROVEY
12000 Dessau Road korenn@kokovisions.com MWB Female/African American AU

Apt 1135
Austin Tx 78754

Printed on 11/21/2019 10:25AM

5125861869
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VC0000102926 RAMA TIRU
RAMA TIRUMALACHAR TIRUGALLERY@GMAIL.COM :
13105 Hymeadow Circle 512-773-6684 MWDB Female/Asian AU
Austin Tx 78729 Fax: 877-216-4544
\S/SOOhOOQZ%Q‘lS Clavion LLC Stephanie Clayton
ephanie braun Llayton stephaniebraunclayton@gmail.com WDB Female/Caucasian AU
812 W Gibson St 5125470719
Austin Tx 78704
xﬁogooog&:m . | ted Marcy A. Villafana
latana tnterprises Incorporate mv@maodcatdesign.com MWB Female/Hispanic AU
2616 Glen Field Drive 512-619-8911
Cedar Park Tx 78613
9258685 SURVEYING SERVICES, LAND
VC0000101227
GONZALEZ - DE LA GARZA & Ayda Gonzalez
ASSOCIATES agonzalez@gd-us.com . ;
3800 N. Lamar St. 5125374900 MWDB Female/Hispanic AU
Ste. 200 Fax: 2102089401
Austin Tx 78756
94075 Signal System Installation
HAF8322659 HUMBERTO FRIEDE
HAFCO SERVICES INC humberto.friede@hafcoservices.com . :
11411 Bristle Oak Trail 512-925-1193 MDB Male/Hispanic AU
Austin Tx 78750-1307 Fax: 512-996-0722
9621618 BORING FOR ROAD CROSSING
VC0000100937
CARLOS GARCIA
CENTRAL TEXAS ROAD BORING texasboring@yahoo.com MDB Male/Hispanic SL
12730 Laws Road 512-801-8945
Buda Tx 78610
JAR8315720 ARMANDO GARCIA
J A ROAD BORING jaroadboring@yahoo.com : :
1000 Dacy Ln 512-268-4312 MB Male/Hispanic SL
Kyle Tx 78640-5143 Fax: 512-268-0974
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com : ;
P.O. Box 342195 512-535-2555 MWB Female/Hispanic AU
Austin Tx 78734 Fax: 5125355441
V00000954796 Stephanie Sadler
Sadler Boring LLC stephanie@sadlerboring.com WDB Female/Caucasian sL

1260 Elliott Ranch Rd.
Buda Tx 78610

Printed on 11/21/2019 10:25AM

9189191226
Fax: 9722360075
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96880 Traffic Sign Installation
V00000918979 Shannon McCleery
Accurate Pavement Striping LLC shannon@weraccurate.com : ;
2411 Patterson Industrial Dr Ste #B 512-244-7000 MWDB Female/Hispanic AU
Pflugerville Tx 78660 Fax: 5122441309
V00000919820 :
Venancio Lopez
Casto Lopez Congrete LLC info@castolopezconcretellc.com MB Male/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
VS0000030988
N Carlos Reyes
EAR Telecommunications LLC carlos.reyes@eartc.com ‘ ‘
Eartc MDB Male/Hispanic AU
5128401868
16201 Bratton Ln Fax: 5128401893
Austin Tx 78728 '
VS0000033889 Elroy Smith
ELROY SMITH smitco.concrete@yahoo.com . .
471 Emerald Fields Ln 5120450674 MDB Male/African American St
Kyle Tx 78640 Fax: 5129266838
MUR8319181 KAREN HOGAN
HOGAN MURRAY INC KHOGAN2@AUSTIN.RR.COM .
Po Box 103 512-295.9822 WwDB Female/Caucasian SL
Buda Tx 78610-0103 Fax: 512-295-9665
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
VS0000011481
Maldonado-Burkett, LLP Ramon H. Maldonado, Jr.
2312 Western Trails Blvd ramon@mbitsgroup.com MDB Male/Hispanic AU
Ste C-303 5129161386
Austin Tx 78745-1638
(50000021028 Gilbert Jimenez
asonry Fius giliimenez@masonrypluslic.com MB Male/Hispanic AU
P.O. Box 42123 £12-914-7766
Austin Tx 78704
xgz?g?ggeﬁi%g Victor Pena
17801 Aleppo Pine Trl ggsz\/fggggggmall.com MDB Male/Hispanic SL
Elgin Tx 78621
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com ; ;
Po Box 681 512-312-4214 M8 Male/Hispanic St
Buda Tx 78610 Fax: 5123124637

Printed on 11/21/2019 10:25AM
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96882 Traffic Signal Installation
V00000919820 .
Venancio Lopez
Casto Lopez Conqrete LLC info@castolopezconcretellc.com MB Male/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
VS0000030988
N Carlos Reyes
EAR Telecommunications LLC carlos.reyes@eartc.com _ _
Eartc MDB Male/Hispanic AU
5128401868
16201 Bratton Ln Fax: 5128401893
Austin Tx 78728 '
VS0000033889 Elroy Smith
ELROY SMITH smitco.concrete@yahoo.com : :
471 Emerald Fields Ln 5129459674 MDB Male/African American St
Kyle Tx 78640 Fax: 5129266838
GCA1014250 Allison Terry
G CARTER CONSTRUCTION CO INC  allisonterry@gcarterconstruction.com :
805 N. Bell Blvd 512-258-1025 wB Female/Caucasian AU
Cedar Park Tx 78613 Fax: 512-258-1026
V00000930006
GOVERNMENT INTERIOR NICK RUSSELL
SOLUTIONS INC nick@pdngroup.com : .
1301 S Capital Of Tx Hwy 5127669050 MDB Male/Native American AU
Suite B-125 Fax: 5018013743
Austin Tx 78746
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB Male/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
VS0000011481
Maldonado-Burkett, LLP Ramon H. Maldonado, Jr.
2312 Western Trails Blvd ramon@mbitsgroup.com MDB Male/Hispanic AU
Ste C-303 5129161386
Austin Tx 78745-1638
96884 Traffic Control Device Placement and Removal Service
V00000918979 Shannon McCleery
Accurate Pavement Striping LLC shannon@weraccurate.com . .
2411 Patterson Industrial Dr Ste #B 512-244-7000 MWDB Female/Hispanic AU
Pflugerville Tx 78660 Fax: 5122441309
VC0000102723 AVERY WILLIAMSON
Avery Williamson averyslawncare@att.net MDB Male/African American SL

1407 Brandi Lane
Round Rock Tx 78681

Printed on 11/21/2019 10:25AM

512-845-6251
Fax: 512-388-7303
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VS0000030988
N Carlos Reyes
EAR Telecommunications LLC carlos.reyes@eartc.com . '
Eartc MDB Male/Hispanic AU
5128401868
16201 Bratton Ln Fax: 5128401893
Austin Tx 78728 ’
V00000950564 -
) . David Viera
RoadWise Solutions LLC : . . . .
1920 E. Riverside Dr.. Suite A-120 #380 csi?;f(.)g\éschlgtlons@gmalI.com MDB Male/Hispanic AU
Austin Tx 78741
V00000962659 Victor Pena
17801 Aleppo Pine Trl gzszvg)geg;g(%gmall.com MDB Male/Hispanic SL
Elgin Tx 78621
V00000922275 .
WaterFilled Barrier Systems :Jenr.nfer McKepn
) jennifer@wbsintl.com )
International, Inc. WwDB Female/Caucasian SL
8449274685 700
195 Stockade Ranch Rd., B Fax: 5127278620
Paige Tx 78659 ’
9688400 Traffic Control Device Placement and Removal Servi
VC0000102723 AVERY WILLIAMSON
Avery Williamson averyslawncare@att.net . .
1407 Brandi Lane 512-845-6251 MDB Male/African American SL
Round Rock Tx 78681 Fax: 512-388-7303
9688488 REMOVAL SERVICES, TRAFFIC CONTROL DEVICES
x%?gggzﬁg%g Victor Pena
17801 Aleppo Pine Trl gﬁs;;)ggggggmall.com MDB Male/Hispanic SL
Elgin Tx 78621
9688489 TRAFFIC CONTROL SERVICES, ROAD CLOSURE WITH DETOUR
x%?g?gzgg%g Victor Pena
17801 Aleppo Pine Trl ggs;;)gg;g@égmall.com MDB Male/Hispanic SL
Elgin Tx 78621
9688490 TRAFFIC CONTROL SERVICES
xi(z;(t)grogzﬁgwg Victor Pena
. ptsvpena@gmail.com MDB Male/Hispanic SL
17801 Aleppo Pine Trl 5127992969

Elgin Tx 78621

Printed on 11/21/2019 10:25AM
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8449274685 700
Fax: 5127278620

9817628 RENTAL OR LEASE, TRAFFIC CONTROL EQUIPMENT, INCLUDING PARTS

ADDENDUM 3

Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
9777360 RENTAL OF PORTABLE TOILETS (REGULAR AND HANDICAP A
VS0000015442 Sammie Tritico
Liquid Waste Solutions, LLC stritico@liquidwastetx.com :
Po Box 1437 5125298816 WDB Female/Caucasian SL
Buda Tx 78610 Fax: 5122332587
98136 Fencing Rental or Lease
ALL8314335 TONY PARENT
TONY PARENT ENTERPRISES estimating@alliedfence1950.com : :
13350 Old Kimbro Rd, Bldg A 512-255-5416 MB Male/Hispanic AU
Manor Tx 78653 Fax: 512-255-7096
V00000922275 ;
WaterFilled Barrier Systems Jennifer McKeon
] jennifer@wbsintl.com .
International, Inc. WDB Female/Caucasian SL
8449274685 700
195 Stockade Ranch Rd., B Fax: 5127278620
Paige Tx 78659 '
98176 Traffic Control Equipment and Accessories Rental o
CEN7157640 MARILYN HONEA
CENTRAL TEXAS BARRICADE INC centraltexasbarricades@msn.com : :
Po Box 1088 512-581-9555 MWB Female/Hispanic SL
Bastrop Tx 78602-1088 Fax: 512-303-9977
\Llog?(:logésc 8|i3 LeStella Valley
estelia alley . lestella@sunstarservices.guru WDB Female/Caucasian SL
400 Wimberley Oaks Drive 5128478780
Wimberley Tx 78676
V00000950564
RoadWise Solutions LLC David Viera
1920 E. Riverside Dr., Suite A-120 david.rwsolutions@gmail.com MDB Male/Hispanic AU
#380 5124095212
Austin Tx 78741
xi%?gl?gztfémg Victor Pena
17801 Aleppo Pine Tl gasz\/;)ggzagggmall.com MDB Male/Hispanic SL
Elgin Tx 78621
V00000922275 :
WaterFilled Barrier Systems iimq;ﬁg;&fﬁﬂ com
International, Inc. J ' WDB Female/Caucasian SL
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x%?g?gzgg%g Victor Pena
17801 Aleppo Pine Trl ggs;;)gg;g@égmall.com MDB Male/Hispanic SL
Elgin Tx 78621
9881441 FABRIC, GEOTECHNICAL. THIS ITEM SHALL CONSIST OF F
CED7142775 FRED ODANGA
CEDA-TEX SVCS INC contact@cedatex.com . )
500 Brushy Creek Road, Suite 306 512-339-0155 MDB Male/African American AU
Cedar Park Tx 78613 Fax: 5123392829
ENV7167715 Ingrid Karklins
ENVIRONMENTAL SURVEY INC ingrid.karklins@envirosurvey.com :
4602 Placid Place 5124588531 512 we Female/Caucasian AU
Austin Tx 78731 Fax: 5124588531
98852 Landscaping (Including Design, Fertilizing, Planting
AKYOUNG ASSOC ANNE YOUNG
general-akya@att.net WB Female/Caucasian AU
Po Box 650101 £12-476-6686
Austin Tx 78765-0101
VC0000102203 VALERIE SANCHEZ
ABC EROSION CONTROL INC vsanchez@abceci.com ’ :
23407 Fulkes Lane 512-259-3894 M8 Female/Hispanic St
Leander Tx 78641 Fax: 5122594467
ADV7008080
VINCENT UHEREK
AFFORDABLE LAWN CARE AND : :
LANDSCAPING INC vincent@advancelandscapedesign.com MWB Female/Hispanic AU
) 512-918-8009
13523 Pond Springs Rd Fax: 512-918-0162
Austin Tx 78729-4415 ’
V00000917281
MONIQUE CAPANELLI
ARTICULTURE DESIGNS LLC monique@articulturedesigns.com WB Female/Caucasian AU
6405 Manchaca Road 512-762-5228
Austin Tx 78745
V00000949955 Arnulfo Pena
Arnulfo Pena arnulfopena06@gmail.com : :
505 West Applegate Dr 5127679738 512 MB Male/Hispanic AU
Austin Tx 78753 Fax: 5127679738
XOEIOOOSSEOZG Ashley DuBose
shiey bubose ashley@jarbor.com MWB Female/Hispanic AU
12609 Casting Drive 5759377776
Manor Tx 78653
V00000918492 Juan Benitez Sr.
Austin Formula Utilities LLC. austinformulautilities@gmail.com MDB Male/Hispanic AU

3701 Hobbs Cove
Austin Tx 78749

Printed on 11/21/2019 10:25AM

512-828-7521
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VC0000102723 AVERY WILLIAMSON
Avery Williamson averyslawncare@att.net . .
1407 Brandi Lane 512-845-6251 MDB Male/African American SL
Round Rock Tx 78681 Fax: 512-388-7303
V00000932848 JuanCarlos Garza
Corza Construction LLC juancarlos@corzaconstruction.com ; ;
11233 Kirkland Hill Path 8307036846 MDB Male/Hispanic AU
Austin Tx 78754 Fax: 8007036846
ETM1783000
E &T MASONRY CONSTRUCTION & E?,\CA’XQSNDFEY%E ARTHLINK NET
REMODELING CO. LLC ' MDB Male/African American AU
512-272-4551
9905 Fm 973 North Fax: 512-272-4546
Manor Tx 78653 ’
ENV7167715 Ingrid Karklins
ENVIRONMENTAL SURVEY INC ingrid.karklins@envirosurvey.com :
4602 Placid Place 5124588531 512 we Female/Caucasian AU
Austin Tx 78731 Fax: 5124588531
V00000917830 Heath Williamson
Earthco Landscape Construction LLC  earthcolc@aol.com . .
4500 Williams Dr. Suite 212-108 5128187015 MDB Male/African American St
Georgetown Tx 78633 Fax: 5129438333
V00000956456
FLORES REMODELING & Yolanda D Flores
CONSTRUCTION floresremodel18@gmail.com MwWDB Female/Hispanic SL
1830 Mathias Lane 5124138730
Kyle Tx 78640
VC0000101862
ALMA GARCIA
GTT & PREFERRED LANDSCAPING alma.garcia@garciastreetrimming.com . .
g\igg ndian S 512-288-2867 MDB Male/Hispanic SL
ndian Sm .
Austin Tx 78737 Fax: 866-268-9597
\C/;OOOO(%%406h?7d LLC William Brown
rass snepher william1966.abrown@gmail.com MDB Male/African American AU
17801 Turning Stream Ln 5124660679
Plugerville Tx 78660
VS0000036304 ;
. Elizabeth Koehler
Great Wgstern Managed Services ekoehler@greatwesternco.com .
Corporation 512-585-9990 WDB Female/Caucasian AU
2635 Demona Drive Fax: 512-382-6812
Austin Tx 78733 ’
/00000946919 Iris Puh
ris Fu iris@placematrixdesign.com MWDB Female/Asian AU
Po Box 41107 5125994095
Austin Tx 78704
SHA7043900 JACQUE ROWE
JACQUELYN F ROWE jacque@rwgreenery.com WB Female/Caucasian sL

807 S. College Street
Georgetown Tx 78626

Printed on 11/21/2019 10:25AM

512-577-8366
Fax: 5128692521
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VOuO0eST3Te Noe Mejia
andscapes inc. nmejiairoc7 @gmail.com MDB Male/Hispanic SL
310 Rinehardt St 5128769621
Hutto Tx 78634
V00000905731 Kathleen J Graham
KIN PERFORMANCE kathleen@kincontracting.com
CONTRACTORS LLC ’ MWDB Female/Asian AU
512-983-4529
Po Box 140884 Fax: 5129283042
Austin Tx 78714 ’
V00000945460
Keith Kneeland Keith Kneeland
520 County Road 108 fhmccants@gmail.com MDB Male/African American SL
Unit 11 7703551270
Hutto Tx 78634
VS0000019008
EAIIACRIO L CARLIN MANAGEMENT, MARIO CARLIN
8711 Burnet Rd. ;a;zc;;ﬂg(?aol.com MDB Male/Hispanic AU
Suite E52
Round Rock Tx 78757
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com : .
8120 North Ih 35, Suite 101 512-470-9221 MWDB Female/African American AU
Austin Tx 78753 Fax: 5128363802
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com ;
Po Box 90309 5122806666 WDB Female/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
V00000908962 Santos Jaimes
Santos Jaimes jeccut_service@yahoo.com : :
7410 Bennett Avenue 512-470-6962 MDB Male/Hispanic AU
Austin Tx 78752 Fax: 5123713432
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-282-2962 MDB Male/African American AU
Austin Tx 78708 Fax: 512-535-7962
VS0000004060
UNITY CONTRACTOR SERVICES, Patrick Carter
INC lenzyucs@swbell.net MDB Male/African American AU
6448 Hwy 290 East Ste F-113 512-926-8065
Austin Tx 78723
V00000909501 Clarence Williams
ZLynx Enterprise, Inc clarence_williams@reliefenterprise.org MDB Male/African American AU

6448 Highway 290 East, Suite E107
Austin Tx 78723

Printed on 11/21/2019 10:25AM

512-451-8828 203
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ADDENDUM 3

Page 29 of 33



City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: IFB 6100 CLMC763 Boggy Creek-MLK TOD Stormwater Conveyance Improvements Ph 1

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
Vendors Outside the SLBP Area
15570 Portable Toilets
\}4000?09%11272 Sufo | 2812969599
ouston Lhem Sate Inc. 8774802179 WDB Female/Caucasian X
11430 Slash Pine Place info@houstonchemsafe.com
The Woodlands Tx 77380 '
90976 Site Work
\égog°0945t71|7 5126665064
it 5126665066 MDB Male/Hispanic X
Pflugerville Tx 78600 gcosme@c2concrete.com
\C/ﬁOOOO%”(U 1 c oo | 7137819200
~ g"gzx g‘;"z‘gg 1 ompanies, Inc. 7137819202 MWDB Female/Hispanic TX
Houston Tx 77257-2351 bchavez@chavezcompanies.com
\éoo|000§4:)391_ | 2815314335
raan £nterprises, inc. MWDB Female/Hispanic TX
626 Highway 6 S. galvarado@gralan.net
Houston Tx 77079 ’
V00000921855 5126278695
Nova Landscape Group, Inc. MDB Male/Asian X
12914 Cr 483 :
Lavon Tx 75173 aimeem@novalg.com
91071 Shoring and Reinforcement Services
V00000933658
The Orduno Holding Company 9727173070 MB Male/Hispanic X
4500 Fuller Dr. Ste 205 oorduno@oscarordunoinc.com P
Irving Tx 75038 '
VC0000102952
WILLIAMS TUNNELING INDUSTRIES 8328891468
INC 512-285-3477 MDB Male/African American TX
18922 Woodglen Shadows WILLIAMS_EDISON@YAHOO.COM
Humble Tx 77396

91216 Boring, Drilling, Testing, and Soundings

Printed on 11/21/2019 10:25AM
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MAG7154875

MAGNACORE DRILLING & 972-881-7200

ENVIRONMENTAL SERVICES INC 972-881-7299 MDB Male/Hispanic TX
906 W Mcdermott Dr #116-313 CEDRIC@MAGNACORE.NET
Allen Tx 75013
SAN7080125
SAN ANTONIO TESTING 210-229-9920
LABORATORY 210-229-9921 MWDB Female/Hispanic TX
1610 S Laredo St MHAWK@SATESTINGLAB.COM
San Antonio Tx 78207-7029
\60200%900146 ion | 9725908922
11”4 ‘f\fe 208”tf] rS“tC fon, Inc. 9725908924 MDB Male/African American TX
Grand Prairie Tx 75050 ejohnson@slsstexas.com
91345 Construction, Sewer and Storm Drain
ELI8309164
ELITE MECHANICAL OF TEXAS 830-606-2356
INC 830-606-6261 MB Male/Hispanic TX

5737 Safari Dr.
New Braunfels Tx 78132-5780

IBA7153325

jbarraza@elitemechanicaloftexasinc.com

IBARRA CONSULTING

214-219-1030

ENGINEERS INC 555-555-5555 MwWDB Female/Hispanic X
Suite 840 ibarra@ibarraengineer.com
Dallas Tx 75205
TRoo0zrios . 281-585-4100
onstruction, 281-585-5707 MWB Female/Native American X
Po Box 1111 shelly@ske1.net
Cypress Tx 77410 '
STA8309511
STANDARD CEMENT MATERIALS 713-680-0482
INC 713-680-1017 MDB Male/Hispanic X
5710 W 34th St Ste A mtamez@standardcement.com
Houston Tx 77092-6520
91350 Construction, Street (Major and Residential)(Incl Reconstruc
BIC7080355
BICK'S CONSTRUCTION INC 817-429-6107 :
2608 W Waggoman St 817-921-9791 WDB Female/Caucasian IR
Fort Worth Tx 76110-4629
Jogooosoorae 9725908922
pasr Lonstruction, fnc. 9725908924 MDB Male/African American X

114 Ne 28th St

Grand Prairie Tx 75050 ejohnson@slsstexas.com

Printed on 11/21/2019 10:25AM Page 31 of 33
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91430 Concrete
\0’20800945:1'7 5126665064
Suite°3”_°Ere € Inc. 5126665066 MDB Male/Hispanic TX
Pflugerville Tx 78600 gcosme@c2concrete.com
DES1529150
972-790-7975
2533'5'5; ISDTrE/E'- COINC 972-790-8563 WDB Female/Caucasian >
Irving Tx 75061 desertsteel@yahoo.com
\C’;°0|°0°§4?391. | 2815314335
ralan Enterprises, inc. MWDB Female/Hispanic TX
626 Highway 6 S. galvarado@gralan.net
Houston Tx 77079 ’
STA8309511
STANDARD CEMENT MATERIALS  713-680-0482
INC 713-680-1017 MDB Male/Hispanic X
5710 W 34th St Ste A mtamez@standardcement.com
Houston Tx 77092-6520
\6020000900146 con | 9725908922
b 1”4 ‘f\lre 208”; rgtc fon, nc. 9725908924 MDB Male/African American X
Grand Prairie Tx 75050 ejohnson@slsstexas.com
VC0000102952
WILLIAMS TUNNELING 8328891468
INDUSTRIES INC 512-285-3477 MDB Male/African American X
18922 Woodglen Shadows WILLIAMS_EDISON@YAHOO.COM
Humble Tx 77396
9157297 PHOTOGRAPHY, CONSTRUCTION
\E/)ogooor? ?33293. 2104014501
sﬁitgrg edigo 2103967306 WwB Female/Caucasian X
San Antonio Tx 78229-2676 debbiep@pedigostaffing.com
9157298 PHOTOGRAPHY, COMMERCIAL
\Sogooor? E3ggg. 2104014501
Sjitg"g‘ edigo 2103967306 WB Female/Caucasian TX

San Antonio Tx 78229-2676 debbiep@pedigostaffing.com

9258685 SURVEYING SERVICES, LAND

Printed on 11/21/2019 10:25AM ADDENDUM 3
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\E/?;\J(%ooisnmt | 8175014855
echnocrats, Inc 2148539477 WB Female/Asian X

10998 S.Wilcrest Dr., Suite#255
Houston Tx 77099

V00000959188 9796808840

Gessner Engineering LLC 9796808841 WB Female/Caucasian TX

2501 Ashford Drive . :
College Station Tx 77840 bd@gessnerengineering.com

MAE8319636

MAESTAS & ASSOCIATES INC
8122 Datapoint Drive, Suite 840
San Antonio Tx 78229

kasit@srigl.com

210-366-1988
210-366-1980 MDB Male/Hispanic X
amaestas@maesce.com

9621618 BORING FOR ROAD CROSSING

VC0000102952

WILLIAMS TUNNELING INDUSTRIES 8328891468

INC 512-285-3477 MDB Male/African American TX
18922 Woodglen Shadows WILLIAMS_EDISON@YAHOO.COM

Humble Tx 77396

98852 Landscaping (Including Design, Fertilizing, Planting

V00000935520

H&H Site Services Inc

3131 Memorial Court #16111
Houston Tx 77007

VS0000027535
R & C Landscape LLC
7735 Montego Rd.

2282971541
8006060755 MWB Female/Hispanic X
hcreel@hhsstx.com

210-695-8663
210-695-8661 MB Male/Hispanic TX
rflores@randclandscape.com

San Antonio Tx 78250
Y00000938454 2543409798
Zg(fgm%’ay%? Sfrgz . MDB Male/African American X
Waco Tx 76705 coaloil1@yahoo.com
Total in SLBP: 293
Total Outside SLBP: 31
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GooD FAITH EFFORTS INSTRUCTIONS (CITY OF AUSTIN ORDINANCE 2-9A-D)

At a minimum, the following should be submitted to support Good Faith Effort documentation:

a

Q

a

Solicitation sent to MBE/WBE firms in the Significant Local Business Presence (SLBP — 5 Counties
include Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for
subcontracting opportunities not less than 7 business days prior to bid date. Notices must be sent
using two separate reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone).

0 Such as evidence of written notice includes copy of letters (solicitation notice) that was sent
by email, fax, or mail.

0 Such as evidence of two separate methods used to notify MBE/WBEs include fax logs, email
confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone
contacts, alone, will not be sufficient.)

Written correspondence to certified vendors should include names, addresses, and other identifying

information including your company’s phone number, contact person, where to locate plans and

specifications; and due date for responding.

Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs.

o Submit copies of written responses from all respondents to your solicitation.

o |If interested MBEs or WBEs responded, document follow up on log of contacts and include
date and contact information

o Publish notice in a local publication such as newspaper, trade association publication, or via
electronic/social media. (Facebook Business Page, LinkedIn Business Profile, Twitter Business Account, or
see below for a list of local minority trade publishers)

Q

a

Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a

SLBP.

o If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts.

Negotiate in good faith with interested MBEs and WBEs.

o If negotiated in good faith with interested MBEs and WBESs, document results on log of
contacts.

Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBE/WBE Program

requirements).

Not rejecting MBEs or WBESs as being unqualified without sound reasons.

Seeking the services of available minority and women community organizations (See below)

o Documentation of contacts with trade associations and Chambers of Commerce.

Selecting portions of the work that will increase the likelihood that the MBE/WBE goals will be met.

The following additional Good Faith Efforts factors may also be considered:

a

a

Efforts to assist MBE/WBEs in bonding, insurance, and financing where appropriate.

o |If assistance was provided, document in log of contacts.

Efforts to assist MBE/WBESs in obtaining necessary equipment, supplies, and materials.
o |If assistance was provided, document in log of contacts.

In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers
successfully meeting the goals.

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE MAY RESULT IN A DETERMINATION OF NON-

COMPLIANCE OR REJECTION OF YOUR REQUEST FOR CHANGE
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SMALL & MINORITY BUSINESS RESOURCES CONTACT INFORMATION

Compliance CERTIFICATION MAIN OFFICE

512-974-7600 512-974-7645 512-974-7600

512-974-7601 512-974-7601 512-974-7622
Smbrcompliancedocments@austintexas.gov smbrcertification @austintexas.gov www.austintexas.gov/smbr

SMBR’s Plan Room

The City of Austin’s Small & Minority Business Resources (SMBR) Department has a Plan room for
viewing City of Austin project plans and specifications as well as other local, private, and public sector
jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide contractors up-to-date
construction project information, plans and specification through the Internet. Projects include public
and private sector opportunities in 100 South and Central Texas counties.

Where is the Plan Room?

It's located at the offices of SMBR
4201 Ed Bluestein Blvd.

Austin, TX 78721

How much will it cost?

There are no fees to access the information. There are minimal fees for copying and printing of plan
and specification sheets.

What are my next steps?

Attend a free one-hour orientation session to learn how to operate the on-line service. Call (512) 974-
7799 to make an appointment or for more information.

For more information or to view a list of projects currently available in the Plan Room visit website at
www.austintexas.gov/smbr under the Plan Room projects.

BONDING

Bonding is a type of protection that a governmental agency or prime contractor may require that your
company have in order to work on a contract. A bonding application will take several days. Get
started today. Be proactive by making an appointment to talk to SMBR’s Bonding Financial
Consultant, Luke Ortega Luper as soon as possible. He can be reached at (512-974-7733 or email
him at Luke.Luper@austintexas.gov. You will also find past copies of his newsletters on our website
at http://austintexas.gov/department/bonding.

Keep in mind that SMBR does not issue bonds; however, we do provide our bonding resource
program as a free and confidential service to our business owners.
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AUSTIN MINORITY NEWSPAPERS

Capital City Argus News

PO Box 140471

Austin, TX 78714-0471
512-926-0348 Fax: same as phone

El Mundo Newspaper
2112 E. Cesar Chavez
Austin, TX 78702
512-476-8636

La Prensa

PO Box 6504

Austin, TX 78762-6504
512-478-3090 Fax: 512-482-6400

Nokoa The Observer

PO Box 1137

Austin, TX 78767

512-499-8713 Fax: same as phone

The Villager

4132 E. 12th Street

Austin, TX 78721

512-476-0082 Fax: 512-476-0179

World Journal Inc. of Texas/World
Journal Chinese Daily News

5855 Sovereign Dr. #C

Houston, TX 77036

Charles M. Miles
Email: CMilesArgus@yahoo.com

Email: info@elmundonewspaper.com

Catherine Vasquez-Revilla

Email: laprensa@aol.com

Akwasi Evans

Email: akwasievans2013@gmail.com

Tommy L. Wyatt
Email: vil3202@aol.com

Sherry Wang
Email: sherrywang1020@yahoo.com
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LOCAL MINORITY SERVICE ORGANIZATIONS

Asian Contractor Association
4201 Ed Bluestein Blvd, 2nd floor
Austin, TX 78721

512-926-5400 Fax: 512-926-5410

Austin Area Black Contractors
Association

6448 Highway 290 East, Suite E-107
Austin, TX 78723

512-467-6895 Fax: 512-467-9808

Business Investment Growth (BIG Austin)
Capital Plaza Bank Office Building

5407 N. IH-35, Ste 200

Austin, TX 78723

512-928-8010 Fax: 512-926-2997

Business Resource Consultants
(BRC)/(Bid Briefs)

6448 Highway 290 East, Suite E-107
Austin, TX 78723

512-467-6894 Fax: 512-467-9808

Greater Austin Asian Chamber of
Commerce

8001 Centre Park Drive, Suite 160
Austin, TX 78731

512-407-8240

Greater Austin Black Chamber of
Commerce

African-American Heritage Center
912 E. 11th Street, Suite A

Austin, TX 78702

512-459-1181 Fax: 512-459-1183

Greater Austin Hispanic Chamber of
Commerce

3601 Far West Blvd, Suite 204

Austin, TX 78731

512-476-7502 Fax: 512-476-6417

U.S. Hispanic Contractors Association de
Austin (USHCA)

920 E. Dean Keeton Street

Austin, TX 78705

512-922-0507

Aletta Banks
www.acta-austin.com

Email: asiancontractor@gmail.com

Carol Hadnot
www.abcatx.com

Email: bre-pro@att.net

Stacy Dukes-Rhone

www.bigaustin.org
Email: info@bigaustin.org

Carol S. Hadnot
Email: bre-pro@att.net

Jodie Huynh

www.austinasianchamber.org
Email: jhuynh@austinasianchamber.org

Tam Hawkins

www.austinbcc.or
Email: admin@austinbcc.or

Casilda Clarich

www.gahcc.or
Email: cclarich@gahcc.org
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Juan Oyervides
www.ushca-austin.com

Email: info@ushca-austin.com
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360txc Llc
111 Congress #400
Austin, Tx 78701

Affordable Lawn Care And Landscaping
Inc

13523 Pond Springs Rd
Austin, Tx 78729-4415

Apv Construction And Remodeling Lic
1008 York Castle Dr
Pflugerville, Tx 78660

Austex Concrete Construction
1116 Walton Ln
Austin, Tx 78721-3023

Accurate Pavement Striping Lic
2411 Patterson Industrial Dr Ste #B
Pflugerville, Tx 78660

Ashley Dubose
12609 Casting Drive
Manor, Tx 78653

Avery Williamson
1407 Brandi Lane
Round Rock, Tx 78681

Ceda-Tex Svcs Inc
500 Brushy Creek Road, Suite 306
Cedar Park, Tx 78613

Cge Inc
4408 Hwy. 183 S.
Austin, Tx 78702

Cvi Development, Llc.
1801 Lavaca 2-J
Austin, Tx 78701

A K Young Assoc
Po Box 650101
Austin, Tx 78765-0101

All Points Inspection Svcs Inc
6613 Bramber Ln
Austin, Tx 78754

Articulture Designs Llc
6405 Manchaca Road
Austin, Tx 78745

Austin Constructors Llc
Po Box 18595
Austin, Tx 78760

Alpha Paving Industries Lic
Po Box 6565
Round Rock, Tx 78683

Atx Jg Concrete Solution Llc
Po Box 983
Manor, Tx 78653

Bick'S Construction Inc
2608 W Waggoman St
Fort Worth, Tx 76110-4629

Central Texas Barricade Inc
Po Box 1088
Bastrop, Tx 78602-1088

Chlor-Serv Inc
Po Box 996
Hutto, Tx 78634

Cx2 Construction, Inc.
19507 Fm 150 W
Driftwood, Tx 78619
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Abc Erosion Control Inc
23407 Fulkes Lane
Leander, Tx 78641

Allstar Biz Group Llc
6006 Tasajillo Trail
Austin, Tx 78739

Asd Consultants Inc
8120 N Ih 35
Austin, Tx 78753

Austin Underground Inc
Po Box 5650
Lago Vista, Tx 78645-5650

Arnulfo Pena
505 West Applegate Dr
Austin, Tx 78753

Austin Formula Utilities Llc.
3701 Hobbs Cove
Austin, Tx 78749

C2 Concrete Inc.
15907 Windermere Dr.
Suite 3-E

Pflugerville, Tx 78600

Central Texas Road Boring
12730 Laws Road
Buda, Tx 78610

Cl Concrete Construction Corporation
Po Box 971
Taylor, Tx 76574

Casto Lopez Concrete Lic
1955 Fm 2001 Suite 200
Buda, Tx 78610



Chavez Service Companies, Inc.
P.O. Box 572351
Houston, Tx 77257-2351

David Dela Cerda
2302 Southwood Hills Dr
Taylor, Tx 76574

Deborah D Pedigo

8000 Donore Place

Suite 6

San Antonio, Tx 78229-2676

Ear Telecommunications Lic
Eartc

16201 Bratton Ln

Austin, Tx 78728

Elroy Smith
471 Emerald Fields Ln
Kyle, Tx 78640

Earthco Landscape Construction Lic
4500 Williams Dr. Suite 212-108
Georgetown, Tx 78633

Environmental Safety Services Inc.
14101 Hwy 290 W

Bldg. 400, Suite C

Austin, Tx 78737

Facilities Rehabilitation Inc
9120 SFm 973
Austin, Tx 78719

Fernandez Trucking
12221 Hulsey Rd
Unit 2

Manor, Tx 78653

Gb Underground
11009 Mickelson Dr
Austin, Tx 78747

Corza Construction Llc
11233 Kirkland Hill Path
Austin, Tx 78754

Desert Steel Co Inc
3613 Kim Drive
Irving, Tx 75061

Diva Imaging Llc
2003 La Casa Dr
Austin, Tx 78704-4720

Eia Technocrats, Inc
10998 S.Wilcrest Dr., Suite#255
Houston, Tx 77099

Environmental Survey Inc
4602 Placid Place
Austin, Tx 78731

Eischen'S General Contracting, Lic
1101 Ridgecrest Drive
Austin, Tx 78746

Esperanza C White
P.O. Box 1202
Dripping Springs, Tx 78620

Flores Remodeling & Construction
1830 Mathias Lane
Kyle, Tx 78640

G Carter Construction Co Inc
805 N. Bell Bivd
Cedar Park, Tx 78613

Geosearch Lic
3006 Bee Caves Rd Ste A230
Austin, Tx 78746-5686
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D&S Texas lIcon Construction, Llc
5930 Heron Dr
Buda, Tx 78610

Debora Chaparro
9702 N Creek Dr
Austin, Tx 78753

E &T Masonry Construction & Remodeling
Co. Llc

9905 Fm 973 North
Manor, Tx 78653

Elite Mechanical Of Texas Inc
5737 Safari Dr.
New Braunfels, Tx 78132-5780

Eagle Pride Supply Lic
13900 Ih 35 Suite D1
Austin, Tx 78727

Enrique Alonzo
121 Spring Branch Loop
Kyle, Tx 78640

Evander Home Solutions Llic
401 Congress Ave. Suite#1540
Austin, Tx 78701

Four-B Paving
Po Box 1065
Spring Branch, Tx 78070-1065

Garcia J Contractors Inc
Po Box 1649
Buda, Tx 78610

Gk Construction, Llc
1238 Tom Sawyer Road
Dripping Springs, Tx 78620



Global Engineers Inc
4219 Pebblestone Trl
Round Rock, Tx 78665-5027

Gtt & Preferred Landscaping Inc
8409 Indian Smt
Austin, Tx 78737

Gralan Enterprises, Inc.
626 Highway 6 S.
Houston, Tx 77079

Guerra Underground Llc
9810 Fm 969
Austin, Tx 78724

Haynes Eaglin Waters Llic
13710 Immanuel Rd
Pflugerville, Tx 78660

Holt Engineering Inc
2220 Barton Skyway
Austin, Tx 78704-5737

Helen N Alexander
P.O. Box 7422
Round Rock, Tx 78683

Ibarra Consulting Engineers Inc
3100 Monticello Ave.

Suite 840

Dallas, Tx 75205

J Two Sons Concrete Contractors Llc
2823 Hwy 21 W
Dale, Tx 78616

JI3 Construction Services, Llc
100 Tonkawa Ridge
Hutto, Tx 78634

Gonzalez - De La Garza & Associates
3800 N. Lamar St.

Ste. 200

Austin, Tx 78756

Gessner Engineering Llc
2501 Ashford Drive
College Station, Tx 77840

Grass Shepherd Lic
17801 Turning Stream Ln
Plugerville, Tx 78660

H&Amp;H Site Services Inc
3131 Memorial Court #16111
Houston, Tx 77007

Henry Torres
10506 Brownie Dr
Austin, Tx 78753

Hvj South Central Texas - M&J, Inc.
4201 Freidrich Lane

Suite # 110

Austin, Tx 78744

Hope E Green

2906 E Martin Luther King Jr Blvd
#4102

Austin, Tx 78702

Iris Puh
Po Box 41107
Austin, Tx 78704

Jacquelyn F Rowe
807 S. College Street
Georgetown, Tx 78626

Jns Landscapes Inc.
310 Rinehardt St
Hutto, Tx 78634
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Government Interior Solutions Inc
1301 S Capital Of Tx Hwy

Suite B-125

Austin, Tx 78746

Glen M Winston
2303 Vanderbilt Circle
Austin, Tx 78723

Great Western Managed Services
Corporation

2635 Demona Drive
Austin, Tx 78733

Hafco Services Inc
11411 Bristle Oak Trail
Austin, Tx 78750-1307

Hogan Murray Inc
Po Box 103
Buda, Tx 78610-0103

Heavy Roadway Construction Services,
1305 Terrace Viewdr
Cedarpark, Tx 78613

Houston Chem Safe Inc.
11430 Slash Pine Place
The Woodlands, Tx 77380

J A Road Boring
1000 Dacy Ln
Kyle, Tx 78640-5143

Jb Asphalt Paving & Grading Llc
Po Box 92856
Austin, Tx 78709

Jose Mendez
2101 S.1h 35
Suite # 202
Austin, Tx 78741



Jeff T Ellison
Po Box 3605
Pflugerville, Tx 78691

Klp Commercial, L.L.C.
18013 Vorwerk Rd
Manor, Tx 78681

Landmark Consulting Group, Llc
3201 Murrelet Way
Pflugerville, Tx 78660

M & R General Contracting Llc
Po Box 90981
Austin, Tx 78709

Mario L Carlin Management, Lic
8711 Burnet Rd.

Suite E52

Round Rock, Tx 78757

Muniz Concrete & Contracting Inc
Po Box 6596
Austin, Tx 78762

Masonry Plus Llc
P.O. Box 42123
Austin, Tx 78704

National Reinforcement Steel Lic
1645 Main St. Suite A
Buda, Tx 78610

Pamela Korenn Grovey
12000 Dessau Road
Apt 1135

Austin, Tx 78754

R & C Landscape Llc
7735 Montego Rd.
San Antonio, Tx 78250

Jennifer Weems
206 Bellagio Dr
Austin, Tx 78734-5082

Keith Kneeland

520 County Road 108
Unit 11

Hutto, Tx 78634

Lestella S Valley
400 Wimberley Oaks Drive
Wimberley, Tx 78676

Maestas & Associates Inc

8122 Datapoint Drive, Suite 840

San Antonio, Tx 78229

Mars Industries LL C
Po Box 560
Cedar Creek, Tx 78612-0560

Majestic Services Inc
8120 North lh 35, Suite 101
Austin, Tx 78753

NdI Transport Inc
902 Bodgers Dr
Austin, Tx 78753

Nova Landscape Group, Inc.
12914 Cr 483
Lavon, Tx 75173

Paradigm Contracting Llc
10719 Twilight Vista
Austin, Tx 78736

Rama Tirumalachar
13105 Hymeadow Circle
Austin, Tx 78729

ADDENDUM 3

Kin Performance Contractors Llc
Po Box 140884
Austin, Tx 78714

Latonya J Pegues
3201 Bee Caves Rd, Ste 161662
Austin, Tx 78746

Liquid Waste Solutions, Llc
Po Box 1437
Buda, Tx 78610

Magnacore Drilling & Environmental
Services Inc

906 W Mcdermott Dr #116-313
Allen, Tx 75013

Mas Road & Utilities, Inc.
15308 Ginger Street
Austin, Tx 78728

Maldonado-Burkett, Lip
2312 Western Trails Blvd
Ste C-303

Austin, Tx 78745-1638

Naomi J Richard
P. O. Box 90644
Austin, Tx 78709-0644

Piatra Inc
Po Box 9593
Austin, Tx 78766-9593

Prota, Inc.
P.O. Box 342195
Austin, Tx 78734

Roadway Specialties Inc
Po Box 90309
Austin, Tx 78709-0309



Regional Engineering Inc.
937 Reinle Street

Suite # 22

Austin, Tx 78751

San Antonio Testing Laboratory
1610 S Laredo St
San Antonio, Tx 78207-7029

Ske Construction, Llc
Po Box 1111
Cypress, Tx 77410

Sadler Boring Llc
1260 Elliott Ranch Rd.
Buda, Tx 78610

T Morales Company Electric & Controls
Ltd

Po Box 859
Florence, Tx 76527-0859

Trinity Pools And Scapes
801 Jewell St
Austin, Tx 78704

Tommy Lee Nays
2307 Taylor Street
Waco, Tx 76705

Under Construction, Inc.
114 Ne 28th St
Grand Prairie, Tx 75050

Victor Pena
17801 Aleppo Pine Trl
Elgin, Tx 78621

Waterfilled Barrier Systems International,
Inc.

195 Stockade Ranch Rd., B
Paige, Tx 78659

Roadwise Solutions Llc
1920 E. Riverside Dr., Suite A-120 #380
Austin, Tx 78741

Santa Clara Construction Ltd
9811 Anderson Mill Road, Ste 201
Austin, Tx 78750

Solis Constructors Inc
7700 W. Highway 71, Suite 370
Austin, Tx 78735

Santos Jaimes
7410 Bennett Avenue
Austin, Tx 78752

Tony Parent Enterprises
13350 Old Kimbro Rd, Bldg A
Manor, Tx 78653

Texas Geo Bore Drilling Lic
P.O. Box 6253
Round Rock, Tx 78665

Unism Development Co Inc
Po Box 14145
Austin, Tx 78761-4145

Underground Water Solutions Co.
Po Box 1355
Elgin, Tx 78621

Villafana Enterprises Incorporated
2616 Glen Field Drive
Cedar Park, Tx 78613

Xevex Construction Llc
Po Box 681
Buda, Tx 78610

ADDENDUM 3

Rucoba & Maya Construction, Lic
35 Flint Rd
Kyle, Tx 78640

Seto Vargas Utilities Inc
5300 Navarro Creek Rd
Del Valle, Tx 78617

Standard Cement Materials Inc
5710 W 34th St Ste A
Houston, Tx 77092-6520

Stephanie Braun Clayton Lic
812 W Gibson St
Austin, Tx 78704

Trini Construction Builder Llc
Po Box 81431
Austin, Tx 78708

The Orduno Holding Company
4500 Fuller Dr. Ste 205
Irving, Tx 75038

Unity Contractor Services, Inc
6448 Hwy 290 East Ste F-113
Austin, Tx 78723

Vaquero Commercial, Inc.
P.O. Box 170759
Austin, Tx 78717

Williams Tunneling Industries Inc
18922 Woodglen Shadows
Humble, Tx 77396

Ysassi Inc.
Po Box 170071
Austin, Tx 78717



Zlynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin, Tx 78723

ADDENDUM 3
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RIGHT OF WAY MANAGEMENT STANDARD NOTES

1. FOR RIGHT OF WAY VIOLATIONS INCLUDING BUT NOT LIMITED TO WORKING WITHOUT A PERMIT OR AN EXPIRED PERMIT WITHIN THE CITY OF AUSTIN ROW AN INVESTIGATION FEE WILL BE
ASSESSED FOR EACH OFFENSE UNTIL THE VIOLATION IS CORRECTED. FOLLOWING IS THE INVESTIGATION FEE SCHEDULE FOR VIOLATIONS OF PUBLIC SAFETY:

RESTRICTING TRAFFIC DURING PEAK HOURS EQUAL TO THE COST OF THE PERMIT
. MULTIPLE VIOLATIONS UP TO A 4 DAY SUSPENSION OF WORK

2. CONTRACTORS AND THEIR SUBCONTRACTORS MUST BE LICENSED BY THE CITY OF AUSTIN FOR CONDUCTING WORK WITHIN THE RIGHT OF WAY.

5. CONTRACTOR MUST OBTAIN RIGHT OF WAY EXCAVATION PERMITS FROM RIGHT OF WAY MANAGEMENT DIVISION, FOR EACH STREET PRIOR TO COMMENCEMENT OF WORK. PLEASE
CALL (512) 974-1150 FOR ADDITIONAL INFORMATION REGARDING PERMITTING PROCESS AND THE MOST CURRENT RIGHT OF WAY PERMITTING FEE SCHEDULE.

4. FOR WORK AT SIGNALIZED INTERSECTIONS CONTRACTOR MUST DIAL 311 OR (312) 974-2000 TO INITIATE A CITIZENS SERVICE REQUEST (CSR) FOR THE TRAFFIC SIGNALS GROUP; TO
COORDINATE AND GAIN APPROVAL A MINIMUM OF 1 WEEK PRIOR TO CHANGE OF PROJECT LOCATION OR PHASE.

5. CONTRACTOR SHALL HAVE AN APPROVED RIGHT OF WAY PERMIT ON SITE AT ALL TIMES WHEN WORKING IN THE ROW.

6. CONTRACTOR MUST DIAL 311 OR (312) 974-2000 TO INITIATE A CITIZENS SERVICE REQUEST (CSR) FOR RIGHT OF WAY MANAGEMENT A MINIMUM OF 1 WEEK PRIOR TO START OF
WORK.

7. CONTRACTOR MUST PROVIDE TRAINING CERTIFICATION OF COMPETENT PERSON THAT WILL BE RESPONSIBLE FOR THE TRAFFIC CONTROL PLACEMENT, TO RIGHT OF WAY INSPECTOR, PRIOR TO
START OF WORK.

8. STORAGE OF EQUIPMENT AND/OR MATERIAL WITHIN THE ROW.

A. STORAGE OF EQUIPMENT IN THE ROW IS PERMISSIBLE ONLY WITHIN THE CURRENT LIMITS OF LONG-TERM OR INTERMEDIATE-TERM CLOSURES AND SHALL BE LIMITED TO THE
EQUIPMENT REQUIRED FOR THE CURRENT WORK ACTIVITY. THIS EQUIPMENT SHALL BE PROTECTED BEHIND BARRICADES.

B. STORAGE OF MATERIAL IN THE ROW IS PERMISSIBLE ONLY WITHIN THE CURRENT LIMITS OF LONG-TERM OR INTERMEDIATE-TERM CLOSURES AND SHALL BE LIMITED TO NO MORE
THAN THE MATERIAL REQUIRED FOR THREE DAYS OF PRODUCTION. THIS MATERIAL SHALL BE PROTECTED BEHIND WATER-FILLED BARRIER.

C. EQUIPMENT OR MATERIAL STORED IN THE ROW SHALL NOT CREATE A VISUAL BARRIER TO TRAFFIC.
9. NO MORE THAN ONE WORK ZONE LOCATION MAY BE SET AT ONE TIME.

10. PEAK HOURS FOR ARTERIAL AND COLLECTOR STREETS ARE 6AM TO 9AM AND 4PM TO 6 PM, MONDAY THROUGH FRIDAY.NO DISRUPTION OR REDUCTION OF ACTIVE ROADWAY OR
PEDESTRIAN ROUTE CAPACITY SHALL OCCUR DURING THESE TIMES, UNLESS ALLOWED BY TRAFFIC CONTROL PLAN.

11. EXCAVATIONS SHALL BE BACKFILLED OR PLATED WHEN REQUIRED TO OPEN IMPACTED TRAFFIC LANES. FOR EXCAVATIONS EXCEEDING A TRANSVERSE WIDTH OF 5 FEET, THE CONTRACTOR
SHALL PROVIDE AN ENGINEERED PLATING PLAN TO THE OWNER'S REPRESENTATIVE FOR REVIEW BY RIGHT OF WAY MANAGEMENT DIVISION.

A.NO OR EXPIRED PERMIT = EQUAL TO THE COST OF THE PERMIT
B. VIOLATION OF PERMIT CONDITIONS, RESTRICTION LIMITS, TIMES AND LOCATIONS ON ROW PERMIT = $250

C. IMPROPER ADVANCE WARNING SIGN = $250

D. IMPROPER USE OF DEVICE = $250

II:;.FAILUI-'\’E TO CORRECT DEFICIENCY = $500

G -

12. EXISTING SIDEWALKS AND BEATEN PATHS SHALL BE MAINTAINED AS ADA COMPLIANT THROUGHOUT THE PROJECT DURATION WITH THE EXCEPTION OF FINAL FLATWORK AND UTILITY TIE-INS.

ANY WORK OVERHEAD WITHIN 25 FEET OF EXISTING PEDESTRIAN PATHWAYS WILL REQUIRE PEDESTRIAN COVERED WALKWAYS. SIDEWALK CLOSURES FOR MAJOR SIDEWALK
IMPROVEMENTS HAVE A 14-DAY MAXIMUM PERIOD AND SHALL BE COMPLETED IN PHASES AS TO NOT CLOSE MORE THAN ONE BLOCK AT A TIME.

13. "ROAD WORK AHEAD" AND "CONSTRUCTION ENTRANCE AHEAD" SIGNS MUST BE PLACED AT ALL APPROACHES TO STABILIZED CONSTRUCTION ENTRANCE. SEE THE CITY OF AUSTIN
STANDARD DETAILS FOR SIGN SPACING.

14. DRIVEWAYS SHALL NOT BE CLOSED FOR MORE THAN 3 CONSECUTIVE CALENDAR DAYS
15. ADA COMPLIANCE SHALL BE MAINTAINED THROUGH STABILIZED CONSTRUCTION ENTRANCE.

16. BARRIER SHALL BE PLACED WITHIN GUIDELINES SET FORTH BY THE TMUTCD CRASH TESTING REQUIREMENTS (NCHRP REPORT 350) FOR THAT PARTICULAR BARRIER USED. ANY
MODIFICATIONS TO THAT TESTING APPLICATION SHALL BE APPROVED BY THE ENGINEER OF RECORD.

17. FOR OVERNIGHT PROTECTION OF WORK ZONES WITHIN THE ROW, REFER TO CITY OF AUSTIN STANDARD 804S-4 SERIES DETAILS.
18. ALL TEMPORARY PAVING SHALL CONFORM TO CITY OF AUSTIN STANDARD DETAIL 1100S-4.
19. INITIAL AND PHASE CHANGE TRAFFIC CONTROL CHANGES SHALL BE INSTALLED ON THE WEEKENDS.

20. THE NAME AND TELEPHONE NUMBER OF THE CONTRACTOR OR SUPPLIER SHALL BE SHOWN ON THE NON-REFLECTIVE SURFACE OF ALL CHANNELIZING DEVICES IN ACCORDANCE WITH THE
CITY OF AUSTIN STANDARD 800 SERIES DETAILS.

BARRICADING SUMMARY TABLES

Streets

Street Classsification Protection Street From Street To Planned Improvements Traffic Control Plan Sheet / Detail Allowed Barricading Hours Duration Comments
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Sanchez Ave. PHB Installation (ALTERNATE NO. 1) TCP Phase 1A & 1B 10am-3pm Mon-Fri; 7am-6pm Weekends
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Clifford Ave. Temporary Pavement Installation TCP Phase 2A 10am-3pm Mon-Fri; 7am-6pm Weekends
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Clifford Ave. Waetowatenldnsdngtalations e TCP Phase 2B 24-7 Long-Term
WK B oo oAt ariah oo e ansh Protestage sl Aloxandenluemsa SliffordAve s~~~ Water, Wastewater & Storm Drain Installation AU RO SRR~ AN PRI BN AN A NI NI NI NI NI NI NI NI NI NI NI NI NN NN NN NP NN NN NP NN NN NN
MLK, Jr.Blvd. | Arterial | NotProtected | Alexander Ave. | Clifford Ave. | Water Line Installaton | = TCPPhase3C _10am-3pm Mon-Fri; 7am-6pm Weekends | |
MLK, Jr. Bivd. Arterial Not Frotecied Alexander Ave. Clittord Ave. Storm prain 1nstaiaton 1CF Pnase 4 24-/ Long-lerm
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Clifford Ave. Pavement & Sidewalk Reconstruction TCP Phase 5 24-7 Long-Term
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Clifford Ave. Pavement & Sidewalk Reconstruction TCP Phase 6 24-7 Long-Term
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Clifford Ave. Pavement & Sidewalk Reconstruction TCP Phase 7 24-7 Long-Term
MLK, Jr. Blvd. Arterial Not Protected Alexander Ave. Clifford Ave. Pavement Reconstruction TCP Phase 8 10am-3pm Mon-Fri; 7am-6pm Weekends
Intersections
Street Intersection Planned Improvements Traffic Control Plan Sheet / Detail N Allowed Barricading Hours Duration Comments

No improvements at intersection; lane closures necessary to

MLK, Jr. Blvd./Alexander Ave. accommodate construction on MLK, Jr. Blvd. east of intersection

TCP Phases 2A through 3B & 4 through 7

24-7 Long-Term

CONTRACTOR SHALL PROVIDE SCHEDULED DURATIONS FOR EACH PHASE IN THE BARRICADING SUMMARY TABLE WHEN APPLYING FOR ROW PERMIT.
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SEQUENCE OF WORK PHASE 2A

1. CLOSE OUTSIDE WESTBOUND LANE PER COA STANDARD
DETAIL 804S-1. CONSTRUCT TEMPORARY PAVEMENT ALONG
NORTH SIDE OF MLK THROUGH RAILROAD CROSSING

11/21/2019

SEQUENCE _OF WORK PHASE 2B
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