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A.  Project Manual Revisions: 
 
DELETE Vol. 2 MBE/WBE/DBE Procurement Packet in its entirety and REPLACE with the 
attached. 
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MBE/WBE GOALS 
 

 

Annual/Project   Annual/Project 

Participation Goals Participation Subgoals 

MBE   % 
OR 

African American   % 

WBE   % Hispanic  % 

Combined MBE/WBE   %  Asian/Native American  % 

    WBE  % 

   
    

 

OVERVIEW 

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business 
Enterprise Procurement Program Ordinance for Construction (Chapter 2-9A of the Austin City Code) and the Small 
and Minority Business Resources Department (SMBR) Rules.  The definitions contained in Chapter 2-9A apply to 
this document.  The City Code and Rules are amended from time to time and the Bidder is responsible for ensuring 
they have the most up to date version. The City Code and Rules are incorporated into this document by reference. 
Copies of Chapter 2-9A and SMBR Rules may be obtained online at http://www.austintexas.gov/smbrdocuments 
or from SMBR, 4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600. 
 
Firms or individuals submitting responses to this Invitation for Bid agree to abide by the City’s Minority-owned and 
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.  The City’s MBE/WBE 
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with 
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and 
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting such 
Firm for subcontracting opportunities.  The City of Austin and its contractors shall not discriminate on the basis of 
race, color, national origin, disability, or gender in the award and performance of contracts.   
 
The City encourages Bidders to achieve the MBE/WBE participation goals and subgoals for this contract.  However, 
Bidders may comply with the City Code and Rules without achieving the participation goals so long as they make 
and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of the City 
Code and Section 9.1 of the Rules.  Bidders that do not meet the project’s goals and subgoals are subject to Good 
Faith Efforts review.  
 
Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms 
certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A) and (2) if it is anticipated 
the project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the 
project goals.  Any questions regarding preparation of the MBE/WBE Compliance Plan should be directed to SMBR 
at SMBRComplianceDocuments@austintexas.gov.  Such contact is not a violation of the Anti-Lobbying Ordinance. 
 
The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7, 
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed.  During the 
“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact 
person regarding their solicitation response.  Chapter 2-7 allows certain exceptions; for instance, a person responding 
to a City solicitation may speak to SMBR regarding this MBE/WBE Compliance Plan.  See the full language of the 
City Code or solicitation documents for further details. 
 

http://www.austintexas.gov/smbrdocuments
mailto:SMBRComplianceDocuments@austintexas.gov
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MBE/WBE COMPLIANCE PLAN INSTRUCTIONS 
(See Appendix A) 

 
If the MBE/WBE Compliance Plan and Good Faith Efforts documentation are not submitted prior to the 
due date specified in the solicitation documents, the bid will be deemed non-responsive and not be 
accepted for consideration.   
 
SMBR may request written clarification of items listed on the MBE/WBE Compliance Plan.  However, there will be 
no further opportunity for the Bidder to augment the MBE/WBE participation originally listed in the MBE/WBE 
Compliance Plan or to demonstrate Good Faith Efforts that were not made prior to the submission of the MBE/WBE 
Compliance Plan.  Changes to the MBE/WBE Compliance Plan are permitted only after contract execution and only 
with prior written approval of SMBR. 
 
Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the 
MBE/WBE Compliance Plan as indicated.  MBE/WBE Compliance Plans not complying with the MBE/WBE 
Compliance Plan Instructions shall be rejected as non-responsive.  Submissions not utilizing the forms 
provided with the solicitation may render the submission nonresponsive or noncompliant. 
 

Section I Project Identification and Goals 
 
This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals.  The 
Bidder does not need to fill in any information under Section I. 
 

Section II Bidder Information 
 
The Bidder should complete this section with its information and sign in the space provided.  The portion of Section 
II marked as “Reserved for City of Austin SMBR Only” should be left blank. 
 

Section III MBE/WBE Compliance Plan Summary 
 
This section is a summary of subcontractor participation for this Bid.  Bidder should complete Sections IV-VII, 
described below, before attempting to complete Section III.  After completing Sections IV-VII, calculate the 
percentage of MBE/WBE participation for each goal and enter the information in the blanks provided.  Because 
Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section III, the calculations 
contained in Sections IV-VII will prevail.  If the Bidder indicates that they do not anticipate meeting the goals with 
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet 
the established MBE/WBE goals.  The MBE/WBE Compliance Plan will be reviewed and approved by the Small 
and Minority Business Resources Department.  
 

Section IV Disclosure of MBE and WBE Subcontractors 
 
Please list all certified MBE/WBEs subcontractors using the legal name under which they are registered to do 
business with the City of  Austin and the value of  the work they will be performing themselves except for 
subcontractor(s) that will be performing the trucking or hauling scope of  work (see Section VII below).  Do not 
include the value of  work that the MBE/WBE’s subcontractors will be subcontracting to second-level 
subcontractors.  By listing certified MBE and WBE Firms on the MBE/WBE Compliance Plan, the Bidder indicates 
that both parties acknowledge the price and scope of  work and that they are prepared to contract for that price and 
scope if  the City awards the project to the Bidder.  Unit price subcontracts are acceptable if  appropriate to the type 
of  work being performed.  A Letter of  Intent (LOI) does not replace a binding contract between a prime contractor 
and a subcontractor. 
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Before completing Section IV of  the MBE/WBE Compliance Plan, please read the following instructions regarding 
how to count MBE/WBE participation: 
 

(A) Only the value of the work actually performed by the MBE/WBE shall be counted toward the goals.  This 
includes: 

(1) work performed by the MBE/WBE’s own forces;  
 

(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the 
MBE/WBE for the work of the contract (except that supplies, materials, and equipment purchased 
or leased from the prime contractor or its affiliate may not be counted toward the goal); and 

 
(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of a contract, provided the fee is reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
(B) When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost of those 

supplies, materials, or equipment shall be counted toward the goals as follows: 
 

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or 
Regular Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be 
counted toward the goals. 
 

(2) If the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a 
Manufacturer nor a Regular Dealer, the cost of the materials and supplies themselves shall not be 
counted toward the goals.  However, fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site, may be counted toward the goals if the payment of such 
fees is a customary industry practice and such fees are reasonable and not excessive as compared 
with fees customarily allowed for similar services.   

 
(C) When an MBE/WBE subcontractor listed on the MBE/WBE Compliance Plan subcontracts part of the 

work of its contract to another Firm, the value of that second-level subcontracted work may not be 
counted toward the goals based on the initial subcontractor’s MBE/WBE certification.  Please see Section 
VI for an explanation of how to count the value of second-level subcontractors’ work. 

 
(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified).  On a 

single contract, the value of the work performed by a dual certified subcontractor may not be counted 
toward both the MBE and the WBE goals.  The Bidder must decide whether to designate the dual certified 
subcontractor as an MBE or a WBE in the MBE/WBE Compliance Plan for the purpose of meeting the 
goals set for that contract.  That designation may not be changed for the duration of the contract. 

 
(E) When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of the 

contract value that is the result of the distinct, clearly defined portion of the work that the MBE/WBE 
performs with its own forces and for which it is at risk shall be counted towards the project goals.  For 
more specific information regarding requirements and evaluations of certified MBE/WBE Joint Ventures, 
please see the City’s MBE/WBE Procurement Program Rules or contact SMBR’s Certification Division. 

 
(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall 

be counted toward the project goals.  If SMBR makes an initial determination that an MBE/WBE is not 
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performing a Commercially Useful Function given the type of work involved and normal industry 
practices, the MBE/WBE may present evidence to rebut this presumption.  

 
(G) To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date to 

submit the MBE/WBE Compliance Plan as specified in the City’s solicitation documents.  A Firm that is 
certified as an MBE/WBE at the time that the MBE/WBE Compliance Plan is filed may cease to be a 
certified Firm before the contract is completed.  Only the value of the work performed by such a Firm 
while it is certified may be counted toward the project goals.  

 

Section V Disclosure of Non-Certified Subcontractors 
 

Please list all known non-certified subcontractors, using the legal name under which they are registered to do business 
with the City of Austin, to be used in the performance of this contract.  If Bidder will not use any non-certified 
Firms, please write “N/A” in the first box on this page.   
 
The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBEs, 
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the 
technical portion of the solicitation to perform the work involved.  If Bidder did not meet the project goals, Bidder 
must explain in the space provided why MBEs/WBEs were not used as subcontractors and submit documentation 
for the stated reason if applicable. If Bidder did meet the project goals, please indicate “Goals Met” in the space 
provided. 
 

Section VI Disclosure of Second-Level Subcontractors 
 
Please complete this section if Bidders knows that one or more of Bidder’s subcontractors will subcontract part of 
the work of their contracts to second-level subcontractors.  In the last line of each entry box, please write the name 
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor.  Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-
level subcontractor should be listed in Section IV or Section V.  If Bidder is not aware of any second-level 
subcontractors, please write “N/A” in the first box on this page. 
 
As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts part of the work of its contract 
to another Firm, the value of that second-level subcontractor work may not be counted toward the goals based on 
the initial subcontractor’s MBE/WBE certification.  The value of the second-level subcontractor work may be 
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE certification, if 
any.  Work that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an 
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.   
 

Section VII Disclosure of Primary and Alternate Trucking Subcontractors 
 
Please complete this section if the project includes trucking or hauling services as a scope of work.  Each time this 
scope of work is required on the project, Bidder must contact the Firm listed as the primary trucking subcontractor 
in this section.  If the primary trucking subcontractor is not available or cannot perform the entirety of the work at 
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in this 
section.  Identify primary and alternate trucking subcontractors by the legal name under which they will be registered 
to do business with the City.  Bidder must contact the primary trucking subcontractor at least 24 hours before the 
work is to be performed.  Bidder will not need to submit a Request for Change to use the alternate trucking 
subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact the 
alternates in the order Bidder listed them on this section.   
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For purposes of meeting the project goals or subgoals at the MBE/WBE Compliance Plan stage, the entire value of 
this scope of work shall be assigned to the primary trucking subcontractor.  At contract closeout, MBE/WBE 
participation will be counted based on the actual usage of the primary and alternate trucking subcontractors. 

 

Section VIII MBE/WBE Compliance Plan Checklist 
 
Please complete the MBE/WBE Compliance Plan Checklist with the information requested if the stated project goal(s) 
are not met. 
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GOOD FAITH EFFORTS INSTRUCTIONS 
(See Appendices B and D) 

 
The Bidder has a responsibility to make a portion of the work available to MBE/WBE subcontractors so as to 
facilitate meeting the goals or subgoals.  If the Bidder cannot achieve the goals or subgoals, documentation of the 
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the MBE/WBE 
Compliance Plan.  The SMBR Director will review the documentation provided and determine if the Bidder made 
sufficient Good Faith Efforts.  That there may be some additional costs involved in soliciting and using MBEs and 
WBEs is not a sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are 
reasonable.  However, a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal 
or subgoal.   
 
Contacting Potential MBE/WBE Subcontractors 
 
The City has determined the scopes of work for this project and provided an Availability List of all the MBE and 
WBE firms certified to perform those scopes.  The Availability List (Appendix D) is included with the solicitation 
documents and has two sections: Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside 
the Significant Local Business Presence (SLBP) Area.  As part of Good Faith Efforts, Bidders must contact all firms listed 
in the Vendors Within the SLBP Area section.  Please note that every firm on the Availability List – outside the SLBP 
– is City-certified as an MBE or WBE for purposes of meeting the project goals, and Bidders are encouraged to 
contact all the firms.  If a Bidder identifies an additional scope of work for this project not identified in the 
solicitation, the Bidder must request from SMBR an Availability List for that scope of work and contact all firms, if 
any, on such list.  The SMBR Director determines whether the Bidder has made sufficient Good Faith Efforts if 
goals or subgoals are not met. 
 
The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the 
performance of any Firm indicated on the availability list.   
 
The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP) 
Commodity Code.  It includes all certified MBE/WBE vendors for the scopes of work identified by the City as being 
potentially applicable to this project.  However, the availability list is not a comprehensive identification of all areas 
of potential subcontracting opportunities.  If a Bidder identifies one or more work areas that are appropriate 
subcontracting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the 
availability list for MBE and WBE Firms in those areas.  Requests for supplemental availability lists will be evaluated 
as a part of the Bidder’s Good Faith Efforts to meet the goals. 
 
If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work 
or if the Bidder believes that the lists are inaccurate, the Bidder shall notify the authorized contact person of the 
concern immediately and prior to submission of the response to the solicitation.  All Bidders will be notified in 
writing of any inaccuracy by addendum to the solicitation.  Concerns about a particular MBEs/WBE’s certification 
status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov.  If the Bidder wants to use a 
certified subcontractor that does not appear on this list, Bidder may request from SMBR or visit 
https://www.ci.austin.tx.us/financeonline/vendor_connection/search/vendors/certvendor.cfm for proof of 
certification and the specific work areas for which the subcontractor has been certified. 

 
Appendix B provides a format for collecting required information from the subcontractors on the Availability List. 
The information must be obtained at least seven (7) business days prior to the submission of the MBE/WBE 
Compliance Plan; alternate formats may be acceptable as long as they gather the same required information.  Included 
with the solicitation documents is an alphabetized list containing the names and addresses of the MBE/WBE Firms 
listed on the Appendix D. This list is in label format and is designed to facilitate the printing of mailing labels.   

mailto:SMBRComplianceDocuments@austintexas.gov
https://www.ci.austin.tx.us/financeonline/vendor_connection/search/vendors/certvendor.cfm
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The following codes are used on the availability lists: 

 

F Female M Male 

AA/B African American H Hispanic 

A/NA Asian/Native American W/C Caucasian 

LOC 
A firm’s two-digit location code (e.g., SL or 
TX) 

AU Austin 

SL Significant Local Business Presence (SLBP) TX Outside SLBP 

MBE 
A firm certified as a Minority-owned 
Business Enterprise 

WBE 
A firm certified as a Woman-owned Business 
Enterprise 

MWB 
A firm certified as both a Minority-owned & 
Woman-owned Business Enterprise 

WMB 
A firm certified as both a Woman-owned & 
Minority-owned Business Enterprise 

MWDB 
A firm certified as a Minority-owned, 
Woman-owned, and Disadvantaged Business 
Enterprise 

WMDB 
A firm certified as a Woman-owned, Minority-
owned, and Disadvantaged Business Enterprise 

 

Good Faith Efforts Review 
 
If goals are not met, SMBR will examine the MBE/WBE Compliance Plan and the Good Faith Efforts documentation 
submitted with the MBE/WBE Compliance Plan to ensure that the Bidder made Good Faith Efforts to meet the 
project goals or subgoals.  In determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at 
a minimum, the Bidder’s efforts to do the following: 

 
(A) Solicit certified MBE/WBE subcontractors with a Significant Local Business Presence (SLBP) and request a 

response from those interested subcontractors who believe they have the capability to perform the work of 
the contract through at least two reasonable, available, and verifiable means.  The Bidder must solicit this 
interest more than seven (7) business days prior to submission of the MBE/WBE Compliance Plan to allow 
sufficient time for the MBEs or WBEs to respond.  (The date bids/proposals are due to the City should not 
be included in the seven day solicitation criteria.)  The Bidder must state a specific and verifiable reason for 
not contacting each certified Firm with a significant local business presence. 

 
(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract, including addenda, in a timely manner, to assist them in responding and 
submitting a proposal. 

 
(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder.  An 

MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of 
submission of the bid may contact SMBR to request a meeting with the Bidder.  Evidence of good faith 
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to 
perform the work.  Bid shopping is prohibited.  

 
(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might 
otherwise prefer to perform these work items with its own forces. 
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(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via 
electronic/social media). 

 
(F) Use the services of available community organizations; minority persons/women consultants’ or groups in 

the applicable field for the type of work described in this solicitation; local, state, and federal minority 
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of MBEs/WBEs. 

 
(G)  Seek guidance from SMBR on any questions regarding compliance with this section. 

 
The following factors may also be considered by SMBR in determining compliance through good faith efforts; 
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive: 
 

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or 
insurance as required by the City or consultant. 

 
(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on 
any questions related to compliance with this section.  In addition, SMBR may also consider the performance of 
other Bidders successfully meeting the goals.  
 
The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the 
Bidder of the responsibility to make Good Faith Efforts.   
 
Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities.  The 
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or 
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or 
non-solicitation of bids/proposals in the Bidder’s efforts to meet the project goals or subgoals. 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation 
(documentation is not limited to this list): 

 Fax logs, emails, and/or copies of documents sent to firms within the SLBP area 

 Copies of written correspondence to certified firms (include names, addresses, and other identifying 
information) 

 Phone logs with responses (Phone contacts, alone, will not be sufficient.) 

 Lists and copies of letters sent by mail, hand delivered, or e-mailed 

 Breakdown of negotiations made with certified firms 

 Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any 
other public media 

 Other communications regarding contacts with trade associations and Chambers of Commerce 
 

The following additional Good Faith Efforts factors may also be considered: 

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required 
by City or Consultant) 

 Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or 
services 

 Copies of all proposals received in response to Bidder contacting other Firms 
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POST-AWARD INSTRUCTIONS 
(See Appendix C) 

 
Confirmation Letters 
 
All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the 
Subcontractors’ willingness to provide services should the contract be awarded. 
 
Changes to the MBE/WBE Compliance Plan including additions, deletions, contract changes, or substitutions of 
subcontractors are permitted only after contract execution and only with prior written approval of SMBR.  Request 
for changes to the MBE/WBE Compliance Plan must be submitted on the Request for Change of MBE/WBE 
Compliance Plan Form for all levels of subcontracting and must be approved by the SMBR Director prior to adding, 
deleting, changing or substituting any subcontractor.  
 

Post-Award Monitoring 
 
The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed 
on the MBE/WBE Compliance Plan.  The Bidder will be required to submit post award reports detailing the utilization 
of all subcontractors.  The reports and other information regarding post-award compliance will be discussed with 
the successful Bidder.  The following information on Payment Verification, Change Order/Contract Amendments, 
and Progressive Sanctions provides an overview of some of the post-award monitoring process. 
 

 Payment Verification 
 
Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause.  This 
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been 
paid by the City for invoices submitted by subcontractors.   
 
The Bidder shall submit a Subcontractor/Supplier Awards and Expenditures Report to the project manager and/or contract 
administrator at the time specified by the managing department.  The report shall be in the format required by the 
City and shall include all awards and payments to subcontractors for goods and services provided under the contract 
during the previous month.  This report may be used by the City to verify utilization of and payment to MBEs and 
WBEs.   
 
The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE requirements 
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll 
records, tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are 
performing the scheduled subcontract work. 
 
In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor shall not be 
counted until the amount being counted toward the goal has been paid. 
 

 Change Order/Contract Amendments 
 
The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades originally 
required to accomplish the project.  The Bidder is required to make Good Faith Efforts to obtain MBE/WBE 
participation for additional scopes of work.  
 
Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken 
using the subcontractors already under contract to the Bidder.  Project managers will have automatic SMBR approval 



 

2-9A Construction MBE/WBE Compliance Plan Packet 12 Revised August 2019 

to authorize any change order that increases the contract amount for an existing certified subcontractor and is 
within the existing scope being performed by that subcontractor. 
 

 Progressive Sanctions 
 
The successful Bidder’s MBE/WBE Compliance Plan will be incorporated into the resulting contract with the City 
and shall be considered part of the consultant’s performance requirements.  Progressive sanctions may be imposed 
for failure to comply with Chapter 2-9A of the City Code, including: 

 Providing false or misleading information in Good Faith Efforts documentation, post award compliance, 
or other Program operations; 

 Substituting Subcontractors without first receiving approval for such substitutions, which may include 
the addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved 
MBE/WBE Compliance Plan ; and 

 Failure to comply with the approved MBE/WBE Compliance Plan without an approved Request for 
Change, an approved Change Order, or other approved change to the Contract. 
 

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.
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MBE/WBE COMPLIANCE PLAN  
All applicable sections must be completed and submitted by the due date and time as indicated in the solicitation documents. 

 
The Bidder/Respondent by submitting and signing this solicitation’s 0300 form, understand and agree that the MBE/WBE 
Compliance Plan submitted as a part of the bid/proposal shall become a part of the contract with the City of Austin. The 
Bidder/Respondent further understand that the City of Austin’s Minority-owned and Women-owned Business Enterprise 
Procurement Program Ordinance) and the Small and Minority Business Resources Department (SMBR) Rules shall apply.   

 
Section I — Project Identification and Goals 

Project Name  

Solicitation Number  

 
 Project Goals or Subgoals 

Combined MBE/WBE % 

MBE % 

African American % 

Hispanic   % 

Asian/Native American  % 

WBE  % 

 

Section II — Bidder Company Information 
Company Name  

Address  

City, State Zip  

Phone  

Fax   E-Mail 

Name of Contact Person  

Is your company registered on 
Vendor Connection?   

Yes   If yes, provide Vendor Code ______________________________ 

No   All vendors; Subconsultants and consultants must register with COA’s 

Vendor Connect prior to award.  See Link for registration information at 
https://www.austintexas.gov/financeonline/finance/index.cfm 

Is your company COA M/WBE 
certified?   

Yes   No   (If yes, please indicate type below) 

1. MBE    WBE    MBE/WBE    Joint Venture  

2. AA   H   A/N   WBE  

 

City of Austin SMBR Use Only 

I have reviewed this Compliance Plan and found that the Bidder HAS   HAS NOT   complied as per the City Code Chapter 2-9A through GFE. 

Reviewing Counselor  ________________________________________                             Date  __________________________ 

I have reviewed this Compliance Plan and have found the Bidder COMPLIANT   NON-COMPLIANT   

 
Director /Assistant Director ________________________________________ 

 
Date  ___________________________________ 
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Section III — MBE/WBE Compliance Plan Summary 
Directions: 

        For each subcontractor listed in Sections IV, V, VI or VII, fill in all blanks (if applicable).

        For project participation numbers use an EXACT number.

        Goal percentages should be based on the Base Bid amount only. Allowances are not included.

        Alternates are not recorded on this MBE/WBE Compliance Plan.

        If bidder is a certified MBE/WBE, include participation details in the Bidder box ONLY.

        MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

 

Is the stated project goal of the solicitation met? (If no, attach documentation of Good Faith Efforts) Yes  No  

 

PROPOSED PARTICIPATION GOALS 
Use this section to calculate participation. 

Include all details including the total dollar amount and percentage for each category where applicable. 

MBE/WBE Project Goal Bidder Participation Goal 

African American % $ % 
Hispanic % $ % 

Asian/Native American % $ % 
WBE % $ % 
MBE % $ % 

MBE/WBE Combined % $ % 
Non-Certified  $ % 

Total Subcontractor Amount  $ % 

Bidder’s Own Participation 

(less any subcontracted amount) 

Are you counting your own participation toward 

the goals? (if yes, indicate below) 

 AA  HIS   N/A  WBE  MBE 

 $ % 

 
Base Bid Amount (Subs + Bidder amount)                              $ _________________                100 % 
 
 

For SMBR Use Only: 

Verified participation for each category: 
  
African-American _______ %  Hispanic _______ %  Asian/Native American _______ %  WBE _______ % 
 

 
MBE _______ %  WBE  _______ %  Combined MBE/WBE _______ %   
 

 
Prime  _______ % Non-Certified _______ %             
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Section IV — Disclosure of MBE and WBE Subcontractors 
(Duplicate as Needed) 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate). 

 Fill in names of MBE/WBE certified Firms as registered with City of Austin Vendor Connection. 

 Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.  

 List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform. 

 Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original 
availability list.  

Name of MBE/WBE Certified Firm   

City of Austin Certification Data   MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone    

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certification Data   MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 

 

Name of MBE/WBE Certified Firm   

City of Austin Certification Data   MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 

   

Name of MBE/WBE Certified Firm   

City of Austin Certification Data   MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions  

Amount of Subcontract $ % 
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Section V — Disclosure of Non-Certified Subcontractors  
(Duplicate as Needed) 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate). 

 MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of Non-Certified Subcontractors as registered with the City of Austin. 

 List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform. 

 
Are Goals Met? Yes   No   If no, state reason(s) below and attach documentation:  
 

Name of Non-Certified Subcontractor  

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

Reason Certified Firm not used  

Name of Non-Certified Subcontractor  

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

Reason Certified Firm not used  

Name of Non-Certified Subcontractor  

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Reason Certified Firm not used  

Name of Non-Certified Subcontractor  

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Reason Certified Firm not used  
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Section VI — Disclosure of Second-Level Subcontractors  
(Duplicate as Needed) 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate). 

 MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of Second-Level Subcontractors as registered with the City of Austin. 

 List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform. 

 

Name of Second-Level Subcontractor  

City of Austin Certification  No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Name of Second-Level Subcontractor  

City of Austin Certification  (choose one)  No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

Name of Second-Level Subcontractor  

City of Austin Certification  (choose one)  No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  

First-Level Subcontractor  

Name of Second-Level Subcontractor  

City of Austin Certification  (choose one)  No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

First-Level Subcontractor  
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Section VII — Disclosure of Primary and Alternate Trucking Subcontractors  
(Duplicate as Needed) 

 

Note: 

 Fill in all the blanks (use “none” or “N/A” where appropriate). 

 MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive. 

 List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform. 

 Fill in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin. 

 

Primary Trucking Subcontractor   

City of Austin Certification     No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone:  

Commodity Codes  

Commodity Codes Descriptions   

Amount of Subcontract $ % 

 

Alternate Trucking Subcontractor   

City of Austin Certification    No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone:  

Commodity Codes  

Commodity Codes Descriptions   

 

Alternate Trucking Subcontractor   

City of Austin Certification    No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone:  

Commodity Codes  

Commodity Codes Descriptions   

 

Alternate Trucking Subcontractor   

City of Austin Certification    No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone:  

Commodity Codes  

Commodity Codes Descriptions   

 

Alternate Trucking Subcontractor   

City of Austin Certification    No    MBE     WBE   Gender/ Ethnicity: 

City Of Austin Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone:  

Commodity Codes  

Commodity Codes Descriptions   
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Section VIII — MBE/WBE Compliance Plan Check List 
 

Is each stated project goal of the solicitation met?  

Yes  No  

(If no, complete and submit Section VIII Compliance Plan Check List) 

If the goals or subgoals were not achieved, all questions in Section VIII must be completed and Good Faith 
Efforts documentation must be submitted with the MBE/WBE Compliance Plan.  The completion and 
submission of this form is not required if the above question is answered Yes. 
 

   

Is the following documentation attached to support good faith effort requirements to achieve goals or subgoals? 

 Copy of written solicitation sent to MBE/WBEs in SLBP area 7 business days 
prior to the submission of this Compliance Plan 

Yes  No  

 Two separate methods of notices sent to MBE/WBEs in SLBP area  
Indicate notice types:   fax transmittals    emails      phone log       letters 

Yes  No  

 Copy of advertisements  placed in local publication  Yes  No  

 Copy of notices sent to Minority and Women organizations Yes  No  

 Documentation that demonstrates additional GFEs:  
o Efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the City or contractor 
o Efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services 
o Efforts made to reach agreements with the MBE/WBEs who responded 

to Bidder’s written notice   

Yes  No  

   

Were additional elements of work identified to achieve the goals or subgoals? Yes  No  

     If yes, please explain:      __________________________________________________ 

Was SMBR contacted for assistance? Yes  No  

     If yes, complete following: 

          Contact Person:         __________________________________________________  

          Date of Contact:        __________________________________________________ 

          Summary of Request: __________________________________________________ 

Were Minority or Women organizations contacted for additional assistance? Yes  No  

    If yes, complete following: 

          Organization(s):        ___________________________________________________ 

          Date of Contact:       ___________________________________________________ 

          Summary of Request ___________________________________________________ 
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LETTER TO POTENTIAL SUBCONTRACTORS 
 
____________________________________ is soliciting Minority- and Women-Owned Business Enterprise 
participation for the following City of Austin project.  Solicitation documents are available at our office or at One 
Texas Center, 505 Barton Springs Road, 10th Floor, Suite 1045 C-Congress Room. 
 
Solicitation Name:     ______________________________________________________ 
Solicitation Number:    ______________________________________________________ 
Location of Pre-bid Conference  ______________________________________________________ 
      ______________________________________________________ 
      ______________________________________________________ 
Response Due Date and Time:   ______________________________________________________ 
 

This Project Includes the Following Scopes of Service: 

  □  Asbestos Abatement   □ HVAC 

  □ Carpentry   □ Insulation 

  □ Carpeting   □ Lab and Field Testing Services 

  □ Concrete   □ Landscaping 

  □ Demolition Services   □ Masonry 

  □ Doors and Frames   □ Millwork 

  □ Drilling   □ Painting 

  □ Drywall   □ Paving and Resurfacing 

  □ Electrical   □ Plumbing 

  □ Excavation Services   □ Roofing 

  □ Fabricated Steel   □ Stone 

  □ Flooring   □ Tile 

  □ Glazing Services   □ Weather and Waterproofing 

  □ Hardware   □ Welding  

  □ Heavy Construction Equipment   □ Windows 

  □ Other ______________________   □ Other ______________________ 

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms and 
conditions of the contract. 
 
Contact:  ________________________  at ___________________  or _____________________ 
  (Name)     (Telephone)   (Fax) 
 
            
  (Email) 
 
All Responses MUST be received by: _____________________________________________________ 

 



 

2-9A Construction MBE/WBE Compliance Plan Packet 21 Revised August 2019 

CONFIRMATION LETTER 
 

Name of Prime Contractor: ___________________________________________________________________ 
 

Address:  _________________________________________________________________________________ 
      Street       City  State    Zip Code 

Telephone: (____)____________  Fax: (____)____________  Proposed Contract Amount: $    
 

Project/Solicitation Number:  ________________________________  
 

Project Name:  _____________________________________________________________________________ 

Type of Agreement (check one):       Lump Sum    Unit Price         Commodity 
 

Period of Performance: _______________ Level of Subcontracting (check one):  1st        2nd      3rd 
 

Legal Name of Subcontractor*:  _______________________________________________________________ 
 

Subcontractor* City Of Austin : ________________________________________________________________ 
 

Address:  _________________________________________________________________________________ 
Street  City State   Zip Code 

Telephone: (____)_________  Fax: (____)_________  Proposed Subcontract Amount: $ ____________ 
Commodity Code and description of work to be performed by Subcontractor Firm: 
 

_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
 
The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the 
Subcontractor with a copy of the City’s prevailing wage requirements 
 

Prime Contractor  Subcontractor: (Includes Suppliers, Manufacturers, Alternates) 

     

Legal Name of Firm, as registered with the City of Austin  Legal Name of Firm, as registered with the City of Austin 

     

Signature  Signature 

     

Print Name  Print Name 

     

Title  Title 

     

Date  Date 

STATE OF  _________________  STATE OF _________________ 

COUNTY OF _______________  COUNTY OF _______________ 

SUBSCRIBED AND SWORN TO before me on the  SUBSCRIBED AND SWORN TO before me on the 

________ day of ____________, 20____  ________ day of ____________, 20____ 

   

Notary Republic  Notary Republic 
 



Vendors Within the SLBP Area
 
34060  Hydrants, Fire (Including Accessories and Parts)

 

V00000904989
All Business Machines, Inc.
2028 E. Ben White Boulevard, Suite
230
Austin Tx 78741

Charity Guimont
cguimont@abmicorp.com
916-325-7800 
Fax: 9164442354

WB Female/Caucasian AU

 
V00000924432
Eagle Pride Supply LLC
13900 Ih 35 Suite D1
Austin Tx 78727

Patrick Myers
pmyers@eaglepridesupply.com
5128130634 

MDB Male/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB Male/African American AU

 
5507818  BARRICADES, TRAFFIC, PORTABLE

 
CEN7157640
CENTRAL TEXAS BARRICADE INC
Po Box 1088
Bastrop Tx 78602-1088

MARILYN HONEA
centraltexasbarricades@msn.com
512-581-9555 
Fax: 512-303-9977

MWB Female/Hispanic SL

 
VS0000031989
Jeff T Ellison
Po Box 3605
Pflugerville Tx 78691

Jeff Ellison
jtecollc@gmail.com
512-934-1905 
Fax: 5129909850

MB Male/African American SL

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

 
74502  Asphalt, AC (Asphalt/Cement)

 

VC0000101859
JB ASPHALT PAVING & GRADING
LLC
Po Box 92856
Austin Tx 78709

NORMA BRITO
NORMA@JBASPHALTANDGRADING.COM
512-851-7202 
Fax: 512-288-1560

MDB Male/Hispanic AU

 
VS0000031989
Jeff T Ellison
Po Box 3605
Pflugerville Tx 78691

Jeff Ellison
jtecollc@gmail.com
512-934-1905 
Fax: 5129909850

MB Male/African American SL
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90976  Site Work

 
ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

CURTIS BROWN
curtis2aia@aol.com
512-836-3329 
Fax: 512-836-3802

MDB Male/African American AU

 
V00000900503
Alpha Paving Industries LLC
Po Box 6565
Round Rock Tx 78683

Andrew Kim
andrew@alphapavingtexas.com
512-677-9001 
Fax: 5126779002

MDB Male/Asian SL

 
CGE8308640
CGE INC
4408 Hwy. 183 S.
Austin Tx 78702

CARLOS ESTEVES
cgecarlos@austin.rr.com
512-301-9652 
Fax: 512-394-0293

MB Male/Hispanic AU

 
VS0000028230
CVI Development, LLC.
1801 Lavaca 2-J
Austin Tx 78701

Karl Daniels
KarlDaniels.mac@me.com
512-944-0280 
Fax: 512-597-2767

MDB Male/African American AU

 
VS0000022301
CX2 Construction, Inc.
19507 Fm 150 W
Driftwood Tx 78619

Stephanie Conner
stephaniecx2@gmail.com
512-858-9203 
Fax: 512-858-5608

WDB Female/Caucasian SL

 
V00000922353
D&S Texas Icon Construction, LLC
5930 Heron Dr
Buda Tx 78610

Channing Santiago
ds_txiconconstruction@yahoo.com
9564601290 
Fax: 5123835639

MDB Male/Hispanic SL

 
V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Heath Williamson
earthcolc@aol.com
5128187015 
Fax: 5129438333

MDB Male/African American SL

 
V00000955922
Eischen's General Contracting, LLC
1101 Ridgecrest Drive
Austin Tx 78746

Ava Sharifian
ava@avasharifian.com
5124450128 

WDB Female/Caucasian AU

 
V00000957683
Enrique Alonzo
121 Spring Branch Loop
Kyle Tx 78640

Enrique Alonzo
ealonzo2524@outlook.com
7738586634 

MDB Male/Hispanic SL

 
V00000948374
Evander Home Solutions LLC
401 Congress Ave. Suite#1540
Austin Tx 78701

Fernando Rico
fernando@evander.org
2102559130 

MDB Male/Hispanic AU

 

V00000917285
Heavy Roadway Construction
Services, LLC
1305 Terrace Viewdr
Cedarpark Tx 78613

Mario c Alcantara
mario@heavyroadway.com
512-922-0507 

MDB Male/Hispanic AU
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V00000951403
Helen N Alexander
P.O. Box 7422
Round Rock Tx 78683

Helen Nadine Alexander
n.alexander@infinitycleaningpros.com
5126196673 
Fax: 5122461099

MWDB Female/African American SL

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB Male/Hispanic SL

 
V00000948360
Landmark Consulting Group, LLC
3201 Murrelet Way
Pflugerville Tx 78660

NaShawn Guevara
sguevara@landmarkstructural.com
2542452358 

MB Female/Hispanic AU

 
V00000938474
MAS Road & Utilities, Inc.
15308 Ginger Street
Austin Tx 78728

Kylie Smith
masroadandutilities@gmail.com
5126804310 

WB Female/Caucasian AU

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB Female/Caucasian AU

 
VS0000024973
Prota, Inc.
P.O. Box 342195
Austin Tx 78734

Michelle Borg
info@protaconstruction.com
512-535-2555 
Fax: 5125355441

MWB Female/Hispanic AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB Male/Hispanic SL

 
SAN8316404
SANTA CLARA CONSTRUCTION LTD
9811 Anderson Mill Road, Ste 201
Austin Tx 78750

Mike Heyl
mike.heyl@sccaustin.com
512-250-8310 
Fax: 512-250-8371

MB Male/Hispanic AU

 
V00000964266
Stacey M Woodson
3301 Skylark Drive
Austin Tx 78757

Stacey M Woodson
stacey@smwdesignbuild.com
5124311787 

WDB Female/Caucasian AU

 

VS0000006907
TRINI CONSTRUCTION BUILDER
LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

V00000933389 Rachel Marie Garcia
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V00000933389
Texas Geo Bore Drilling LLC
P.O. Box 6253
Round Rock Tx 78665

Rachel Marie Garcia
rachelgarcia22@yahoo.com
5129980035 
Fax: 5123693275

MDB Male/Hispanic AU

 

VS0000004060
UNITY CONTRACTOR SERVICES,
INC
6448 Hwy 290 East Ste F-113
Austin Tx 78723

Patrick Carter
lenzyucs@swbell.net
512-926-8065 

MDB Male/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB Female/Hispanic SL

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB Male/Hispanic SL

 
V00000909501
ZLynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin Tx 78723

Clarence Williams
clarence_williams@reliefenterprise.org
512-451-8828 203
Fax: 5124518758

MDB Male/African American AU

 
91240  Demolition Services

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB Male/Hispanic SL

 
V00000911561
Cantu Construction Inc
14806 Eilers Rd
Austin Tx 78719

Thomas Cantu
cantu-construction-inc@hotmail.com
512-844-5545 
Fax: 5122439650

MDB Male/Hispanic AU

 
V00000906584
DAVID DELA CERDA
2302 Southwood Hills Dr
Taylor Tx 76574

david dela cerda
dlc.laguna@yahoo.com
512-496-0864 1
Fax: 5123651231

MDB Male/Hispanic SL

 

ETM1783000
E &T MASONRY CONSTRUCTION &
REMODELING CO. LLC
9905 Fm 973 North
Manor Tx 78653

THOMAS DUKES
ETMASONRY@EARTHLINK.NET
512-272-4551 
Fax: 512-272-4546

MDB Male/African American AU

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

Juan Garcia
garciajcontractors@gmail.com
5129654274 
Fax: 8884181023

MDB Male/Hispanic SL

HAY2261500 CLOTEAL DAVIS HAYNES
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HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB Female/African American AU

 

V00000917285
Heavy Roadway Construction
Services, LLC
1305 Terrace Viewdr
Cedarpark Tx 78613

Mario c Alcantara
mario@heavyroadway.com
512-922-0507 

MDB Male/Hispanic AU

 

VS0000036360
INDUSTRIAL LAMINATES
CORPORATION
Po Box 9616
Austin Tx 78766

KATHY WIMBISH
kwimbish@ilcor.com
5124767568 
Fax: 5124749038

WDB Female/Caucasian AU

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB Male/Hispanic SL

 
V00000959028
MARIA S NINO ARVIZU
1213 W Slaughter Ln Suite 160
Austin Tx 78748

Maria Nino
galiciaconstructionllc@gmail.com
5128228713 
Fax: 8883711074

MWDB Female/Hispanic AU

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB Male/Hispanic SL

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

 
TRI7012850
TRI RECYCLING INC
Po Box 26499
Austin Tx 78755-0499

GERRY ACUNA
trirecycle@aol.com
512-329-0172 
Fax: 512-329-0174

MDB Male/Hispanic AU

 

VS0000006907
TRINI CONSTRUCTION BUILDER
LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB Male/African American AU

V00000919925 Zoila Portillo
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V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB Female/Hispanic SL

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB Male/Hispanic SL

 
V00000909501
ZLynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin Tx 78723

Clarence Williams
clarence_williams@reliefenterprise.org
512-451-8828 203
Fax: 5124518758

MDB Male/African American AU

 
9131929  CURB AND GUTTER, CONCRETE.

 

V00000927571
APV CONSTRUCTION AND
REMODELING LLC
1008 York Castle Dr
Pflugerville Tx 78660

ABEL PEREZ
perezconstructionandremodel@gmail.com
5128100304 

MDB Male/Hispanic AU

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB Female/Hispanic AU

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB Male/Hispanic SL

 
V00000900503
Alpha Paving Industries LLC
Po Box 6565
Round Rock Tx 78683

Andrew Kim
andrew@alphapavingtexas.com
512-677-9001 
Fax: 5126779002

MDB Male/Asian SL

 
V00000934987
Atx JG Concrete Solution LLC
Po Box 983
Manor Tx 78653

Jorge Gomez
atxconcretesolutions@gmail.com
5129090881 
Fax: 5123587194

MWDB Male/Hispanic AU

 
VS0000022301
CX2 Construction, Inc.
19507 Fm 150 W
Driftwood Tx 78619

Stephanie Conner
stephaniecx2@gmail.com
512-858-9203 
Fax: 512-858-5608

WDB Female/Caucasian SL

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB Male/Hispanic SL

 
V00000922353
D&S Texas Icon Construction, LLC
5930 Heron Dr
Buda Tx 78610

Channing Santiago
ds_txiconconstruction@yahoo.com
9564601290 
Fax: 5123835639

MDB Male/Hispanic SL
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VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

Juan Garcia
garciajcontractors@gmail.com
5129654274 
Fax: 8884181023

MDB Male/Hispanic SL

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB Male/Hispanic SL

 
V00000962844
JL3 Construction Services, LLC
100 Tonkawa Ridge
Hutto Tx 78634

Jaime Lopez
jj@jl3texas.com
5129213865 

MDB Male/Hispanic SL

 
V00000926331
M & R GENERAL CONTRACTING LLC
Po Box 90981
Austin Tx 78709

Norma Brito
norma.brito1@gmail.com
5129640590 

MWB Female/Hispanic AU

 
V00000938474
MAS Road & Utilities, Inc.
15308 Ginger Street
Austin Tx 78728

Kylie Smith
masroadandutilities@gmail.com
5126804310 

WB Female/Caucasian AU

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

 
VS0000021028
Masonry Plus LLC
P.O. Box 42123
Austin Tx 78704

Gilbert Jimenez
giljimenez@masonryplusllc.com
512-914-7766 

MB Male/Hispanic AU

 
V00000960818
Nahum Severino-Mondragon
105 Yucatan Dr
Del Valle Tx 78617

Nahum Mondragon Severino
starconcretetexas@gmail.com
5122870554 

MDB Male/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB Female/Caucasian AU

 
VS0000024973
Prota, Inc.
P.O. Box 342195
Austin Tx 78734

Michelle Borg
info@protaconstruction.com
512-535-2555 
Fax: 5125355441

MWB Female/Hispanic AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB Male/Hispanic SL

VS0000006907 Reginald Worlds
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VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB Male/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB Female/Hispanic SL

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB Male/Hispanic SL

 
9131930  CURB AND GUTTER, REMOVAL OF EXISTING, THIS WORK SHALL CONSIS

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB Female/Hispanic SL

 
9135660  RELAY CONSTRUCTION SERVICES (INCLUDES WIRING, TESTING, COMM

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB Male/Hispanic SL

 

VS0000011481
Maldonado-Burkett, LLP
2312 Western Trails Blvd
Ste C-303
Austin Tx 78745-1638

Ramon H. Maldonado, Jr.
ramon@mbitsgroup.com
5129161386 

MDB Male/Hispanic AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB Male/Hispanic SL

 
VS0000031622
Sayers Construction, LLC
1507 Somerset Canyon Lane
Cedar Park Tx 78613

Mark Sayers
sayers.mm@gmail.com
512-529-1272 

MDB Male/Hispanic AU

TMO8320608
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TMO8320608
T MORALES COMPANY ELECTRIC &
CONTROLS LTD
Po Box 859
Florence Tx 76527-0859

TINA MORALES
TELDRIDGE@MORALESCOMPANY.COM
254-793-4344 
Fax: 254-793-3044

MWB Female/Hispanic SL

 
91360  Construction, Water System, Main and Service Line

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB Female/Hispanic AU

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB Male/Hispanic SL

 
V00000918492
Austin Formula Utilities LLC.
3701 Hobbs Cove
Austin Tx 78749

Juan Benitez Sr.
austinformulautilities@gmail.com
512-828-7521 
Fax: 5122983709

MDB Male/Hispanic AU

 
V00000920808
CL Concrete Construction Corporation
Po Box 971
Taylor Tx 76574

Annette Espinoza Ramirez
annette@clconcreteconstructioncorp.com
8179170542 
Fax: 5123580718

MWB Female/Hispanic SL

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB Male/Hispanic SL

 
FAC8317993
FACILITIES REHABILITATION INC
9120 S Fm 973
Austin Tx 78719

Annette Ramirez
annette@facrehab.com
512-352-6035 
Fax: 512-352-6036

MB Male/Hispanic AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

Munir Khan
munirmkhan@gmail.com
512-417-3172 
Fax: 512-246-2212

MDB Male/Asian AU

 
V00000911255
Guerra Underground LLC
9810 Fm 969
Austin Tx 78724

Arturo Guerra
utilityrehab@yahoo.com
512-825-9580 
Fax: 3126665810

MDB Male/Hispanic AU

 
VS0000030611
Lewis Concrete Restoration
405 Ware Dr
Buda Tx 78610

Sherry Lewis
slewis@lewisconcreterestoration.com
512-983-3283 

MWB Female/Hispanic SL

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB Male/Hispanic SL

Printed on 03/31/2020  2:40PM Page 9 of 23

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: IFB 6100 CLMC787    Glenlake Pump Station Bypass Improvements   
Version No.: 2 Phase: 1

C Code & Description Vend Code/Adr Contact Information W/MB Code G/E LCTN



 
VS0000024973
Prota, Inc.
P.O. Box 342195
Austin Tx 78734

Michelle Borg
info@protaconstruction.com
512-535-2555 
Fax: 5125355441

MWB Female/Hispanic AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB Male/Hispanic SL

 

SAN8316404
SANTA CLARA CONSTRUCTION
LTD
9811 Anderson Mill Road, Ste 201
Austin Tx 78750

Mike Heyl
mike.heyl@sccaustin.com
512-250-8310 
Fax: 512-250-8371

MB Male/Hispanic AU

 
DOU8314208
SETO VARGAS UTILITIES INC
5300 Navarro Creek Rd
Del Valle Tx 78617

SATURNINO VARGAS
yeyevargas@yahoo.com
5125609972 

MB Male/Hispanic AU

 
V00000954796
Sadler Boring LLC
1260 Elliott Ranch Rd.
Buda Tx 78610

Stephanie Sadler
stephanie@sadlerboring.com
9189191226 
Fax: 9722360075

WDB Female/Caucasian SL

 

TMO8320608
T MORALES COMPANY ELECTRIC
& CONTROLS LTD
Po Box 859
Florence Tx 76527-0859

TINA MORALES
TELDRIDGE@MORALESCOMPANY.COM
254-793-4344 
Fax: 254-793-3044

MWB Female/Hispanic SL

 

VS0000006907
TRINI CONSTRUCTION BUILDER
LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB Male/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB Female/Hispanic SL

 
V00000950329
Ysassi Inc.
Po Box 170071
Austin Tx 78717

Reynaldo Ysassi
ysassr@live.com
5127853441 

MDB Male/Hispanic AU

 
9136094  WATER MAINS, CONSTRUCTING

VS0000017696
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VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB Female/Hispanic AU

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB Male/Hispanic SL

 
CHL7114175
CHLOR-SERV INC
Po Box 996
Hutto Tx 78634

Annette Shepherd
annette@chlorserv.com
512-759-2600 
Fax: 5127592607

WB Female/Caucasian SL

 
FAC8317993
FACILITIES REHABILITATION INC
9120 S Fm 973
Austin Tx 78719

Annette Ramirez
annette@facrehab.com
512-352-6035 
Fax: 512-352-6036

MB Male/Hispanic AU

 
VS0000024973
Prota, Inc.
P.O. Box 342195
Austin Tx 78734

Michelle Borg
info@protaconstruction.com
512-535-2555 
Fax: 5125355441

MWB Female/Hispanic AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB Male/Hispanic SL

 
SAN8316404
SANTA CLARA CONSTRUCTION LTD
9811 Anderson Mill Road, Ste 201
Austin Tx 78750

Mike Heyl
mike.heyl@sccaustin.com
512-250-8310 
Fax: 512-250-8371

MB Male/Hispanic AU

 
V00000954796
Sadler Boring LLC
1260 Elliott Ranch Rd.
Buda Tx 78610

Stephanie Sadler
stephanie@sadlerboring.com
9189191226 
Fax: 9722360075

WDB Female/Caucasian SL

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB Female/Hispanic SL

 
V00000950329
Ysassi Inc.
Po Box 170071
Austin Tx 78717

Reynaldo Ysassi
ysassr@live.com
5127853441 

MDB Male/Hispanic AU

 
91396  Paving/Resurfacing, Street (Major and Residential)

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB Male/Hispanic SL

V00000900503 Andrew Kim
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V00000900503
Alpha Paving Industries LLC
Po Box 6565
Round Rock Tx 78683

Andrew Kim
andrew@alphapavingtexas.com
512-677-9001 
Fax: 5126779002

MDB Male/Asian SL

 
V00000934987
Atx JG Concrete Solution LLC
Po Box 983
Manor Tx 78653

Jorge Gomez
atxconcretesolutions@gmail.com
5129090881 
Fax: 5123587194

MWDB Male/Hispanic AU

 
V00000918492
Austin Formula Utilities LLC.
3701 Hobbs Cove
Austin Tx 78749

Juan Benitez Sr.
austinformulautilities@gmail.com
512-828-7521 
Fax: 5122983709

MDB Male/Hispanic AU

 
V00000920808
CL Concrete Construction Corporation
Po Box 971
Taylor Tx 76574

Annette Espinoza Ramirez
annette@clconcreteconstructioncorp.com
8179170542 
Fax: 5123580718

MWB Female/Hispanic SL

 
VS0000022301
CX2 Construction, Inc.
19507 Fm 150 W
Driftwood Tx 78619

Stephanie Conner
stephaniecx2@gmail.com
512-858-9203 
Fax: 512-858-5608

WDB Female/Caucasian SL

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB Male/Hispanic SL

 
V00000906584
DAVID DELA CERDA
2302 Southwood Hills Dr
Taylor Tx 76574

david dela cerda
dlc.laguna@yahoo.com
512-496-0864 1
Fax: 5123651231

MDB Male/Hispanic SL

 
VS0000033889
ELROY SMITH
471 Emerald Fields Ln
Kyle Tx 78640

Elroy Smith
smitco.concrete@yahoo.com
5129459674 
Fax: 5129266838

MDB Male/African American SL

 
V00000957683
Enrique Alonzo
121 Spring Branch Loop
Kyle Tx 78640

Enrique Alonzo
ealonzo2524@outlook.com
7738586634 

MDB Male/Hispanic SL

 
FAC8317993
FACILITIES REHABILITATION INC
9120 S Fm 973
Austin Tx 78719

Annette Ramirez
annette@facrehab.com
512-352-6035 
Fax: 512-352-6036

MB Male/Hispanic AU

 
VS0000034116
Gabriel Garcia Jimenez
2365 Hwy 71 W
Cedar Creek Tx 78612

Gabriel Garcia Jimenez
speedypaving@yahoo.com
5129855594 
Fax: 5129855392

MDB Male/Hispanic SL

VC0000102806
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VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB Male/Hispanic SL

 

VC0000101859
JB ASPHALT PAVING & GRADING
LLC
Po Box 92856
Austin Tx 78709

NORMA BRITO
NORMA@JBASPHALTANDGRADING.COM
512-851-7202 
Fax: 512-288-1560

MDB Male/Hispanic AU

 
LON8319967
LONGORIA MASONRY INC
730 Old Lockhart Rd
Lockhart Tx 78644

JESUS LONGORIA
longoriamasonryinc@gmail.com
512-989-5919 
Fax: 512-989-5921

MB Male/Hispanic SL

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

 
VS0000021028
Masonry Plus LLC
P.O. Box 42123
Austin Tx 78704

Gilbert Jimenez
giljimenez@masonryplusllc.com
512-914-7766 

MB Male/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB Female/Caucasian AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB Male/Hispanic SL

 

VS0000006907
TRINI CONSTRUCTION BUILDER
LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB Male/Hispanic SL

 
91438  Electrical

 

ADV8309626
AWS LLC
4402 South Congress Ave
Suite 203
Austin Tx 78745

MICHAEL HUERTA
mhuerta@awsolutions.net
512-233-4638 
Fax: 512-441-9473

MDB Male/Native American AU
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VS0000027122
Allied Electric Services, Inc.
4355 E University Ave
Georgetown Tx 78626

Paige Paul
paige@alliedelectric.us
5129300767 
Fax: 5128681250

WDB Female/Caucasian SL

 
VS0000014175
Beckett Electrical Services, LLC
P.O. Box 81381
Austin Tx 78708

Maureen Beckett
maureen@besaustin.com
512-346-7462 
Fax: 512-231-0151

WB Female/Caucasian AU

 

VS0000004131
Chivas Engineering and Consulting, Inc
9901 Brodie Ln
Suite 160-246
Austin Tx 78748

Dr. Vasant C. Ramkumar
vasant@chivascorp.com
512-217-0853 
Fax: 5124020545

MDB Female/Asian AU

 
V00000919377
EDGE ELECTRIC, INC.
Po Box 252
Driftwood Tx 78619

SANDRA JOHNSON
sandra@edgeelectricinc.com
512-853-9647 
Fax: 5128539020

WDB Female/Caucasian SL

 
V00000964211
FUERTE ELECTRIC INC
P.O. Box 1249
Georgetown Tx 78627

Alberto Villarreal
alberto@fuerteelectric.com
5129480807 

MDB Male/Hispanic SL

 
VC0000102053
GERALD NUNN ELECTRIC LLC
410 N Patterson Ave
Florence Tx 76527

GERALD NUNN
Gerald@gnellctx.com
254-793-3539 
Fax: 254-793-4263

MDB Male/Native American SL

 

V00000930006
GOVERNMENT INTERIOR
SOLUTIONS INC
1301 S Capital Of Tx Hwy
Suite B-125
Austin Tx 78746

NICK RUSSELL
nick@pdngroup.com
5127669050 
Fax: 5018013743

MDB Male/Native American AU

 
V00000947029
Iris Dalia Spencer
2016 Crystal Shore Dr.
Austin Tx 78728

Iris Dalia Spencer
estimating@capitalcityelectric.net
5129851238 

MWDB Female/Hispanic AU

 
JSE8303419
J S ELECTRIC INC
4702 Fm 1327
Buda Tx 78610

Jamie SCHMIDT
jschmidt@jselectric.com
512-243-2700 
Fax: 512-243-2702

MWDB Female/Hispanic SL

 
V00000904278
Josephine Escobar
115 Todd Trail
Elgin Tx 78621

Josephine Escobar
jotimjon@yahoo.com
512-303-4536 
Fax: 5123036877

MWB Female/Hispanic SL

 

VS0000011481
Maldonado-Burkett, LLP
2312 Western Trails Blvd
Ste C-303
Austin Tx 78745-1638

Ramon H. Maldonado, Jr.
ramon@mbitsgroup.com
5129161386 

MDB Male/Hispanic AU
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VS0000007788
Merrigan Electric LLC
706 Riva Ridge Dr
Leander Tx 78641

Christine Merrigan
cmerrigan01@yahoo.com
5129443217 
Fax: 5125927988

WDB Female/Caucasian SL

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

Vanessa Bloom
vbloom@pqeinc.com
512-267-6656 
Fax: 512-267-0989

MWB Female/Hispanic AU

 

TEX8311982
TEXAS SOLAR POWER COMPANY
6448 Hwy 290e
Ste C112
Austin Tx 78723

JOE GARCIA
joe@txspc.com
512-459-9494 
Fax: 512-451-5934

MDB Male/Hispanic AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

 
V00000913974
Williams Trinity Electric, LLC
339 Precipice Way
Georgetown Tx 78626

Terrick R Williams Sr.
roniwilliams53@yahoo.com
512-887-0894 
Fax: 5125917051

MDB Male/African American SL

 
9146897  PLUMBING, INDUSTRIAL (WAREHOUSE, UTILITY PLANTS, E

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

Juan Garcia
garciajcontractors@gmail.com
5129654274 
Fax: 8884181023

MDB Male/Hispanic SL

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB Male/Hispanic SL

 
9688241  FOUNDATION, CONCRETE. THIS ITEM CONSISTS OF FURNIS

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB Female/Hispanic AU

 
CED7142775
CEDA-TEX SVCS INC
500 Brushy Creek Road, Suite 306
Cedar Park Tx 78613

FRED ODANGA
contact@cedatex.com
512-339-0155 
Fax: 5123392829

MDB Male/African American AU

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB Male/Hispanic SL
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VS0000033889
ELROY SMITH
471 Emerald Fields Ln
Kyle Tx 78640

Elroy Smith
smitco.concrete@yahoo.com
5129459674 
Fax: 5129266838

MDB Male/African American SL

 
GCA1014250
G CARTER CONSTRUCTION CO INC
805 N. Bell Blvd
Cedar Park Tx 78613

Allison Terry
allisonterry@gcarterconstruction.com
512-258-1025 
Fax: 512-258-1026

WB Female/Caucasian AU

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB Male/Hispanic SL

 

MUN7143465
MUNIZ CONCRETE & CONTRACTING
INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

 
V00000960818
Nahum Severino-Mondragon
105 Yucatan Dr
Del Valle Tx 78617

Nahum Mondragon Severino
starconcretetexas@gmail.com
5122870554 

MDB Male/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB Female/Caucasian AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB Male/African American AU

 
96888  Tree and Shrub Removal Services

 

ADV7008080
AFFORDABLE LAWN CARE AND
LANDSCAPING INC
13523 Pond Springs Rd
Austin Tx 78729-4415

VINCENT UHEREK
vincent@advancelandscapedesign.com
512-918-8009 
Fax: 512-918-0162

MWB Female/Hispanic AU

 
V00000949955
Arnulfo Pena
505 West Applegate Dr
Austin Tx 78753

Arnulfo Pena
arnulfopena06@gmail.com
5127679738 512
Fax: 5127679738

MB Male/Hispanic AU

 
V00000950026
Ashley DuBose
12609 Casting Drive
Manor Tx 78653

Ashley DuBose
ashley@jarbor.com
5759377776 

MWB Female/Hispanic AU

BEN8322042 Debbie
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BEN8322042
CERTIFIED ARBOR CARE INC
Po Box 1868
Round Rock Tx 78680

Debbie
debbie@certifiedarbor.com
512-671-8733 
Fax: 512-532-6272

WB Female/Caucasian SL

 
VS0000028230
CVI Development, LLC.
1801 Lavaca 2-J
Austin Tx 78701

Karl Daniels
KarlDaniels.mac@me.com
512-944-0280 
Fax: 512-597-2767

MDB Male/African American AU

 
V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Heath Williamson
earthcolc@aol.com
5128187015 
Fax: 5129438333

MDB Male/African American SL

 
V00000955922
Eischen's General Contracting, LLC
1101 Ridgecrest Drive
Austin Tx 78746

Ava Sharifian
ava@avasharifian.com
5124450128 

WDB Female/Caucasian AU

 
VS0000017119
Floral Creations Landscaping LLC
Po Box 142803
Austin Tx 78714

Nicole Miller
cmillerf@aol.com
512-560-9860 
Fax: 512-220-8808

MB Male/African American AU

 

VC0000101862
GTT & PREFERRED LANDSCAPING
INC
8409 Indian Summit
Austin Tx 78737

ALMA GARCIA
office@gttatx.com
512-288-2867 
Fax: 866-268-9597

MDB Male/Hispanic SL

 

VS0000036304
Great Western Managed Services
Corporation
2635 Demona Drive
Austin Tx 78733

Elizabeth Koehler
ekoehler@greatwesternco.com
512-585-9990 
Fax: 512-382-6812

WDB Female/Caucasian AU

 
V00000951376
JNS Landscapes inc.
310 Rinehardt St
Hutto Tx 78634

Noe Mejia
nmejiairoc7@gmail.com
5128769621 

MDB Male/Hispanic SL

 
FLO7135160
LORRAINE FLORES
952 Skyline Rd
Dale Tx 78616-2442

LORRAINE FLORES

512-844-6461 
Fax: 512-243-1851

MWDB Female/Hispanic SL

 
BRO8321080
MARGARET AMBROSINO
3208 Amber Oak Dr
Austin Tx 78748

MAGGIE AMBROSINO
treetalkusa@yahoo.com
512-922-4649 

WB Female/Caucasian AU

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB Male/Hispanic AU

PIA8322157
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PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB Female/Caucasian AU

 
V00000908962
Santos Jaimes
7410 Bennett Avenue
Austin Tx 78752

Santos Jaimes
jccut_service@yahoo.com
512-470-6962 
Fax: 5123713432

MDB Male/Hispanic AU

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB Male/Hispanic SL

 
V00000909501
ZLynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin Tx 78723

Clarence Williams
clarence_williams@reliefenterprise.org
512-451-8828 203
Fax: 5124518758

MDB Male/African American AU

 
98814  Erosion Control Services

 
VC0000102203
ABC EROSION CONTROL INC
23407 Fulkes Lane
Leander Tx 78641

VALERIE SANCHEZ
vsanchez@abceci.com
512-259-3894 
Fax: 5122594467

MB Female/Hispanic SL

 
V00000950026
Ashley DuBose
12609 Casting Drive
Manor Tx 78653

Ashley DuBose
ashley@jarbor.com
5759377776 

MWB Female/Hispanic AU

 
VC0000102723
Avery Williamson
1407 Brandi Lane
Round Rock Tx 78681

AVERY WILLIAMSON
averyslawncare@att.net
512-845-6251 
Fax: 512-388-7303

MDB Male/African American SL

 
CED7142775
CEDA-TEX SVCS INC
500 Brushy Creek Road, Suite 306
Cedar Park Tx 78613

FRED ODANGA
contact@cedatex.com
512-339-0155 
Fax: 5123392829

MDB Male/African American AU

 
V00000946387
Cari Harrington
Po Box 1446
Bastrop Tx 78602

Cari Harrington
cari@h2ogeotx.com
5127859801 
Fax: 5127859801

WDB Female/Caucasian SL

 
ENV7167715
ENVIRONMENTAL SURVEY INC
4602 Placid Place
Austin Tx 78731

Ingrid Karklins
ingrid.karklins@envirosurvey.com
5124588531 512
Fax: 5124588531

WB Female/Caucasian AU

 
V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Heath Williamson
earthcolc@aol.com
5128187015 
Fax: 5129438333

MDB Male/African American SL

VS0000012711
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VS0000012711
Environmental Safety Services Inc.
14101 Hwy 290 W
Bldg. 400, Suite C
Austin Tx 78737

Joe Lopez
enviross@hotmail.com
512-989-2259 
Fax: 5123729375

MDB Male/Hispanic SL

 
V00000942747
Jecker Fields Service, Inc
3413 Hunter Road
San Marcos Tx 78666

JAYME JECKER
jsjecker@jeckerfieldservices.com
5124707335 
Fax: 5123923450

WDB Female/Caucasian SL

 

V00000945460
Keith Kneeland
520 County Road 108
Unit 11
Hutto Tx 78634

Keith Kneeland
fhmccants@gmail.com
7703551270 

MDB Male/African American SL

 
V00000926331
M & R GENERAL CONTRACTING LLC
Po Box 90981
Austin Tx 78709

Norma Brito
norma.brito1@gmail.com
5129640590 

MWB Female/Hispanic AU

 
V00000938474
MAS Road & Utilities, Inc.
15308 Ginger Street
Austin Tx 78728

Kylie Smith
masroadandutilities@gmail.com
5126804310 

WB Female/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

Sharal A Brown
majesticsvcinc@aol.com
512-470-9221 
Fax: 5128363802

MWDB Female/African American AU

 
ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB Female/Caucasian AU

 
V00000921504
TERRA ECOSERVICES LLC
11006 Swelfling Terrace
Austin Tx 78737

HOLLY ROSS
hross@terraecoservices.com
5122882167 

WDB Female/Caucasian SL

 
98815  Fence Installation and Repair

 

ADV7008080
AFFORDABLE LAWN CARE AND
LANDSCAPING INC
13523 Pond Springs Rd
Austin Tx 78729-4415

VINCENT UHEREK
vincent@advancelandscapedesign.com
512-918-8009 
Fax: 512-918-0162

MWB Female/Hispanic AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

Sharal A Brown
majesticsvcinc@aol.com
512-470-9221 
Fax: 5128363802

MWDB Female/African American AU

V00000935461
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V00000935461
Mario Vasquez
3580 Rocking J Rd. Suite 200
Round Rock Tx 78665

Mario Vasquez
info@swiftcorptx.com
5124707575 

MDB Male/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB Female/Caucasian AU

 
ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB Female/Caucasian AU

 
V00000943081
Ralph Anthony Wright
1716 Meander Dr
Austin Tx 78721

Ralph A Wright
wright_ralph@yahoo.com
5127913644 
Fax: 5125240698

MB Male/African American AU

 
V00000925009
Southstone Development Group, LLC
1914 E. 6th St. #6339
Austin Tx 78762

Alexander Canalini
alex@southtonedevelopment.com
5127456598 

MDB Male/Hispanic AU

 
ALL8314335
TONY PARENT ENTERPRISES
13350 Old Kimbro Rd, Bldg A
Manor Tx 78653

TONY PARENT
estimating@alliedfence1950.com
512-255-5416 
Fax: 512-255-7096

MB Male/Hispanic AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB Male/African American AU

 
WOO7143440
WOOLERY CUSTOM FENCE CO
P.O. Box 986
Elgin Tx 78621-5585

ESTELLE WOOLERY
bids@wooleryfence.com
512-281-2186 
Fax: 512-233-5396

WDB Female/Caucasian SL
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Vendors Outside the SLBP Area
 
5507818  BARRICADES, TRAFFIC, PORTABLE

 
V00000947574
BlackTop Industries LLC
1335 Wald Rd. Ste. 106
New Braunfels Tx 78132

8306250216 
8443502338
sales@blacktopindustries.net

WB Female/Caucasian TX

 
90976  Site Work

 
V00000945717
C2 Concrete Inc.
Suite 3-E
Pflugerville Tx 78600

5126665064 
5126665066
gcosme@c2concrete.com

MDB Male/Hispanic TX

 
VS0000027011
Chavez Service Companies, Inc.
P.O. Box 572351 
Houston Tx 77257-2351

7137819200 
7137819202
bchavez@chavezcompanies.com

MWDB Female/Hispanic TX

 
V00000940391
Gralan Enterprises, Inc.
626 Highway 6 S.
Houston Tx 77079

2815314335 

galvarado@gralan.net
MWDB Female/Hispanic TX

 
V00000921855
Nova Landscape Group, Inc.
12914 Cr 483
Lavon Tx 75173

5126278695 

aimeem@novalg.com
MDB Male/Asian TX

 
91240  Demolition Services

 

V00000910853
Brooks Environmental Service
Technicians LLC
11903 Coit Rd # 3204t
Dallas Tx 75251

3146577926 
3143899801
bestllc@sbcglobal.net

MWDB Female/African American TX

 
VS0000027011
Chavez Service Companies, Inc.
P.O. Box 572351 
Houston Tx 77257-2351

7137819200 
7137819202
bchavez@chavezcompanies.com

MWDB Female/Hispanic TX

 
V00000903750
Jimmie Miller
Ste. 5057
Dallas Tx 75247

9726855502 
3146968312
jimmie@houstonmillerent.com

MDB Male/African American TX

V00000938454
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V00000938454
Tommy Lee Nays
2307 Taylor Street
Waco Tx 76705

2543409798 

coaloil1@yahoo.com
MDB Male/African American TX

 
V00000900746
Under Construction, Inc.
114 Ne 28th St
Grand Prairie Tx 75050

9725908922 
9725908924
ejohnson@slsstexas.com

MDB Male/African American TX

 
9131929  CURB AND GUTTER, CONCRETE.

 
V00000945717
C2 Concrete Inc.
Suite 3-E
Pflugerville Tx 78600

5126665064 
5126665066
gcosme@c2concrete.com

MDB Male/Hispanic TX

 
V00000946051
Fernan Granados
106 Ridgewood Dr
Del Rio Tx 78840

8303098499 

granadosf12@gmail.com
MDB Male/Hispanic TX

 
9135660  RELAY CONSTRUCTION SERVICES (INCLUDES WIRING, TESTING, COMM

 
V00000936030
F & C Eaton Enterprises, LLC
204 City View
Cedar Hill Tx 75104

4439951948 

fceatonenterprise@gmail.com
MB Female/African American TX

 
91360  Construction, Water System, Main and Service Line

 
VS0000027166
SKE Construction, LLC
Po Box 1111 
Cypress Tx 77410

281-585-4100 
281-585-5707
shelly@ske1.net

MWB Female/Native American TX

 
9136094  WATER MAINS, CONSTRUCTING

 
VS0000027166
SKE Construction, LLC
Po Box 1111 
Cypress Tx 77410

281-585-4100 
281-585-5707
shelly@ske1.net

MWB Female/Native American TX

 
91396  Paving/Resurfacing, Street (Major and Residential)

BIC7080355
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BIC7080355
BICK'S CONSTRUCTION INC
2608 W Waggoman St
Fort Worth Tx 76110-4629

817-429-6107 
817-921-9791 WDB Female/Caucasian TX

 
V00000945717
C2 Concrete Inc.
Suite 3-E
Pflugerville Tx 78600

5126665064 
5126665066
gcosme@c2concrete.com

MDB Male/Hispanic TX

 
V00000900746
Under Construction, Inc.
114 Ne 28th St
Grand Prairie Tx 75050

9725908922 
9725908924
ejohnson@slsstexas.com

MDB Male/African American TX

 
91438  Electrical

 
KAM8305026
KAMO ENERGY INC
1201 Universal City Blvd
Universal City Tx 78148-3352

210-566-9800 
2105669801
kamoenergy@msn.com

MB Female/Asian TX

 
9146897  PLUMBING, INDUSTRIAL (WAREHOUSE, UTILITY PLANTS, E

 
V00000934794
Ezequiel A Martinez
P.O. Box 33
Elm Mott Tx 76640

2547179205 

zekem@hcs-gc.com
MB Male/Hispanic TX

    Total in SLBP: 205
    Total Outside SLBP: 20
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GOOD FAITH EFFORTS INSTRUCTIONS (CITY OF AUSTIN ORDINANCE 2-9A-D) 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation: 
 

 Solicitation sent to MBE/WBE firms in the Significant Local Business Presence (SLBP – 5 Counties 
include Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for 
subcontracting opportunities not less than 7 business days prior to bid date.  Notices must be sent 
using two separate reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
 Such as evidence of written notice includes copy of letters (solicitation notice) that was sent 

by email, fax, or mail. 
 Such as evidence of two separate methods used to notify MBE/WBEs include fax logs, email 

confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone 
contacts, alone, will not be sufficient.)  

 Written correspondence to certified vendors should include names, addresses, and other identifying 
information including your company’s phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

 Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
 Submit copies of written responses from all respondents to your solicitation. 
 If interested MBEs or WBEs responded, document follow up on log of contacts and include 

date and contact information 
 Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. (Facebook Business Page, LinkedIn Business Profile, Twitter Business Account, or 
see below for a list of local minority trade publishers) 
 Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
 If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts. 

 Negotiate in good faith with interested MBEs and WBEs. 
 If negotiated in good faith with interested MBEs and WBEs, document results on log of 

contacts. 
 Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBE/WBE Program 

requirements). 
 Not rejecting MBEs or WBEs as being unqualified without sound reasons. 
 Seeking the services of available minority and women community organizations (See below) 

 Documentation of contacts with trade associations and Chambers of Commerce. 
 Selecting portions of the work that will increase the likelihood that the MBE/WBE goals will be met. 
 
The following additional Good Faith Efforts factors may also be considered: 
 
 Efforts to assist MBE/WBEs in bonding, insurance, and financing where appropriate. 

 If assistance was provided, document in log of contacts.   
 Efforts to assist MBE/WBEs in obtaining necessary equipment, supplies, and materials. 

 If assistance was provided, document in log of contacts. 
 
In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers 
successfully meeting the goals.   
 

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE MAY RESULT IN A DETERMINATION OF NON-
COMPLIANCE OR REJECTION OF YOUR REQUEST FOR CHANGE 

 
  



 

 

SM AL L  &  M I N O R IT Y  BU S I N E S S  RE S O U R CE S  CO N T AC T  IN F O RMAT I O N  

 
 

Compliance CERTIFICATION MAIN OFFICE 

512-974-7600 512-974-7645 512-974-7600 

512-974-7601 512-974-7601 512-974-7622 

Smbrcompliancedocments@austintexas.gov smbrcertification@austintexas.gov www.austintexas.gov/smbr 

    
SMBR’s Plan Room 

 
The City of Austin’s Small & Minority Business Resources (SMBR) Department has a Plan room for 
viewing City of Austin project plans and specifications as well as other local, private, and public sector 
jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide contractors up-to-date 
construction project information, plans and specification through the Internet. Projects include public 
and private sector opportunities in 100 South and Central Texas counties.  
 
Where is the Plan Room? 
It’s located at the offices of SMBR                                     
4201 Ed Bluestein Blvd. 
Austin, TX 78721  
 
How much will it cost? 
 
There are no fees to access the information. There are minimal fees for copying and printing of plan 
and specification sheets. 
 
What are my next steps? 
 
Attend a free one-hour orientation session to learn how to operate the on-line service. Call (512) 974-
7799 to make an appointment or for more information. 

 
For more information or to view a list of projects currently available in the Plan Room visit website at 
www.austintexas.gov/smbr under the Plan Room projects. 

 
 

BONDING 
 
Bonding is a type of protection that a governmental agency or prime contractor may require that your 
company have in order to work on a contract. A bonding application will take several days. Get 
started today. Be proactive by making an appointment to talk to SMBR’s Bonding Financial 
Consultant, Luke Ortega Luper as soon as possible. He can be reached at (512-974-7733 or email 
him at Luke.Luper@austintexas.gov. You will also find past copies of his newsletters on our website 
at http://austintexas.gov/department/bonding.  
 
Keep in mind that SMBR does not issue bonds; however, we do provide our bonding resource 
program as a free and confidential service to our business owners.  
   

 
 

http://www.austintexas.gov/smbr
mailto:Luke.Luper@austintexas.gov
http://austintexas.gov/department/bonding


AUSTIN MINORITY NEWSPAPERS

Capital City Argus News
PO Box 140471
Austin, TX 78714-0471
512-926-0348 Fax: same as phone 

 Charles M. Miles
Email: CMilesArgus@yahoo.com 

El Mundo Newspaper
2112 E. Cesar Chavez
Austin, TX 78702
512-476-8636 

 Email: info@elmundonewspaper.com 

La Prensa
PO Box 6504
Austin, TX 78762-6504
512-478-3090 Fax: 512-482-6400 

 Catherine Vasquez-Revilla
Email: laprensa@aol.com 

Nokoa The Observer
PO Box 1137
Austin, TX 78767
512-499-8713 Fax: same as phone 

 Akwasi Evans
Email: akwasievans2013@gmail.com 

The Villager
4132 E. 12th Street
Austin, TX 78721
512-476-0082 Fax: 512-476-0179 

 Tommy L. Wyatt
Email: vil3202@aol.com 

World Journal Inc. of Texas/World
Journal Chinese Daily News
5855 Sovereign Dr. #C
Houston, TX 77036

 Sherry Wang
Email: sherrywang1020@yahoo.com 

mailto:CMilesArgus@yahoo.com
mailto:info@elmundonewspaper.com
mailto:laprensa@aol.com
mailto:akwasievans2013@gmail.com
mailto:vil3202@aol.com
mailto:sherrywang1020@yahoo.com


LOCAL MINORITY SERVICE ORGANIZATIONS

Asian Contractor Association
4201 Ed Bluestein Blvd, 2nd floor
Austin, TX 78721
512-926-5400 Fax: 512-926-5410 

 Aletta Banks
www.acta-austin.com
Email: asiancontractor@gmail.com 

Austin Area Black Contractors
Association
6448 Highway 290 East, Suite E-107
Austin, TX 78723
512-467-6895 Fax: 512-467-9808 

 Carol Hadnot
www.abcatx.com
Email: brc-pro@att.net 

Business Investment Growth (BIG Austin)
Capital Plaza Bank Office Building
5407 N. IH-35, Ste 200
Austin, TX 78723
512-928-8010 Fax: 512-926-2997 

 Stacy Dukes-Rhone
www.bigaustin.org
Email: info@bigaustin.org 

Business Resource Consultants
(BRC)/(Bid Briefs)
6448 Highway 290 East, Suite E-107
Austin, TX 78723
512-467-6894 Fax: 512-467-9808 

 Carol S. Hadnot
Email: brc-pro@att.net 

Greater Austin Asian Chamber of
Commerce
8001 Centre Park Drive, Suite 160
Austin, TX 78731
512-407-8240 

 Jodie Huynh
www.austinasianchamber.org
Email: jhuynh@austinasianchamber.org 

Greater Austin Black Chamber of
Commerce
African-American Heritage Center
912 E. 11th Street, Suite A
Austin, TX 78702
512-459-1181 Fax: 512-459-1183 

 Tam Hawkins
www.austinbcc.org
Email: admin@austinbcc.or 

Greater Austin Hispanic Chamber of
Commerce
3601 Far West Blvd, Suite 204
Austin, TX 78731
512-476-7502 Fax: 512-476-6417 

 Casilda Clarich
www.gahcc.org
Email: cclarich@gahcc.org 

U.S. Hispanic Contractors Association de
Austin (USHCA)
920 E. Dean Keeton Street
Austin, TX 78705
512-922-0507 

 Juan Oyervides
www.ushca-austin.com
Email: info@ushca-austin.com 

http://ecapris.austintexas.gov/www.acta-austin.com
mailto:asiancontractor@gmail.com
http://ecapris.austintexas.gov/www.abcatx.com
mailto:brc-pro@att.net 
http://ecapris.austintexas.gov/www.bigaustin.org
mailto:info@bigaustin.org
mailto:brc-pro@att.net
http://ecapris.austintexas.gov/www.austinasianchamber.org
mailto:jhuynh@austinasianchamber.org
http://ecapris.austintexas.gov/www.austinbcc.org
mailto:admin@austinbcc.or
http://ecapris.austintexas.gov/www.gahcc.org
mailto:cclarich@gahcc.org
http://ecapris.austintexas.gov/www.ushca-austin.com
mailto:info@ushca-austin.com


Masonry Plus Llc
P.O. Box 42123
Austin. Tx 78704

Nova Landscape Group,
12914 Cr 483
Lavon, Tx 75173

Prota, lnc.
P.O. Box 342195
Austin, Tx 78734

Rucoba & Maya Construction, Llc
35 Flint Rd

Kyle, Tx 78640

Ske Construction, Llc
PoBox1111
Cypress, Tx 77410

Sayers Construction, Llc
1507 Somerset Canyon Lane
Cedar Park, Tx 78613

T Morales Company Electric & Controls
Ltd

Po Box 859
Florence, Tx 76527-0859

Tony Parent Enterprises
13350 Old Kimbro Rd, Bldg A
Manor, Tx 78653

Texas Geo Bore Drilling LIc

P.O. Box 6253
Round Rock, Tx 78665

Unity Contractor Services, lnc
6448 Hwy 290 East Ste F-1 13

Austin, Tx 7*723

Merrigan Electric Llc
706 Riva Ridge Dr

Leander, Tx 78641

Piatra lnc
Po Box 9593

Austin, Tx 78766-9593

Roadway Specialties lnc
Po Box 90309
Austin. Tx 78709-0309

Santa Clara Construction Ltd
981 '1 Anderson Mill Road, Ste 201

Austin, Tx 78750

Sadler Boring Ltc
1260 Elliott Ranch Rd,

Buda. Tx 78610

Southstone Development Group, Llc
1914 E. 6th St. #6339
Austin, Tx 78762

Terra Ecoservices Llc
11006 Swelfling Tenace
Austin, Tx 78737

Tri Recycling lnc
Po Box 2M99
Austin, Tx 78755-0499

Tommy Lee Nays
2307 Taylor Street
Waco, Tx 76705

Under Construction, lnc.
114 Ne 28th St
Grand Prairie, Tx 75050

Nah um Severino-Mondra go n

105 Yucatan Dr
Del Valle, Tx 78617

Power Quality Engineering lnc

3061 Woodall Dr Bldg A
Cedar Park, Tx 78613-7225

Ralph Anthony Wright
1716 Meander Dr
Austin, Ix 78721

Seto Vargas Utilities lnc
5300 Navano Creek Rd

Del Valle, Tx 78617

Santos Jaimes
7410 BennettAvenue
Austin,'fx 78752

Stacey M Woodson
3301 Skylark Drive
Austin, Tx 78757

Texas Solar Power Company
6448 Hwy 290e
Ste C112
Austin, Tx 78723

Trini Consiruciion Builder Llc
Po Box 81431
Austin, Tx 78708

Unisrn Development Co lnc
Po Box 14145
Austin. -fx 787614145

Underground Water Solutions Co
Po Box 1355
Elgin, Tx 78621

lnc



Abc Erosion Control lnc
23407 Fulkes Lane

Leander, 7x 78641

Asd Consuttants lnc
8120 N rh 35
Austin, Tx 7875?

Aws Llc

4402 South Congress Ave

Suite 203
Austin, Tx 78745

Alpha Paving lndustries Llc

Po Box 6565
Round Rock, Tx 78683

Atx Jg Concrete Solution Llc

Po Box 983
Manor, Tx 78653

Bick'S Construction lnc

2608 W Waggoman St
Fort Worth, Tx 761104629

Brooks Environmental Service
Technicians Llc
1'1903 Coit Rd # 3204t
Dallas, Tx 75251

Central Texas Barricade lnc
Po Box 1088

Bastrop, Tx 78602-1088

Chlor-Serv Inc
Po Box 996
Hutto, Tx 78634

Cr2 Construction, lnc.

19507 Fm 150 W
Driftwo,od, Tx 78619

Affordable Lawn Care And Landscaping
Inc
13523 Pond Springs Rd

Austin, Tx 78729-4415

Austin Constructors Llc

Po Box 18595
Austin, Tx 78760

All Business Machines, lnc.

2028 E. Ben White Boulevard, Suite 230
Austin, fx 78741

Amulfo Pena

505 West Applegate Dr
Austin, Tx 78753

Austin Formula Utilities Llc.

3701 Hobbs Cove
Austin, Tx 78749

Beckett Electrical Services, Llc

P.O. Box 81381
Austin, Tx 78708

C2 Concrete lnc.
15907 Windermere Dr.

Suite 3-E
Pftugervitle, Tx 78600

Certified Arbor Care lnc
Po Box 1868
Round Rock, Tx 78680

Cl Concrete Construction Corporation
Po Box 971

Taylor, Tx 76574

Cantu Construction lnc
'14806 Eilers Rd
Austin, Tx 78719

Apv Construction And Remodeling Llc

1008 York Castle Dr

Pflugerville, Tx 78660

Austin Underground lnc
Po Box 5650
Lago Vista, Tx 78645-5650

di

Allied Electric Services, lnc.

4355 E University Ave

Georgetown, Tx 78626

Ashley Dubose
12609 Casting Drive
Manor, Tx 78653

Avery Williamson
1407 Brandi Lane
Round Rock, Tx 78681

Blacktop lndustries Llc
'1335 Wald Rd. Ste. 106

New Braunfels.Tx 78132

Ceda-Tex Svcs lnc
500 Brushy Creek Road, Suite 306

Cedar Park, Tx 78613

Cge lnc
4408 Hwy. 183 S.

Austin, Tx 78742

Cvi Development, Llc.

1801 Lavaca 2-J
Austin, Tx 78701

Cari Harrington
Po Box 1446
Bastrop, Tx 78602



Casto Lopez Concrete Llc
1955 Fm 2001 Suite 200
Buda, Tx 78610

D&S Texas lcon Construction, Llc

5930 Heron Dr
Buda, Tx 78610

Edge Electric, lnc.
Po Box 252
Driftwood. Tx 78619

Eagle Pride Suppty Llc
13900 lh 35 Suite Dl
Austin, Tx 78727

Enrique Alonzo
121 Spring Branch Loop
Kyle, Tx 78640

Ezequiel A Martinez
P.O. Box 33
Elm Mott, Tx 76640

Fuerte Electric lnc
P.O- Box't249
Georgetown, Tx 78627

G Carter Construction Co lnc
805 N. BellBlvd
Cedar Park, Tx 786'13

Global Engineers Inc

421Q Pebblestone Trl

Round Rock, Tx 78665-5027

Gabriel Garcia Jimenez
2365 Hwy 71 W
CedarCreek,Tx 78612

Chavez Service Companies, lnc.

P.O. Box 572351
Houston. Tx 77257-2351

David Dela Cerda
2302 Southwood Hills Dr

Taylor, Tx 76574

Elroy Smith
471 Emerald Fields Ln

Kyle, Tx 78640

Earthco Landscape Construction Llc
4500 Williams Dr. Suite 212-1Aa
Georgetown, Tx 78633

Environmental Sa{ety Services lnc.

14101 Hwy290W
Bldg. 400, Suite C
Austin, Tx 78737

F &Amp; C Eaton Enterprises, Llc
204 City View
Cedar Hill, Tx 75104

Fernan Granados
106 Ridgewood Dr
Del Rio, Tx 78840

Garcia J Contractors lnc
Po Box 1649

Buda, Tx 78610

Govemment lnterior Solulions lnc
1301 S Capital Of Tx Hwy
Suite B-125
Austin, Tx 78746

Gralan Enterprises, lnc.
626 Highway 6 S.

Houston, Tx 77479

Chivas Engineering And Consulting, lnc
9901 Brodie Ln

Suiie 16&246
Austin, Tx 78748

E &T Masonry Construction & Remodeling
Co. Llc
9905 Fm 973 North
Manor, Tx 78653

Environmental Survey lnc
4602 Placid Place
Austin. Tx 78731

Eischen'S General Contracting, Llc

1101 Ridgecrest Drive
Austin, Tx 78746

Evander Home Solutions Llc

401 Congress Ave. Suite#'I540
Austin, Tx 78701

Facilities Rehabilitation lnc
9120 S Fm 973
Austin, Tx 78719

Floral Creations Landscaping Llc
Po Box 142843
Austin, Tx 78714

Gerald Nunn Electric Llc

410 N Patterson Ave
Florence, Tx 76527

Gtt & Preferred Landscaping lnc

8409 Indian Summit
Austin, fx 78737

Great Western Managed Services
Corporation
2635 Demona Drive
Austin, Tx 78733

p



Guerra Underground Llc

9810 Fm 969
Austin, fx 78724

Helen N Alexander
P.O. Box7422
Round Rock, Tx 78683

J S Electric lnc
4742 Fm 1327

Buda, Tx 78610

Jl3 Construction Services, Llc

100 Tonkawa Ridge
Hutto, Tx 78634

Jeff T Ellison

Po Box 3605
Pflugerville, Tx 78691

Kamo Energy lnc
1201 Universal City Blvd

Universal City, Tx 78148-3352

Lorraine Flores

952 Skyline Rd

Dale, Tx 78A16-2442

M & R General Contracting LIc

Po Box 90981
Austin, Tx 78709

MarslndustriesLLC
Po Box 560

Cedar Creek, Tx 78612-0560

Majestic Services lnc
8120 North lh 35, Suite 101

Austin, Tx 78753

Haynes Eaglin Waters Llc
13710 Immanuel Rd

Pflugerville, Tx 78660

lndustrial Laminates Corporation
Po Box 9616
Austin, Tx 78766

J Two Sons Concrete Contractors Llc

2823 Hvry 21 W
Dale, Tx 786'16

Jns Landscapes lnc
310 Rinehardt St
Hutto, Tx 78634

Jimmie Miller
8500 N Siemmons Fwy
Ste. 5057
Dallas,-fx 75247

Keith Kneeland
520 County Road 108

Unit 11

Hutto, Tx 78634

Landmark Consulting Group, Llc
3201 Murrelet Way
Pflugerville, Tx 78660

Margaret Ambrosino
3208 Amber Oak Dr

Austin, Tx 78748

Mas Road & Utilities, lnc.
15308 Ginger Street
Austin, Tx 78728

Maldonado-Burkett, Llp

2312 Western Trails BIvd

Ste C-303
Austin, Tx 78745-1638

Heavy Roadway Construction Services,
Llc
1305 Terrace Viewdr
Cedarpark, Tx 78613

lris Dalia Spencer
2016 Crystal Shore Dr.

Austin, Tx 78728

Jb Asphalt Paving & Grading Llc

Po Box 92856
Austin, Tx 78709

Jecker Fields Service, lnc
3413 Hunter Road
San Marcos, Tx 78666

Josephine Escobar
1't5 Todd Trail
Elgin, Tx 78621

Longoria Masonry Inc
730 Old Lockhart Rd

Lockhart, Ix 78644

Lewis Concrete Restoration
405 Ware Dr
Buda, Tx 78610

Maria S Nino Arvizu
1213 W Slaughter Ln Suite 160

Austin, Tx 7874p

Muniz Concrete & Contracting lnc

Po Box 6596

Austin, Tx 78762

Mario Vasquez
3580 Rocking J Rd. Suite 200

Round Rock, Tx 78665



Woolery Custom Fence Co
P.O. Box 986
Elgin, Tx 78621-5585

Ysassi Inc.

Po Box 170071
Austin, \x 78717

Williams Trinity Electric, Llc

339 Precipice Way
Georgetown, Tx 78626

Zlynx Enterprise, lnc

6448 Highway 290 East, Suite E'l07
Austin, Ix 78723

Xevex Construction Llc
Po Box 681

Buda. Tx 78610


	ADDENDUM
	Section 00900


	AD_DATE: 03/23/2020
	SOLICITATION_DESC: Glenlake Pump Station Bypass Improvements
	SOLICITATION_NO: IFB 6100 CLMC787
	AA: 2.00
	MWBE: 
	MBE: 
	WBE: 
	HI: 8.28
	WBE2: 1.27
	NAA: 0.36
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