

Certified Bid Tab

CITY OF AUSTIN		PROJECT SPONSOR: Public Works		BID OPENING DATE: 10/14/2021	
BID TABULATION		BID CERTIFICATION & CONTRACT REP: Steve Cocke		TIME: 3:00 PM	
		PROJECT MANAGER: Jules Parrish		LOCATION: 505 Barton Springs Rd	
		PROJECT CONSULTANTS: CP&Y, Inc.		PRICE EXPIRATION: 90 CAL. DAYS	
DURATION: 550 CAL. DAYS				LIQUIDATED DAMAGES: \$1660 P/CAL. DAY	
PROJECT: Hornsby Bend Biosolids Management Plant Centrifuges				SUB ID# 3164.077	
BID INVITATION NO: CLMC872				RESPONSES: 1	
PROJECT NUMBER(S): 4570 2307 5213 5560 3211 2804				ESTIMATE: \$8,070,060.00	
BIDDER(S):		Matous Construction, LTD			
LOCATION:		Belton, TX 76513			
GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk.		BB			
ADDENDA ACKNOWLEDGED		Y			
		AMOUNT			
BASE BID		\$9,989,000.00			
ALLOWANCE # 1 Disassembly of Temporary Thickening System		\$20,000.00			
ALLOWANCE # 2 Unforeseen Underground Appurtenances		\$15,000.00			
ALLOWANCE # 3 Non-Potable Water System Unforeseen Conditions		\$20,000.00			
ALLOWANCE # 4 Non-Potable Water System Metering		\$10,000.00			
ALLOWANCE # 5 Thickener Complex Process Area Heaters		\$12,000.00			
ALLOWANCE # 6 Electrical Design Adjustment		\$40,000.00			
SUBTOTAL ALLOWANCES:		\$117,000.00			
BASE BID PLUS ALLOWANCES:		\$10,106,000.00			
ALTERNATE # 1 Remove the sludge from the Flow Equalization Basin (FEB) and clean the FEB for inspection by Owner's Representative per Section 02050 – FEB Sludge Removal, Cleaning and Inspection.		\$900,000.00			
TOTAL BID Includes Base Bid plus Subtotal Allowances and Alternate 1, (if accepted at Contract Execution)		\$11,006,000.00			
TOTAL BID: Includes Base Bid plus Subtotal Allowances and Alternate 1 plus Alternate 2, (if accepted at Contract Execution)		\$11,006,000.00			

TRUE COPY OF BID TABULATIONS AS RECEIVED OR CORRECTED IN
ACCORDANCE WITH CONDITIONS GOVERNING PROPOSALS
Steve Cocke
CONTRACT PROCUREMENT DIVISION
CITY OF AUSTIN, TX
CONTRACT PROCUREMENT DIVISION

11/8/2021