



**ADDENDUM
CITY OF AUSTIN, TEXAS**

Solicitation: RFP CL2003

Addendum No: 2

Date of Addendum: 4/21/16

This addendum is to incorporate the following changes to the above referenced solicitation:

I. Questions:

Q1: City of Austin RFP 2200 JXP0501 "Sale and Removal of Compost Material" appears to conflict with the intent of RFP CDL2003. Can the City please provide clarification of its intended approach? For example, is it the City's intent to award a contract under both RFP's or on an either/or basis?

A1: The City intends to award two separate contracts – one under each RFP. The City estimates up to 15 curing piles will be produced by City staff prior to December 1, 2016 when the contract awarded under RFP CDL2003 is projected to go into effect. It is the City's intent to sell those piles through a contract awarded under "Sale and Removal of Compost Material" (RFP JXP0501). The scope of work in that RFP requires 5 of those piles to be removed in the first 90 days after award of the contract (so they should be removed prior to December 1, 2016). The compost sale and removal contract requires the removal of the remaining 10 piles, if available, in the next 9 months. The curing piles are stored on a portion of the work area that will be made available to the contractor selected for RFP CDL2003. The curing piles are not part of the 50,000 cubic yards of biosolids that may be onsite.

Q2: Does the City intend to move to payment of invoices by credit card during the term of the contract?

A2: The City does not anticipate paying these invoices by credit card.

II. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: *Danielle Lord*
Danielle Lord, Corporate Purchasing Manager
Purchasing Office, (512) 974-2298

4/21/16
Date

ACKNOWLEDGED BY:

Name

Authorized Signature

Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE GROUNDS FOR REJECTION.