

March 31, 2022

LOG OF PROPOSALS

Construction Manager-at-Risk

PROPOSALS DUE PRIOR TO: 2:00 PM

OPEN AT: 3:30 PM

Construction Manager-At-Risk for Walnut Creek Primary Clarifier and Flow Equalization Basin Rehab

Solicitation No: CLMA047

PROJECT MANAGER: Erik Kunkel

AUTHORIZED CONTACT: Bianca Ontiveros

Mandatory Pre-Proposal Meeting Required: Yes

Compliance Plan Required: Yes

NAME OF OFFEROR (CONTRACTOR) , CITY, STATE	CONSTRUCTION MANAGER'S FEE (PERCENT)	GENERAL CONDITIONS SUM	PRECONSTRUCTION PHASE SERVICES ESTIMATE
1 MGC Contractors, Inc.	10.00%	\$4,010,383.37	\$608,453.71
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			