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7 City of Austin

// Founded by Congress, Republic of Texas, 1839
B Contract Management Department, PO Box 1088, Austin, Texas 78767 Telephone 5 12/974-7181 Fax 512/ 974-7297

June 26, 2013

Re: Announcement
Request for Statements of Qualifications (RFQ) for Providing Professional Engineering Services:
Field Engineering for Pedestrian, Bicycle, and Urban Trails Rotation List 2013
Solicitation Number: CLMP128

Dear Consultant:

The City of Austin, through the Public Works Department and its Contract Management Department, is requesting
statements of qualifications for the selection of professional engineering firms for the above-noted project.
Statement of qualifications will be due PRIOR to 3:00 p.m., Friday, July 26, 2013, at 105 W. Riverside Drive, Suite
210, Austin, TX 78704. All SOQs not received and stamped prior to the date and time set forth above will not be
accepted for consideration. The time stamp clock in the Suite 210 Reception Area is the time of record and is
verified with www.time.gov, the Official U.S. time. The selection process for this project is anticipated to be
completed for City Council action in October 2013.

A pre-response meeting will be held beginning at 9:30 a.m., Thursday, July 11, 2013 in the Council Chambers at
City Hall, 301 wW. 2" Street, Austin, TX 78701. The purpose of the meeting will be to respond to consultants’
questions about the project and the procurement process. Attendance at the meeting is not a requirement for
selection; however, meeting minutes will not be issued.

All prime firms and subconsultants must be registered to do business with the City of Austin prior to the contract
award. Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of
Austin.  You may register through the City of Austin’s online Vendor Registration system. Log on to
www.austintexas.gov/financeonline/vendor_connection/index.cfm and follow the directions.

A Request for Statements of Qualifications (RFQ) for these services is available which provides project background
and requirements for submittal. For a copy of the RFQ, log on to Vendor Connection at
www.austintexas.gov/financeonline. The complete RFQ packet is located as an attachment under the solicitation
CLMP128. Copies may also be obtained at the Contract Management Department, Plan Room, 505 Barton Springs
Rd., Suite 760, Austin, TX 78704. The authorized contact persons for this solicitation are Diane Rice, Project
Manager at (512) 974-7081 or Kevin Benson, Buyer Il at (512) 974-6203. Please contact Diane Rice for all project
related questions and me for any RFQ procurement process questions.

Sincerely,

Ve 2L, LBUANSON_
Kevin Benson, Buyer |

Contract Management Department
Contract Procurement Division

cc: Diane Rice

The City of Austin is committed to compliance with the Americans with Disabilities Act.
Reasonable modifications and equal access to communications will be provided upon request.






REQUEST FOR QUALIFICATIONS

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

The following is a summary of information for this Solicitation. The Consultant is cautioned to
refer to other sections of this Request for Qualifications (RFQ) packet for further details.

The City of Austin, through its Contract Management Department, is requesting Statements of
Qualifications (SOQs) for the selection of professional engineering services for the above-noted
project.

Submittals will be received at 105 W. Riverside Drive, Suite 210 Austin, Texas 78704, Contract
Management Department.

ALL SUBMITTALS ARE DUE ON: Friday, July 26, 2013 PRIOR TO 3:00 PM
ATTENTION: Kevin Benson

ALL SUBMITTALS NOT RECEIVED PRIOR TO THE DATE AND TIME SET FORTH ABOVE WILL NOT
BE ACCEPTED FOR CONSIDERATION. The time stamp clock in the Suite 210 Reception Area is
the time of record and is verified with www.time.gov, the Official U.S. time. The qualification
statement evaluation criteria for this project are included in this packet for your information.
The selection process for this project is anticipated to be complete for City Council action in
October 2013.

All prime firms and subconsultants must be registered to do business with the Owner prior to
the contract award. Prime firms are responsible for ensuring that their subconsultants are
registered as vendors with the City of Austin. You may register through the Owner’s on-line
Vendor Registration system. Log on to the following link and follow the directions:
https://www.austintexas.gov/financeonline/vendor _connection/index.cfm.

All City procurements are subject to the City's Minority-Owned and Women-Owned Business
Enterprise Procurement Program (Chapter 2-9-B of the MBE/WBE Ordinance, revised June 15,
2006). The program provides Minority-Owned and Women-Owned Business Enterprises
(MBEs/WBESs) opportunity to participate in all City contracts. Information on achieving the
MBE/WBE participation goals or documenting good faith efforts to achieve the goals is
contained in the MBE/WBE Procurement Program Package included in this RFQ packet.
Entities submitting statements of qualifications are required to complete and return the
MBE/WBE Compliance Plan with their response.

The selected consultant will be required to execute a standard City of Austin professional
services agreement. A copy of this document is included in this RFQ packet. Prior to contract
execution, the selected firm must submit either their existing or an updated personnel policy
(on letterhead) documenting conformity with City Code, 5-4, § 5-4-2. If the Consultant does
not submit a copy of their personnel policy incorporating the non-discrimination policy, the
company will not be in compliance and the City will exercise its option to cease contract
negotiations.
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REQUEST FOR QUALIFICATIONS
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The selected consultant shall carry insurance in the following types and amounts for the
duration of the Agreement, and furnish certificates of insurance along with copies of policy
declaration pages and policy endorsements as evidence thereof:

» Workers' Compensation and Employers' Liability Insurance coverage with limits consistent
with statutory benefits outlined in the Texas Workers' Compensation Act (Art. 8308-1.01 et
sed. Tex. Rev. Civ. Stat.) and minimum policy limits for Employers' Liability Insurance of
$100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit and
$100,000 bodily injury by disease each employee. The firm's policy shall apply to the State
of Texas and include these endorsements in favor of the City of Austin:

(a) Waiver of Subrogation, form WC 420304.
(b) 30 day Notice of Cancellation, form WC 420601.

» Commercial General Liability Insurance with a minimum combined bodily injury and
property damage per occurrence limit of $500,000 for coverage A & B. The policy shall
contain the following provisions:

(a) Blanket contractual liability coverage for liability assumed under the Agreement and
all contracts relative to this project.

(b) Independent Contractors coverage.

(c) City of Austin listed as an additional insured, endorsement CG 2010.

(d) 30 day Notice of Cancellation in favor of the City of Austin, endorsement CG 0205.

(e) Waiver of Transfer Right of Recovery Against Others in favor of the City of Austin,
endorsement CG 2404.

« Business Automobile Liability Insurance for all owned, non-owned and hired vehicles with a
minimum combined single limit of $500,000 per occurrence for bodily injury and property
damage. Alternate acceptable limits are $250,000 bodily injury per person, $500,000
bodily injury per occurrence and at least $100,000 property damage liability per accident.
The policy shall contain the following endorsements in favor of the City of Austin:

(a) Waiver of Subrogation endorsement TE 2046A.
(b) 30 day Notice of Cancellation endorsement TE 0202A.
(c) Additional Insured endorsement TE 9901B.

» Professional Liability Insurance with a minimum limit of $1,000,000 per claim and in
aggregate to pay on behalf of the assured all sums which the assured shall become legally
obligated to pay as damages by reason of any negligent act, error, or omission committed
or alleged to have been committed with respect to estimates, schedules, analyses, reports,
surveys, designs or specifications prepared or alleged to have been prepared by the
assured. Coverage, including any renewals, shall have a retroactive date coincident with or
prior to the date of the Agreement. The consultant shall provide the City of Austin annually
with a certificate of insurance as evidence of such insurance. The policy shall provide for
30 day notice of cancellation in favor of the City of Austin. The consultant shall provide a
discovery period on professional liability policies that is commensurate with the warranty
period of the project.
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REQUEST FOR QUALIFICATIONS

Should you have any questions concerning the information included in this RFQ, please attend
a pre-response meeting on Thursday, July 11, 2013 at 9:30 a.m. in the Council Chambers at
City Hall, 201 W. 3" Street, Austin, TX 78701. Attendance at the meeting is not required;
however, meeting minutes will not be issued.

Thank you for requesting the RFQ and your interest in the City of Austin. For information
about other professional services procurement actions of this office, please visit us at
https://www.austintexas.gov/financeonline/vendor connection/index.cfm .

AUTHORIZED CONTACT PERSONS
PROJECT MANAGER: Diane Rice telephone (512) 974-7081 email diane.rice@austintexas.gov
BUYER II: Kevin Benson telephone (512) 974-6203 email kevin.benson@austintexas.gov

END
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INSTRUCTIONS TO CONSULTANTS

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

I. Preparation of Response

a. Request for Qualifications (RFQ) Response Forms. Enclosed are the RFQ response
forms which are to be completed and returned as part of your firm's response. Please
use the enclosed current forms and organize your response in the order in which the
forms are presented in the Table of Contents. Please submit two (2) originals and one
(1) copy on CD or flash drive of the RFQ response. Wherever used, "page" refers to
single-sided, single-spaced, 10 point minimum font printed on 8 % x 11 inch pages.
Sections should be divided by tabs for ease of reference.

Responses sent to the City of Austin are subject to disclosure pursuant to Open Records
Act, Government Code, Chapter 552.

b. Disclosure of Proprietary Information. All materials submitted to OWNER become
public property and are subject to the Texas Public Information Act, Government Code
Chapter 552, upon receipt. If Consultant does not desire proprietary information in the
Proposal to be disclosed, each page must be identified and marked proprietary at time
of submittal. OWNER will, to the extent allowed by law, endeavor to protect such
information from disclosure. The final decision as to what information must be
disclosed, however, lies with the Texas Attorney General. Failure to identify proprietary
information will result in all unmarked sections being deemed non-proprietary and
available upon public request.

¢. Further Information. Information may be secured by contacting the authorized contact
persons listed in the RFQ. Persons desiring further information or interpretation of the
solicitation requirements shall make a written request for such information to OWNER
no later than seven (7) working days before submittal due date and time. Interpretation
of Solicitation Documents will be made by Addendum or Clarification and a copy of each
document will be emailed to each person to whom has obtained a RFQ packet. The
addendum or clarification will also be available through the City’s Vendor Connection.

d. Anti-Lobbying and Procurement. Entities submitting statements of qualifications,
including their agents and representatives, shall not undertake any activities or actions
to promote or advertise their statement of qualifications to any member of the Austin
City Council or City staff except in the course of City-sponsored inquiries, briefings,
interviews, or presentations between the statement of qualifications submission date
and award by City Council. Any violation of this provision may result in disqualification
of the entity. Entity shall execute by signature the following Entity’s Affidavit of Non-
Collusion, Non-Conflict of Interest, and Anti-Lobbying and return the signed affidavit
with their statement of qualifications. The Affidavit form is Form 4 under Proposal
Forms. Article 6, Chapter 2-7, Austin City Code, prohibits lobbying activities or
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INSTRUCTIONS TO CONSULTANTS

representations by the Consultant between the date that the Request for Qualifications
(RFQ) is issued and the date of contract execution. The text of the pertinent City
Ordinance may be viewed at the following link:
http://www.cityofaustin.org/edims/document.cfm?id=161145.

(1) Definitions

(A) "Authorized Contact Person" means the Project Manager listed in the Cover Letter
of the RFQ, or other persons specifically named and designated in the RFQ as the
contact for questions and comments regarding the RFQ.

(B) “Completed Project” - The City will consider a project complete when:
a) The specified discipline for which you are working has been completed; or,
b) All phases or scopes of work have been completed

(C) "No-Contact Period" means the period of time from the date the RFQ is issued until
a contract is executed. If the City withdraws the RFQ or rejects all responses with
the stated intention to reissue the same or a similar RFQ for the same or similar
project, the no-contact period continues during the time period between the
withdrawal and reissue.

(D) Project Manager - The City defines a project manager as an individual in the prime
firm who:
i. Sets deadlines, assigns responsibilities, and monitors and summarizes

progress of the project.

ii. Has the responsibility of the planning, execution, and closing of a project.

iii. Is responsible for accomplishing the stated project objectives.

iv. Leads project meetings to collect and disseminate information
pertaining to project.

v. Coordinates the collection and dissemination of information
between/within the company and City.

vi. Manages all aspects of the project, including subconsultants.

(E) Project Principal - The City defines a project principal as an individual in the prime
firm who:
i. Has executive oversight of projects.
ii. Has the authority to remove the PM, PE or PA assigned to this project.
ili. Has the authority to secure additional resources to the project.

(F) Project Professional - The City defines a project professional as an individual in the
prime firm who:

i. Serves as lead Engineer, Architect, Landscape Architect, Planner or
other professional on the proposed team who designs and develops
project specifications.

ii. Creates, reviews and provides resolution of technical specifications.

iii. Directs other professional activities.
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INSTRUCTIONS TO CONSULTANTS

iv. s responsible for the preparation of probable construction cost
estimates.

v. Has all required licenses, certifications or registrations at the time of
submittal

(G) "Response" means a statement of qualifications.

(H) "Respondent” means a person responding to a City solicitation including a bidder, a
quoter, responder, or a proposer. The term "respondent"” also includes:

(i) an owner, board member, officer, employee, contractor, subsidiary, joint
enterprise, partnership, agent, lobbyist, or other representative of a
respondent;

(i) a person or representative of a person that is involved in a joint venture with
the respondent, or a subconsultant in connection with the respondent’s
response; and

(iii) a respondent who has withdrawn a Response or who has had a Response
rejected or disqualified by the City.

(I) "Representation" means a communication related to a response to a council
p
member, official, employee, or City representative that is intended to or that is
reasonably likely to:

(i) provide information about the Response;

(ii) advance the interests of the Respondent;

(iii) discredit the Response of any other respondent;
(iv) encourage the City to withdraw the RFQ;

(v) encourage the City to reject all of the responses;
(vi) convey a complaint about a particular response; or

(vii) directly or indirectly ask, influence, or persuade any City official, City
employee, or body to favor or oppose, recommend or not recommend, vote
for or against, consider or not consider, or take action or refrain from taking
action on any vote, decision, or agenda item regarding the solicitation.

(J) “City” means Owner.
(2) Restrictions on Contacts

(A) During a no-contact period, a Respondent shall make a representation only through
the authorized contact person.

(B) During the no-contact period, a Respondent may not make a representation to a
City official or to a City employee other than to the authorized contact person.
This prohibition also applies to a vendor that communicates and then becomes a
Respondent.
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(C) The prohibition of representation during the no-contact period applies to a
representation initiated by a Respondent, and to a representation made in
response to a representation initiated by a City official or a City employee other
than the Authorized Contact Person.

(D) If the City withdraws an RFQ or rejects all Responses with a stated intention to
reissue the same or similar RFQ for the same or similar project, the no-contact
period shall expire after the ninetieth day after the date the RFQ is withdrawn or
all Responses are rejected if the RFQ has not been reissued during the 90-day
period.

(E) For a single vendor award, the no-contact period shall expire when the first of the
following occurs: contract is executed or solicitation is cancelled

(F} For a multiple vendor award, the no-contact period shall expire when the last of
the following occurs: all contracts are executed, negotiations have been fully
terminated, or the ninetieth day after the solicitation is cancelled.

(G) The purchasing officer or the director may allow respondents to make
representations to city employees or city representatives in addition to the
authorized contact person for a solicitation that the purchasing officer or the
director finds must be conducted in an expedited manner; an expedited
solicitation is one conducted for reasons of health or safety under the shortest
schedule possible with no extensions. The purchasing officer’s or director’s
finding and additional city employees or city representative who may be contacted
must be included in the solicitation documents.

(H) Representation to an independent contractor hired by the City to conduct or assist
with a solicitation will be treated as representations to a City employee.

(I} A current employee, director, officer, or member of a respondent, or a person
related within the first degree of consanguinity or affinity to a current employee,
director, officer or member of a respondent, is presumed to be an agent of the
respondent for purposes of making a representation. This presumption is
rebuttable by a preponderance of the evidence as determined by the purchasing
officer or director.

(J) A respondent’s representative is a person or entity acting on a respondent’s behalf
with the respondent’s request and consent. For example, a respondent may email
their membership list and ask members to contact council members on the
respondent’s behalf. The members are then acting per respondent’s request and
with their consent, and the members have become respondent representatives.

(3) Permitted Representations

(A) If City seeks additional information from respondent, the Respondent shall submit
the representation in writing only to the authorized contact person. The contact
person will then distribute the written representation in accordance with the
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INSTRUCTIONS TO CONSULTANTS

terms of the RFQ. A Respondent cannot amend or add information to a Response
after the Response deadline.

(B) If respondent wishes to send a complaint to the City, the respondent shall submit
the complaint in writing only to the authorized contact person. The authorized
contact person will then distribute a complaint regarding the process to members
of the City Council or members of the City board, to the director of the
department that issued the solicitation, and to all respondents of the RFQ.
However the director shall not permit distribution of any complaint that promotes
or disparages the qualifications of a respondent, or that amends or adds
information to a response. A determination what constitutes promoting or
disparaging the qualifications of a respondent or constitutes amending or adding
information is at the director’s sole discretion.

(C) If a Respondent submits a written inquiry regarding an RFQ, the authorized contact
person will provide a written answer and distribute both the inquiry and answer to
all Respondents on the RFQ.

(D) If a Respondent does not receive a response from the authorized contact person,
the Respondent may contact the director as appropriate.

(E) A respondent may ask a purely procedural question, for example a question
regarding the time or location of an event or where information may be obtained,
of a City employee other than the authorized contact person. No suggestions or
complaints about the contract process that constitute a representation to a City
employee is allowed. A respondent may not ask a procedural question to a
Council member, a council member’s aide, or of a City board member except in a
meeting held under the Texas Government Code, Chapter 551 (Open Meetings
Act).

(F) The Anti-Lobbying ordinance allows representations:

(1) made at a meeting convened by the authorized contact person, including
meetings to evaluate responses or negotiate a contract;

(2) required by protest procedures for vendors;
(3) made at a protest hearing;

(4) provided to the Small & Minority Business Resources Department in order to
obtain compliance with the MBE/WBE Procurement Program Ordinance;

(5) made to the City Risk Management coordinator about insurance requirements
for a solicitation;

(6) made public at a meeting held under the Open Meetings Act; or

(7) made from a respondent’s attorney to an attorney in the Law Department in
compliance with Texas Disciplinary Rules of Professional Conduct.
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(G) Nothing in the Anti-Lobbying Ordinance prohibits communications regarding the
solicitation between or among City official or City employees acting in their official
capacity.

(H) A contribution or expenditure defined in Chapter 2-2 (Campaign Finance) is not a
representation.

(4) Contract Voidable. If a contract is awarded to a Respondent who has violated these
Anti-Lobbying & Procurement provisions, the contract is voidable by the Owner.

(5) Debarment. If a Respondent has been disqualified under these provisions more
than two times in a sixty month period the purchasing officer shall debar the
responder from responding for a period not to exceed three years, provided the
Respondent is given written notice and a hearing in advance of the debarment.

Il. Rejection of Proposals

OWNER reserves the right to reject any or all responses received for this RFQ and to waive any
minor informality in any submittal or solicitation procedure (a minor informality is one that
does not affect the competitiveness of the Consultants).

. The following will cause your firm to be deemed non-responsive:

" Form 2 — Affidavit of Authentication is not included with original signature and
notarized.

® Form 3 — Prime Firm’s EEO Program and Title VI Assurances is not included with
original signature certifying firm conforms to City Code 5-4-2.

® Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying is
not included with original signature and notarized.

" Form 5 - Affidavit of Availability is not included with original signature and
notarized.

* Form 6 — Affidavit of Contract Execution is not included with original signature
and notarized.

* The required Key Personnel do not have a current license/registration in the
State of Texas at the time of submittal.

= The required Key Personnel are not employed by the prime firm as stated in the
evaluation criteria.

® Failure to submit MBE/WBE or DBE Compliance Plan in accordance with the
MBE/WBE Procurement Program Package or DBE Procurement Program
Package.

* Failure to provide a response to one or more of the Consideration Items.
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* Failure to have an authorized agent of the Proposer attend the mandatory Pre-
Response Meeting, if applicable.

= Statement of Qualifications (SOQs) received from a Proposer who has been
debarred or suspended by OWNER’s Purchasing Officer.

= SOQs received from a Proposer when Proposer or principals are currently
debarred or suspended by Federal, State or City governmental agencies.

= Response failed to show the prime firm performing the plurality of the services.

II. The following may cause your firm to be deemed non-responsive:

» Prime firm and/or subconsultants did not provide the number of projects
required for an evaluation criteria item.

= Exceeding the maximum number of page limitations in any of the sections
designated.

» Including projects that have not been completed within the specified time
period.

= Combining forms.
® Failure to use the current City of Austin forms.

* Failure to acknowledge receipt of Addenda on Form 1 — Prime Firm General
Information.

= Listing a subconsultant’s qualifications in the body of the SOQ, yet failing to list
the subconsultant on the compliance plan.

1. Release of Information

Under Texas law, information relating to this Solicitation may be kept confidential until a
contract has been executed. OWNER shall not release information relative to this Solicitation
during the proposal evaluation process or prior to contract award, except as otherwise required
by law.

V. Award and Execution of Contract

Contract Management Director shall submit recommendation for award to the City Council for
those project awards requiring City Council action. Contract will be signed by City Manager or
his/her designee after award and submission of required documentation by consultant.
Contract will not be binding upon OWNER until it has been executed by both parties. OWNER
will process the Contract expeditiously. However, OWNER will not be liable for any delays prior
to the award or execution of Contract. The consultant must adhere to the terms stated in Form
6 — Affidavit of Contract Execution.
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Upon contract award, the selected consultant must submit either their existing or an updated
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5-4, § 5-4-2.
If the company does not submit a copy of their personnel policy incorporating the non-
discrimination policy, the company will not be in compliance and will not receive a contract
award.

V. Protest Procedures

The OWNER’s Contract Management Director has the authority to settle or resolve any claim of
an alleged deficiency or protest. The procedures for notifying the City of an alleged deficiency
or filing a protest are listed below. If you fail to comply with any of these requirements, the
Contract Management Director may dismiss your complaint or protest.

Prior to Solicitation Due Date: If you are a prospective Respondent and you become aware of
the facts regarding what you believe is a deficiency in the solicitation process before the
Solicitation is due, you must notify the City in writing, through the authorized contact person, of
the alleged deficiency before that date, giving the City an opportunity to resolve the situation
prior to the Solicitation Due Date.

After Solicitation Due Date: If you submit a response to the City and you believe that there has
been a deficiency in the solicitation process or the award, you have the opportunity to protest
the solicitation process or the recommended award as follows:

1. You must file written notice of your intent to protest within four (4) calendar days of the
date that you know or should have known of the facts relating to the protest. If you do
not file a written notice of intent within this time, you have waived all rights to protest
the solicitation process or the award.

2. You must file your written protest within fourteen (14) calendar days of the date that
you know or should have known of the facts relating to the protest unless you know of
the facts before the Solicitation was due. If you know of the facts before that date, you
must notify the City as stated above.

3. You must submit your protest in writing, through the authorized contact person, and
must include the following information:

a. your name, address, telephone, and fax number;
b. the solicitation number and the CIP number, if applicable;

C. a detailed statement of the factual grounds for the protest, including copies of
any relevant documents.

4. Your protest must be concise and presented logically and factually to help with the
City’s review.

5. When the City receives a timely written protest, the Contract Management Director will
determine whether the grounds for your protest are sufficient. If the Contract
Management Director decides that the grounds are sufficient, the Contract
Management Department will schedule a protest hearing, usually within five (5) working
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10.

days. If the Contract Management Director determines that your grounds are
insufficient, you will be notified of that decision in writing.

The protest hearing is informal and is not subject to the Open Meetings Act. The
purpose of the hearing is to give you a chance to present your case, it is not an
adversarial proceeding. Those who may attend from the City are: representatives from
the department that requested the purchase, the Law Department, the Contract
Management Department, and other appropriate City staff. You may bring a
representative or anyone else that will present information to support the factual
grounds for your protest with you to the hearing.

A decision will usually be made within fifteen (15) calendar days after the hearing.

The Contract Management Director will send you a copy of the hearing decision after
the appropriate City staff have reviewed the decision.

When a protest is filed, the City usually will not make an award until a decision on the
protest is made. However, the City will not delay an award if the City Manager or the
Contract Management Director determines that:

a. The City urgently requires the supplies or services to be purchased, or
b. Failure to make an award promptly will unduly delay delivery or performance.

In those instances, the Contract Management Department will notify you and make
every effort to resolve your protest before the award.

The protest or notice of intent and the protest shall be submitted in writing to the
following address:

P.0. Address for U.S. Mail: Street Address for Hand Delivery/Courier Service:

City of Austin City of Austin

ATTN: Director, Contract Management Dept. ATTN: Director, Contract Management Dept.
P.O. Box 1088 105 W. Riverside Dr., Suite 205

Austin, Texas 78767-0845 Austin, Texas 78704

PHONE: (512) 974-7181

END
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SCOPE OF SERVICES

Solicitation Number: CLMP128
Project Name: 2013 FIELD ENGINEERING FOR PEDESTRIAN, BICYCLE, AND
URBAN TRAILS ROTATION LIST

PROJECT FOR:

CITY OF AUSTIN, PUBLIC WORKS DEPARTMENT-NEIGHBORHOOD CONNECTIVITY DIVISION,
THROUGH ITS CONTRACT MANAGEMENT DEPARTMENT

PROJECT TITLE:
2013 FIELD ENGINEERING FOR PEDESTRIAN, BICYCLE, AND URBAN TRAILS ROTATION LIST

OBIJECTIVES OF THE PROJECT:

Provide field engineering services for various pedestrian, bicycle, and urban trail facilities
throughout the City of Austin. The selected firms will provide field engineering services for the
Indefinite Delivery/Indefinite Quantity (IDIQ) construction contract delivery method used by
the City.

BACKGROUND:

As part of the City’s ongoing effort to comply with the directives of the Federal Americans with
Disabilities Act (ADA), the Public Works Department has developed more efficient and cost
effective methods for sidewalk and curb ramp construction. The City also recognizes that
improved and expanded pedestrian facilities are a frequently requested infrastructure
improvement from the public at large. The IDIQ contract; which includes engineered details,
specifications, project locations currently identified and estimated total quantities of work, will
be the construction delivery method used. As each project location is further defined, specific
“work assignments” are issued to the Contractor, and the Contractor completes the scope of
work for the unit prices included in the contract. A field engineer is assigned to work with the
Contractor to define the final scope of work, alignment and resolve any conflicts in the field.
The selected firms will interface daily with members of the construction team from The City of
Austin Construction Inspection Division, Right-of-Way Management Division, Project
Management Division, Planning and Development Review Department Environmental
Inspection, Transportation Department, and the Contractor. This contract delivery method
also allows for the flexibility of adding projects based on priorities designated by the City.

ANTICIPATED SERVICES:

The selected firms will provide the following field engineering services for sidewalk, bikeway,
and urban trail projects:

e PREPARE BID DOCUMENTS
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SCOPE OF SERVICES

e UTILIZE AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION
OFFICIALS (AASHTO) GUIDELINES TO PROVIDE FIELD ENGINEERING SERVICES FOR
BICYCLE FACILITIES

PREPARE/PROCESS GENERAL PERMIT DOCUMENTS

REVIEW/APPROVE CONSTRUCTION SUBMITTALS

PREPARE SKETCHES/DESIGN DRAWINGS AS NECESSARY TO DIRECT WORK

PROVIDE FIELD ASSESSMENT FOR CONSTRUCTIBILITY WITHIN IDIQ MODEL

PREPARE CONSTRUCTION ESTIMATES FOR USE IN BUDGETING PROJECTS

INTERFACE DAILY WITH IDIQ CONTRACTORS

INTERFACE WITH CITY DEPARTMENTS, OTHER AUTHORITIES, DEVELOPERS, AND
RESIDENTS TO COORDINATE WORK

PROVIDE/DOCUMENT DAILY FIELD OBSERVATION AND DIRECTION OF SITE
CONSTRUCTION

ADDRESS CONTRACTOR QUESTIONS IN THE FIELD

COMMUNICATE WITH STAKEHOLDERS/RESIDENTS

ATTEND/REPORT AT WEEKLY PROGRESS MEETINGS

ATTEND/REPORT AT NEIGHBORHOOD/COMMUNITIY MEETINGS AS NECESSARY

PROPOSED SCHEDULE:

The City anticipates contracting with up to (3) three firms for a period of approximately three
(3) years or until the contracting authority is exhausted. Initial project assignments will be
based on highest to lowest, maximum cumulative contracted amount in comparison to the
estimated budget; firm’s qualifications and availability of expertise at time of the project need.
The City may, however, select a firm that is felt to be the most qualified for a specific project or
most able to meet a project’s schedule objectives. Project-specific schedules will be agreed
upon at the time professional services are defined.

COST ESTIMATE:

It is anticipated that the City will select up to three (3) firms with an estimated authorization
amount of $500,000 per firm, for a total maximum authorization funding amount of
$1,500,000.00.

Compensation for individual project assignments will vary depending upon the scope of
services required. Funding will come from the individual projects for which the services are
provided. The City anticipates developing and executing a professional services agreement
with each selected firm. If the City is unsuccessful in negotiating a satisfactory agreement with
a recommended firm(s), if a selected firm ceases practice during the contract period or if the
City elects to terminate its agreement with any of the selected firms, the remaining
assignments will be distributed among the remaining firms as equally as possible.
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SCOPE OF SERVICES

MAJOR AND OTHER SCOPES OF WORK:

Below is a list of the major scopes of work that the City has identified for this project. There
must be representation for all major scopes of work listed in the prime’s statement of
qualifications. The experience of the firms listed to perform the Major Scopes of Work,
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 — Major
Scopes of Work — Comparable Project Experience. In addition, the City has identified Other
Scopes of work that MAY materialize during the course of the project. The City does not
guarantee that the scopes listed under Other Scopes of work will materialize on this contract.
If the prime consultant intends to enter into a subconsulting agreement on a scope of work not
listed below, the prime consultant is required to contact SMBR and request an updated
availability list of certified firms in each of the scopes of work for which the prime consultant
intends to utilize a subconsultant.

Major Scopes of Work

Civil Engineering

Site Assessment & Field Observation
Field Engineering

Other Scopes of Work
Compliance Consulting (ADA Compliance Consulting)

Cost Estimating

Notes:

« Participation at the prime or subconsultant level may create a conflict of interest and thus
necessitate exclusion from any contracts resulting from the work performed in the design
phase.

o If the City determines that a conflict of interest exists at the prime or subconsultant level,
the City reserves the right to replace/remove the prime or instruct the prime consultant to
remove the subconsultant with the conflict of interest and to instruct the prime consultant
to seek a post-award change to the prime consultant’s compliance plan as described in City
Code § 2-9B-23. Such substitutions will be dealt with on a case-by-case basis and will be
considered for approval by Small and Minority Business Resources (SMBR) in the usual
course of business. The City’s decision to remove a prime or subconsultant because of a
conflict of interest shall be final.

e Construction Inspection and Public Information and Communications are NOT a
subconsultant opportunity on this rotation list. These services will be performed in-house
or under a separate contract, if needed, and will be determined when project assignment is
made.
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EVALUATION CRITERIA

ROTATION LIST SOLICITATIONS

Solicitation Number: CLMP128

Project Name: 2013 FIELD ENGINEERING FOR PEDESTRIAN, BICYCLE, AND
URBAN TRAILS ROTATION LIST

The following is a description of items to receive consideration in the evaluation of responses
for providing professional engineering services to the City of Austin. Following each
description are the evaluation points associated with the item. TOTAL POSSIBLE POINTS
EQUALS 100. Wherever used, “prime firm” denotes a single firm or a joint venture responding
as the prime consultant. Wherever used, "page" refers to single-sided, single spaced, 10 point
minimum font printed 8 % x 11 inch pages. The prime firm shall perform the largest share of
the assignment (on an estimated percentage of total agreement basis). Responses failing to
show the prime firm performing the plurality of the services shall be rejected as non-
responsive.

Limitations on volume of reqguested information apply equally to single firms and joint
ventures regardless of the number of firms partnering in the joint venture. Responses with
excess volume or which do not include information for the evaluation of all consideration
items may not be thoroughly reviewed or may be rejected as non-responsive.

All prime firms and subconsultants must be registered to do business with the Owner prior to
the RFQ response due date. Prime firms are responsible for ensuring that their subconsultants
are registered as vendors with the City of Austin. You may register through the Owner’s on-
line Vendor Registration system. Log on to the link below and follow the directions:
https://www.ci.austin.tx.us/financeonline/vendor connection/index.cfm

NOTE: Firms and individuals who are proposed as staff on this RFQ, must adhere to the
requirements of Subchapter A of the Texas Professional Engineering Practice Act regarding the
use of the term "engineer". The full text of the Texas Professional Engineering Act may be
found at: http://www.engineers.texas.gov.

Consideration Title Maximum Point |
Item # Value
1 MBE/WBE PROCUREMENT PROGRAM N/A
2 TURNED IN ALL REQUIRED DOCUMENTS N/A
3 TEAM’S STRUCTURE 10
4 EXPERIENCE OF KEY PERSONNEL 25 |
5 PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE 25
6 MAJOR SCOPES OF WORK — COMPARABLE PROJECT EXPERIENCE 20
7 TEAM’S EXPERIENCE WITH AUSTIN ISSUES 10
8 CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM 10
9 INTERVIEWS ) N/A
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EVALUATION CRITERIA — ROTATION LIST

CONSIDERATION ITEM 1
MBE/WBE PROCUREMENT PROGRAM

Were Goals achieved or did response indicate that a Good Faith Effort was made to achieve the
Goals?

No - Response will not be evaluated.

Yes -  Evaluation of the response will continue.

Attach the following:
» MBE/WBE Compliance Plan
> Letters from subconsultants confirming contact/commitment to the project.

&
v

®

CONSIDERATION ITEM 2
TURNED IN ALL REQUIRED DOCUMENTS

Did respondent turn in the requested documents as required by this Consideration Item and the
forms and submittal requirements for all other consideration items?

Did respondent turn in the following documents completed as required?
No - Response will not be evaluated.
Yes -  Evaluation of the response will continue.

Attach the following:

Form 1 — Prime Firm General Information

Form 2 — Affidavit of Authentication

Form 3 - Prime Firm’s EEO Program and Title VI Assurances

Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying
Form 5 - Affidavit of Availability

Form 6 - Affidavit of Contract Execution

VVVVYY

NOTE: Other forms and submittal documents required for the remaining consideration
items should be attached to that respective consideration item.

L 4

L 2

CONSIDERATION ITEM 3
TEAM'’S STRUCTURE
10 Points Maximum

City is interested in team's organizational structure. Identify project leadership, reporting
responsibilities, how prime firm will interface with City's project manager, and how
subconsultants will work within the team structure. Describe the roles of the key individuals
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EVALUATION CRITERIA — ROTATION LIST
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L 2

proposed to work on this project. City is also interested in learning how the team’s proposed
structure will benefit the City’s Indefinite Delivery/Indefinite Quantity (IDIQ) contracting model.

> Provide an organizational chart and brief narrative. The total number of pages
should not exceed three (3) pages. Indicate activities, responsibilities and key
personnel on the organizational chart. Response should align with team’s
proposed MBE/WBE Compliance Plan provided in Consideration Item 1 above.

L

CONSIDERATION ITEM 4
EXPERIENCE OF PROJECT MANAGER AND PROJECT PRINCIPAL (past 10 Years)
25 Points Maximum

(Project Manager — 18 points; Project Principal — 7 points)

City is interested in the experience of the Project Manager and Project Principal that
demonstrates history and success with projects of similar programs, budgets, and/or clients as
the project described in this solicitation. Points will be awarded as indicated above. Only one
individual per job responsibility should be designated. Project Manager and Project Principal
must be employed by the prime firm and may be the same individual. Project Manager must be
licensed as a professional engineer in the State of Texas at the time of submittal.

The City is also interested in the Project Manager’s qualifications and experience in the
following:
* Experience coordinating with other agencies, developers, residents, etc.
Training either attended or led by the Project Manager in relation to
pedestrian, bicycle or urban trail facilities.
¢ Experience meeting ADA requirements where complex field
conditions/restraints exist.
* Familiarity with AASHTO Guide for the development of bicycle facilities and
how this will benefit the field engineering model.
¢ Experience with Indefinite Delivery/Indefinite Quantity (IDIQ) project cost
estimating and control.
¢ Experience with sidewalk, bikeway, and urban trail projects

List five (5) projects meeting these criteria which have been completed in the past ten (10) years
for each individual.
> Complete Form 7 - Experience of Project Manager. Please provide no more than
one (1) page per project.
> Complete Form 9 — Experience of Project Principal. Please provide no more than
one (1) page per project.
> Attach a resume of no more than two (2) pages for each individual.
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L 4

CONSIDERATION ITEM 5
PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE (past 5 years)
25 points maximum

City is interested in the prime firm's history and success with projects of similar programs,
budgets, and/or clients as the project described in this solicitation. List five (5) projects meeting
these criteria which have been completed in the past five years. In addition, City may consider
history of firm in complying with project programs, schedules, and budgets on previous City
projects.
> Provide a narrative not to exceed one (1) page. Complete Form 10 and provide no
more than one (1) page per project.

¢

CONSIDERATION ITEM 6
MAJOR SCOPES OF WORK - COMPARABLE PROJECT EXPERIENCE (past 5 years)
20 points maximum

The Major Subconsultant Opportunities which will be evaluated are identified in the Scope of
Services. The City has identified Major Scopes of Work to be provided for this project, which are
included in the Scope of Services. Each scope of work can be accomplished through
subcontracting other firms or utilizing the prime firm. The City is interested in the history and
success of the firm proposed to perform the scope of work (subconsultant or prime), with
projects of similar programs, budgets, and/or clients as the areas identified. List three (3)
projects per Major Scope of Work meeting these criteria which have been completed in the past
five years. In addition, City may consider history of firms in complying with project programs,
schedules, and budgets based on previous City projects. If more than one firm is listed for a
particular Major Scope of Work, the City expects the work will be divided evenly among them.

> Complete Form 11 for each Major Scope of Work listed in the Scope of Services.
Provide no more than one page per opportunity. All major subconsultants listed
in this item must also be included in your MBE/WBE compliance plan.

L |

&
—¢
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CONSIDERATION ITEM 7
TEAM’S EXPERIENCE WITH AUSTIN ISSUES
10 Points Maximum

City is interested in team’s (including subconsultants) experience with Austin issues, as may be
evidenced by work in the Austin area during the past five (5) years. Briefly describe experience
in the following areas and reference projects relating to that experience:
¢ City of Austin Special Sidewalk General Permit requirements.
* Experience with City of Austin Standard Details and Specifications for successful
implementation of pedestrian, bicycle, and urban trail projects
Austin area construction in the public right-of-way.
Teams experience interfacing and coordinating with other Agencies, City
Departments or Divisions and the public as they relate to right-of-way construction,
such as: TxDOT, Capital Metro, Transportation Department, Right-of-Way
Management, Street & Bridge Division, Environmental Protection, Developers, home
owner’s etc.
Austin area construction costs and practices specific to IDIQ construction.
Demonstrated proficiency in the use of Civil Engineering Design technologies.
Austin environmental community, conditions and constraints. Public awareness and
involvement in pedestrian and bicycle project development in the Austin area.
¢ Responsiveness due to proximity of projects to local office.

> Provide a brief narrative of no more than six (6) pages.

L
®

CONSIDERATION ITEM 8
CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM (past 5 years)
10 Points Maximum

The City will consider the history of the firm in complying with project programs, schedules,
and budgets on previous City of Austin projects within the last five (5) years. Firms with
previous projects with the City of Austin and have had no issues will receive 10 points. Points
will be deducted if the City has had negative experience with the prime firm’s performance on
City projects. Deductions are based on Consultant Evaluations completed by Project Managers
at the end of each phase of the project.

Specific consideration items by phase may include:
¢ Timely completion of projects and timeliness of performance per PSA and
authorized amendments.
¢ Timely, accurate, and complete payment applications and payments to
subconsultants.
¢ Deliverables met criteria established in contract / resolution of significant issues in
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writing.
Compliance with City ordinances on substitution/addition/deletion of
subconsultants.
Compliance with Minority and Women-Owned Business Procurement Program.
Compliance with City standards, including regulatory compliance and permitting
requirements.
Conformance to City budget/cost requirements.
- Preliminary, Design, and Bid/Award - estimates were within Fixed Construction
Budget.
- Construction - dollar value of change orders were <=5% of construction
contract amount.
Quality of work performed.

Firms who have had no previous projects with the City of Austin will receive a score equal to
the average of all firms in the data base with previous City projects similar in scope. Based on
the current scores in place at this time, the value that will be assigned to those firms is 9.87.

[ —

v

CONSIDERATION ITEM 9

INTERVIEWS — N/A
Interviews will not be conducted for this solicitation.
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MBE /WBE GOALS

Annual/Project Annual/Project
Participation Goals: Participation Subgoals:
MBE 1580 % African American N/A %
WBE 15.80 % OR Hispanic N/A %

Asian/Native American N/A /7 N/A %

WBE %

OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and
Women-owned Business Enterprise Procurement Program Ordinance for Professional Services
(Chapter 2-9B of the Austin City Code) and the Small and Minority Business Resources
Department (SMBR) Rules. The definitions contained in Chapter 2-9B apply to this document.
Copies of Chapter 2-9B and SMBR Rules may be obtained online at
http:/ /www.ci.austin.tx.us/smbr/rules.htm or from SMBR, 4201 Ed Bluestein, Austin, Texas
78721 (512) 974-7600.

Firms or individuals submitting responses to this Request for Qualifications agree to abide by the City’s
Minotity-owned and Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.
The City’s MBE/WBE progtam is intended (1) to promote and encourage MBEs and WBEs to participate
in business opportunities with the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to
compete for wotk on City contracts; and (3) to encourage consultants to provide subcontracting
oppottunities to certified MBEs and WBEs by soliciting such Firms for subcontracting opportunities. The
City of Austin and its consultants shall not disctiminate on the basis of race, colot, national origin,
disability, or gender in the award and performance of contracts.

The City encourages Proposets to achieve the MBE/WBE patrticipation goals and subgoals for this
contract. However, Proposers may comply with the City Code and Rules without achieving the
patticipation goals so long as they make and document Good Faith Efforts that would allow MBE and
WBE participation pet Section 2-9B-21 of the City Code and Section 9.1 of the Rules. Proposers that do
not meet the project’s goals and subgoals are subject to Good Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Proposers (including those
Firms cettified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if
the project goals are not met, all appropriate documentation to demonstrate Good Faith Efforts to meet
the project goals. Any questions regarding preparation of the Compliance Plan should be directed to SMBR
at (512) 974-7600. Such contact will not be a violation of the Anti-Lobbying Ordinance.
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The City has implemented Anti-Lobbying Ordinance 20071206-045 (Chaptet 2-7 of the Austin City Code).
Under Chapter 2-7, there is a “no-contact” period from the date the City issues a solicitation until the
contract is executed. During the “no-contact” petiod, a petson responding to a City solicitation can speak
only to the contract’s authorized contact person regarding theit solicitation response. Chapter 2-7 allows
certain exceptions; for instance, a person responding to a City solicitation may speak to SMBR tegarding
this Compliance Plan. See the full language of the Ordinance, City Chapter, ot solicitation documents fot
further details.

If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due

date specified in the solicitation documents, the bid will be deemed non-responsive and not be
accepted for consideration.
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COMPLIANCE PLAN INSTRUCTIONS
(See Appendix A)

SMBR may request written clarification of items listed on the Compliance Plan. However, there will be no
further opportunity for the Proposer to augment the MBE/WBE participation otiginally listed in the
Compliance Plan ot to demonstrate Good Faith Efforts that were not made ptior to the submission of the
Compliance Plan. Changes to the Compliance Plan ate permitted only after contract execution and only with
ptiot written approval of SMBR.

Please type ot cleatly print all information, use “none” or “N/A” where appropriate, and sign and date the
Compliance Plan as indicated. Please fill in all the blanks and use EXACT numbets. DO NOT USE:
“approximate,” “plus or minus (+ -),” “up to,” “to be determined (IBD),” < >, or any other qualifying

language.

Compliance Plans not complying with the Compliance Plan Instructions shall be rejected as non-
responsive. Submissions not utilizing the forms provided with the solicitation may render the
submission nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-ptinted Project Name, Project/Solicitation Number, and goals and/or
subgoals. The Proposet does not need to fill in any information under Section L

Section II  Proposer Information

The Proposer should complete this section with its information and sign in the space provided. The
portion of Section 1T matked as “Resetved for City of Austin SMBR Only” should be left blank.

Section IIl  Compliance Plan Summary

This section is a summaty of subconsultant patticipation for this solicitation. Proposets should complete
Sections TV-VI, desctibed below, before attempting to complete Section III. After completing Sections
IV-VI, calculate the percentage of MBE/WBE patticipation for each goal and enter the information in the
blanks provided. Because Section III is a summary, if there are any inconsistencies between Sections IV-
VI and Section 11, the calculations contained in Sections IV-VI will prevail.

Section IV Disclosure of MBE and WBE Participation

Please list all certified MBE/WBEs subconsultants, using the legal name under which they are registeted to
do business with the City of Austin, to be used in the petformance of this contract. If Proposer is not
completing this Compliance Plan in response to a Rotation List solicitation, please list the percentage of the
overall contract that cotresponds with the value of the work the subconsultants will be petforming
themselves. Do not include the value of work that the MBE/WBEs subconsultants will be subcontracting
to second-level subconsultants. If Proposer is completing this Compliance Plan in tesponse to a
Rotation List solicitation, do not list the percentages.
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By listing certified MBE and WBE Firms on the Compliance Plan, the Proposer indicates that both patties
acknowledge the price and scope of work and that they are prepared to contract for that price and scope if
the City awards the project to the Proposer. A Letter of Intent (LOI) does not replace a binding contract
between a prime consultant and a subconsultant.

Before completing Section IV of the Compliance Plan, please read the following instructions regarding how
to count MBE/WBE participation:

(A) Only the value of the wortk actually performed by the MBE/WBE shall be counted toward the
goals. This includes:

(1) work performed by the MBE/WBE’s own forces;

(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the
MBE/WBE for the wotk of the contract (except that supplies, matetials, and equipment
purchased ot leased from the ptime consultant or its affiliate may not be counted toward the
goal); and

(3) fees or commissions charged by an MBE/WBE for providing a bona fide setvice, such as
professional, technical, consultant, or managetial services, or for providing bonds or insurance
specifically required for the performance of a contract, provided the fee is teasonable and not
excessive as compared with fees customarily allowed for similar services.

(B) When a Proposer purchases supplies, matetials, or equipment from an MBE/WBE, the cost of
those supplies, materials, ot equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment ate obtained from an MBE/WBE that is 2 Manufacturer
or Regular Dealet, 100 percent of the payment for the supplies, materials, or equipment shall be
counted toward the goals.

(2) If the supplies, materials, ot equipment are obtained from an MBE/WBE that is neither a
Manufacturer nor a Regular Dealer, the cost of the matetials and supplies themselves shall not
be counted toward the goals. Howevet, fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees ot transportation charges for the delivery of
materials or supplies required on a job site, may be counted towatd the goals if the payment of
such fees is a customary industry practice and such fees are reasonable and not excessive as
compared with fees customatily allowed for similar services.

(€) When an MBE/WBE subconsultant listed on the Compliance Plan subcontracts part of the wotk of
its contract to another Firm, the value of that second-level subcontracted work may not be counted
toward the goals based on the initial subconsultant’s MBE/WBE certification. Please see Section VI
for an explanation of how to count the value of second-level subconsultants’ wotk.

(D) A Firm owned by a minotity woman may be certified as both an MBE and a WBE (dual certified).
On a single contract, the value of the work performed by a dual cettified subconsultant may not be
counted towatd both the MBE and the WBE goals. The Proposer must decide whether to designate
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the dual certified subconsultant as an MBE or 2 WBE in the Compiliance Plan for the purpose of meeting
the goals set for that contract. That designation may not be changed for the duration of the contract.

(E) When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of the
contract value that is the tesult of the distinct, clearly defined portion of the work that the MBE/WBE
petforms with its own forces and for which it is at risk shall be counted towards the project goals. For
more specific information regarding requirements and evaluations of certified MBE/WBE Joint
Ventures, please see the City’s MBE/WBE Procutement Program Rules or contact SMBR’s
Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commetcially Useful Function
shall be counted towatd the project goals. If SMBR makes an initial determination that an MBE/WBE
is not performing a Commercially Useful Function given the type of wotk involved and normal
industry practices, the MBE/WBE may present evidence to rebut this presumption.

(G) 'To be counted toward project goals, MBE/WBEs must be certified by SMBR priot to the due date
to submit the Compliance Plan as specified in the City’s solicitation documents. A Firm that is certified as
an MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm before the
contract is completed. Only the value of the wotk performed by such a Firm while it is certified may
be counted toward the project goals.

Section V Disclosure of Non-Certified Subconsultants

Please list all known non-cettified subconsultants, using the legal name under which they are registered to
do business with the City of Austin, to be used in the performance of this contract. 1f Proposer will not
use any non-cettified Firms, please write “N/A” in the first box on this page. If Proposer is not
completing this Compliance Plan in response to a Rotation List solicitation, please list the petcentage of the
overall contract that corresponds with the value of the work the subconsultants will be performing
themselves. Do not include the value of work that the MBE/WBE subconsultants will be subconttacting
to second-level subconsultants. If Proposer is completing this Compliance Plan in tesponse to a
Rotation List solicitation, do not list the percentages.

If additional scopes of work are identified in this section as available for subcontracting beyond
those identified in the availability lists provided, Proposer must contact SMBR to request an
availability list of certified Firms for those additional scopes of work.

The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and
WBEs, unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the
requirements in the technical portion of the solicitation to perform the work involved. If Proposer did not
meet the project goals, Proposer must explain in the space provided why MBEs/WBEs were not used as
subconsultants. If Proposer did meet the project goals, please write “Goals Met” in the space provided.

Section VI  Disclosure of Second-Level Subconsultants

Please complete this section if Proposer knows that one or more of Proposer’s subconsultants will
subcontract patt of the work of their contracts to second-level subconsultants. In the last line of each
entry box, please write the name of the fitst-level subconsultant that will be subcontracting wotk to the
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second-level subconsultant. Identify second-level contractots by the legal name under which they will be
registered to do business with the City. The first-level subconsultant should be listed in Section IV or
Section V. If Proposer is not awate of any second-level subconsultants, please write “N/A” in the first
box on this page.

If Proposer is not completing this Compliance Plan in response to a Rotation List solicitation, please list the
percentage of the overall contract that cottesponds with the value of the wotk the second-level
subconsultants will be performing themselves. If Proposer is completing this Compliance Plan in
response to a Rotation List solicitation, do not list the percentages.

As discussed in Section IV above, when an MBE/WBE subconsultant subcontracts part of the wortk of its
contract to another Firm, the value of that second-level subcontracted work may not be counted toward
the goals based on the initial subconsultant’s MBE/WBE certification. The value of the second-level
subcontracted work may be counted toward the project goals only based on the second-level
subconsultant’s own MBE/WBE certification, if any. Work that an MBE/WBE subcontracts to a non-
certified Firm does not count toward the goals. Work that an MBE/WBE subconsultant contracts to
anothet certified Firm shall not be counted twice towards the goal.

Section VI MBE/WBE Compliance Plan Check Sheet

Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested.
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GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Proposer has a responsibility to make a portion of the work available to MBE/WBE subconsultants
so as to facilitate meeting the goals or subgoals. If the Proposet cannot achieve the goals ot subgoals,
documentation of the Proposer’s Good Faith Effotts to achieve the goals or subgoals must be submitted at
the same time as the Compliance Plan. The SMBR Director will review the documentation provided and
determine if the Proposer made sufficient Good Faith Efforts. That there may be some additional costs
involved in soliciting and using MBEs and WBEs is not a sufficient reason for a Proposet’s failure to meet
the goals and subgoals, as long as such costs are teasonable. However, a Proposer is not required to accept
a higher quote from a subconsultant in order to meet a goal or subgoal.

Contacting Potential MBE /WBE Subconsultants

The City has determined the scopes of wotk for this project and provided an Availability List of all the
MBE and WBE firms certified to perform those scopes. The Availability List is found at Appendix D and
has two sections: Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the
Significant Local Business Presence (SLBP) Area. As patt of Good Faith Efforts, Proposers must contact all
the firms in the Vendors Within the SLBP Area section. Please note that every firm on the Availability List —
within and outside the SLBP — is certified as an MBE ot WBE for putposes of meeting the project goals,
and Proposers are encouraged to contact all the firms. If a Proposer identifies an additional scope of work
for this project, the Proposer must request an Availability List for that scope. The SMBR Director
determines whether the Proposer has made sufficient Good Faith Efforts if goals or subgoals are not met.

The City neither warrants the capacity nor guarantees the performance of any Firm indicated on
the availability list.

The availability list is sorted in numetical sequence by National Institute of Governmental Purchasing
(NIGP) Commodity Code. It includes all cettified MBE/WBE vendors for the scopes of work identified
by the City as being potentially applicable to this project. However, the availability list is not a
comprehensive identification of all areas of potential subcontracting opportunities. If a Proposer identifies
one or motre work areas that are approptiate subcontracting opportunities that not included on the
availability list, the Proposer shall contact SMBR to request the availability of MBE and WBE Firms in
those areas. Requests for supplemental availability lists will be evaluated as a part of the Proposet’s Good
Faith Efforts to meet the goals.

If the Proposer believes any of the work areas on the availability list are not applicable to the project’s
scope of work or if the Proposet believes that the lists are inaccurate, notify the authotized contact person
of the concern. All Proposers will be notified in writing of any inaccuracy by addendum to the solicitation.
Concerns about a particular MBE’s/WBE’s certification status may be addressed to SMBR at (512) 974-
7600 ot the SMBR Certification Division at (512) 974-7645. If the Proposer wants to use a certified
subconsultant that does not appear on this list, Proposer may either request the certified subconsultant to
furnish proof of certification and the specific work areas for which it has been certified or request such
information from SMBR.

Appendix B shows the format for collecting requited information from the subconsultants on the Iendors
Within SLBP Area availability list. ‘The information must be obtained at least seven (7) business days ptior

2-9B 7



to the submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the
same tequired information. Attached to the Subconsultant Vendor List at Appendix D is a list containing
the names and addresses of all these MBE,/WBE Firms in alphabetical order. 'This list is in label format
and is designed to facilitate the printing of mailing labels.

The following codes atre used on the availability lists:

GND A firm’s two-digit gendet/ethnicity LCTN A firm’s two-digit location code (e.g., SL

code (e.g., FA, MA, ot FB) or TX)

FA Female / Asian-American FN Female / Native American

MA Male / Asian-American MN Male / Native American

B Female / African-Ametican FW Female

MB Male / African-American SL Significant Local Business Presence

(SLBP)

FH Female / Hispanic D¢ Outside SLBP

MH Male/ Hispanic

MBE A firm certified as a Minotity-owned WBE A firm certified as a Woman-owned
Business Enterptise Business Enterprise

M/WB A firm certified as both a Minority- W/MB A firm certified as both a Minority-
owned & Woman-owned Business owned & Woman-owned Business
Enterprise Enterprise

M/WDB A firm certified as a Minority-owned; W/MDB A firm certified as a Minority-owned;
Woman-owned; and Disadvantaged Woman-owned; and  Disadvantaged
Business Enterptise Business Enterprise

Good Faith Efforts Review

1f goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation
submitted with the Compliance Plan to ensute that the Proposer made Good Faith Efforts to meet the
project goals or subgoals. In determining whether the Proposer has made Good Faith Efforts, SMBR will
considet, at 2 minimum, the Proposet’s effotts to do the following:

(A) Solicit certified MBE/WBE subconsultants with a Significant Local Business Presence (SLBP) and
request a response from those interested subconsultants who believe they have the capability to
petform the work of the contract through at least two reasonable, available, and verifiable means.
The Proposer must solicit this intetest more than seven (7) business days ptior to submission of the
Compliance Plan to allow sufficient time for the MBEs ot WBEs to tespond. (The date
bids/proposals are due to the City should not be included in the seven day solicitation ctitetia.) The
Proposer must take appropriate steps to follow up with subconttactors who respond. The
Proposer must state a specific and verifiable reason for not contacting each certified Firm with a
significant local business ptesence.
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(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and
requitements of the contract, including addenda, in a timely manner, to assist them in responding
and submitting a proposal.

(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the
Proposet. An MBE/WBE that has submitted a bid to a Proposer but has not been contacted
within five (5) business days of submission of the bid may contact SMBR to request a meeting with
the Proposer. Evidence of good faith negotiation includes the names, addresses, and telephone
numbers of MBEs/WBEs that were considered; a desctiption of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence as to
why additional agreements could not be reached for MBEs/WBEs to petform the wotk. Bid
shopping is prohibited.

(D)Select portions of the work to be petformed by MBEs/WBEs in order to increase the likelihood
that the MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate MBE/WBE patticipation, even
when the Proposer might otherwise prefet to perform these work items with its own forces.

(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, ot via
electronic/social media).

(F) Use the setvices of available community otganizations; minotity persons/women contfactots’
groups; local, state, and federal minotity persons/women business assistance offices; and other
ofganizations as allowed on a case-by-case basis to provide assistance in the recruitment and
placement of MBEs/WBE:s.

(G) Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith
efforts; however, they are not intended to be a mandatoty checklist, nor are they intended to be exclusive
or exhaustive:

(A) Whether the Proposer made efforts to assist intetested MBEs/WBEs in obtaining bonding, lines of
credit, ot insutance as required by the City or contractot.

(B) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining necessaty
equipment, supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Proposer sought assistance
from SMBR on any questions related to compliance with this section. In addition, SMBR may also
consider the performance of other Proposets successfully meeting the goals.

The ability or desire of a Proposet to petform the wotk of a contract with its own organization does not
relieve the Proposer of the responsibility to make Good Faith Efforts.
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Proposers may reject MBE/WBEs as unqualified only following thorough investigation of their
capabilities. The MBE/WBE’s membership or lack of membership in specific groups, organizations, ot
associations, and political or social affiliations (for example union or non-union employee status), are not
legitimate causes for the rejection of non-solicitation of bids/proposals in the Proposet’s efforts to meet
the project goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

Fax logs, emails, and/ot copies of documents sent to firms within the SLBP area.
Copies of written correspondence to cettified firms (include names, addresses, and other
identifying information).

Phone logs with responses (Phone contacts, alone, will not be sufficient.).

Lists and copies of letters sent by mail, hand delivered, or e-mailed.

Breakdown of negotiations made with cettified firms.

Copies of advertisements with local newspapers, trade associations, Chambets of Commetce
and/or any other public media.

Othet communications regarding contacts with trade associations and Chambers of
Commerce.

The following additional Good Faith Efforts factors may also be considered

2-9B

Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as
tequired by City or Contractor).

Copies of emails or phone logs regarding assistance in obtaining equipment, supplies,
materials, or services.

Copies of all proposals received in response to Proposer contacting other Firms.
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Confirmation Letters

All Proposers are requited to include copies of the confirmation letters received from subconsultants,
confirming the Subconsultants’ willingness to provide services should the contract be awarded.

Changes to the Compliance Plan including additions, deletions, contract changes, ot substitutions of
subconsultants are permitted only after contract execution and only with prior written approval of SMBR.
Request for changes to the Compliance Plan must be submitted on the Reguest for Change of Compliance Plan
Form for all levels of subcontracting,

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE
Firm(s) listed on the Compliance Plan. The Consultant will be required to submit post award reports
detailing the utilization of all Subconsultants. The repotts and other information regarding post-award
compliance will be discussed with the successful Proposer. The following information on Payment
Verification, Change Order/Contract Amendments, and Progtessive Sanctions provides an overview of
some of the post-award monitoring process.

=  Payment Verification

Proposers ate advised that the contract resulting from this solicitation includes a subconsultant payments
clause. This clause requires all subconsultants to be paid within ten (10) calendar days from the date that
the Consultant has been paid by the City fot invoices submitted by subconsultants.

The Consultant shall submit a Subcontractor/ Supplier Awards and Expenditures Report to the project manager
and/or contract administrator at the time specified by the managing department. The report shall be in the
format required by the City and shall include all awatds and payments to subconsultants for goods and
services provided under the contract duting the previous month. This report may be used by the City to
vetify utilization of and payment to MBEs and WBEs.

The Consultant and/or any subconsultant whose subconttacts ate being counted toward the MBE/WBE
requitements shall allow the City access to recotds relating to the contract, including but not limited to,
subcontracts, payroll records, tax information, and accounting records, for the purpose of determining
whether the MBEs/WBEs are performing the scheduled subcontract wotk.

In determining achievement of MBE/WBE goals, the participation of an MBE /WBE subconsultant shall
not be counted until the amount being counted toward the goal has been paid.

* Change Order/Contract Amendments

The goals on this contract shall also apply to change otders that require work beyond the scope(s) of trades
otiginally required to accomplish the project. The Consultant is required to make Good Faith Efforts to
obtain MBE./WBE patticipation for additional scopes of work.
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Change otders that do not alter the type of trades originally required to accomplish the project may be
undertaken using the subconsultants alteady under contract to the Consultant. Project managers will have
automatic SMBR approval to authorize any change order that increases the contract amount for an
existing certified subcontractor and is within the existing scope being petformed by that subcontractot.

" Progressive Sanctions

The successful Proposet’s Compliance Plan will be incotporated into the resulting contract with the City and
shall be considered patt of the contractor’s petformance requirements. Progressive sanctions may be
imposed for failure to comply with Chapter 2-9B of the City Code, including:

o Providing false or misleading information in Good Faith Efforts documentation, post award
compliance, or other Program opetations;

o Substituting Subconsultants without first receiving approval for such substitutions, which
may include the addition of an unapproved Subconsultant and failure to use a Subconsultant
listed in the approved Compliance Plan; and

o Failure to comply with the approved Compliance Plan without an approved Request for
Change, an approved Change Otder, ot other approved change to the Contract.

Please refer to Section 2-9B-25 of the City Code and SMBR Rule 11.5 for additional information.
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All sections (I-VII) must be completed and submitted
prior to the due date in the solicitation documents

RFQ — MBE/WBE COMPLIANCE PLAN

Section I — Project Identification and Goals

Appendix A

Project Name

Field Eng Svcs for Pedestrian, Bicycle, Urban Trails RL 2013

Solicitation Number

RFQS 6100 CLMP128

Project Goals or Subgoals

MBE 15.80 %
African Ametrican N/A %
Hispanic N/A %
Native/Asian American N/A 7/ NIA %
WBE 15.80 %

Section II — Prime Company Information

Name of Company

Address

City, State Zip

Phone

Fax

Name of Contact Person

Is prime company City
certified?

Yes[ ] No[ ] MBE[ ] WBE [_] MBE/WBE Joint Ventute []

I certify that the information included in this Compliance Plan is true and complete
to the best of my knowledge and belief. I further understand and agree that this

Compliance Plan shall become a part of my contract with the City of Austin.

Name and Title of Authorized Representative

Signature

Date

For SMBR Use Only:

I have reviewed this Compliance Plan and found that the Proposer HAS [] or HAS NOT [J complicd as per the City Code Chapter 2-9B.

Reviewing Counsclor

Date

Director/ Assistant Dircctor

Datc

2-9B
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Appendix A
Section III — Compliance Plan Summatry

V4
o
=+
v]

Fill in all the blanks.

For project participation numbers use an EXACT number. DO NOT USE: approximate, plus ot minus
(+-), up to, to be determined (TBD), < >, or any other qualifying language.

Compliance plans not complying with these tequirements shall be rejected as non-responsive.

Goals: Proposed Participation

MBE NAY%
WBE NAY%
Non-Certified NA%

Subgoals: Proposed Participation

African American %
Hispanic %
Native/Asian American %
WBE %
Non-Certified %

Proposer’s own participation in project (less any amount subcontracted):

Percentage: %o

Are the stated goals or subgoals of the solicitation met? (If 7o, attach documentation of Good Faith Efforts)

Yes [ ] No []

For SMBR Use Only:

Verified Goals OR Subgoals:

MBE % WBE %

African-American ___ %; Hispanic ______ %, Native/Asian American______ %; WBE___ %
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Section IV — Disclosure of MBE and WBE Participation
Duplicate As Needed

Appendix A

Note:

Fill in all the blanks.

percentages.

Fill in names of MBE/WBE Certified Fitms as registered with the City of Austin.

Fot project patticipation numbers use an EXACT number. DO NOT USE: approximate, plus ot minus
(+ -), up to, to be determined (TBD), < >, or any other qualifying language.
Compliance plans not complying with these requirements shall be rejected as non-tesponsive.

L If you are completing this Compliance Plan in response to a Rotation List solicitation, do not list the

Name of MBE/WBE Certified Firm

City of Austin Certified

MBE [_|

WBE [_]

Ethnic/Gender Code:

Vendor Code

Addtess/ City / State / Zip

Contact Petrson

Phone #:

Percent of Subcontract

%

Commodity codes/desctibe services

Name of MBE/WBE. Cettified Firm

City of Austin Certified

MBE [ |

WBE [ |

Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Subcontract

%o

Commodity codes/desctibe services

Name of MBE/WBE Certified Firm

City of Austin Certified

MBE [ ]

WBE [ ]

FEthnic/Gender Code:

Vendot Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Subcontract

%

Commodity codes/describe services

Name of MBE/WBE Cettified Firm

City of Austin Certified

MBE [ |

WBE [_]

FEthnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Subcontract

%

Commodity codes/describe services

2-9B

15




Section V — Disclosure of Non-Certified Subconsultants

Duplicate As Needed

Appendix A

Z

ote:
. Fill in all the blanks.

. For project participation numbets use an EXACT number. DO NOT USE: approximate, plus or minus
(+ -); up to, to be determined (IBD), < >, or any other qualifying language.
. Compliance plans not complying with these tequitements shall be rejected as non-responsive.,

Fill in names of Non-Certified Subcontractots as registered with the City of Austin.

Subconsultant

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Petcent of Subcontract

%

Commodity codes/desctibe services

Reason MBE/WBE not used

Subconsultant

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Subcontract

%

Commodity codes/desctibe services

Reason MBE/WBE. not used

Subconsultant

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Subcontract

%

Commodity codes/describe services

Reason MBE/WBE. not used

Subconsultant

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Subcontract

%

Commodity codes/desctibe services

Reason MBE./WBE not used

2-9B
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Section VI

Appendix A

Disclosure of Second-Level Subconsultants

Duplicate as Needed

z

ote:
Fill in all the blanks.

L

" Fot project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus
(+ -), up to, to be determined (TBD), < >, or any other qualifying language.

" Compliance plans not complying with these requirements shall be rejected as non-tesponsive.

] Fill in names of Second-Level Subcontractors as registered with the City of Austin.

Second-Level Subconsultant

City of Austin Certified? No [ ] MBE[ ] WBE| | FEthnic/Gender Code:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:

Percent of Second-Level Subconttact

%o

Commodity codes/desctibe services

First-Level Subconsultant

Second-Level Subconsultant

City of Austin Certified?

MBE[ ] WBE| | FEthnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Second-Level Subcontract

%o

Commodity codes/describe services

First-Level Subconsultant

Second-Level Subconsultant

City of Austin Certified?

NOI:’

MBE| | WBE[ | Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Second-Level Subcontract

%o

Commodity codes/describe services

First-Level Subconsultant

Second-Level Subconsultant

City of Austin Certified?

MBE[ ] WBE[ | Ethnic/Gender Code:

Vendor Code

Address/ City / State / Zip

Contact Person

Phone #:

Percent of Second-Level Subcontract

%o

Commodity codes/desctibe setvices

First-Level Subconsultant

2-9B
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Appendix A
SECTION VII — MBE /WBE COMPLIANCE PLAN CHECK LIST

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation

documents. If the goals ot subgoals wete not achieved, Good Faith Efforts documentation must be
submitted with the MBE/WBE Compliance Plan. All questions in this section (Section VII) MUST be
completed and submitted with the Compliance Plan if goals or subgoals are not met.

1. Were wtitten notices sent to all MBE/WBEs from the Significant Local Business Presence (SLBP)
availability list at least seven (7) business days ptiot to the submission of this Compliance Plan?

Yes [:I No D

2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability list at least
seven (7) business days priot to the submission of this Compliance Plan? Please list the two methods
used to contact MBE/WBEs. (i.c. fax, email, mail, and/ or phone)

Yes [] No [_]

List Methods:

3. Were steps taken to follow up with interested MBLE./WBEs? Yes [ ] No []

4. Werte advettisements placed with a local publication? (i.e. newspaper, minotity or women
otganizations, or electronic/social media)?

Yes[_] No [_]
5. Were written notices sent to Minotity of Women organizations?  Yes[ ] No [ ]
6. Were additional elements of work identified to achieve the goals or subgoals?

Yes [ ] No [ ]

If yes, please explain:
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Appendix A
SECTION VII — MBE/WBE COMPLIANCE PLAN CHECK LIST CONTINUED....

7. Was SMBR contacted for assistance? Yes [ ] No [ ]
If yes, complete following:

Contact Petson:

Date of Contact:

Summary of Request:

8. Were Minority ot Women organizations contacted for assistance? Yes [ ] No [ ]
If yes, complete following:

Organization(s):

Date of Contact:

Summary of Request:

9. TIs the following documentation attached to suppott good faith effort requirements to achieve goals
or subgoals? (Documentation is not limited to this list.)

Yes[ ] No[ ] Copy of wtitten solicitation sent to MBE/WBEs in SL.BP atea.

Yes [ ] No [] Two separate methods of notices sent to MBE/WBEs in SLBP atea (fax
transmittals, emails, and/ot phone log).

Yes [_] No [] Copy of advertisements.

Yes ] No [_] Copy of notices sent to Minotity and Women organizations.

Yes [ ] No [_] Documentation that demonstrates efforts made to reach agreements with the
MBE/WBEs who responded to Proposet’s written notice? (i.e. copy of bids /proposals,
spreadsheet breakdown of MBE/WBEs considered follow-up emails/phone logs and/or
correspondence between Bidder and interested MBE/WBEs).
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Appendix B
LETTER TO POTENTIAL SUBCONSULTANTS
is soliciting Minority and Women-Owned Business

Enterptise patticipation for the following City of Austin project. Solicitation documents ate available at
our office or at One Texas Center, 505 Barton Springs Road, 10% Floot, Suite 1045.

Name of Project:

Project/Solicitation Number:

Location of Pre-Proposal Conference (if any):

Response Due Date and Time:

This Project Includes the Following Scopes of Work:

Contact our office for detailed information on the scopes of setvices to be subcontracted and the relevant
terms and conditions of the contract.

Please contact: at ot

(Name) (Telephone) (Fax)

All Responses MUST be received by:
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Appendix C
CONFIRMATION LETTER

(ptinted on Subconsultant letterhead)

Date

Contact Name
Business Name

Street Address
City, State Zip
Re:  Solicitation #

Dear (Contact Name):

This letter is to confirm that (insert Subcontractor name hete) is pleased to provide (insert Prime
Contractor name here) (insert setvice here) for the above-referenced project.

If this confirmation is not for a rotation list, we understand that we will be completing % of the
work on this project.

We look forward to working with you and the City of Austin should your team be awarded the project.
Sincerely,

(insert signature)

Contact Name

Title

Business Name
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City of Austin

Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Blcycle, Urban Tralls RL 2013

Verslon No.: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
Vendors Within the SLBP Area
90776 Site Assessment and Site Fleld Observation
ALT8322417
ALTURA SOLUTIONS L P S12:569:1424 MOB MiHispanic a
1200 W 39 1/2 St
B A s JEL@ALTURASOLUTIONSLP COM
V00000909861 5122360868
ANA D GALLO o
1501 Barton Springs Rd #230 2;%2@?22232"0 com MDD hilldispanic .
Auslin Tx 76704
ARI0290600
512.339-3707
g‘%ﬁFéEHGRozgg S';'I‘CS%HE) 512-339-3709 MDB M/Hispanic AU
SR, o Roberl Arizpe@Avrizpe com
Auslin Tx 78723-1156
AXI8316197
512.506-9335
AXIOM ENGINEERS INC 512.506-9377 WDB FiCaucasian AU
13276 Research Blvd Ste 208 NCF@AXIOMTEXAS COM
Austin Tx 78750
V80000021005 FEN0E55
a0 5123013413 MDB MiHispanic AU
Austin Tx 78736 vlara@acrolechnologiesix com
CARB304844
512-476-1812
D (CNASSO NG 5124761819 MWDB F/African American AU
A . CDA@CARTERDESIGN.NET
CAS7170685
CAS CONSULTING & SVCSING  o15-836-23¢8 eioe - m
7908 Cameron Rd
o, CHANNYS@CASENGINEERS COM
VC0000102500
512.992-0118
g(')‘é"';VLQND g:Rs?Ufo%LC 512.246.1856 MWB F/Hispanic sL
AINSLSLE BFRYE@CIVLNDGRP.COM
Round Rock Tx 78664
CRE7038055
CRESPO CONSULTING SERVICES ~ 512-343.6404
INC 512.343.8120 MDB MiHispanic AU
4131 Spicewood Springs Rd #82 SSTECHER@CRESPOINC.COM
Auslin Tx 78759-8658
ENV7167715
512.458-8531
ENVIRONMENTAL SURVEY INC LT wB F/Caucasian AU
4602 Placid Pl

Auslin Tx 78731-5515

Printed on 06/25/2013 1:38PM

JCWALTHER@ENVIROSURVEY COM
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City of Austin
Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email WIMB Code GIE LCTN
VC0000102911 512-761-6161
FAYEZ S KAZI p
411 W Sainl Elmo Rd Unit #1 DAL - HbB Rliasian .
Austin Tx 78745 4
VC0000101227
GONZALEZ - DE LA GARZA & 512-785-9856
ASSOCIATES 210-208-9401 MWDB F/Hispanic AU
8313 Gallatin Dr AGONZALEZ@GDA-US COM
Austin Tx 78736
HIL7013935
HILL COUNTRY ENVIRONMENTAL  512-327-2725
INC 512-327-2750 WDB Fi/Caucasian AU
1613 S Capital Of Tx Hwy #201 HCE@HILLCOUNTRYENY COM
Auslin Tx 78746-7753
CAS7072670
512-458-5700
gﬁgﬁﬂf&%ﬂ oy 512-456.5755 MDB MiHispanic sL
Austin Tx 78738- J JBEAMAN@CASABELLA-ARCHITECTS.COM
LEY8304176 512.381-8333
‘S-':i\t/e"égzo 512-381-6334 MOB M/Hispanic AU
Austin Tx 768746 ssmilh@Invinc com
MAR3044500

512-453-0767

MWM DESIGNGROUP INC i i
512-453-1734 MWDB F/Hispanic AU
305 E Huntland Dr Ste 200 juliah@mwminc com

Auslin Tx 78752
VS0000004650 512-494-6612

RGT Engineering, Inc 512-382-6851 MDB M/Hispanic sL

1000 Heritage Cenier Circle . :
Round Rock Tx 78664 rgonzalez@rgtengineering com

SUN4499350
5126007951
i CISROSFING 512-494-0406 WDB F/Caucasian AU
Austin Tx 78752 clhompson@sunlandgrp com
TEL7160595
TELECOM AMERICA SVCS INC 512-754.9150 .
2019 Clovis Barker Dr 512-754.9157 wh hiGaucasian b
San Marcos Tx 78666-9792
VICT001950
512-404-8014
VICKREY & ASSOC INC 512-494-8054 WDB F/Caucasian AU

1717 W 6th St Ste 234, Herlland Plaza :
Auslin Tx 78703 austin@VICKREYNET COM

91826 COMPLIANCE CONSULTING,AMERICAN DISABILITY AC (ADA)

Printed on 06/25/2013 1:38PM Page 2 of 19



City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

VerslonNo.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
ALT8322417
ALTURA SOLUTIONS L P f’_‘ GiHbE MDB M/Hispanic AU
1200 W 39 1/2 St
Austin Tx 78756-3004 JEL@ALTURASOLUTIONSLP COM
VS0000027487
. . 5122604188
Delgado Daniels & Associates, Inc 5122804188 MWB F/Hispanic AU
4525 Grand Cypress Drive pat@dmddesignworks com
Auslin Tx 78747
VC0000102940
GARGIAJ CONTRACTORS NG~ 129654274 MDB MiHispanic AU
10005 Fm 1625
Austin Tx 76747 JGARCIA7627@AUSTIN RR COM
V00000906830
Gamble Osgood Collaborative, LLC 5122036410 WB F/Caucasian AU
4015 Avenue D i
Austin Tx 78751 sarah.gamble@gocoaustin.com
HIR8309936
512-342-0055
BT SHNOLOGIES |6 8665336850 WDB F/Caucasian AU
Austin Tx 78731 accounling@hirepros.com
IHSB315176
512-589-5944
i
Austin Tx 78704-9995 LESMARRERO@AUSTIN RR COM
CAS7072670
512-458-5700
gg'zﬁlﬁm%:yslmg 104 S1250005150 MDB MiHispanic SL
Austin Tx 78738. ' JBEAMAN@CASABELLA-ARCHITECTS COM
VACB8313640
VACRI DEVELOPMENT RGN0 wB F/Caucasian AU
1905 Eva Street i i
Austin Tx 78704-4158 vacridevelopmenl@gmail com
2C08303572
ZCORE BUSINESS SOLUTIONS INC 512200 522 " T .
Suite 206 i i
Round Rock Tx 78681 accounling@zcorebusiness com
92617 Civll Engineering
V00000907236
360 Professional Services, Inc 5123544802403 WDB F/Caucasian SL
P.O Box 3639 .
Cedar Park Tx 78630 {ammy foster@360psinc com
ADV7156765
ADV CONSULTING ENGINEERS ING 5127990533 MDB MiAsian AU

5524 Bee Caves Road, Suite |-4
Auslin Tx 78746-

Printed on 06/25/2013 1:38PM

ASHT@ACENGRS COM
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128  Field Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
AGUIRRE 3 FIELDS LP o208/ SOSMS0T
N ” 261-340-8909 MDB M/Hispanic AU
12708 Riata Vista Circle Sle A-109 chris bilich@aguirre-fields com
Auslin Tx 78727 9
ALL7111300
ALLIANCE-TEXAS ENGINEERING 512-821-2081
COMPANY 512-821-2085 WDB F/Caucasian AU
11500 Melric Bivd Bidg M1, Ste 150 GHEATH@EMAILATG COM
Austin Tx 78758
ARI0290800
512-339-3707
D e e ATHE §12-339-3709 MDB MiHispanic AU
Sl Robert Arizpe@Arizpe com
Auslin Tx 78723-1156
ASI8308112
ASIA TRADING INC Elgyiiy . — )
13401 Wyoming Valley Dr
Austin Tx 78727-3427 changob5@sbcglobal nel
AX18316197 512.506-9335
AXIOM ENCINEERSING 512.506.9377 wDB FiCaucasian AU
13276 Research Blvd Sle 208 NCF@AXIOMTEXAS COM
Austin Tx 78750
BAE7086810
BAER ENGINEERING & 512-453-3733
ENVIRONMENTAL CONSULTING INC  512-453-3316 wDB FiCaucasian AU
7756 Norlhcross Dr Ste 211 Ibaer@BaeiEny com
Austin Tx 78757-1725
CEP8319715
BOWMAN ENGINEERING & 214-303-1744
CONSULTING INC 214-382-9410 wWB F/Caucasian AU
902 Rio Grande SHAUNA@BOWMANENGINEERS COM
Austin Tx 78701
CADB303529
CADMAN DESIGN & BUILDING 512-260-7035
GROUP(THE) 512-260-7035 DB M/Alrican American AU
1603 Gouda ClL TCM@ONR COM
Cedar Park Tx 78613-
CAS7170685
512-836-2388
R ook LS SYCSIING 5128364515 MDB MiAsian AU
Austin Tx 78754 CHANNYS@CASENGINEERS.COM
VC0000103053
CHAN & PARTNERS ENGINEERING ~ 512-480-8155
LLC 512-480-8811 MDB M/Asian AU

4319 James Casey Sl Sle 300
Auslin Tx 78745

Printed on 06/25/2013 1:38PM

RAYMONDC@CHANPARTNERS COM
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City of Austin
Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Fleld Eng Svcs for Pedestrian, Bicycle, Urban Trails RL 2013

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VC0000102500
512-992-0118
Al e 512.246-1856 MWB F/Hispanic sL
ELSIC) BFRYE@CIVLNDGRP.COM
Round Rock Tx 78664
COTB8308600
§512-472-3300
COTERA + REED ARCHITECTS INC 513 472 3611 MDB MiHispanic AU
812 San Antonio Si , Sle 406 info@colerareed com
Auslin Tx 78701
oo ity |
P, ) MDB MiHispanic AU
9111 Jollyville Road, Suite 106 mchapa@crdgrp com
Austin Tx 78759
CRE7038055
CRESPO CONSULTING SERVICES 512-343-6404
INC 512-343-8120 MDB M/Hispanic AU
4131 Spicewood Springs Rd #B2 SSTECHER@CRESPOINC.COM
Auslin Tx 78759-8658
VS0000011100
Caslleberry Engineering & Consulting,  512-751-9272
PLLC WwDB F/Caucasian AU
P.O Box 40546 ¢ caslleberry@caslleberryengineering.com
Austin Tx 78704
VS0000021304
y ) . 512-280-1930
Sonnio Schroeder Engineering. Inc.  512.280.5165 wB FICaucasian sL
aura Lane '
Baslrop Tx 78602 cschroeder6@austin rr com
V00000905281
Corsair Consulting LLC B1232687 MDB MiAsian AU
Plaza One, Suite 500 : : ;
Austin Tx 78759 clintharris@corsairus.com
V00000904121
D. F. Noble Consulling, LLC Sl I FHispanic 3l
1185 Taylor Ranch Road ixdolnoble@yahco.com
Wimberley Tx 78676 .
DATEB307094
512-469-9490
D GO oy o hC 512469204 MB MHispanic AU
Austin Tx 78731 erikap@dalumengineers.com
DAV1449500 512.328.4428
DAVCAR ING 512-306-8330 MDB M/Hispanic AU
1010 Land Creek Cove Sle 200 DAVID@DAVCAR.COM
Austin Tx 78746- }
VC0000101365
ELECTRIC POWER ENGINEERS INC 502 o2 oaoy W L — -
13101 W Highway 71, Suite 201 "
Auslin Tx 78738 hballouz@epeconsulting.com

Prinled on 06/25/2013 1:38PM Page 5 of 19



City of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128  Field Eng Svcs for Pedestrian, Bicycle, Urban Trails RL 2013

Verslon No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
ENC1735650
ENCOTECH ENGINEERING 512-336-1101
CONSULTANTS INC 512-338-1160 MB MiAsian AU
8500 Bluffstone Cove, #B-103 KHATAW@ENCOTECHENGINEERING COM
Austin Tx 78759
VC0000102911
512-761-6161
AL T2 A 5127616167 MDB MiAsian AU
411 W Sainl Eimo Rd Unit #1 fayez@civililude com
Auslin Tx 78745
FRA8312411
512-476-2717
ggé“\’;\‘,%&”‘sf ASSOC INC 512.476-2714 MOB MiAsian AU
Austin Tx 76701-1502 FRANK@FRANKLAMING.COM
VS0000008561
512-417-3172
O NCINEE TS ING 512.246-2212 MDB MiAsian AU
4219 Pebblestone Trl munirmkhan@gmail com
Round Rock Tx 78665-5027
VC0000101227
GONZALEZ - DE LA GARZA & 512-785-9856
ASSOCIATES 210-208-9401 MWDB Fitispanic AU
8313 Gallatin Dr AGONZALEZ@GDA-US COM
Auslin Tx 78736
V00000907852 Ty
GarzaBury, LL C R q
221 W Sixih Streel, Suite 380 ffégg5gfmbu com MB MiHispanic 4
Austin Tx 78701 garze@g R4
V50000028436
( 512-330-0300
SomDe e oy SO0 w
Austin Tx 78746 g ' jan stephens@govinddevelopment com
HARB321937
512-201-8219
;’Q]%KL'ES (E)':SS'NHEO'ﬁmNG INC 512-280-1462 WDB FiCaucasian AU
el VHARKINS@HARKINSENGINEERING. COM
HUR2455500
512-454-27688
HARUTUNIAN ENGINEERING INC 545 454 5434 wB F/Caucasian AU
305 E Hunlland Dr Sle 500 PROCURE@HEIWORLD. COM
Austin Tx 78752-3730
HEJ7022940
512.642.3292
HEJL LEE & ASSOC INC. 512.642-4230 MDB MiAsian sL
321 Ed Schmidt Blvd., Suile 100 hlainc@austin ir.com
Hutio Tx 78634 -
VC0000102904
512-926-4066
Q%ngb':q“usmg" MDB MHispanic AU
el HILARIOARRIAGA@ATT NET

Printed on 06/25/2013 1:38PM
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Clty of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email WIMB Code GIE LCTN
HOL2400500
512-447-8166
gg%TBEﬂG'“fSEER'NG LS 512-447-0852 ws F/Caucasian AU
) Barlon Skyway I holt@holteng com
Austin Tx 78704.5737
ITGB318552
512-447-7400 11
| T GONZALEZ ENGINEERS 512-447-6369 MDB MiHispanic AU

3501 Manor Rd

Austin Tx 78723-5815 itgonz@swhell net

VS0000012763
J33S CONSULTING ENGINEERING 512-378-3773
LLC 512.623-7335 MWDB F/Hispanic AU
Po Box 1336 JB_MORALES@YAHOO COM
Del Valle Tx 78617
VS0000035915
: : 5125506450
1’;‘15'&,""‘%9"“% LLc WDB F/Caucasian AU
illridge Drive ) ) :
Round Rock Tx 78665 melissa@jm-engineer.com
5052 | GUERRA ING DSI2050 A
512-445-2099 MDB M/Hispanic AU
2401 S |h-35 Sle 210 RGUERRA@GUERRA COM
Auslin Tx 78741-3623
KFR8309453
K FRIESE & ASSOC INC 512-338-1704
1120 S Capital Of Texas Hwy, Cityview 512-338-1784 WDB Fi/Caucasian AU
2, Ste 100 klriese@klriese com
Austin Tx 78746
V00000906667
KB PIKE ENGINEERING LLC 5121946781 - e m
Suile 100 N ]
Auslin Tx 78746 jennifer@kbpike com
KUR8303988
512-371-3535
KURKJIAN ENGINEERING CORP 512.371-7333 MWDB F/Hispanic AU

111 W Anderson Ln Bldg D #202

Austin Tx 767521132 kec@austin.fr.com

LAK8323239
5124729488
LAKESIDE ENGINEERS LLC 2164729438 MB MiHispanic AU
;\Z]lﬂnp.?:("f,%%%za chris.ruiz64@gmail com
V00000907693
5122983969 1
LR nseel.p MDB MiAsian AU
Austin Tx 78702 (chu@leapslruclures com
tﬁl’,ﬁ%‘g”ﬁ 5123918333
Suite C220 512-381-8334 MDB M¢Hispanic AU

Austin Tx 78746 ssmith@Invinc com

Printed on 06/25/2013 1:38PM Page 7 of 19



Clity of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bleycle, Urban Tralls RL 2013

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VS0000031993
LOC Consultanis Civil Division, Inc g}gig;gggg MB M/Hispanic AU
1000 E Cesar Chavez Street Suile 100 sergio@loccivil com
Auslin Tx 78702
VS0000029699
Landmark Civil Engineering Services,  512-913-5080
LLC 512-628-3528 MB M/Hispanic AU
7813 Callbram Lane jbarajas@landmarkces com
Austin Tx 78736
MFH8318539
512-477-3713
?Bﬁ)t; ET:]E::‘&EPRE:QLG wB F/Caucasian AU
Auslin Tx 78731 MHART7@AUSTIN RR COM
MAR3044500
512-453-0767
MWM DESIGNGROUP ING 512.453.1734 MWDB F/Hispanic AU
305 E Huntland Dr Sle 200 juliah@mwminc com
Austin Tx 78752 )
VS0000011481
Maltdonado-Burkell Intelligent 512-876-9415
Transportation Systems, LLP MDB M/Hispanic AU
2205 Western Trails Blvd. Sle B ramon@mbitsgroup.com
Auslin Tx 78745-1638
VS0000014928
Nellor Environmenlal Associates, Inc BIZ 9L 9330 WDB F/Caucasian AU
4024 Walnut Clay Dr i @IIUHUIHII";" tal com
Austin Tx 78731 ¥
PAV8303934
PAVETEX ENGINEERING & TESTING 512-894-3040
INC 512-858-2921 MWDB F/Hispanic SL
3989 Hwy 290 E MT@PAVETEX COM
Dripping Springs Tx 78620-4287
VS0000037698
PROFESSIONAL STRUCIVIL 512-238-6422
ENGINEERS INC MDB M/Asian AU
12710 Research Blvd Suile 390 psce@psceinc com
Auslin Tx 78759
PRO8301100
PROVIDENCE ENVIRONMENTAL 512-863-3492
CONSULTING INC 512-869-0576 WOB F/Caucasian SL
112 Las Colinas Dr providenceenvironmenlal@suddenlink nel
Georgetown Tx 78628-1019
V50000004650 512.404.6612
RGT Engineering, Inc 512-382-6851 MDB M/Hispanic sL

1000 Heritage Center Circle
Round Rock Tx 78664

Printed on 06/25/2013 1:36PM

rgonzalez@rgtengineering com
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City of Austin

Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Version No.: 1 Phase: 1
C Code & Description Vend Codel/Adr Phone/Fax/Email W/MB Code GIE LCTN
RJR8317892
512-467-1136
IR R ASSOCING 512.371-1137 MDB MiHispanic AU
3200 Steck Ave Ste 220 RIVERA@RJRIVERA COM
Austin Tx 78757-8075
ROD8321224
RODRIGUEZ ENGINEERING BRIDGE  512-989-3336
INSPECTIO 512-989-9192 MDB M/Hispanic AU
8137 Osborne Dr RODZENG@AOL COM
Auslin Tx 78729-8074
ROD7082460
RODRIGUEZ TRANSPORTATION 512-231-9544
GROUP 512-231-9133 MDB M/Hispanic AU
11211 Taylor Draper Ln Sle 100 MRODRIGUEZ@RTG-TEXAS COM
Auslin Tx 78759
V00000901562
i " . 5125079355
Rogione] Enaineefing inc 5126708915 MDB MiAsian AU
ui . :
Austin Tx 78756 reiaustx@gmail com
VS0000026253
N " : 512-944-3023
6R(|)(!)JSI Engngeenng, LLC MDB M?Hispanic AU
rma Dr ; -
Auslin Tx 78752 ed@riosengineering com
VS0000015805
. 512-330-1262
e el et 512-330-1295 wB F/Caucasian AU
Austin Tx 78701 ululadhar@rogersmooreilc com
STA8322362
512-292-8000
STANSBERRY ENGINEERING CO. 512.992-7270 WDB FiCaucasian AU
Manchaca Tx 78652-0309 INFO@STANSBERRYENGINEERING COM
STO7078885
STONE CREEK ENGINEERING 512-335-1330
SERVICES INC 512-335-1330 WDB F/Caucasian SL
2100 Walsh Drive WEBMASTER@STONE-CREEK COM
Round Rock Tx 78661
STR8322676
512-499-0919
il ﬁ]uv(awﬁlES?lPSEleL:b(F; 512.320-8521 MDB MiHispanic AU
Austin Tx 78703.4987 JERRY@STRUCTURESTX COM
SUN4499350
5125907951
] - 512.494-0406 WDB FiCaucasian AU
Austin Tx 78752 clhompson@sunlandgrp.com
VC0000103065
SUSAN ROTH CONSULTING LLe  212796-0602 e ol .

4111 Tablerock Dr
Auslin Tx 78731

Printed on 06/25/2013 1:36PM

SUSAN@SROTHCONSULTING COM
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City of Austin
Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Field Eng Svca for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: 1 Phase: 1
C Code 8 Description Vend Code/Adr Phone/Fax/Email WI/MB Code GIE LCTN
VS0000030160
Seiler/Lankes Group R MDB M/Hispanic SL
Po Box 2186
Round Rock Tx 78680 glankes@slg-eng com
TRA8311787
512-451-6233
B B CHOUFING 512.451-6234 MDB MiHispanic AU
Austin Tx 78731 DAN@THETRANSTECGROUP COM
TRI4738850
512-328-2203
T?é?'é éLT%h:”TRA r? o Ste 210d AZZIIBAY, . i A
1 5 Lap O [x Hwy Ste lallamirano@austin rr com
Auslin Tx 78746-6438
VS0000022197
< ) ’ 512-904-0505 205
Texas Engineering Solutions, LLC 512-904-0500 MDB MiHispanic AU
5000 Bee Caves Rd Suile 206 sdelgado@ixengs com
Austin Tx 78746 9 9
URB4919250
512-347-0040
URBAN DESIGN GROUP 512.347-1311 WDB F/Caucasian AU
3660 Sloneridge Rd Ste E101 ftoups@udg com
Austin Tx 78746-7750 P
URB7038110
UTE CONSULTANTS INC 2121095018 WOB e —— AU
307 E 2nd Streel .
Austin Tx 78701 joan@uteconsultanis com
VIC7091950
512-494-8014
VICKREY & ASSOC INC 5194948054 WDB F/Caucasian AU
1717 W 6th St Sle 234, Harlland Plaza i o ICKREYNET COM
Austin Tx 78703
WAY5080500
WAY CONSULTING ENGINEERS INC 5123430766 o s AU
11615 Angus Rd Sto 119 way@wayengineering.com
Auslin Tx 78759-4004
92538 Field Engineering
ARI0290800
512-339-3707
A T S .
ATy, € Roberl Arizpe@Arizpe com
Austin Tx 78723-1156
VC0000102500
512-992-0118
SR CROULEC 512.246.1856 MWB FiHispanic sL
aintsioe BFRYE@CIVLNDGRP.COM
Round Rock Tx 78664
V00000905281
Corsair Gonsulling LLC 123420541 MDB M/Asian AU
Plaza One, Suile 500 : ; :
Auslin Tx 78759 clintharris@corsairus com

Printed on 06/25/2013 1:36PM
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City of Austin
Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Fleld Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VS0000031778
512-786-2022
fg‘a%g‘lf.ERED EXTENORS: PLLC  512.401.9842 wB FiCaucasian AU
Austin T;("?g%% L jen@engineeredexteriors.com
o 512-7616161 '
411 W Saint Elmo Rd Unit #1 L MPB Gy A
Austin Tx 78745 fayez@civilitude com
V00000907852
5122083284
AR L e300 5122082592 MB MiHispanic AU
Austin Tx 76701 rgarza@garzabury com
V50000035915
JM Engineering, LLC 9120500450 WDB F/Caucasian AU
A%L‘:‘ygggg%?%%ss melissa@jm-engineer com
PEvaabdive 512-381-8333 _
Suite C220 512-381-8334 MDB M/Hispanic AU
Auslin Tx 78746 ssmilh@invinc.com
MAC2981000
512-442-7875
A e SOCIATESIER 512-442.7876 MDB FiHispanic AU
Auslin Tx 78745.3040 gino.macias@macsurv com
VS0000004650
0465( 512-494.6612
IR il L 512-382-6851 MDB M/Hispanic sL
RooRG grtlacalgg'x 78nE ar' — rgonzalez@rglengineering com
V00000901562
C 2 5125079355
Regione] Enginaering Inc 5126708015 MDB MiAsian AU
Austin Tx 78758 reiausix@gmail.com
VS0000030160
; 5127856564
gg'gg:gq'é%s Group MDB M/Hispanic sL
Round Rock Tx 78660 glankes@sig-eng com
96121 Cost Estimating
ADVT156765
512-444-1739
ADV CONSULTING ENGINEERS INC 157958533 ViEB SRR AU
5524 Bee Caves Road, Suite 1-4 ASHT@ACENGRS COM
Austin Tx 78746-
AGUT155425
AGUIRRE RODEN INC 512-478-4457 -
700 Lavaca St Sto 600 512.478.3020 DB Miiispanic Al

Austin Tx 76701-3111

Prinled on 06/25/2013 1:38PM
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Trails RL 2013

Version No.: 1 Phase: 1

C Code & Deacription Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
V00000909861
ANA D GALLO 5122360868

5122360868 MWDB FiHispanic AU

1501 Barlon Springs Rd #230 ana@anagallo com

Auslin Tx 78704
APPB308926

APPLIEDTECH GROUPLL C
12059 Lincolnshire Dr

512-577-2468
512-837-8603 MB MiHispanic AU
RMORA@APPLIEDTECHGROUP NET

Austin Tx 78756-2217
ASD7048240
§12.836-3320
'9152% ?ﬁa‘gg’”“ms ING 512-836-3802 MDB MiAfrican American AU
i ASDCNSLT@AOL.COM
BLGO714750
BLGY INC 512-977-0390 " d
2204 Forbes Dr Ste 101 512-977-0838 L MAticsnZmerican -
Austin Tx 78754-5143
CAD8303529
CADMAN DESIGN & BUILDING 512.260-7035
GROUP(THE) 512-260-7035 DB MiAlrican American AU
1603 Gouda Cl TCM@ONR COM
Cedar Park Tx 78613-
CAST7170685
512-836-2388
OISO TING 1SVESING 512-836-4515 MDB MiAsian AU
Camerant CHANNYS@CASENGINEERS COM
VC0000103053
CHAN & PARTNERS ENGINEERING ~ 512.480-8155
LLe 512-480-8811 MDB MiAsian AU
4319 James Casey St Ste 300 RAYMONDC@CHANPARTNERS COM
Austin Tx 78745
VC0000102500
512-992.0118
CIVIL LAND GROUP LLG 512.246-1856 MWB FiHispanic sL
206 W Main St Ste 101 BFRYE@CIVLNDGRP.COM
Round Rock Tx 78664
AR 512.326-4428 —
1010 Land Creek Cove Ste 200 o — DB MiHispanic A
Austin Tx 78746-
DIAB312233
§12-322-2036 _
T ATIEIASSOGIATES 512.322-2034 WDB F/Caucasian AU
Austin Tx 78733-4207 DEH@DIANEHYATT.COM
ENC1735650
ENCOTECH ENGINEERING 512-338-1101
CONSULTANTS INC 5123361160 MB MiAsian AU
8500 Bluffstone Cove, #B-103 KHATAW@ENCOTECHENGINEERING COM

Auslin Tx 78759

Prinled on 06/25/2013 1:36PM Page 12 of 19



City of Austin

Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VC0000102911
512-761-6161
FAYEZ S KAZI ) 5127616167 MDB M/Asian AU
411 W Saint EImo Rd Unit #1 fayez@civilitude com
Austin Tx 78745
HEJ7022940
512-642-3202
HEJL LEE & ASSOG INC 512-6424230 MDB MiAsian sL
321 Ed Schmidt Bivd., Suite 100 hlainc@austin r.com
Hutto Tx 76634 -
JAS2584500
JASMINE ENGINEERING INC D123, E FHispanic AU
100 Congress Ave Ste 2000
et ity JASMINE@JASMINEENGINEERING COM
KURB303988
KURKJIAN ENGINEERING CORP  12-371-3535 MWDB FiHispanic AU
111 W Anderson Ln Bldg D #202 kec@austin rr com
Auslin Tx 78752-1132
VS0000031993
LOC Consuttants Civil Division, Inc g}gjgg‘ggg? MB MrHispanic AU
1000 E Cosar Chavez Slreel Suile 100 sergio@loccivil com
Auslin Tx 78702
MAR3044500
512-453.0767
MWM DESIGNGROUP INC 512.453-1734 MWDB FiHispanic AU
305 E Hunlland Dr Sle 200 Siah@mwmine com
Austin Tx 78752
VS0000032495
: 830-330-0762
S e e 512.608-4004 MWB FINative American AU
Austin Tx 78701 mdeluna@o-sda com
POWB300899
POWER QUALITY ENGINEERING INC 213, 2078550 e FiHispanic AU
3061 Woodall Dr Bldg A vbloom@paainc com
Cedar Park Tx 78613-7225
50000004650 512-494.6612
?l% E’;?;{‘a‘;‘l"ggh 't':; - 512-362-6851 MDB MfHispanic sL
Rourd Rock Tx 78664 rgonzalez@rglengineering com
RZA7006640
512.386-7336
‘;é ﬁ' a%SOCIATES INC 512.386.7350 MDB M/Hispanic AU
Auslin Tx 78721-3563 aramirez@rzcomm com
VC0000102624
512-386-7336
RZ COMMUNACITTI%I‘:E INC 512-386-7350 MDB M/Hispanic AU
1400 Smilh Rd Ste 1 aramirez@rzauslin com
Auslin Tx 78721-3563
SUN4499350
5125007951
gm‘-g%[’ GROUP INC 512-494-0406 WDB FiCaucasian AU

Austin Tx 78752

Printed on 06/25/2013 1.38PM

cthompson@suntandgrp com
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Clity of Austin
Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicycle, Urban Trails RL 2013

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VS0000015857
A c 512-637-0845
Spire Consulling Group, LLC 512-837-0846 MDB M/Hispanic AU
Norwood Tower 114 W 7th St Ste 600 anthonyg@spirecg.com
Auslin Tx 78701 Yg@spirecy.
ETM1783000
512-272-4551
oM E 512.272-4546 MDB MiAfrican American AU
Manor Tx 78653 ETMASONRY@EARTHLINK NET
VS0000022197
< . . 512-904-0505 205
Texas Engineering Solutions, LLC 512-904-0509 MDB MtHispanic AU
5000 Bee Caves Rd Suile 206 sdelgado@ixengs com
Auslin Tx 78746 g
UNI7027985
512-255-3726
gygx ?EXE)LOPMENT COINC 5122551451 MB M/Alican American AU
Austin Tx 78761-4145 unism@sbcglobal net
URB7038110
5127895018
UTE CONSULTANTS INC i
307 E 2nd Stresl wDB F/Caucasian AU

Austin Tx 78701

Printed on 06/25/2013 1.38PM

joan@uteconsullants com
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City of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Fleld Eng Svcs for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: b ] Phase: 1
C Code & Description Vend Code/Adr Phane/Fax/Email W/MB Code GIE LCTN
Vendors Outside the SLBP Area
90776 Site Assessment and Site Field Observation
DURB311134
DURAND-HOLLIS RUPE 210-308-0080
ARCHITECTS INC 210-697-3309 MDB MiHispanic X
Building 18 G DURANDHOLLIS@DHRARCHITECTS COM
San Antonio Tx 78230
VS0000027333
} ) 9405973723
Green and Sustainable Services, LLC 9494792000 WDB F/Caucasian ™
2421 Amyx Ranch Drive {smith@grnserv com
Ponder Tx 76259
91826 COMPLIANCE CONSULTING,AMERICAN DISABILITY AC (ADA)
ACC8314409
972-434-0068
Qgsﬁﬁlsi%%fgkugg e 972-874-9851 WOB F/Caucasian >
Mckinney Tx 75071 sal@ACCESSOLOGY COM
WESB311414
210-530-0755
WESTEAST DESIGN GROUP LLC ;
200 E Grayson St Ste 207 . e MiSian L2
San Anlonio Tx 78215-1267 - —
92517 Civll Englineering
AVI0530500
817-498-0388
AT AELIANCEING 8172011867 wDB FiCaucasian LS
Colleyville Tx 76034-0799 Shirley@AviationAllianceinc com
V0000103077
BRIONES CONSULTING & 210-828-1431
ENGINEERING LTD 210-826-1432 MDB MMHispanic X
8118 Broadway RBRIONES@BRIONESENGINEERING COM
San Antonio Tx 76209
V00000910319
2143431210
g 214343885 DB MiAlfrican American ™
Dallas Tx 75243 jiohnson@ejesinc.com
VS0000014891
o 512-556-8160
Eckormann Engineering, Inc 512-556-8160 MB MiNalive American >

1002 E 4(h SI Ste A
Lampasas Tx 76550

Printed on 06/25/2013 1.38PM

derrek@eckermannengineering com
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Clty of Austin
Subcontract Vendor List - VCRCVS

Solicitation No.: RFQS 6100 CLMP128 Field Eng Svces for Pedestrian, Bicycle, Urban Tralls RL 2013

Verslon No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code GIE LCTN
VS0000037291
° . 281-412-7008
gscosEg%R?Xngthc 281-412-4623 MwWB FIHispanic >
Poarland Tx 77561 crodrigo@gc-engineering.com
VS0000026393
832-613-9800
?;gg“g:n/‘g;%:°5“‘-e%é 832-613-9790 WDB F/Caucasian ™
Houston Tx 77063 eanderson@groundsanderson com
HVJ2459750
281-933-7388
HVJ ASSOCIATES INC 281-933.7203 MDB MiAfrican American >
6120 S Dairy Ashlord HJOHNSON@HVJ. COM
Houston Tx 770072 :
VS0000023267
2147538100
5640 Milon St Sl 515 e ] wos FlCaucasian s
Dallas Tx 75206 bharl@haydencansultanls com
IBA7153325
IBARRA CONSULTING
ENGINEERS INC e os MWDB F/Hispanic ™
3131 Turlle Creek Bivd #1151 B
Dallas Tx 75219-5445
V00000910303
. . 2147053765 110
';;’;;ﬁ;’gf:ﬁ':wgﬂmz s 2147053769 DB MiAfiican American @
Dallas Tx 75234 ! keith.britlon@iconiccg com
VS0000030321
‘ . . 281-374.0399 18
12‘6’5‘32‘&:&;’:%%5%@:}% 3op 281-374.-0391 MDB MiAlican American X
Spring Tx 77379 ' brandon@)jaymarkengineering.com
V80000025710
LDP Consullants, Inc 832-469-9926 w8 F/Caucasian X
2115 Chantilly Ln .
Houston Tx 77018 linda_pechacek@sbcglobal net
V00000908140
! . 9795743534
Lordan Engineering, Inc. 9794131766 MWB F/Caucasian >
2600 Finfeather Road drlorden@gmail com
Bryan Tx 77801
VC0000101267
MADERO ENGINEERS & 281-920-1101
ARCHITECTS LLC 281-920-1102 MB M/Hispanic TX
3315 Ashlock Dr FRANK@MADERO NET
Houston Tx 77082
MAEB8319636
210-366-1986
o I S OCIATESING  210.366-1980 MDB MiHispanic @
2 EMAESTAS@MAESCE COM

San Antonio Tx 78230

Printed on 06/25/2013 1:38PM
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City of Austin
Subcontract Vendor List - VCRCVS

Sollcitation No.: RFQS 6100 CLMP128 Field Eng Svcs for Pedestrian, Bicyele, Urban Tralls RL 2013

Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN
V50000019943
972-392-7340
Mehta West Brashear Group, LLC i
2105 Commerce Sleet Suite 200 E:r?\é?nofb%?gu P MDB MiAsian gL
Dallas Tx 75201 P
V00000905113
2816479182
N N R, N 500 2616479184 _ MDB MHispanic X
Houslon Tx 77084 d scastaneda@omegaengineers.com
VS0000011185
RODS Subsurface Utility 7135606933
Engineering, Inc MWB F/Hispanic TX
6810 Lee Road Suite 300 hilda@rodssue.cc
Spring Tx 77379
V0000034345 630. 46.49900
SE3, LLC N .
230 Sw Main St Suile 213 P DB MiAlticaniAmesican o5
Lees Summit Mo 64063 P
UNI8318182
UNINTECH CONSULTING 210-641-6003
ENGINEERS INC 210-641-8279 MWB F/Asian TX
2431 E Evans Rd apelers@unintech.com
San Anfonio Tx 78259
VAC8317945
V&A CONSULTING ENGINEERS 510-903-6600
INC 510-903-6001 MB M/Hispanic 0s
155 Grand Ave Sle 700 KBell@vaengineering com
Oakland Ca 94612-3592
V00000912661
: 2147208733
Ty = _ ' DB FiOther Minority ™
Lewisville Tx 75056 kristin@verdunity com
VS0000028307
8324440663
bipagdriv 8005193774 WB F/Caucasian %
-OgHox jwalker@watearih com
Houslon Tx 77206-0194
92638 Fleld Engineering
VS0000020957
Azcarale & Associates Consulting 214-217-9993
Engineers, LLC MDB M/Hispanic ™
7920 Balt Line Road, Suite 930 razcarale@aace-eng.com
Dallas Tx 75254
V00000910303
- i 2147053765 110
il e 2147053769 DB M/Afsican American ™
Dallas Tx 75234 keith briton@iconiccg com

Prinled on 06/25/2013 1:38PM Page 17 of 19






360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

Aguirre & Fields Lp
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

Altura Solutions L P
1200 W 39 1/2 St
Austin Tx 78756-3904

Appliedtech Group LLC
12059 Lincolnshire Dr
Austin Tx 78758-2217

Asia Trading Inc
13401 Wyoming Valley Dr
Austin Tx 78727-3427

Acro Technologies, Inc.
11803 Oliver Cemetery Rd
Austin Tx 78736

Blgy Inc
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

Cadman Design & Building Group{The)
(The) 1603 Gouda Ct.
Cedar Park Tx 78613-

Chan & Partners Engineering Llc
4319 James Casey St Ste 300
Austin Tx 78745

Crd Group, Llc
9111 Jollyville Road, Suite 106
Austin Tx 78759

Accessology Too Llc
6851 Virginia Pkwy Ste 218
Mckinney Tx 75071

Aguirre Roden Inc
700 Lavaca St Ste 600
Austin Tx 78701-3111

Ana D Gallo
1501 Barton Springs Rd #230
Austin Tx 78704

Arizpe Group Inc (The)
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

Aviation Alliance Inc
Po Box 799
Colleyville Tx 76034-0799

Azcarate & Associates Consulting Engineers,
Llc
7920 Belt Line Road, Suite 930
Dallas Tx 75254

Bowman Engineering & Consulting Inc
902 Rio Grande
Austin Tx 78701

Carter Design Assoc Inc
817 W 11th St
Austin Tx 78701-2009

Civil Land Group Lic
206 W Main St Ste 101
Round Rock Tx 78664

Crespo Consulting Services Inc
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

Adv Consulting Engineers Inc
5524 Bee Caves Road, Suite -4
Austin Tx 78746-

Alliance-Texas Engineering Company
11500 Metric Bivd Bldg M1, Ste 150
Austin Tx 78758

Apex Cost Consultants Inc
307 W. 7th Street Suite 1105
Fort Worth Tx 76102

Asd Consultants Inc
8120N1h 35
Austin Tx 78753

Axiom Engineers Inc
13276 Research Blvd Ste 208
Austin Tx 78750

Baer Engineering & Environmental Consulting
Inc
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

Briones Consulting & Engineering Ltd
8118 Broadway
San Antonio Tx 78209

Cas Consulting & Svcs Inc
7908 Cameron Rd
Austin Tx 78754

Cotera + Reed Architects Inc
812 San Antonio St., Ste. 406
Austin Tx 78701

Castleberry Engineering & Consulting, P.L.L.C.
P.O. Box 40546
Austin Tx 78704



Connie Schroeder Engineering, Inc.
238 Laura Lane
Bastrop Tx 78602

Datum Gojer Engineers LL C
5929 Balcones Dr Ste 100
Austin Tx 78731

Durand-Hollis Rupe Architects Inc
14603 Huebner Rd Building 18
San Antonio Tx 78230

Electric Power Engineers Inc
13101 W Highway 71, Suite 201
Austin Tx 78738

Environmental Survey Inc
Consulting 4602 Placid PI
Austin Tx 78731-5515

Frank Lam & Assoc Inc
508 W 16th St
Austin Tx 78701-1502

Global Engineers Inc
4219 Pebblestone Trl
Round Rock Tx 78665-5027

Garza Program Management Llic
5910 North Central Expressway, Suite 1670
Dallas Tx 75206

Green And Sustainable Services, Lic
2421 Amyx Ranch Drive
Ponder Tx 76259

Harutunian Engineering Inc
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

Corsair Consulting Lic
9442 Capital Of Texas Hwy N Plaza One, Suite
500
Austin Tx 78759

Davcar Inc
1010 Land Creek Cove Ste 200
Austin Tx 78746-

Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

Encotech Engineering Consultants Inc
8500 Bluffstone Cove, #B-103
Austin Tx 78759

Eckermann Engineering, Inc.
1002 E 4th St Ste A
Lampasas Tx 76550

Garcia J Contractors Inc
10005 Fm 1625
Austin Tx 78747

Gonzalez - De La Garza & Associates
8313 Gallatin Dr
Austin Tx 78736

Garzabury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

Grounds Anderson, Llc
7700 San Felipe Ste 485
Houston Tx 77063

Hejl Lee & Assoc Inc
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

D. F. Noble Consulting, Llc
1185 Taylor Ranch Road
Wimberley Tx 78676

Diane Hyatt & Associates
400 N Lowell Ln
Austin Tx 78733-4207

Ejes Incorporated
12655 N. Central Expressway Suite 500
Dallas Tx 75243

Engineered Exteriors, Plic
13309 Kingman Drive
Austin Tx 78729

Fayez S Kazi
411 W Saint ElImo Rd Unit #1
Austin Tx 78745

Gc Engineering, Inc.
2505 Park Avenue
Pearland Tx 77581

Gamble Osgood Collaborative, Lic
4015 Avenue D
Austin Tx 78751

Govind Development, Lic
2525 Wallingwood Dr, Bldg 7c, Ste )
Austin Tx 78746

Harkins Engineering Inc
3300 Lost Oasis Hollow
Austin Tx 78739-7603

Hilario N Arriaga
6708 Dubuque Lane
Austin Tx 78723



Hill Country Environmental Inc
1613 S Capital Of Tx Hwy #201
Austin Tx 78746-7753

Hvj Associates Inc
6120 S Dairy Ashford
Houston Tx 770072

Ibarra Consulting Engineers Inc
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

J33s Consulting Engineering Llc
Po Box 1336
Del Valle Tx 78617

Jm Engineering, Llc
1314 Hillridge Drive
Round Rock Tx 78665

K Friese & Assoc Inc
1120 S Capital Of Texas Hwy, Cityview 2, Ste
100
Austin Tx 78746

Kurkjian Engineering Corp
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

Leap Structures, Pllic
1000 E. Cesar Chavez Suite 201
Austin Tx 78702

Landmark Civil Engineering Services, Pllc
7813 Callbram Lane
Austin Tx 78736

Madero Engineers & Architects Llc
3315 Ashlock Dr
Houston Tx 77082

Hire Technologies Inc
7000 N. Mopac Expressway Suite 200
Austin Tx 78731

Hayden Consultants, Inc.
5646 Milton St. Suite 515
Dallas Tx 75206

lhs Design Studio
3005 S Lamar Blvd #D109 Pmb314
Austin Tx 78704-9995

Jaime Beaman Aia Inc
3821 Juniper Trace, Suite 104
Austin Tx 78738-

Jose | Guerra Inc
2401 S 1h-35 Ste 210
Austin Tx 78741-3823

Kb Pike Engineering Llc
1801 South Mopac Suite 100
Austin Tx 78746

Lakeside Engineers Llc
1713 Palma Plaza
Austin Tx 78703

Lnv Inc
1101 Capital Of Tx Hwy S Suite C220
Austin Tx 78746

Lorden Engineering, Inc.
2600 Finfeather Road
Bryan Tx 77801

Maestas & Associates Inc
11550 th 10 W Ste 320
San Antonio Tx 78230

Holt Engineering Inc
2220 Barton Skyway
Austin Tx 78704-5737

I T Gonzalez Engineers
3501 Manor Rd
Austin Tx 78723-5815

lconic Consulting Group, Inc.
2727 Lbj Freeway, Suite 316
Dallas Tx 75234

Jasmine Engineering Inc
100 Congress Ave Ste 2000
Austin Tx 78701

Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320
Spring Tx 77379

Kjm & Assoc Ltd
500-180th Ave Ne Ste 1000
Bellevue Wa 98004

Ldp Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

Loc Consultants Civil Division, Inc.
1000 E Cesar Chavez Street Suite 100
Austin Tx 78702

Macias & Associates Lp
54108 1st St
Austin Tx 78745-3040

Mfh Engineering
5807 Highland Pass
Austin Tx 78731



Montgomery Consulting Group
341 N. Maitland Ave, Ste 340
Maitland FI 32751

Mehta West Brashear Group, Lic
2105 Commerce Steet Suite 200
Dallas Tx 75201

Omega Engineers, Inc.
16420 Park Ten Place., Suite 520
Houston Tx 77084

Power Quality Engineering Inc
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

Providence Environmental Consulting Inc
112 Las Colinas Dr
Georgetown Tx 78628-1019

Rj Rivera Assoc Inc
3200 Steck Ave Ste 220
Austin Tx 78757-8075

Rods Subsurface Utility Engineering, Inc.
6810 Lee Road Suite 300
Spring Tx 77379

Regional Engineering Inc.
818 Wagon Trail Suit # 102
Austin Tx 78758

Se3, Lic
230 Sw Main St. Suite 213
Lees Summit Mo 64063

Structurespe LLP
1018 W 11th St Ste 100
Austin Tx 78703-4987

Mwm Designgroup Inc
305 E Huntland Dr Ste 200
Austin Tx 78752

Nellor Environmental Associates, Inc
4024 Walnut Clay Dr
Austin Tx 78731

Outlier Engineering, Plic
240 Oak Court
New Braunfels Tx 78132

Professional Strucivil Engineers Inc
12710 Research Blvd. Suite 390
Austin Tx 78759

Pwrsolutions Inc
2777 North Stemmons Fwy Ste 1520
Dallas Tx 75207-2225

Rodriguez Engineering Bridge Inspectio
8137 Osborne Dr
Austin Tx 78729-8074

Rz & Associates Inc
1400 Smith Rd Ste 101b
Austin Tx 78721-3563

Rios Engineering, Lic
609 Irma Dr
Austin Tx 78752

Stansberry Engineering Co.
Po Box 309
Manchaca Tx 78652-0309

Sunland Group Inc
1033 La Posada Drive Suite 370
Austin Tx 78752

Maldonado-Burkett Intelligent Transportation

Systems, Llp
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

0-Sda Industries, Llc
323 Congress Ave
Austin Tx 78701

Pavetex Engineering & Testing Inc
3989 Hwy 290 E
Dripping Springs Tx 78620-4287

Project Cost Resources
23501 Cinco Ranch Blvd. Suite B230
Katy Tx 77494

Rgt Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

Rodriguez Transportation Group
Inc 11211 Taylor Draper Ln Ste 100
Austin Tx 78759

Rz Communications Inc
1400 Smith Rd Ste 101b
Austin Tx 78721-3563

Rogers Moore Engineers, Llc
221 West 6th Street Suite 826
Austin Tx 78701

Stone Creek Engineering Services Inc
2100 Walsh Drive
Round Rock Tx 78681

Susan Roth Consulting Llc
4111 Tablerock Dr
Austin Tx 78731



Swayzer Engineering Inc
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

Telecom America Svcs Inc
2019 Clovis Barker Dr
San Marcos Tx 78666-9792

Tricia Altamirano

Consulting Engineer Inc 1101 S Cap Of Tx Hwy

Ste 210d
Austin Tx 78746-6438

Unism Development Co Inc
Po Box 14145
Austin Tx 78761-4145

V&A Consulting Engineers Inc
155 Grand Ave Ste 700
Oakland Ca 94612-3592

Verdunity, Inc.
1302 Andrew Ct
Lewisville Tx 75056

Watearth, Inc.
P.O. Box 10194
Houston Tx 77206-0194

Seiler/Lankes Group
Po Box 2186
Round Rock Tx 78680

Thomas Dukes
9905 Fm 973 North
Manor Tx 78653

Texas Engineering Solutions, Llc
5000 Bee Caves Rd Suite 206
Austin Tx 78746

Urban Design Group
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

Vacri Development
1905 Eva Street
Austin Tx 78704-4158

Way Consulting Engineers Inc
11615 Angus Rd Ste 119
Austin Tx 78759-4004

Zcore Business Solutions Inc
810 Hester'S Crossing Road Suite 206
Round Rock Tx 78681

Spire Consulting Group, Llc
Norwood Tower 114 W 7th St Ste 600
Austin Tx 78701

Transtec Group Inc
6111 Balcones Dr
Austin Tx 78731-

Unintech Consulting Engineers Inc
2431 E Evans Rd.
San Antonio Tx 78259

Ute Consultants Inc
307 E 2nd Street
Austin Tx 78701

Vickrey & Assoc Inc
1717 W 6th St Ste 234, Hartland Plaza
Austin Tx 78703

Westeast Design Group LLC
200 E Grayson St Ste 207
San Antonio Tx 78215-1267






FORM 1
PRIME FIRM GENERAL INFORMATION

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails Rotation List

Firm Name:

Firm Address:

Headquarter Address if different than
firm address listed

Telephone number:

Federal Tax ID Number:

Contact Person (Person City should
contact for questions with
submittal):

COA Vendor Registration Number:

Address of contact person:

Phone number of contract person:

E-mail Address of contact person:

Year of Registration:

If submitting as a joint venture, the following information is required for each joint venture firm.

Firm Name

Participating Firms Percentage of Control:

Number of Years in Business:

Organization Type:

Date of Organization (MM/YYYY):

Date of Predecessor Organization:

Org. Date 6/01/12 FORM 1 Page 1 of 3



Add Additional Joint Venture Firm

Office Personnel
List of Principals and Titles:

Name of Principal

Title

Add Additional Principals

|

Personnel Other Than Principals

Total number of employees in firm

Number of registered environmental
engineers

Number of registered civil engineers

Number of other registered engineers

Number of other professionals

Number of Support Personnel

Insurance Information

Worker's Compensation and Employers' Liability Insurance

[l VYes [ No

Commercial General Liability Insurance

If "yes", please state
limits.

[l Yes [ No

Business Automobile Liability Insurance

If "yes", please state
limits.

[C]  Yes [l No

Professional Liability Insurance

If "yes", please state
limits.

[0 VYes ] No

Org. Date 6/01/12 FORM 1 Page 2 of 3



SUBCONSULTANT INFORMATION

Complete the MBE/WBE Compliance Plan in the MBE/WBE Procurement Program package. All
subconsultant recommendations will be subject to approval by the City. If for any reason an MBE or
WBE subconsultant must be replaced, the prime consultant firm will be required to make good faith
efforts to replace with another MBE or WBE.

Attach a letter from each subconsultant on the proposed team, confirming that they have been
contacted and are prepared to provide services for the project.

Addenda
Addendum No. Date Received By
d another
addendum
OTHER CONSIDERATIONS

Describe the quantity and nature of any work, interest in work, partnership interest, land ownership or
other interest in any project, property or business dealing within the proposed project area or past or
current business relationship which may give rise to a potential conflict of interest for your firm or
associated firms in the execution of this project.

Org. Date 6/01/12 FORM 1 Page 3 of 3







FORM 2
AFFIDAVIT OF AUTHENTICATION

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails Rotation List

Entities submitting qualification statements shall provide authentication that the electronic
version (CD or flash drive) of the Statement of Qualifications is an exact duplicate of the
‘Original’ hard copy submittal. The City of Austin is not responsible for discrepancies between
the submitting firm’s electronic version and ‘Original’ hard copy submittal. The City of Austin
reserves the right to use the electronic version as an ‘Original’.

| hereby certify that the electronic version of the Statement of Qualifications submitted is an
exact duplicate of the ‘Original’ hard copy. | understand if there are discrepancies between the
hard copy ‘Original’ and the electronic version, we may be deemed non-responsive.

Signature: Date:

Printed Name:

Title:

Firm/Entity:

Subscribed and sworn to before me this day of , 20__.

My Commission Expires

Notary Public

END

Org. Date 6/1/12 FORM 2 Page 1of 1






FORM 3

PRIME FIRM’S EEO PROGRAM AND TITLE VI ASSURANCES
Solicitation Number: CLMP128

Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

City of Austin, Texas
Human Rights Commission

To: City of Austin, Texas, (“OWNER")

| hereby certify that our firm conforms to the Code of the City of Austin Section 5-4-2 as reiterated

below:

Chapter 5-4. Discrimination in Employment by City Consultants.

Sec. 4-2 Discriminatory Employment Practices Prohibited. (B) As an Equal Employment
Opportunity (EEO) employer, the Consultant will conduct its personnel activities in accordance with
established federal, state and local EEO laws and regulations and agrees:

(1)
(2)

(3)

(4)

(5)

(6)

(7)

Not to engage in any discriminatory employment practice defined in this chapter.

To take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without discrimination being practiced
against them as defined in this chapter. Such affirmative action shall include, but not
be limited to: all aspects of employment, including hiring, placement, upgrading,
transfer, demotion, recruitment, recruitment advertising; selection for training and
apprenticeship, rates of pay or other forms of compensation, and layoff or
termination.

To post in conspicuous places, available to employees and applicants for
employment, notices to be provided by OWNER setting forth the provisions of this
chapter.

To state in all solicitations or advertisements for employees placed by or on behalf
of Consultant, that all qualified applicants will receive consideration for
employment without regard to race, creed, color, religion, national origin, sexual
orientation, gender identity, disability, veteran status, sex or age.

To obtain a written statement from any labor union or labor organization furnishing
labor or service to Consultants in which said union or organization has agreed not to
engage in any discriminatory employment practices as defined in this chapter and to
take affirmative action to implement policies and provisions of this chapter.

To cooperate fully with OWNER's Human Rights Commission in connection with any
investigation or conciliation effort of said Human Rights Commission to ensure that
the purpose of the provisions against discriminatory employment practices are being
carried out.

To require compliance with provisions of this chapter by all subconsultants having
fifteen or more employees who hold any subcontract providing for expenditure of
$2,000.00 or more in connection with any Agreement with OWNER subject to the
terms of this chapter.
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For the purposes of this statement of qualifications and any resulting Professional
Services Agreement, Consultant adopts the provisions of the City’'s Minimum
Standard Nondiscrimination Policy set forth below.

City of Austin

Minimum Standard Nondiscrimination in Employment Policy

As an Equal Employment Opportunity (EEO) employer, the Consultant will conduct its personnel
activities in accordance with established federal, state and local EEO laws and regulations.

The Consultant will not discriminate against any applicant or employee based on race, creed, color,
national origin, sex, age, religion, veteran status, gender identity, disability, or sexual orientation.
This policy covers all aspects of employment, including hiring, placement, upgrading, transfer,
demotion, recruitment, recruitment advertising, selection for training and apprenticeship, rates of
pay or other forms of compensation, and layoff or termination.

Further, employees who experience discrimination, sexual harassment, or another form of
harassment should immediately report it to their supervisor. If this is not a suitable avenue for
addressing their complaint, employees are advised to contact another member of management or
their human resources representative. No employee shall be discriminated against, harassed,
intimidated, nor suffer any reprisal as a result of reporting a violation of this policy. Furthermore,
any employee, supervisor, or manager who becomes aware of any such discrimination or
harassment should immediately report it to executive management or the human resources office
to ensure that such conduct does not continue.

Consultant agrees that to the extent of any inconsistency, omission, or conflict with its current non-
discrimination employment policy, the Consultant has expressly adopted the provisions of the City’s
Minimum Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above,
as the Consultant’s Non-Discrimination Policy or as an amendment to such Policy and such
provisions are intended to not only supplement the Consultant’s policy, but will also supersede the
Consultant’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONSULTANT SHALL PROVIDE A COPY TO THE CITY OF THE CONSULTANT'S NON-DISCRIMINATION POLICY ON COMPANY
LETTERHEAD, WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION POLICY, AS SET FORTH HEREIN, OR
THIS NONDISCRIMINATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONSULTANT FOR ALL PURPOSES (THE FORM OF WHICH HAS BEEN APPROVED
BY THE CITY'S EQUAL EMPLOYMENT/FAIR HOUSING OFFICE), WILL BE CONSIDERED THE CONSULTANT'S NON-DISCRIMINATION POLICY WITHOUT THE
REQUIREMENT OF A SEPARATE SUBMITTAL.

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 may result in sanctions, including
termination of the Agreement and suspension from participation in future City contracts until
deemed compliant with the requirements of Chapter 5-4.

Term:

The Consultant agrees that this Form 3 or the Consultant’s separate conforming policy, which the
Consultant has executed and filed with the Owner, will remain in force and effect for one year from
the date of filing. The Consultant further agrees that, in consideration of the receipt of
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continued contract payments, the Consultant’s Non-Discrimination Policy will automatically renew
from year-to-year for the term of the underlying Agreement.

Dated this day of , I

CONSULTANT

Authorized Signature
Title

END
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APPENDIX A
OF THE TITLE Vi ASSURANCES

During the performance of this contract, the contractor, for itself, its assignees and
successors in interest (hereinafter referred to as the “contractor” agrees as follows:

1.Compliance with Regulations: The contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, “DOT”) Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein
incorporated by reference and made a part of this contract.

2.Nondiscrimination: The contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and leases
of equipment. The contractor shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

3.Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations either by competitive bidding or negotiation made by the contract for work to
be performed under a subcontract, including procurements of materials or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of
the contractor's obligations under this contract and the Regulations relative to
nondiscrimination on the grounds of race, color, or national origin.

4.Information and Reports: The contractor shall provide all information and reports required by
the Regulations or directives issued pursuant thereto, and shall permit access to its book,
records, accounts, other sources of information, and its facilities as may be determined by
the Recipient or the Texas Department of Transportation to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required
of a contractor is in the exclusive possession of another who fails or refuses to furnish this
information the contractor shall so certify to the Recipient, or the Texas Department of
Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.

5.Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be
appropriate, including, but not limited to:

(a) withholding of payments to the contractor under the contract until the contractor
complies, and or (b) cancellation, termination or suspension of the contract, in
whole orin part.
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6. Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of

equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
contractor shall take such action with respect to any subcontract or procurement as the
Recipient or the Texas Department of Transportation may direct as a means of enforcing
such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as a result of such direction, the contractor may request the
Recipient to enter into such litigation to protect the interests of the Recipient, and, in
addition, the contractor may request the United States to enter into such litigation to
protect the

interests of the United States.

(DOT 1050.2, 08/24/71)

Signature:

Printed Name:

Title:

Company:

Date:

END
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FORM 4

AFFIDAVIT OF NON-COLLUSION, NON-CONFLICT OF INTEREST AND
ANTI-LOBBYING

Solicitation Number: CLMP128

Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

State of Texas
County of Travis

The undersigned “Affiant” is a duly authorized representative of the Responder for the
purpose of making this Affidavit, and, after being first duly sworn, has deposed and stated
and hereby deposes and states, to the best of his or her personal knowledge and belief as
follows:

The term “Respondent”, as used herein, includes the individual or business entity
submitting the response and for the purpose of this Affidavit includes the directors,
officers, partners, managers, members, principals, owners, agents, representatives,
employees, other parties in interest of the Respondent, and anyone or any entity acting
for or on behalf of the Respondent, including a subconsultant in connection with this
response.

The terms “City” and “Owner” are synonymous.

1. Anti-Collusion Statement. The Respondent has not and will not in any way directly or
indirectly:

a. colluded, conspired, or agreed with any other person, firm, corporation, respondent or
potential respondent to the amount of this response or the terms or conditions of this
response.

b. paid or agreed to pay any other person, firm, corporation, respondent or potential
respondent any money or anything of value in return for assistance in procuring or
attempting to procure a contract or in return for establishing the prices in the attached
response or the response of any other respondent.

2. Preparation of Invitation for Response and Contract Documents . The Respondent has not
received any compensation or a promise of compensation for participating in the
preparation or development of the underlying response or contract documents. In
addition, the Respondent has not otherwise participated in the preparation or development
of the underlying response or contract documents, except to the extent of any comments or
questions and responses in the solicitation process, which are available to all respondents,
so as to have an unfair advantage over other respondents, provided that the Respondent
may have provided relevant product or process information to a consultant in the normal
course of its business.

3. Participation in Decision Making Process. The Respondent has not participated in the
evaluation of responses or proposals or other decision making process for this solicitation,
and, if Respondent is awarded a contract hereunder, no individual, agent, representative,
consultant or sub contractor or consultant associated with Respondent, who may have been
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involved in the evaluation or other decision making process for this solicitation, will have
any direct or indirect financial interest in the Contract, provided that the Respondent may
have provided relevant product or process information to a contractor or another
consultant in the normal course of its business.

4. Present Knowledge. Respondent is not presently aware of any potential or actual conflicts
of interest regarding this solicitation, which either enabled Respondent to obtain an
advantage over other Respondents or would prevent Respondent from advancing the best
interests of OWNER in the course of the performance of the Contract.

5. City Code. As provided in Sections 2-7-61 through 2-7-65 of the City Code, no individual
with a substantial interest in Respondent is a City official or employee or is related to any
City official or employee within the first or second degree of consanguinity or affinity.

6. Chapter 176 Conflict of Interest Disclosure. In accordance with Chapter 176 of the Texas
Local Government Code, the Respondent:

a. does not have an employment or other business relationship with any local government
officer of OWNER or a family member of that officer that results in the officer of family
member receiving taxable income;

b. has not given a local government officer of OWNER one or more gifts, other than gifts of
food lodging transportation or entertainment accepted as a guest, that have an
aggregate value of more than $250 in the twelve month period preceding the date the
officer becomes aware of the execution of the Contract or that OWNER is considering
doing business with the Respondent.

As required by Chapter 176, Respondent must have filed a Conflicts of Interest
Questionnaire with the Purchasing Department no later than the seventh business day after
the commencement of contract discussions or negotiations with the City or the submission
of a Response, response to a request for proposals, or other writing related to a potential
contract with OWNER. The questionnaire must be updated not later than the seventh day
after the date of an event that would make a statement in the questionnaire inaccurate or
incomplete. There are statutory penalties for failure to comply with Chapter 176.

7. Anti-Lobbying Ordinance. As set forth in Attachment 2 of the solicitation documents,
between the date that the Invitation for Response was issued and the date of full execution
of the Contract, Respondent has not made and will not make a representation to a member
of the City Council, a member of a City Board, or any other official, employee or agent of the
City, other than the authorized contact person for the solicitation, except as permitted by
the Ordinance

If the Respondent cannot affirmatively swear and subscribe to the forgoing statements, the
Respondent shall provide a detailed written explanation in the space provided below or, as
necessary, on separate pages to be annexed hereto.
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Signature Date:

Printed Name:

Title:

Firm/Entity:
Subscribed and sworn to before me this day of ,20_

My Commission Expires

Notary Public

RESPONDENT’S EXPLANATION:

Include the entire Affidavit, Pages 1 - 3.

END
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FORM 5

AFFIDAVIT OF AVAILABILITY

Solicitation Number: CLMP128

Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

Entities submitting qualification statements, including prime firms and subconsultants, shall have
adequate current staff (including professionals registered in applicable fields, other
professionals, and technicians) to competently and efficiently perform the work. The prime firm
and subconsultants must commit that staff proposed in this submittal will be available to
perform the proposed work within the anticipated project schedule.

In addition, prime firms who list individuals in Consideration item 4 - Experience of Key
Personnel must commit that those individuals are indeed employed by the prime firm and are
not contracted employees.

| hereby certify that our staff and the staff of our subconsultants proposed in this submittal are
available to perform the proposed work in a competent and efficient manner. In the event an
individual proposed in this submittal is not available, | understand that after contract award we
will be required to submit a change request with an individual equally or more qualified, which is
subject to review and approval by the City. In the event the City does not approve the change
request, | understand our firm will no longer be awarded the contract.

| hereby certify that the individuals listed in Consideration ltem 4 - Experience of Key Personnel
are employed by the prime firm and are not contracted employees.

Signature: Date:

Printed Name:

Title:

Firm/Entity:

Subscribed and sworn to before me this day of - 2088,

My Commission Expires

Notary Public

END

Rev. Date 7/06/12 FORM 5 Page 1of 1






FORM 6
AFFIDAVIT OF CONTRACT EXECUTION

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

Entities submitting qualification statements shall be prepared to be responsive to City staff
following Council award in providing documents required for contract execution, including but
not limited to insurance, corporate resolution, hourly rate information and non-discrimination
policy. The prime firm must commit to meeting schedules and deadlines set by City staff in order
to execute the contract in a timely manner.

| hereby certify that following Council award, our firm will be responsive to City staff in
submitting the required documents by the deadlines set forth by City staff. | understand that if
we do not meet this requirement, contract negotiations will cease. | also understand if we do
not submit this completed form with our Statement of Qualifications, we will be deemed non-
responsive.

Signature: Date:

Printed Name:

Title:

Firm/Entity:

Subscribed and sworn to before me this day of , 20

My Commission Expires
Notary Public

END
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FORM 7
EXPERIENCE OF PROJECT MANAGER

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails Rotation List

Firm Name:

*Name of Project Managetr:

Current Years of Experience:

Registration Number:

Year of Registration:

*[If licensed, list name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas
Board of Architectural Examiners (TBAE)]

(The following information is required for each project. Provide no more than one page per project.
Refer to the Evaluation Criteria for the number of projects required and timeframe. )

Project Name/Location:

Firm Name Work Performed Under:

Year Completed:

Construction Cost:

Name of Client/Owner's Representative:

Title of Client/Owner's Representative

Address of Client/Owner's Representative:

Phone number of Client/Owner's
Representative:

Project Description:

Work performed by Individual:

Add Another Project
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FORM 8
EXPERIENCE OF PROJECT PROFESSIONAL

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

Firm Name:

*Name of Project Architect

Current Years of Experience:

Registration Number:

Year of Registration:

*[List name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas Board of
Architectural Examiners (TBAE)]

(The following information is required for each project. Provide no more than one page per project.
Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project Name/Location:

Firm Name Work Performed Under:

Year Completed:

Construction Cost:

Name of Client/Owner's Representative:

Title of Client/Owner's Representative:

Address of Client/Owner's
Representative:

Phone number of Client/Owner's
Representative:

Project Description:

Work performed by Individual:

Add Another Proje
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FORM 9

EXPERIENCE OF PROJECT PRINCIPAL

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

Firm Name:

Project Principal

Current Years of Experience

(The following information is required for each project. Provide no more than one page per project.

Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project Name/Location:

Firm Name Work Performed Under:

Year Completed:

Construction Cost:

Name of Client/Owner's Representative:

Title of Client/Owner's Representative:

Address of Client/Owner's Representative:

Phone number of Client/Owner's
Representative:

Project Description:

Work performed by Project Principal:

Add Another Project

Org. Date 6/01/12
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FORM 10
PRIME FIRM'S COMPARABLE PROJECT EXPERIENCE

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

Firm Name:

(The following information is required for each project. Provide no more than one page per project.
Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project 1

Project Name/Location:

Date Completed: Month/Year:

Client or Owner's Representative

Construction Cost:

Project Description:

Services Provided:

Add Another Project
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FORM 11
MAJOR SCOPES OF WORK - COMPARABLE PROJECT EXPERIENCE

Solicitation Number: CLMP128
Project Name: 2013 Field Eng. for Pedestrian, Bicycle, and Urban Trails RL

Scope of Work:

Firm Name:

(The following information is required for each project. Provide no more than one page per scope of
work per firm. Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project 1

Project Name/Location:

Date Completed: Month/Year:

Name of Client or Owner's
Representative

Construction Cost:

Project Description:

Services Provided:

Add Another Proje
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AGREEMENT BETWEEN THE CITY OF
AUSTIN, TEXAS AND CONSULTANT

This AGREEMENT made as of this day of ,
BETWEEN: The City of Austin, Texas, a Municipal Corporation situated in
Travis County, Texas
P.O. Box 1088
Austin, Texas 78767
hereinafter referred to as "OWNER",
and:
(Name of Firm)
hereinafter referred to as "CONSULTANT", L'}
For the following PROJECT: < (insert name of Rotation List)> Setyices Rotation List: Various Projects

assigned by the OWNER in subsequent written authdrizations as defified in Section 6 of the General
Conditions of the Agreement. y B © _

The OWNER is represented herein for all puquseg:'.ta? this AGﬁEEMENT by the Director of the Department
of Public Works, or such other represenfétive asiay be authorized by the City Manager of the City of
Austin. |

The OWNER has the need, pn. an 'as-desig:nated'and requested basis, for professional services in
connection with design aifd construclion services on capital improvement projects, and other projects to be
subsequently assigned, individgally refered to as the PROJECT.

The OWNER anticipates identifying projects involving <(insert scope of services)>, and consultation on
any project ta'be arformed by&xperienced professional and trained personnel to meet the PROJECT and
OWNER's needs.

The CONSULTANT employs professionals duly licensed to practice in the State of Texas, has the
professional abilities, experience, expertise and facilities to provide such professional services, and agrees
to undertake and furnish said services in accordance with this AGREEMENT.

The OWNER and the CONSULTANT agree to the terms and conditions of AGREEMENT specified in the

General Conditions and the Supplemental Terms and Conditions, attached hereto and made a part of
this AGREEMENT.

This AGREEMENT is executed to be effective upon the date of the last party to sign.

City of Austin, OWNER (Name of Firm), CONSULTANT
P.O. Box 1088

Signature Page Page 1 of 2



Austin, Texas 78767 (Address of Firm)

By: By:
Printed Name: Printed Name:
Title: Title:
Date: Date:
Approved As To Form: Attest:
Assistant City Attorney Sécretary, if @ Corgoration

The CONSULTANT is bound by a Code of Ethics and guided by fules and restribtians of a State licensing
board. Contact the appropriate licensing board If an issue regarding etfiies or the practice of consulting
arises. v

1

END

Signature Page Page 2 of 2
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST
GENERAL CONDITIONS OF THE AGREEMENT

SECTION 1 - CONSULTANT'S RESPONSIBILITIES

1.0 General

The CONSULTANT will serve as the OWNER'S professional consultant in those phases of the PROJECT as stated in
the Supplemental Terms and Conditions of this AGREEMENT and in subsequent written authorizations (as
described in Section 6), and will consult and advise the OWNER during the performance of the CONSULTANT's
services. The OWNER agrees to compensate the CONSULTANT for those services in accordance with Section 5.
CONSULTANT shall report to OWNER's designated PROJECT Manager named in subparagraph 12.7.1.1 of the
Supplemental Terms and Conditions of this AGREEMENT.

For the purposes of this AGREEMENT, individual assignments made by the OWNER to the CONSULTANT in
subsequent written authorizations shall be referred to as "Subprojects”. 4 4

1.1 Performance of Services _,\_,73.5 W 4 4
The CONSULTANT will perform services under this AGREEMENT with thsydegm of skill aﬁd"d mgerrce normally
practiced by professional engineers, architects, or other consultants perfarmmg the‘*’ame or similar service.

1 L;I.

111 The CONSULTANT's employees and the CONSUbT%NT‘sassomated subconsultants to be used in
the performance of PROJECT professional services (as described in sqhgectlon 1.4) are identified in Attachment 3.
The CONSULTANT must disclose any potential conflict ofiinterest relatifig to the CONSULTANT, the
CONSULTANT's employees, a subconsultant or supplier. Eallure to discl@se any such conflicts may be grounds for
termination under subsection 8.5 of this AGREEMENT%Y the*@WNE&

11.2  The person identified as PRO:‘IECT manager by the CONSULTANT, identified in Attachment 3,
must be employed by the CONSULTANT. 9

113 The CONSULTANMis, reglstqred fo. do busrness with the OWNER and is responsible for ensuring
that all subconsultants are reglsteredﬁs vendarSwith the City of Austin. All subconsultants have been registered with
the OWNER prior to executioifiof thrs AGREEMENT

114  The. CONSULTANT agrees not to modify subconsultants' designs after subconsultants' seals have
been affixed excep: with written sonsefit'of the subconsultant. The CONSULTANT is fully responsible for the
subconsultants' performance and GBligations under this AGREEMENT.

115  The CONSULTANT's key employees and the CONSULTANT's associated subconsultants to be
employed in the performance of professional services of the PROJECT and any Subprojects, shall not be changed
except with the OWNER's prior written approval, which will not be unreasonably withheld.

11.6  The CONSULTANT agrees to obtain OWNER's written approval prior to terminating, adding or
substituting subconsultants. In the event that the CONSULTANT proposes the termination or change of an identified
“Minority-Owned Business Enterprise” (MBE) or a "Women-Owned Business Enterprise" (WBE) certified
subconsultant firm from its employ on this PROJECT, the CONSULTANT shall comply with the City of Austin
MBE/WBE Program, Chapter 2-9A, Austin City Code, and the goals established in the PROJECT solicitation. If the
CONSULTANT is unable to substitute a subconsultant firm in compliance with the Austin City Code, the
CONSULTANT shall provide OWNER with written documentation of their good faith efforts to acquire the services of
a MBE/WBE reptacement firm. All requests to change the CONSULTANT's MBE/WBE Compliance Plan must
include documentation to support the request.
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST
GENERAL CONDITIONS OF THE AGREEMENT

11.7  If the OWNER notifies the CONSULTANT that a member of the CONSULTANT's team, including
subconsultants, is incompetent, disorderly, abusive, or disobedient, or has knowingly or repeatedly violated any
federal, state, or local law, the CONSULTANT must immediately remove any such person from performing work on
the PROJECT or any Subprojects. The OWNER's prior written consent must be obtained before any such person
may be reinstated. Replacement of any subconsultant removed from the PROJECT or any Subprojects must be in
accordance with paragraph 1.1.6. The OWNER may report any breaches of professional codes of ethics to the
appropriate licensing board.

11.8  The CONSULTANT will attend and draft complete minutes of each PROJECT design and
construction meeting and submit them to OWNER within seven (7) calendar days after each PROJECT meeting.

11.9 The CONSULTANT shall prepare and submit all appropriate permit applications and supporting
drawings, specifications and other documents in the name of the City of Austin to utility coivpanies and providers and
governmental authorities having jurisdiction over the Subprojects and shall obtain all agprovals and all development
and building permits necessary to complete the Subprojects in accordance with the auppro;ael Resource Allocation
Plan (RAP) described in Section 4, or as otherwise specified by OWNER. Devglgﬁmehtahd permltﬂhg fees may be
paid for in one of the following methods as mutually agreed: ___._«:i,r_\ h

(a) Paid by CONSULTANT and billed to OWNER asa re1mbursab!e or
(b) Payment coordinated through the OWNERluslng an internal 'payment transfer document.
\"_ b ““-w,ﬂ =__
1110 The CONSULTANT agrees to make those presentéﬂaus spec?fecl in the attached scope of
services (Attachment 5) as Basic Services, including (i) Baard and Comrfiission meetings, (i) public meetings, and (iii)
internal City of Austin meetings. Any other Board or Commtaslon presentations required by OWNER will be
considered Additional Services in accordance with @a@mph‘ﬂﬁﬁ ofdthe Supplemental Terms and Conditions of
this AGREEMENT and paid for in accordance wﬂh Paragl’ﬁph 50"
"-.'\ 65
1111  The CONSULTANT shall' [‘Jatknovﬁngw specify, request or approve for use any asbestos
containing materials or lead-based paint with@ytthe OWRER's prior written approval. For materials specified on the
basis of performance criteria, the C@NSLL LTANT sha]i include a requirement in the specifications effectively stating
that "Asbestos containing materials or [aad*bas&ﬂ paint are prohibited from being used in the project." When a
specific product is specified, the CONSULTANT shall make best efforts to verify that the product does not include
asbestos containing matesiél. The GONSULFANT agrees to execute a Statement of Non-Inclusion of Asbestos
Containing Material, on‘a form pmwded by OWNER, both prior to design and upon completion of the Construction
Documents Phase .

1.1. 12 The CONSULTANT shall prohibit discrimination in employment based upon race, creed, color,
religion, national origin, sexudl orientation, gender identity, disability, veteran status, sex or age, in compliance with
Chapter 5-4-2, Austin City Code. A copy of the CONSULTANT's non-discrimination policy has been provided prior to
execution of this AGREEMENT.

1.2 Laboratory Services

If laboratory services are provided for the PROJECT by the CONSULTANT or its subconsultant(s) through this
AGREEMENT, these services must be performed by a properly accredited laboratory. The CONSULTANT will
provide evidence to the OWNER of such accreditation on an annual basis for the duration of this AGREEMENT.

1.3. Quality Control Plan (QCP)
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131 The CONSULTANT agrees to perform on each Subproject quality assurance-quality control/
constructability reviews in accordance with the CONSULTANT's approved Subproject Quality Control Plan (QCP)
described in Attachment 4, that is incorporated by reference and which includes any subsequent revisions approved
by OWNER. The QCP is to be submitted to the OWNER for approval within fourteen (14) calendar days of OWNER's
issuance of a Notice to Proceed to the CONSULTANT. In addition to providing the reports required by the QCP, the
CONSULTANT agrees to address any QCP comments from the OWNER and provide resolution to the OWNER's
satisfaction. In the event the OWNER retains its own consultant to perform additional QCP services for the OWNER,
the CONSULTANT will provide all necessary information to the OWNER, address any comments from the OWNER's
consultant, and provide resolution to the OWNER's satisfaction. The CONSULTANT must include this language in all
its subconsultant contracts to ensure subconsuiltants understand their responsibility for complying with the OWNER's
or OWNER's consultant's QCP requirements.

1.3.2  The QCP reviews must be performed by a staff member of the CONSUIFANT not involved in day-
to-day Subproject tasks. If the CONSULTANT does not have the internal staff capacifyfo provide for this
independent review, the CONSULTANT must include a QCP subconsultant on the Silbprojegfteam. The person
performing the QCP reviews must certify, seal and attest that the final construc};g?r‘ bidt(ggﬁment;j;ﬁive been drafted
in full compliance with the QCP work plan. y_ 4 ) W 4

1.3.3  The CONSULTANT must perform QCP reviews at intervals durih‘gix_ﬁe design phase, specified in
the QCP, to ensure plans, specifications, and drawings satisfy acceg{_gdxqga_lity standarts and meet the requirements
of the Subproject scope. Based on the findings of the QCP reviews, the CONBUILTANT must reconcile the
Subproject scope and budget as needed. Documentation will be includ@gifiat verifies interdisciplinary coordination
has occurred. &  §

W 12

134 The CONSULTANT must performy@ongiructability radiews, using persons with construction
experience, at appropriate intervals during the deSign phaae spérjﬁ]pﬂ' in the QCP to ensure that the Subproject is
buildable, as well as cost-effective, biddable, and‘thaintéinable. Based on the findings of the constructability reviews,
the CONSULTANT must redesign the Subp't:q;a_gj to'é@nform to the Fixed Construction Budget as noted in Section
3.3. The CONSULTANT must provide interinﬁ;t’)’i-l';st_ructien.estimates to verify that the Subproject is within the Fixed
Construction Budget as further desafibied in thﬁ:zpha"f’ie;\descriptions in the Supplemental Terms and Conditions of
this AGREEMENT. s N s_ ’

135  Acceptarice and/grapproval of the CONSULTANT's QCP documentation by the OWNER do not
constitute a release of the regpafiSibilitiesand liability of the CONSULTANT for the accuracy and competency of its
QCP reviews and firé construttion deftiments.

1.4 Basic Services %

The CONSULTANT will, in the scope of their work and in conformance with the approved PROJECT Resource
Allocation Plan (RAP) for each Subproject, perform the basic services described in 1.4.1 et seq of the Supplemental
Terms and Conditions of this AGREEMENT. These basic services shall be provided in phases and/or parts only
as authorized by the OWNER (in subsequent written authorizations to proceed).

SECTION 2 - OWNER'S RESPONSIBILITIES

21 The OWNER will:
211 Provide its requirements for each Subproject.

212 Designate the OWNER's Project Manager.
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21.3  Provide a "Fixed Construction Budget " for each Subproject as defined in subsection 3.1 prior to
negotiation of this AGREEMENT.

2.14  Assist CONSULTANT by making available (i) reports; (ii) property, boundary, easement, right-of-
way, topographic and utility surveys; (iii) zoning and deed restrictions; and (iv) other data relevant to the development
of each Subproject.

215  Assist CONSULTANT in gaining entry to public property and private property, only when necessary,
as may be required by the CONSULTANT in the performance of their services under this AGREEMENT.

216  Review and provide written comments on all submittals and other documents presented by the
CONSULTANT and render decisions pertaining thereto within seven (7) calendar days. The OWNER will review and
provide written comments on periodic plan and specifications submittals within fourteen (14) calendar days. OWNER
shall immediately notify CONSULTANT if additional time is needed. y f"f .

. i‘,-. >

2.1.7  Give prompt written notice to the CONSULTANT whenever th@DWNEB observes or otherwise

becomes aware of any defect in the CONSULTANT's work product or serwc&pgw \, y 4

s
\.;J o b '\’

2.1.8  Direct CONSULTANT by way of written supplemental amendmeﬁt’(descnbed in Subsection 4.2) to
provide any necessary Additional Services beyond those authorized{¥he approved Subproject RAP or as stipulated
in the Supplemental Terms and Conditions of this AGREEMENT ‘H Dy .

§F Wi
v. '.;
SECTION 3 - FIXED CONSTRUCTION BUDGET *‘1 ,_}v
1“"" f:}\ &
3.1 The "Fixed Construction Budget" means‘the amal,int alloedEd by OWNER for each Subproject construction
contract, which can only be adjusted by OWNER‘QIQ[IOT}WHHG!‘I approval. The Fixed Construction Budget is shown in
the approved PROJECT RAP (Attachment ‘l) %

3.2 Fixed Construction Budget@oes not mqlude ;he compensanon of the CONSULTANT and the
CONSULTANT'S subconsultants, hemst oﬂhg,iand rights-of-way, or other costs which are the responsibility of the
OWNER.

33 Responsibility f'dr: Fi__xed"-(:on_s;'rut'lion Budget

3.3.1 #CONSULTANT f§iresponsible for designing each Subproject to be constructible within the Fixed
Construction Budget. TH&\CONSULTANT must determine what materials, equipment, component systems and types
of construction to include in thie Contract Documents, make reasonable adjustments in the scope of the Subproject
with the OWNER's consent, and, with the OWNER's approval, develop bid alternates.

3.3.2  If the Fixed Construction Budget is exceeded by the lowest responsible bid, the OWNER shall
either:

(1) give written approval of an increase in the Fixed Construction Budget;

(2) authorize rebidding of the Subproject within a reasonable time;

(3) abandon the Subproject; or

(4) cooperate in revising the Subproject's scope and quality as required to reduce the construction
cost.
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In the case of (2) and/or (4), the CONSULTANT, without additional compensation, shall perform
those services to produce the Drawings and Specifications as necessary to comply with the Fixed Construction
Budget provided that the bidding or rebidding processes occur within six (6) months of the date that the
CONSULTANT delivered the final bid documents to OWNER. If the bidding or rebidding processes occur after that
six (6) month period, the CONSULTANT is entitled to additional compensation.

3.3.3  Bid Alternates

3.3.3.1 If, under the OWNER's direction, the CONSULTANT prepares the Subproject bid
documents to include bid alternates as a means to keep the Subproject cost within the Fixed Construction Budget,
and such alternates are within the original Subproject scope, compensation remains the established fee amount
irrespective of the outcome of bids. In the event the base bid is not within the Subproject Fixed Construction Budget,
Paragraph 3.3.2 of this AGREEMENT governs. The OWNER's acceptance of the base l;ud“or bid alternates does not
change the CONSULTANT's Bid Phase fee amount. 4

3.3.3.2 If, under the OWNER's direction, the CONSULTANT, greparaatﬁﬂbpro @ft'Bid Documents
that include bid alternates, and OWNER has advised CONSULTANT that sugl: a}ternates ay am be within the Fixed
Construction Budget or the original Subproject scope, the CONSULTANT sfitist tra;;k the costdf any such alternates.
Compensation for the requested bid alternates will be as follows: @

W
-.. - -—'f'

(1) If the bid for the alternates requested b? OWMEE’,LJB within the Subproject Fixed
Construction Budget, there is no change in the fee. \ ¥ 4
\( o
(2) Otherwise, the work to reco‘fﬂigure the Sup‘p?o;ect Bid Documents to include the
requested bid alternates will be considered Addltlona!»ﬁvncési\ath Qﬂﬂ'lpensation to be determined in accordance
with Subsection 5.1 of this AGREEMENT. " 1) "

‘@ v ”5"'
\ = \-.'- = :.- §

SECTION 4 - RESOURCE ALLOCATION PL{_\N‘;(E l

41 The CONSULTANT shall pmm _e a{Rea@urce Allocation Plan (RAP) for each assigned Subproject as shown
in Attachment 1. The CONSWETANT agmas to complete phases of services in accordance with an approved
Subproject RAP as descrlhed in Secllon 6 1L and the applicable standard of professional care. A specific time period
will be set for each phase y ¥ 4 _

411 4The Subpro;ect RAP for each assigned Subproject shall follow the rate structure included as
Attachment 3 unless areviged rate structure has been approved through a Supplemental Amendment in accordance
with Subsection 4.2. The Citywill consider rate revisions only if requested to do so by the CONSULTANT. However,
rate revisions will not be considered until at least one (1) year after the date of this AGREEMENT or any subsequent
amendments relating to rate revisions.

4.2 Supplemental Amendments

4.2.1  Before additional work may be performed or additional costs incurred beyond what is specified in
the approved Subproject RAP, both parties must execute a written Supplemental Amendment. The OWNER is not
responsible for actions by the CONSULTANT or any costs incurred by the CONSULTANT relating to additional work
prior to the execution of the Supplemental Amendment. Any Supplemental Amendment must be executed within the
time period specified in the Subproject RAP.
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4.21.1 More Time Needed. If the CONSULTANT determines or reasonably anticipates that the
Subproject cannot be completed before the specified completion date, the CONSULTANT shall submit a RAP
revision to the OWNER for approval. The OWNER may, at its sole discretion, extend the authorized Subproject
period.

4.21.2 Changes in Scope. Changes that would modify the scope of work authorized for the
Subproject must be established by a Supplemental Amendment. If the change in scope affects the schedule or
CONSULTANT's fee for the Subproject, the CONSULTANT shall prepare a revised Subproject budget and RAP for
the OWNER's approval.

422  The OWNER may ask the CONSULTANT to submit a proposal for additional work that is within the
defined scope of work for the Subproject. The amount to be paid for the proposed additiopal work will be a lump sum
for each proposal. The CONSULTANT may, without penalty, elect not to submit a prop@sal. If.both parties agree to
the proposal for additional work, the parties must execute a written Supplemental Ar&andmeg[%nd rewse the
Subproject RAP. & @fF

& - &

4.3 If the OWNER sustains actual damages as a result of willful or negﬁgerrtrjanure of tﬁe’CONSULTANT to
furnish services in compliance with the approved Subproject RAP described in this Seshon 4 and subsequent
Supplemental Amendments in accordance with Subsection 4.2, the G@NSULTANT agi€es to compensate the
OWNER for the cost of such damages in accordance with Section 9 ‘ilemlz‘eﬂ-aogts of which will be provided to the
CONSULTANT by the OWNER. The OWNER agrees to provide the OENQULTANT written notification of such
damages as the cost is being incurred. \6\__ |

A
4.4 The CONSULTANT shall not be liable or r&paﬁslblélfar OWNER delays or postponements. If the
CONSULTANT is delayed by conditions beyond;}ﬁ‘ reasoﬁﬁhle contfol, written time extension requests may be
submitted to the OWNER for approval. These retiuaslsﬁr‘lll be reviewed only if submitted to OWNER at least fourteen
(14) calendar days prior to any affected mrlamane dafé in the Subproject RAP. If the next milestone date is less than
fourteen (14) calendar days from the date of the delay onsuspension of service, the CONSULTANT will be allowed
fourteen (14) calendar days from tha vate of tha de‘?aymg event to submit the request to OWNER.

45 If the CONSULTANF faﬂs to meﬁtthe approved Subproject RAP, including subsequently approved
Supplemental Amendments OWNER may ‘dlect to invoke remedies outlined in Section 9 of this AGREEMENT.

46 Trme requxred by the OWNER lo revrew and return documents to the CONSULTANT following their

SECTION 5 - COMPENSATION

5.1 Basis of Compensation

5.1.1 The OWNER shall compensate the CONSULTANT for the Scope of Services described in the
approved Subproject RAP or as subsequently amended, in accordance with Subsection 5.3, PAYMENTS TO THE
CONSULTANT, and the other Terms and Conditions of this AGREEMENT, as follows:

5.1.1.1 No advance payment will be paid to the CONSULTANT prior to rendering services.

5.1.1.2 Payments for Basic Services will be made monthly in proportion to services performed
within each phase of services, as shown in the Subproject RAP.

5.1.1.3 For services provided by subconsultants, a multiple of one and five hundredth (1.05) times
the amounts billed to the CONSULTANT for such services will be paid.
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5.1.2  The total amount of compensation to be paid the CONSULTANT will not exceed the amount stated
in paragraph 5.1.2.1 of the Supplemental Terms and Conditions of this AGREEMENT.

5.1.3  Compensation for Additional Services

5.1.3.1 For PROJECT REPRESENTATION BEYOND BASIC SERVICES as described in
Subparagraph 1.4.6 of the Supplemental Terms and Conditions of this AGREEMENT, compensation will be made
as an Additional Service in accordance with the schedule of hourly rates shown in Attachment 3.

5.1.3.2 Principals may only bill at the hourly rate of Principals when acting in that capacity.
Principals acting in the capacity of staff must bill at staff rates. The CONSULTANT shall provide documentation with
each payment request that clearly indicates how that individual's time is allocated and theqstification for that

allocation. ‘/

r.

L I .
5.1.3.3 For ADDITIONAL SERVICES OF SUBCONSUL TAMFIS a mqli_Fﬁle of orie"and five
hundredth (1.05) times the amounts billed to the CONSULTANT for such sg_r,}qug will be‘ﬁ_m '

e

13

4 . N b
514 Compensation for Reimbursable Expenses . A N
o, e,

5.14.1 For REIMBURSABLE EXPENSES, as de@ri@ﬁjﬂ-ﬁubseclion 5.2, amultiple of one and

five hundredths (1.05) times the amounts expended by the CONSULTM;EMhe CONSULTANT'S employees and
subconsultants in the interest of the Subproject will be paig _ )

. |

5.14.2 The OWNERisa tax-g);uglﬁﬁl'lggg{é‘ﬁlg;gtio_qiaé"defined by Chapter 11 of the Property Tax
Code of Texas. OWNER will furnish CONSULTANT with/@ Sales®iéix Exemption Certification to be issued to
suppliers in lieu of the tax. If payment of tha@a!‘é&ug)&igﬁjnavoidable in a specific case, the CONSULTANT will be
reimbursed by the OWNER for any such cogfSiincurréd,

L N \‘.-.'
515 OWNER and ther@@b_l_SULT&NT‘lég;ee in accordance with the Terms and Conditions of this

AGREEMENT that: » Ut

51.5.1¢ iﬁf"éWNEﬁ delérﬁﬁnes the scope of the PROJECT or any Subproject's services are
changed materially, cohpengation will t;g-%quitably adjusted through negotiation.

6,152 I OWNER determines the Services covered by this AGREEMENT and a subsequent
written authorization havéinot been completed within the time specified in the Subproject RAP, through no fault of
the CONSULTANT, the amatints of compensation, rates and multiples set forth herein may be adjusted through
negotiation.

51.6  Period of Service
5.1.6.1  This AGREEMENT will remain in force for that period required to complete the PROJECT
(including required extensions thereto) unless discontinued by any of the several provisions contained elsewhere in
this AGREEMENT. The total period of service is stated in subparagraph 5.1.2.1 of the Supplemental Terms and
Conditions of the AGREEMENT.

5.1.6.2 CONSULTANT's failure to meet an approved Subproject RAP may result in the
assessment of remedies as described in Sections 8 and 9 of this AGREEMENT.

5.2 Reimbursable Expenses
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Reimbursable Expenses are part of Basic Services and include actual expenditures made by the
CONSULTANT and the CONSULTANT's employees and subconsultants in performing services for the PROJECT
and all Subprojects for the expenses listed in the following Subsections. CONSULTANT must submit invoices or
other similar documentation for Reimbursable Expenses as part of a payment request. The OWNER is a tax exempt
entity and will not reimburse the CONSULTANT for any tax expenses. The OWNER wilt consider exceptions on a
case-by-case basis. Reimbursable Expenses are limited to these specific items:

5.2.1 By prior written approval of the OWNER, reasonable transportation and living expenses in
connection with out-of-town travel.

5.2.1.1  Alltravel and lodging expenses in connection with the AGREEMENT for which
reimbursement may be claimed will be reviewed against the City's Trave! Policy and the crent (at the time the travel
occurs) General Services Administration (GSA) Domestic Per Diem Rates (the "GSA Rétes") at
http://www.gsa.gov/Portaligsalep/contentView.do?contentType=GSA BASIC&contemid 1?&&3&noc—T Amounts in
excess of the Travel Policy or GSA Rates will not be paid. All invoices must be,abtommﬂed by J%gpies of receipts

(e.g. hotel bills, airline tickets). J,.\,n\.»_\.. A X W 4
c‘;‘”' \',:‘:-‘"3\ "v/
5.2.1.2 Reimbursement will be made only for expenses actually‘ih@urred Airline fares in excess
of coach or economy will not be reimbursed. \:,; . b 4

B

5.2.1.3 Mileage charges for rental cars in connectlon xg]th out- df town travel may not exceed the
amount permitted as a deduction in any year under the Infgrnal Revenuh‘Qode or Regulations. Mileage costs for
travel within the Austin metropolitan area are to be mclude’ﬁﬁn the CONSQLTANT'S overhead rate and not billed
separately as a reimbursable expense. o %

4? A‘Lr ) 4
522  Fees paid for securing apgrova!\ej authontles having jurisdiction over the PROJECT and any

Subproject. T @

5.2.3  Reproduction expéfises for drawfngs spemfmahons and all other documents required for bidding,
OWNER submittals, and for flle eomes@f @@NSNLTANT Contractor, and OWNER, and other parties approved by
the OWNER.

524 Exggnse of'[endé‘rings.-;mc;dem and mock-ups requested by the OWNER.

525 4 -.-Expepgg of rép'é‘bd'dbing record drawings for the OWNER on sepia, mylars or plastic film.

526 Reprodﬂ'clion expense for drawings, specifications and any other documentation to be submitted to
utility owners and governmental authorities having jurisdiction over the PROJECT and any Subproject.

5.3 Payments to the Consultant
5.3.1  Payments for Basic Services
53.1.1  Payments for Basic Services, including Reimbursable Expenses, will be made monthly
in accordance with the approved Subproject RAP on the basis set forth in Subsections 5.1 and 5.2, CONSULTANT
shall submit the application for payment using the form supplied by OWNER.

5.3.2  Payments for Additional Services
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5.3.2.1 Payments for the CONSULTANT'S Subproject Additional Services as described in
Paragraph 1.4.6 of the Supplemental Terms and Conditions of the AGREEMENT may be made no more often
than monthly upon presentation by CONSULTANT of an acceptable statement of Additional Services rendered and/or
expenses incurred. Each statement must include the form supplied by the OWNER, copies of invoices, time sheets,
and any other evidence of expense requested by the OWNER.

9.3.3  Payments Withheld

The OWNER may withhold, amend, or nuliify any request for payment by the CONSULTANT under
conditions that include those described in Subparagraphs 5.3.3.1 through 5.3.3.7 below.

5.3.3.1 Failure of the CONSULTANT to follow the approved schedule@nd meet all phase and
milestone requirements specified in the Subproject RAP. & _
£ J
5.3.3.2 OWNER'S receipt of notice that, despite payment tg-\_@Dﬂ%MﬁENT fofervices rendered
by subconsultants, CONSULTANT has not paid subconsuitants for services ja¥giced to aﬁﬂgpa__i_qﬂ:)'y OWNER within
fourteen (14) calendar days of CONSULTANT's receipt of payment from O!NNEﬁ;:-“ b 4
"”:”.L\_
5.3.3.3 Payments for subconsultants costs wheq{;hagagubconsmiants are not included in the
approved MBE/WBE compliance plan. k¢ b

L F- qt}.";l’.
Y
5.3.34 Failure of the CONSULTANT fo submit timeiﬁﬁgnd complete records of Subproject meeting
proceedings as specified in Paragraph 1.1.8. ‘{:U A 4
y ;s_i_d:- ) \:_.f ‘f

53.3.5 Failure of the CON&Q@TAN]{E@ sub?ﬁi{-ﬁlfﬁiély and complete weekly reports of its

Subproject job site observations containing _r_;_gtal'lqﬁ_‘dquﬁaﬁon as specified in subparagraph 1.4.4.5.2 of the
Supplemental Terms and Conditions of ttgijs::&G EF_.MENT, as appropriate to the Subproject assignment.

5.3.3.6 Faifure.@;he,_goﬁsyE‘F&NT'to provide updated Subproject record drawings and
Contractor's record contract dogumeﬁts_-.iﬁime_aQWNER within thirty (30) calendar days after Contractor's record
contract documents have begn‘provide&'tb-.lhe CONSULTANT by the Contractor upon substantial or final completion
of the Subproject. : y ©

583.7 Faitle to nféke timely payment to the City of Austin for taxes.
534 PromphRa ymen!;

The OWNER shall make payment to CONSULTANT of the sum named in a payment application within thirty
(30) calendar days after the day on which the OWNER received the mutually acceptable payment application. If the
OWNER fails to make such prompt payment, then OWNER will pay CONSULTANT, in addition to the amount owed
for the payment application, interest thereon at the rate specified in Government Code, Section 2251 .025(b) from date
due until fully paid, which shall fully liquidate any injury to CONSULTANT growing out of such delay in payment.

The OWNER cannot make a partial payment on an invoice in dispute. The CONSULTANT may resubmit an
invoice for the undisputed amount or wait for payment until the dispute has been resolved. The thirty (30) calendar
days restarts after the OWNER receives a corrected payment application.

5.3.5  Payment for Project Suspension or Termination
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5.3.5.1 If a Subproject is suspended or abandoned in whole or in part for more than three months,
the CONSULTANT will be compensated for all services performed prior to receipt of written notice from the OWNER
of such suspension or abandonment, together with Reimbursable Expenses then due. If the Subproject is resumed
after being suspended for more than three months, the CONSULTANT'S compensation may be equitably adjusted
through negotiation. If the parties cannot agree on an adjustment, OWNER may terminate the Subproject in
accordance with Subsection 8.6.

SECTION 6 - SUBSEQUENT WRITTEN AUTHORIZATIONS

6.1 The procedure for establishing each Subproject assignment by negotiating subsequent written authorizations
is as follows:

6.1.1  Proposal Request: Upon identifying a specific Subproject as&gnmegjﬂ the OWNER will issue a
written Proposal Request, as shown in Attachment 2, to the CONSULTANT descnbing the Sﬂbpro;ect services
required, proposed schedule, and method of compensation selected by OWNER‘! ;{,‘a-,

“» N e

6.1.2 CONSULTANT Proposal: After being contacted by the GWNER the CONSULTANT shall arrange
with the OWNER to review the Proposal Request and provide a Proposal for the OWNER‘S review within fourteen
(14) calendar days of the OWNER's contact. The CONSULTANT's Bfapesal must inclutle a Resource Allocation Plan
(RAP), as described in Section 4, for the Subproject. The OWNER stigll nﬁﬁfscihe CONSULTANT within seven (7)
calendar days if the Proposal is acceptable or if revisions are needed. ‘{kha;ﬁpproxred CONSULTANT's proposal will
be attached to the OWNER's Proposal Request and may, tﬂciude a clarmgatlon of the scope of services. The
Proposal Request form, with the CONSULTANT's mgnalur’é‘ dicatmg acteptance of the Subproject assignment and
compensation, will be returned to the OWNER wm]lnféé\m Ien_da‘r ‘days of OWNER approval.

l

6.1.3  Notice to Proceed: When, the lWNER’recelves the accepted Proposal Request form signed by the
Consultant, the OWNER will sign the Notlcédgfroclaed section, as shown in Attachment 2, and provide a copy to the
CONSULTANT within three (3) calendar dayS iofthe OWNER s receipt. This Notice to Proceed will formally authorize
the CONSULTANT to proceed withdfisipitial phase GUhe Subproject services in accordance with the approved
Subproject RAP included in the GONSILTANT SiProposal. The CONSULTANT agrees to begin work within seven
(7) calendar days from the dat& of the GWM[ER‘ST,lgnature on the Notice to Proceed. The CONSULTANT will
provide a Subproject QCR¢ man asdiéscribedhin paragraph 1.3.1, within fourteen (14) calendar days of the OWNER's
issuance of the Subproject Netigé to Proa_eed

6.2 Executign of @Proposal Réduest constitutes a Supplemental Amendment to this AGREEMENT. For the
purpose of administration®f.this AGREEMENT, for resolving technical matters, and for the execution of subsequent
Proposal Requests, the OWNER shall mean the Division Manager, Project Management Division, Public Works
Department, or their designee.

SECTION 7 - INSURANCE REQUIREMENTS

7.1 The CONSULTANT shall carry insurance in the types and amounts indicated below for the duration of the
AGREEMENT:

711 Workers' Compensation and Employers' Liability Insurance Coverage with limits consistent with
statutory benefits outlined in the Texas Workers' Compensation Act (Section 401) and (1) minimum policy limits for
Employers Liability Insurance of $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit
and $100,000 bodily injury by disease each employee; or (2) as otherwise required in the Supplemental Terms and
Conditions of this AGREEMENT. The CONSULTANT:'s policy must be issued by an insurer licensed or approved
to do business in the State of Texas and include these endorsements in favor of the OWNER::

GENERAL CONDITIONS OF AGREEMENT Page 11 of 20



PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST
GENERAL CONDITIONS OF THE AGREEMENT

(a) Waiver of Subrogation, form WC 420304, or equivalent.
(b) 30 day Notice of Cancellation, form WC 420601, or equivalent.

7.1.2  Commercial General Liability Insurance with a minimum combined bodily injury and property
damage per occurrence limit of $500,000 for coverages A & B unless otherwise stated in the Supplemental Terms
and Conditions of this AGREEMENT. The policy must contain the following provisions:

(a) Blanket contractual liability coverage for liability assumed under this AGREEMENT and
all contracts relative to this PROJECT.

(b) Independent Contractors coverage.

{c) OWNER listed as an additional insured, endorsement CG 2010, or equivalent.

(d) 30 day Notice of Cancellation in favor of the OWNER, endorsgient CG 0205, or
equivalent. gy .

(e) Waiver of Transfer Right of Recovery Against Others in fdlior of 1€’ OWNER,
endorsement CG 2404, or equivalent. V 4 A ¥ 4 y 4

! Aggregate limits of insurance per project, endorsgifignt CG ZSGS-Pngdeivaiem

47 \-cﬁ-\ . b 4

7.3 Business Automobile Liability Insurance for all owned, non-owned%nd hired vehicles (1) with a
minimum combined single limit of $500,000 per accident for bodily injlityand property d&mage; or (2) $250,000
bodily injury per person, $500,000 bodily injury per occurrence and af%aét}i@@.ggﬁ property damage liability; or (3)
as otherwise required in the Supplemental Terms and Conditions of? iS’ AGREEMENT. The policy shall contain
the following endorsements in favor of the OWNER: o ¥

b {:"
(a) Waiver of Subrogation epiGréementyIE 2048, or equivalent.
(b) 30 day Notice of Capgéilation Bhdorsefnt TE 0202A, or equivalent.
() Additional Insured enti@rseqiént TE 9901B, or equivalent.

744 CONSULTANT's Professiofialiabilityiipsurance to pay on behalf of the assured all sums which the
assured becomes legally obligated i6ipay as démé‘gélsf by reason of any negligent act, error, or omission committed or
alleged to have been committeqiwith‘mgp“em;tqﬁgj_tans; maps, drawings, analyses, reports, surveys, change orders,
designs or specifications prepéifed or alléged to have been prepared by the assured. The policy must provide for 30
day notice of cancellation,fi favor ofthe OWNER. The minimum limit is specified in subparagraph 7.1.4.1 of the
Supplemental Terms gnd Gangditions ofithis AGREEMENT.

.
NGy

12 General Reqﬁiifements

721  The CONSULTANT must complete and forward the OWNER'S standard certificate of insurance to
the OWNER before the AGREEMENT is executed, as verification of coverage required in Paragraphs 7.1.1 through
7.1.4 above. The CONSULTANT shall not commence services until the required insurance has been obtained and
until such insurance has been reviewed by the OWNER's Office of Contract and Land Management. Approval of
insurance by the OWNER does not relieve or decrease the liability of the CONSULTANT hereunder and must not be
construed to be a limitation of liability on the part of the CONSULTANT.
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7.2.2  Applicable to all insurance policies: If coverage is underwritten on a claims-made basis, the
retroactive date must be coincident with or prior to the date of this AGREEMENT and the certificate of insurance must
state that the coverage is claims made and the retroactive date. The CONSULTANT shall maintain continuous
coverage for the duration of this AGREEMENT and for not less than twenty-four (24) months following substantial
completion of the PROJECT. Coverage, including any renewals, must have the same retroactive date as the original
policy applicable to the PROJECT. The CONSULTANT shall, on at least an annual basis, provide the OWNER with a
certificate of insurance as evidence of such insurance.

7.2.3  The CONSULTANT's insurance coverage must be written by companies licensed or approved to do
business in the State of Texas at the time the policies are issued and must be written by companies with A.M. Best
ratings of B+V!II or better unless otherwise required in the Supplemental Terms and Conditions of this
AGREEMENT. The OWNER will accept workers' compensation coverage written by the Texas Workers
Compensation fnsurance Fund. &

‘_..‘, 4

7.24 Al endorsements naming the OWNER as additional insured, wazvars and«n’bhces of cancellation
endorsements as well as the certificate of insurance will indicate: City of Austin, Drfice’ O{thtractlahd Land
Management, P.O. Box 1088, Austin, Texas 78767. ; ] \:\ _\_ 4

7.2.5  The "other" insurance clause will not apply to the OWNER where ‘me OWNER is an additional
insured shown on any policy. It is intended that policies required in mMGREEMENT*é’ovenng both the OWNER
and the CONSULTANT, be considered primary coverage as apphcab‘tﬁ.

\‘_,c

7.2.6  Ifinsurance policies are not written for amounts specqﬁbd above, the CONSULTANT shall carry
Umbrella or Excess Liability Insurance for any dlﬁerences?ﬁﬂmounts speélfled If Excess Liability Insurance is
provided, it must follow the form of the primary covgmg’e‘,] “( y 4

g ) VY

7.27  The OWNER shall be entltled upqn @quest and without expense, to receive certified copies of
policies and endorsements thereto and may«]’hake diy.reasonable requests for deletion or revision or modification of
particular policy terms, conditions, limitations; wrﬂxc!ué’fans except where policy provisions are established by law or
regulations binding upon either of the_pames hereto ‘@i,the underwriter on any such policies.

728 The OWNER reserveé ihe rlgh'{ to review the insurance requirements set forth during the effective
period of this AGREEMENIFand tofftake reaBonable adjustments to insurance coverage, limits and exclusions when
deemed necessary andiprudeénty the QWNER based upon changes in statutory law, court decisions, the claims
history of the industidf or financidl.congdifion of the insurance company as well as the CONSULTANT.

729 The EiO[_\ISULTANT shall not cause any insurance to be canceled nor permit any insurance to lapse
during the term of the AGREEMENT or as required in the AGREEMENT.

7.210 The CONSULTANT shall be responsible for premiums, deductibles and self-insured retentions, if
any, stated in policies. All deductibles or self-insured retentions shall be disclosed on the certificate of insurance.

7.211  The CONSULTANT shall provide OWNER thirty (30) days written notice of erosion of the
aggregate limits below occurrence limits for all applicable coverages indicated within the AGREEMENT.

7.212 If OWNER-owned property is being transported or stored off-site by the CONSULTANT, then the
appropriate property policy will be endorsed for transit and storage in an amount sufficient to protect OWNER's
property.

7.2.13 The insurance coverages required under this AGREEMENT are required minimums and are not
intended to limit the responsibility or liability of the CONSULTANT.
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7.3 CONSULTANT shall determine appropriate types and levels of insurance coverage to be provided by
subconsultants and advise the subconsultants of the documentation to be provided to CONSULTANT to verify
coverage.

SECTION 8 - TERMINATION OF AGREEMENT

8.1 The rights to terminate provided in this Section 8 are in addition to, and cumulative of, all other rights and
remedies available to the parties at law or in equity.

8.2 This AGREEMENT may be terminated by the CONSULTANT upon at least sevegi(7) calendar days written
notice should the OWNER substantially fail to perform in accordance with the OWNER! s‘responSIbﬂ:ties through no
fault of the CONSULTANT. ﬁ\ j:ﬁ"

8.3 Notice to Cure. 6,1 ¢ m g' y
OWNER shall endeavor to provide a Notice to Cure to the CONSULTANT {o cure aﬁ Byent of default described in this
Section and/or an anticipatory breach of contract. The CONSULTAN Ist attend a Méeting with the OWNER
regarding the Notice to Cure, the event of default, and/or the antlmpaéry f contract. The Notice to Cure will
set forth the time limit in which the cure is to be completed or commen@g‘ﬁnd dll?gently prosecuted. Upon receipt of
any Notice to Cure, the CONSULTANT must prepare a regort descrlblngijts program and measures to effect the cure
of the event of default and/or anticipatory breach of contra‘bﬁmthln the time required by the Notice to Cure. The
CONSULTANT's report must be delivered to the OWNERat lé&&tthrﬂa%) business days prior to any requested
meeting with the OWNER, t
“L

84 This AGREEMENT may be termtnat&d by lhe OWNER upon at least seven (7) calendar days' written notice
to the CONSULTANT in the event that the PROJECT |§%pandoned or indefinitely postponed.

i - \{ \‘«—
8.5 This AGREEMENT may. be ta};ptnated‘tgy the OWNER for cause upon seven (7) calendar days' written
notice. In the event OWNER; fermmatest[;g AGREEMENT with cause, the OWNER may reject any and all proposals
submitted by CONSULTANT for upd6 three (8) years. In the event that a termination for cause is found to be
wrongful, the terminatigh shatltpe Convertéd to a termination without cause as set forth in Subsection 8.6 and
CONSULTANT's remedy for Wrengful ermination is limited to the recovery of payments permitted under Subsection
8.6. ¥

The OWNER may terminate‘ {or cause due to the occurrence of any one of the following:

8.5.1  If CONSULTANT persistently fails to perform the work in accordance with the AGREEMENT, in
particular the approved Subproject RAP;

8.5.2  If CONSULTANT disregards laws or regulations of any public body having jurisdiction;
8.5.3  If CONSULTANT makes fraudulent statements;

8.54  If CONSULTANT fails to make adequate progress and endangers timely and successful completion
of the AGREEMENT;

855  CONSULTANT's failure under 8.5.4 includes failure of subconsultants to meet contractual
obligations; or
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8.56  If CONSULTANT otherwise violates in any substantial way any provisions of the AGREEMENT.

8.6 This AGREEMENT may be terminated at the OWNER'S convenience upon seven (7) calendar days written
notice; in which event, the CONSULTANT will be compensated for all services performed to termination date,
together with Reimbursable Expenses then due, in accordance with Subsection 8.7, and the OWNER retains the right
to continue the PROJECT consistent with paragraph 12.2.4.

8.7 In the event of termination not the fault of the CONSULTANT, the CONSULTANT will be compensated for all
services performed to termination date, together with Reimbursable Expenses then due. CONSULTANT will submit
to the OWNER, within the timeframe set in the termination notice, all work and documents prepared to that point.
Fixed-fee payment to the CONSULTANT shall be proportional o services performed to the date of termination.

SECTION 9 - OWNER REMEDIES o N\ .

9.1 The CONSULTANT and OWNER agree that in the event of a deiwf n campletlon f(ﬁ'lWhiCh the OWNER
suffers actual damages, the OWNER may elect to pursue its actual damages and ényaother remedy allowed by law.
Conditions under which the OWNER may seek other damages |nclutie;fbui are not limitéd to:

c; .S“r-:

‘t‘-_
9.1.1  Failure of the CONSULTANT to make adequate progfeas in accordance with paragraph 8.5.4

‘l _"Q :;I

9.1.2  Failure of the CONSULTANT to ;;i&eignffor bﬁmpllqgae with the laws of City, State and federal
governments as specified in paragraph 1.4.2 ofjjié Supp,lemental Jérms and Conditions of this AGREEMENT,
such that subsequent compliance costs exceged expendt[ﬁres which would have been involved had services been
properly executed by the CONSULTANT. Tiié) CON&ULTANT will financially participate in the OWNER'S financial
losses for those non-value added comphancécbﬁl&

9.1.3 Lossesare mcurred despite he Quallty Control Plan (QCP), because of defects, errors and
omissions in the design, workiig dramngs.spebmcations or other documents prepared by the CONSULTANT to the
extent that the financial logses are, greater than the OWNER would have originally paid had there not been defects,
errors and omissions jpithe docuiments. Jhe CONSULTANT will financially participate in the OWNER'S financial
losses for those nonéValue addeghworkiCosts.

above.

9.2 Pursuant to Section 7.1.4, the OWNER shall assert a claim against the CONSULTANT as appropriate when
other remedies are not avail@ble or offered for design deficiencies discovered during and after Subproject
construction. When the OWNER incurs non-value added work costs for change orders due to design errors or
omissions, the OWNER will send the CONSULTANT a certified cost recovery letter that includes

(1 summary of facts with supporting documentation;

2) instruction for CONSULTANT to revise design documents, if appropriate,
at CONSULTANT's expense;

(3) calculation of non-value added work costs incurred by the OWNER; and

4) deadline for CONSULTANT's response.

The CONSULTANT will provide a preliminary response to OWNER within seven (7) calendar days of receipt
of the claim letter. The CONSULTANT must submit a formal documented response to the claim letter to the OWNER
within fourteen (14) calendar days of the date of the preliminary response. The CONSULTANT will provide the
payment requested by OWNER within thirty (30) calendar days of OWNER's acceptance of formal CONSULTANT
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response or the CONSULTANT will request alternative dispute resolution, as described in subsection 11.2 of this
AGREEMENT, within fourteen (14) calendar days of OWNER's rejection of formal CONSULTANT response.

9.3 The CONSULTANT may be required to revise bid documents and re-advertise the Subproject at the
CONSULTANT's sole cost (including printing) if, in the OWNER's judgment, the CONSULTANT generates excessive
addenda, either in terms of the nature of the revisions or the actual number of changes due to the CONSULTANT's
errors or omissions.

9.4 Decisions to Withhold Payment

94.1  OWNER may withhold or nullify the whole or part of any payment to such extent as may be
necessary because of conditions outlined in paragraph 5.3.3 "Payments Withheld".

&

SECTION 10 - CONSULTANT REMEDIES y 4

g £
101 Ifthe CONSULTANT is prevented from completing any part of a Suhp_mjé‘cﬁaﬁzifﬁhe timgfestablished in the
Subproject RAP due to delays beyond the control of either the OWNER or tm@QNSULfﬁNi‘[tgj’T extension of the
Subproject schedule in an amount equal to the time lost due to such de!ay&ffall’b_a_,-,lhe CONSULTANT's sole and
exclusive remedy. Performance interrupted by an act of god or the result of war, rit?t{igjvﬁ commotion, sovereign
conduct, or the conduct of a third party, will be excused for a period GMtime necessary 16 remedy the effect of the
precipitating occurrence. In such cases, a conference will be held witllin tﬁfgﬁ(@)._working days of the end of the
occurrence to establish a revised schedule in the RAP ‘](‘ b7

& ’ ‘i'.
102 CONSULTANT's requests for remedies arisin)g\fr"d?qégle terms. g\ﬁihis AGREEMENT for conditions other than
those specified in subsection 10.1 must be done in g@coigancamith théfollowing:
J_‘f}) IiEl] \\_—:':“.;’:-,-'

10.2.1 Within thirty (30) calendar daySafterdfie CONSULTANT could be reasonably expected to know of
the occurrence prompting the request, the GONSULTANT must deliver preliminary written notice to the OWNER
describing the general nature of the request.'*Wilnin thirt§y(30) calendar days after the preliminary notice, the
CONSULTANT must provide the OVNER writtén stipporting documentation stating all known amounts and/or time
extensions to which the CONSULTANTS Bntifiell,

& - b .

10.2.2 Within thifty (30)@8lendartiays of receipt of notice of the amount of the requested remedy with
supporting data, OWNER anthGONSULTANT will meet to discuss the request, after which an offer of settiement or
notification of no setflEment offepwill bé'made to CONSULTANT. If CONSULTANT is not satisfied with the proposal
presented, CONSULTANT will havéthirty (30) calendar days in which to

(1) submit additional supporting data requested by the OWNER;
(2) modifyhe initial request for remedy; or
(3) request Alternative Dispute Resolution.

SECTION 11 - DISPUTE RESOLUTION
1.1 Filing of Claims

11.1.1 Claims arising from the circumstances identified in this AGREEMENT, or other occurrences or
events, shall be made by Written Notice delivered by the party making the Claim to the other party within thirty (30)
calendar days after the start of the occurrence or event giving rise to the Claim and stating the general nature of the
Claim. Notice of the amount of the Claim with supporting data shall be delivered in writing within thirty (30) calendar
days after Written Notice of Claim is delivered by claimant and shall represent that the adjustment claimed covers all
known amounts and/or extensions of time to which claimant is entitled.
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11.1.2  Within thirty (30) calendar days of receipt of notice of the amount of the Claim with supporting data,
the OWNER and CONSULTANT shall meet to discuss the Claim, after which an offer of settiement or notification of
no settlement offer will be made to claimant. If claimant is not satisfied with the proposal presented, claimant shall
have thirty (30) calendar days in which to: (i) submit additional supporting data requested by the other party; (ii)
modify the initial Claim; or (iii) request Alternative Dispute Resolution.

11.2  Alternative Dispute Resolution

11.2.1  If a dispute exists concerning a Claim, the parties agree to use the following procedure prior to
pursuing any other available remedies.

11.2.2  Negotiating with Previously Uninvolved Personnel

Either party may make a written request for a meeting to be held between repmsentatwes of each party
within fourteen (14) calendar days of the request or such later period that the partiesiiiay a gﬁe to. Each party shall
endeavor to include, at a minimum, one (1) previously uninvolved senior level dgalmonm&km (an afvner, officer, or
employee of each organization) empowered to negotiate on behalf of their orgﬁ}uzatlon TT@praﬁ us uninvolved
senior level decision maker is unavailable due to the size of the CONSULTANT' %rganlzallo”ﬁ’or any other reason,
the CONSULTANT shall nonetheless provide an appropriate senior level decision m'ak@r for the meeting. The
purpose of this and any subsequent meetings will be good faith negtiﬂatiens of the mallérs constituting the dispute.
Negotiations will be concluded within thirty (30) calendar days of the figist n‘ieﬂﬂmg,unless mutually agreed otherwise.

\gy
11.3  Mediation ‘1
*[h

11.3.1  If the procedure described in 11. ZJ?pm&es‘imsuccessfui or is waived pursuant to its terms, the
parties shall initiate the mediation process. OWNER and,ﬂONS‘LﬁL‘PKNT agree to select within thirty (30) calendar
days a mediator trained in mediation skills and kﬁéw[e;jgéable of the CONSULTANT's professional discipline, to
assist with resolution of the dispute. OWNE&@nd C@NSULTANT agree to act in good faith in the selection of the
mediator and to give consideration to quahf;etlmriimduals nominated to act as mediator. Nothing in this
AGREEMENT prevents the parties ffm,telyingion thg,skills of a person who also is trained in the subject mater of
the dispute and/or a contract }nte{prelahqnameﬁ Should the parties fail to agree on a mediator within thirty (30)
calendar days of initiation of 1}#& mediatiofprocess, the parties agree to ask the Travis County Dispute Resolution
Center to select a qualifieddndividugl; whichelection is binding on the parties.

11.3.2  Mediation‘s,aforum ingvhich an impartial person, the mediator, facilitates communication between
parties to promote rgéonciliationsettieffient, or understanding among them. The parties hereby agree that mediation,
at a minimum, shafl prowde for

(1) conducllng an on-site investigation, if appropriate, by the mediator for fact gathering purposes;

(2) a meeting of all parties for the exchange of points of view; and

(3) separate meetings between the mediator and each party to the dispute for the formulation of
resolution alternatives.

The parties agree to participate in mediation in good faith for up to thirty (30) calendar days from the date of
the first mediation session, unless mutually agreed otherwise. Should the parties fail to reach a resolution of the
dispute through mediation, then each party is released to pursue other remedies available to them.

11.4  Resolution of Disputes between CONSULTANT and Subconsuiltant:
The CONSULTANT agrees to follow the procedures paralleling those outlined in subsections 11.1, 11.2 and 11.3 in

the event of a dispute with a subconsultant. The OWNER is not a party to the dispute resolution process between the
CONSULTANT and subconsultants. However, if the OWNER is notified of a subconsultant claim, the OWNER will
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withhold payments to the CONSULTANT in accordance with subparagraph 5.3.3.2 until receiving notification that the
claim has been resolved.

SECTION 12 - MISCELLANEQUS PROVISIONS
12,1  Owner's Right to Audit
121.1  Records means all records generated by or on behalf of CONSULTANT and each subconsultant,

whether paper, electronic, or other media, which are in any way related to performance of or compliance with this
Agreement, including, without limitation:

.1 accounting records;

.2 written policies and procedures;

.3 subcontract files; g .

4 correspondence; K| &

.5 supplemental amendments (as appropriate); ”np

.6 agreements between CONSULTANT and any subconsﬂ]@nt *® \_._4,\_:!

.7 records necessary to evaluate; contract compllance]»and‘amy claim %
submitted by CONSULTANT or any of its subconsultants; <

.8 any other CONSULTANT record that may SUBMI@IB any charge

related to this Agreement; and L

.9 technical work products in accordance with the appmved Suhprolect RAP.

12.1.2 CONSULTANT shall allow OWNER's agantor its authorized representative to inspect, audit, and/or
reproduce all Records generated by or on behalf of SON UL‘T%NT a,nﬁiﬁach subconsultant, upon OWNER's written
request. Further, CONSULTANT shall allow OWINER's %&nt or aforized representative to interview any of
CONSULTANT's employees, all subconsultants, ‘ﬂﬁd ?4!"‘ eir respective employees.

A N

12.1.3  CONSULTANT shall retairiallls, Reaﬂrﬁs and require all its subconsultants to retain their
respective Records, during this Agrement andifor tha longest of these specified periods: (i) three (3) years after final
payment, (ii) until alt audit and Ill;gatlon mattafﬁ‘ihat OWNER has brought to the attention of CONSULTANT are
resolved, or (iii) longer as regufired by lawi QWNER'S right to inspect, audit, reproduce Records (at no cost to
OWNER), or interview emgiloyees af* CONSULTANT or its respective subconsultants exists for the same period
described in the preced!ng Sentent‘.e

1214 4 CONSULTANT must provide sufficient and accessible facilities during its normal business hours for
OWNER to inspect, audit;@and/or reproduce Records, and to interview any person about the Records.

12.1.5 CONSULTANT shall insert these requirements in each written agreement between CONSULTANT
and any subconsultant and require each subconsultant to comply with these provisions.

12.2  Ownership and Use of Documents

12.2.1  All Subproject Drawings and Specifications produced by the CONSULTANT under this
AGREEMENT are the property of the OWNER. The CONSULTANT shall also provide the OWNER high quality
mylar and digital computer copies on CD or other OWNER-approved media of updated drawings and reproducible
copies of specifications as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this
AGREEMENT. The cost of such copies will be paid as specified in Section 5 of this AGREEMENT. The
CONSULTANT may not provide copies of or otherwise use the work products covered by this subsection 12.2 without
the express prior written approval of the OWNER.
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12.2.2 The CONSULTANT agrees that items such as Subproject plans, drawings, photos, designs,
studies, specifications, computer programs, schedules, technical reports, or other work products which is/are
specified to be delivered under this AGREEMENT, and which is/are to be paid for by the OWNER, is/are subject to
the rights of the OWNER in effect on the date of this AGREEMENT. These rights include the right to use, duplicate
and disclose such items in whole or in part, in any manner and for whatever purpose, and to have others do so. The
CONSULTANT shall not copyright or otherwise claim ownership of the work products covered by this subsection
12.2. The CONSULTANT shall include in its subconsultant contracts appropriate provisions to achieve the purpose of
this subsection 12.2.

12.2.3  All such items furnished by the CONSULTANT pursuant to this AGREEMENT are considered
instruments of its services in respect to the PROJECT. It is understood that the CONSULTANT does not represent
such items to be suitable for reuse on any other project or for any other purpose(s). If the OWNER reuses such items
without the CONSULTANT's specific written verification or adaptation, such reuse will be abthe risk of the OWNER,
without liability to the CONSULTANT. y 4

12.24  Should the CONSULTANT be terminated under this AGREEM&NT "fhepWNE&may continue the
PROJECT and receive copies within fourteen (14) calendar days of the termig ajmn nDtIBé“'{Qoplﬁ will be in the
format designated by the OWNER, as specified in paragraph 1.4.2 or 1.4.6% the'§upplemental Terms and
Conditions of this AGREEMENT (depending on the PROJECT's status at time o?teimlnatuon) The OWNER may
have these documents completed, corrected, revised or added to by,ia‘natber deS|gn professional according to Title
22, Chapter 137.33(i) of the Texas Administrative Code. | >

‘-._1.\ "

12 2 5 Submission or distribution to meet official regulatory réamrements or for other purposes |n

12.3 Venue

12.3.1 In the event of any s‘i.ll at Iaw or in equity involving the AGREEMENT,
venue will be exclusively inffravis Cp‘ounty, Texas and the laws of the State of Texas shall
apply to the mterpretat:on and énfor{;ement of this AGREEMENT.

12.4 Definitions

1241 Terrns in thlsAGREEMENT wilt have the same meaning as those in the standard purchasing and
construction dogiiment&for the City of Austin, Texas. The applicable definitions may be viewed at
http://www.ci.austin.tx.usiurchase/downloads/ifb0100.pdf and http://www.ci.austin.tx.us/aeservices/toc.htm
respectively. ;

12.5  Severability

12.5.1 If any word, phrase, clause, sentence or provisions of this instrument, or the application of same to
any person or set of circumstances is for any reason held to be unconstitutional, invalid or unenforceable, that finding
only effects such word, phrase, clause, sentence or provision, and such finding does not effect the remaining portions
of this instrument; this being the intent of the parties in entering into this instrument; and all provisions of this
instrument are declared to be severable for this purpose.

12.6  Indemnification
12.6.1 The CONSULTANT shall indemnify and hold harmless the OWNER, and its

officers, agents and employees, from and against all claims, demands, costs, causes of
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action, and liability of every kind and nature, including reasonable attorney's fees for
the defense of any and all claims and demands, arising directly or indirectly from, or in
any way connected with, the negligent performance of or failure to perform services in
connection with this AGREEMENT by CONSULTANT, its officers, agents, employees,
and parties with whom it contracts.

12.7 Notices

12.7.1  Any and all notices under this AGREEMENT must be in writing and shall be delivered to the party
entitled to receive the same by hand or U.S. Certified Mail, return receipt requested, addressed as specified in the
Supplemental Terms and Conditions of this AGREEMENT.

12.7.2. Mailed notice will be deemed effective three (3) business days after sucfnotice is mailed by
Certified Mail with return receipt requested. Hand delivered notice will be effective whgrﬂ‘eceived and acknowledged
by signed receipt. > 4

&b by _‘.1""; y
| . & 4
128  Successors and Assigns .S \ W 4
¥ W h 4

12.81 The OWNER and the CONSULTANT bind themselves, their parthJsl successors, assigns and
legal representatives to the other party to this AGREEMENT with reagmu_o all covenants of this AGREEMENT,
Neither the CONSULTANT nor the OWNER will assign, sublet or tran$fer angtmte[est in this AGREEMENT without

.;,_‘. -

the prior written consent of the other party. ¥ ﬁ‘

\\

129  Extent of Agreement !i;;_ ; A
__ N

1291 This AGREEMENT representsﬂthe entlré and mtégrated agreement between the OWNER and the
CONSULTANT and supersedes all prior negoﬂauons, {fepresentations or agreements, either written or oral. This
AGREEMENT may be amended only by writ{an |nstrumenl signed by authorized representatives of both OWNER and
CONSULTANT. )

END
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V1.9 Last Updated 10/01/11

ATTACHMENT 2

DATE: ASSIGNMENT NO.: PROPOSAL REQUEST NO.:

MASTER AGREEMENT: CONTRACT NUMBER (DO):

Fund: Dept: Unit:  Object Code: _ Activity: Rept: Percentage:
Fund: Dept: Unit:  Object Code: _ Activity: Percentage:
Fund: Dept: Unit: _ Object Code: ___ Activity: Percentage:

TO: CONSULTANT:

FROM: OWNER:
Contract Manz
City of Austj
P.O. Box 4
Austin
The CONSULTANT PROPOSAL i
S ™
SUBPROJECT NAME«; jt" %
;:«
SUBPROJECT. QESCRI h[f“
Reference Attacﬁm;;nts
SUBPROJECT FIXEﬁ’«'BONSTRUCTION BUDGET (RE: Section 3): Dollars ($ )

(continued on next page)
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V1.9 Last Updated 10/01/11

PHASES OF SERVICE AND RESOURCE ALLOCATION PLAN REQUIRED FOR BASIC
SERVICES (RE: Sections 1 & 4):

Preliminary Phase [ 1 Required ] Not Required

The CONSULTANT shall commence the provision of services upon receipt of written
authorization from the OWNER to proceed with this phase of the services as described in
Subsection 1.4.1 of this AGREEMENT and agrees to complete all services required in
( ) calendar days.

Design Phase [ ] Required (1 Not Required

The CONSULTANT shall commence the provision of services upon receipt of written
authorization from the OWNER to proceed with this phase of the seryices as described in
Subsection 1.4.2 of this AGREEMENT and agrees to complete a:lr serwces required in
( ) calendar days. - ;;,

Bid-Award-Execution Phase [] Required i No?Hequipﬁﬂ
Construction Phase [] Required 4 [E‘Not Reqmred
Construction Time Extensions (RE: Par. 1.4.4.1): ,,mumber of bays
Resident PROJECT Representative (RE: Par. 1.4.4. 14)‘ %{;I‘Ed |:] Not Required
y 4

Post Construction Phase [:I Requwed‘% [:I Not Required
Warranty Services Allowance (RE: Par. 1.4.5. 6};5 umber of Hours

b

X 4
OTHER BASIC SERVICES: Referencg? Attacl;lmentshﬁ
PAYMENTS FOR BASIC COMPEN%&IION{.I.'

[] Lump Sum e [l Loaded Hourly Rate

Lump Sum: F’aymen:s for B’asm Sennces shall be made such that Basic Compensation for
each Phase shaII gqual the followlhg percentages of the total Basic Compensation payable:

Ak

Preliminary Riasen v percent (%)
Design Phase: - percent (%)
Bid-Award-Execution Pliase: percent (%)
Construction Phase: percent (%)
Post Construction Phase*: percent (%)

[ * normally 6% percent of the
Construction Phase
compensation]

Loaded Hourly Rate: Complete Attachment 3

(continued on next page)
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CONSULTANT PROPOSAL

The proposed budget for this PROJECT assignment and the services described above is:

Basic Services $
Allowance for Reimbursable Expenses $
TOTAL $

Required Resource Allocation Plan (Sec. 4) is included as Attachment 1

Reference Other Attachments:

Signature:

CONSULTANT

PROPOSAL REQUEST for the amour i
referenced above and hereby |ncor 0

NOTE: The Quality Control Plan (Q Ei :" submitted to the Project Manager no

later than 14 e}g age;;( the date below.

& \"]a
OWNER : 5 ‘”’ ’ 4
[4.;.83&:--' ' , Rotation List Manager DATE
= 9 Contract Management Division
cc: , Project Manager

Attachment 2. Proposal Request Page 3 of 3



ATTACHMENT 3: HOURLY RATES
DOCUMENTATION OF PROVISIONAL / OVERHEAD RATES
Overhead rate documentation has been provided to the

City of Austin and was utilized by the COA in reviewing
and approving the loaded hourly rates below.

TX Registration Number

Hourli Rate

PRINCIPAL(S):

Project Consultant
CAD Technician
Clerical

ey ]

HOURLY RATE OF PRINCIPAL(S)- SUBCONSULTANTS:

Project Consultant
CAD Technician
Ierical

SUBCONSULTANT
{l"-j_';t\'yl Wit
PRINCIPAL(S)

Project Consultant
CAD Technician

Clerical
Other - Sp;

ADD ADDITIONAL SUBCONSULTANTS AS NEEDEL

Attachment 3: Hourly Rates



ATTACHMENT 4

QUALITY CONTROL PLAN (QCP)

Definitions

Quality Assurance

A comprehensive program that verifies a facility, structure, system or component will
perform satisfactorily and safely in service. A recognized benchmark for quality
assurance programs is 1ISO 9000/9001.

Quality Control
The process of identifying and applying appropriate technical and gﬁé’fesslonal standards
when producing project design documents that meet or exceed t

Constructability n_,:ﬁ
A review process using experienced personnel with extenéive‘mnstrucm knowledge
early and throughout the design phase to ensure projects are bi'm@gble practical, and
consistent with current construction practices while 159 _.be:ng cost effective, biddable,

and maintainable. ,:_, “”l ‘-‘v.w,\.

Due Date: (,;J 5

The Consultant must submit the QCP g!éﬁTform% 8r's approval within fourteen (14)
calendar days after the Owner |ssu§’§”a Nofice to E ceed to the Consultant.

V 4
Required Elements of QCP th !Se@ 1 3 0f PSA)

t“ -1" #-,

Management Philosophy ;

1 The QCP specifies haw maﬂfgamzahon 's technical management philosophy supports
its comm.rtmem' to qua? v

_9_@_3;1 Geﬁ;ffcauon by consultant firm's Board of Directors, president, owner,

:ﬂanagmgfparfngr or other executive-level staff that, to ensure quality of design
& pmducfs -

(a) ﬁrm._v_@ committing adequate manpower and resources

(b) Project Design Team (PDT) is accountable to Independent Technical Review
Team (ITRT)

(c) Management and the PDT will emphasize quality control during the production
of design documents

(d) Management and the PDT will establish internal quality checks and reviews

(e) Management and the PDT will assess independent quality control's contribution
to the quality of design documents

Management / Organization Structure

| The QCP specifies:

Attachment 4. Quality Control Plan Page 1 of 4




¢ who manages the Independent Technical Review Team (ITRT) (internal or external
to the design consulting firm)

o ifthe ITRT is internal to the design consulting firm, that the ITRT is independent of
the Project Design Team (PDT)

the ITRT reports to a management level the same or higher than the PDT
interrelationships of management, PDT, and ITRT (including all consultants

Needed:

(a) An organization chart depicting the relationships of all parties noted above,
identifying them by name and describing each person's responsibilities on the
design project

(b) Resumes for members of the ITRT

Quality

Control Procedures

3

The QCP specifies

¢ management and control of design and QCP docent *%
Needed:

(b) Procedures are defined to jdentify
(c) Document control p!a{ "

(d) Also refer to "Doagmenta@fr" section below

¢ internal and extamal cor%ﬂ'lﬂn@at‘bns including an Issue Follow-Up Plan

V‘u \fb:-.

Needed: 4 *ﬁc -

.\

(a) dascupl;@‘l of m,anagemem of QCP communications with all parties

_,.-__‘:Ib) Issue Failowf»Up Plan to track problems identified and their resolution

. dem%ordmatlon

Needed: Procedure must describe:

(a) relationships, accountability, authority, and responsibilities within the Project
Design Team

(b) efforts to achieve interdisciplinary coordination

e design checks and reviews, specifically addressing:

correct application of methods
validity of data and assumptions
accuracy of calculations
complete documentation

testing, modeling, assumptions, calculations, text & graphical presentations in

Attachment 4: Quality Control Plan Page 2 of 4




= sgpecial project components
compliance with all applicable guidance, standards, regulations, codes & laws
ensuring project is biddable, constructible and operable as well as
environmentally compliant

Needed:

(a) types, intervals and frequency of reviews

(b) identification of applicable guidance, standards, codes, specifications and laws
(c) methodology for addressing constructability

(d) description of testing, modeling, development of assumg}ﬁfs calculations, and

presentation methods in design documents to meet dg§ign cagé?’ra and
standards of professional practice & g

yifonmental
requirements

(e} methodology for identifying and addressing a{bapm@g

)

7 ¢ independent technical reviews, specifically é‘%ﬂmﬁ?

» seniority and technical qualifications of Indgg€ndent Technical Review Team
(ITRT) members and their separation from the Project Design Team (PDT)
= concepts, assumptions and pr iedural detam are accurate, appropriate and
fully coordinated - ?.gf
examination of appropifate alt natl 4
definition and scopingif proliiems, issues and opportunities
at‘%tﬂ

validity of analytlgl;m

results and recomimen

and are supported

" any devlatfags’fngm '"Itcye,gmdelmes or standards have been identified and
approvéd by'the priate parties

= design documéms result in project that is biddable, constructible, operable,
enVironmghtally solind, and cost-effective

" -;desTgn pl‘oducts imeet City's needs

(a) bés.‘cripﬁon of how the Independent Technical Review Team (ITRT) will validate
the quality of the Project Design Team's (PDT) products prior to submission to
the PM

s are reasonable, comply with all requirements,
docu ents

(b) Identification of any design components that will require special quality reviews

(c) checklists for review of each design element

8 e managerial plan to maintain continuity of QCP effort
Needed:

(a) description of how management will maintain required level of effort and quality
resources

Attachment 4: Quality Control Plan Page 3 of 4




(b) contingency plan for replacement of key PDT and/or ITRT staff

Documentation

9

The QCP specifies:

e records control plan for all internal review documents, associated comments and
responses, describing that:

= all documents retained in consultant's files

= files are auditable and available to the City upon request

= files are identified by document type and compiled according to a file index
system

Needed: Details on all items listed above

10

e upon project completion, the consultant will certify compliaif C

(a) verifying compliance with the QCP and

b) agreeing to identify and assess issues thaf afis
respect to the QCP :

The Statement must be signed bythe PrOJect [Besign Team (PDT), the

Independent Technical Rev:ew Te ITRT), and the Principal (or other executive-
it=Whe ultafit will provide the City all Issues

Schedule

11

The QCP speciﬁes that' N

sequence of tasks to be completed within the time
/; must include

e adesign schedlﬂlé‘ﬂhq i
period sda%cmed bwipe

n daggn ;ghmlttal cﬂiies to City
ﬂpro;&ﬂs; esigndeam (PDT) reviews
_.‘ 4 Indept?T'ld,enl’vTechnlcal Review Team (ITRT) reviews
"= Utime for revisions prior to submittals to City
" ﬁme for City review of submittals

¢ howall QCP measures will be tracked to avoid project delays

Needed: Items as described above

Attachment 4: Quality Control Plan Page 4 of 4




ATTACHMENT 5: ANTICIPATED ROTATION LIST FUNDING DISTRIBUTION

ROTATION LIST CONSULTANTS

Enter Consultant Name
Enter Consuitant Name
Enter Consultant Name
Enter Consultant Name
Add additional Consultants As Needed

4 BH LN

Attachment 5: Anticipated Rotation List Funding Distribution
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