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Founded by Congress, Republic of Texas, 1839 
   Contract Management Department, PO Box 1088, Austin, Texas 78767 Telephone 512/974-7181 Fax 512/974-7297 

 
October 20, 2014 
 
Re: Announcement 
               Request for Statements of Qualifications (RFQ) for Providing Professional Services:   

2015 Landscape Architecture Rotation List 
Solicitation Number:  CLMP164 

 
The City of Austin, through Various Departments and its Contract Management Department, is requesting 
statements of qualifications for the selection of a professional landscape architecture firm for the above-noted 
project.  Statement of qualifications will be due PRIOR to 3:00 p.m., Wednesday, November 19, 2014, at 105 W. 
Riverside Drive, Suite 210, Austin, TX 78704.  All SOQs not received and stamped prior to the date and time set 
forth above will not be accepted for consideration. The time stamp clock in the Suite 210 Reception Area is the 
time of record and is verified with www.time.gov, the Official U.S. time.  The selection process for this project is 
anticipated to be completed for City Council action in February 2014.   
 
A pre-response meeting will be held beginning at 1:00 p.m., Monday, October 27, 2014, at One Texas Center, 
Training Room 325, 3rd Floor, 505 Barton Springs Rd. Austin, TX 78704.  The purpose of the meeting will be to 
respond to consultants’ questions about the project and the procurement process.  Attendance at the meeting is 
not a requirement for selection; however, meeting minutes will not be issued. 
 
All prime firms and subconsultants must be registered to do business with the City of Austin prior to the contract 
award.  Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of 
Austin.  You may register through the City of Austin’s online Vendor Registration system.  Log on to 
www.austintexas.gov/financeonline/vendor_connection/index.cfm and follow the directions.   
 
A Request for Statements of Qualifications (RFQ) for these services is available which provides project background 
and requirements for submittal.  For a copy of the RFQ, log on to Vendor Connection at 
www.austintexas.gov/financeonline.  The complete RFQ packet is located as an attachment under the solicitation 
CLMP164. Copies may also be obtained through the City’s Vendor Connection website:  
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm.  The authorized contact persons for this 
solicitation are Scott Hilton, Project Manager, at (512) 974-7054 or Steve Cocke, Buyer II, at (512) 974-7998.  Please 
contact Scott Hilton for all project related questions and me for any RFQ procurement process questions. 
 
Sincerely, 
 

 
 
Steve Cocke, Buyer II 
Contract Management Department 
Contract Procurement Division 
 
 
cc:  Scott Hilton  

 

The City of Austin is committed to compliance with the Americans with Disabilities Act. 
Reasonable modifications and equal access to communications will be provided upon request. 

http://www.time.gov/
http://www.austintexas.gov/financeonline/vendor_connection/index.cfm
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm
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The following is a summary of information for this Solicitation.  The Consultant is cautioned to 

refer to other sections of this Request for Qualifications (RFQ) packet for further details.   

The City of Austin, through its Contract Management Department, is requesting Statements of 

Qualifications (SOQs) for the selection of Landscape Architecture services for the above-noted 

project. 

Submittals will be received at 105 W. Riverside Drive, Suite 210 Austin, Texas 78704, Contract 

Management Department.    

 

ALL SUBMITTALS ARE DUE ON: November 19, 2014 PRIOR TO 3:00 pm  

ATTENTION: Steve Cocke 

ALL SUBMITTALS NOT RECEIVED PRIOR TO THE DATE AND TIME SET FORTH ABOVE WILL NOT 

BE ACCEPTED FOR CONSIDERATION.  The time stamp clock in the Suite 210 Reception Area is 

the time of record and is verified with www.time.gov, the Official U.S. time.   The qualification 

statement evaluation criteria for this project are included in this packet for your information.  

The selection process for this project is anticipated to be complete for City Council action in 

February 2015.  Contract execution is anticipated for April 2015. 

 

All prime firms and subconsultants must be registered to do business with the Owner prior to 

the contract award.  Prime firms are responsible for ensuring that their subconsultants are 

registered as vendors with the City of Austin.  You may register through the Owner’s on-line 

Vendor Registration system.  Log on to the following link and follow the directions: 

https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 

  

All City procurements are subject to the City's Minority-Owned and Women-Owned Business 

Enterprise Procurement Program (Chapter 2-9-B of the MBE/WBE Ordinance, revised June 15, 

2006).  The program provides Minority-Owned and Women-Owned Business Enterprises 

(MBEs/WBEs) opportunity to participate in all City contracts.  Information on achieving the 

MBE/WBE participation goals or documenting good faith efforts to achieve the goals is 

contained in the MBE/WBE Procurement Program Package included in this RFQ packet.  

Entities submitting statements of qualifications are required to complete and return the 

MBE/WBE Compliance Plan with their response. 

 

The selected consultant will be required to execute a standard City of Austin professional 

services agreement.  A copy of this document is included in this RFQ packet.  Prior to contract 

execution, the selected firm must submit either their existing or an updated personnel policy 

(on letterhead) documenting conformity with City Code, 5-4, § 5-4-2. If the Consultant does 

not submit a copy of their personnel policy incorporating the non-discrimination policy, the 

company will not be in compliance and the City will exercise its option to cease contract 

negotiations.  
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The selected consultant shall carry insurance in the following types and amounts for the 

duration of the Agreement, and furnish certificates of insurance along with copies of policy 

declaration pages and policy endorsements as evidence thereof: 

 

• Workers' Compensation and Employers' Liability Insurance coverage with limits consistent 

with statutory benefits outlined in the Texas Workers' Compensation Act (Art. 8308-1.01 et 

seq. Tex. Rev. Civ. Stat.) and minimum policy limits for Employers' Liability Insurance of 

$100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit and 

$100,000 bodily injury by disease each employee.  The firm's policy shall apply to the State 

of Texas and include these endorsements in favor of the City of Austin:  

(a) Waiver of Subrogation, form WC 420304. 

(b) 30 day Notice of Cancellation, form WC 420601. 

• Commercial General Liability Insurance with a minimum combined bodily injury and 

property damage per occurrence limit of $500,000 for coverage A & B.  The policy shall 

contain the following provisions: 

(a) Blanket contractual liability coverage for liability assumed under the Agreement and 

all contracts relative to this project. 

(b) Independent Contractors coverage. 

(c) City of Austin listed as an additional insured, endorsement CG 2010. 

(d) 30 day Notice of Cancellation in favor of the City of Austin, endorsement CG 0205. 

(e) Waiver of Transfer Right of Recovery Against Others in favor of the City of Austin, 

endorsement CG  2404. 

• Business Automobile Liability Insurance for all owned, non-owned and hired vehicles with a 

minimum combined single limit of $500,000 per occurrence for bodily injury and property 

damage.  Alternate acceptable limits are $250,000 bodily injury per person, $500,000 

bodily injury per occurrence and at least $100,000 property damage liability per accident.  

The policy shall contain the following endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation endorsement TE 2046A. 

(b) 30 day Notice of Cancellation endorsement TE 0202A. 

(c) Additional Insured endorsement TE 9901B. 

 

• Professional Liability Insurance with a minimum limit of $ 500,000 per claim and in 

aggregate to pay on behalf of the assured all sums which the assured shall become legally 

obligated to pay as damages by reason of any negligent act, error, or omission committed 

or alleged to have been committed with respect to estimates, schedules, analyses, reports, 

surveys, designs or specifications prepared or alleged to have been prepared by the 

assured.  Coverage, including any renewals, shall have a retroactive date coincident with or 

prior to the date of the Agreement.  The consultant shall provide the City of Austin annually 

with a certificate of insurance as evidence of such insurance.  The policy shall provide for 

30 day notice of cancellation in favor of the City of Austin.  The consultant shall provide a 

discovery period on professional liability policies that is commensurate with the warranty 

period of the project. 
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Should you have any questions concerning the information included in this RFQ, please attend 

a pre-response meeting on Monday, October 27, 2014 at 1:00 P.M. at One Texas Center, 505 

Barton Springs Rd., Room 325, Austin, Texas.  Attendance at the meeting is not required; 

however, meeting minutes will not be issued.   

 

Thank you for requesting the RFQ and your interest in the City of Austin.  For information 

about other professional services procurement actions of this office, please visit us at 

https://www.austintexas.gov/financeonline/vendor_connection/index.cfm . 

 

AUTHORIZED CONTACT PERSONS 

PROJECT MANAGER: Scott Hilton telephone (512) 944-7054 email 

scott.hilton@austintexas.gov 

BUYER II: Steve Cocke telephone (512) 974-7998 email steven.cocke@austintexas.gov 

 

END 
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I.  Preparation of Response 
 

a. Request  for Qualifications  (RFQ)  Response  Forms.    Enclosed  are  the  RFQ  response 
forms which are to be completed and returned as part of your firm's response.  Please 
use the enclosed current  forms and organize your response  in the order  in which the 
forms are presented  in the Table of Contents.   Forms may be recreated; however, all 
requested information must be included.   
 

b. Statement  of  Qualifications  (SOQ):    Please  submit  one  (1)  original,  stamped 
“ORIGINAL”; one (1) copy, stamped “COPY”; and one (1) copy on CD or flash drive of 
the  RFQ  response.   Wherever  used,  "page"  refers  to  single‐sided,  single‐spaced,  10 
point minimum font printed on 8 ½ x 11 inch pages. Sections should be divided by tabs 
for ease of reference.   

 
Responses  sent  to  the City of Austin are  subject  to disclosure pursuant  to  the Public 
Information Act, Government Code, Chapter 552. 

   
c. Disclosure  of  Proprietary  Information.    All materials  submitted  to  OWNER  become 

public property and are subject to the Texas Public Information Act, Government Code 
Chapter 552, upon receipt.  If Consultant does not desire proprietary information in the 
Proposal to be disclosed, each page must be identified and marked proprietary at time 
of  submittal.    OWNER will,  to  the  extent  allowed  by  law,  endeavor  to  protect  such 
information  from  disclosure.    The  final  decision  as  to  what  information  must  be 
disclosed, however, lies with the Texas Attorney General.  Failure to identify proprietary 
information  will  result  in  all  unmarked  sections  being  deemed  non‐proprietary  and 
available upon public request. 

   
d. Further Information.  Information may be secured by contacting the authorized contact 

persons listed in the RFQ.  Persons desiring further information or interpretation of the 
solicitation requirements shall make a written request for such  information to OWNER 
no later than seven (7) working days before submittal due date and time.  Interpretation 
of Solicitation Documents will be made by Addendum or Clarification and a copy of each 
document will be emailed  to each person  to whom has obtained a RFQ packet.   The 
addendum or clarification will also be available through the City’s Vendor Connection. 

   
e. Anti‐Lobbying  and  Procurement.    Entities  submitting  statements  of  qualifications, 

including their agents and representatives, shall not undertake any activities or actions 
to promote or advertise their statement of qualifications to any member of the Austin 
City  Council  or  City  staff  except  in  the  course  of  City‐sponsored  inquiries,  briefings, 
interviews, or presentations between  the  statement of qualifications  submission date 
and award by City Council.  Any violation of this provision may result in disqualification 
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of the entity.   Entity shall execute by signature the  following Entity’s Affidavit of Non‐
Collusion, Non‐Conflict  of  Interest,  and  Anti‐Lobbying  and  return  the  signed  affidavit 
with  their  statement  of  qualifications.    The  Affidavit  form  is  Form  4  under  Proposal 
Forms.    Article  6,  Chapter  2‐7,  Austin  City  Code,  prohibits  lobbying  activities  or 
representations by the Consultant between the date that the Request for Qualifications 
(RFQ)  is  issued  and  the  date  of  contract  execution.      The  text  of  the  pertinent  City 
Ordinance may be viewed at the following link: 

   http://www.cityofaustin.org/edims/document.cfm?id=161145.  
   

 (1) Definitions  

(A) "Authorized Contact Person" means the Project Manager listed in the Cover Letter 
of the RFQ, or other persons specifically named and designated in the RFQ as the 
contact for questions and comments regarding the RFQ.  

(B) “Completed Project” ‐ The City will consider a project complete when:  
a) The specified discipline for which you are working has been completed; or, 
b) All phases or scopes of work have been completed 
 

(C) "No‐Contact Period" means the period of time from the date the RFQ is issued until 
a contract is executed. If the City withdraws the RFQ or rejects all responses with 
the stated  intention to reissue the same or a similar RFQ for the same or similar 
project,  the  no‐contact  period  continues  during  the  time  period  between  the 
withdrawal and reissue.  

 (D) Project Manager ‐ The City defines a project manager as an individual in the prime 
firm who:  

i. Sets deadlines, assigns responsibilities, and monitors and summarizes 
progress of the project.   

ii. Has the responsibility of the planning, execution, and closing of a project.  
iii. Is responsible for accomplishing the stated project objectives. 
iv. Leads project meetings to collect and disseminate information 

pertaining to project. 
v. Coordinates the collection and dissemination of information 

between/within the company and City. 
vi. Manages all aspects of the project, including subconsultants. 

 
(E) Project Principal ‐ The City defines a project principal as an individual in the prime  
  firm who: 

i. Has executive oversight of projects. 
ii. Has the authority to remove the PM, PE or PA assigned to this project. 
iii. Has the authority to secure additional resources to the project. 

 
(F) Project Professional ‐ The City defines a project professional as an individual in the 

prime firm who: 
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i. Serves as lead Engineer, Architect, Landscape Architect, Planner or 
other professional on the proposed team who designs and develops 
project specifications. 

ii. Creates, reviews and provides resolution of technical specifications. 
iii. Directs other professional activities. 
iv. Is responsible for the preparation of probable construction cost 

estimates.  
v. Has all required licenses, certifications or registrations at the time of 

submittal 
 

(G) "Response" means a statement of qualifications.  

(H) "Respondent" means a person responding to a City solicitation including a bidder, a 
quoter, responder, or a proposer. The term "respondent" also includes:  

(i)  an  owner,  board  member,  officer,  employee,  contractor,  subsidiary,  joint 
enterprise,  partnership,  agent,  lobbyist,  or  other  representative  of  a 
respondent;  

(ii) a person or representative of a person that  is  involved  in a joint venture with 
the  respondent,  or  a  subconsultant  in  connection  with  the  respondent’s 
response; and  

(iii)  a  respondent who  has withdrawn  a  Response  or who  has  had  a  Response 
rejected or disqualified by the City.  

(I)  "Representation"  means  a  communication  related  to  a  response  to  a  council 
member, official, employee, or City  representative  that  is  intended  to or  that  is 
reasonably likely to:  

(i)   provide information about the Response;  

(ii)  advance the interests of the Respondent;  

(iii)  discredit the Response of any other respondent;  

(iv)  encourage the City to withdraw the RFQ;  

(v)   encourage the City to reject all of the responses;  

(vi)  convey a complaint about a particular response; or 

(vii) directly or indirectly ask, influence, or persuade any City official, City 
 employee, or body to favor or oppose, recommend or not recommend, vote 
for or against, consider or not consider, or take action or refrain from taking 
action on any vote, decision, or agenda item regarding the solicitation. 

(J) “City” means Owner.  

 (2) Restrictions on Contacts 

(A) During a no‐contact period, a Respondent shall make a representation only through 
the authorized contact person.  
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(B) During  the no‐contact period, a Respondent may not make a representation  to a 
City official or  to a City employee other  than  to  the authorized  contact person. 
This prohibition also applies to a vendor that communicates and then becomes a 
Respondent.  

(C)  The  prohibition  of  representation  during  the  no‐contact  period  applies  to  a 
representation  initiated  by  a  Respondent,  and  to  a  representation  made  in 
response  to a representation  initiated by a City official or a City employee other 
than the Authorized Contact Person.  

(D)  If  the City withdraws an RFQ or  rejects all Responses with a  stated  intention  to 
reissue  the  same or  similar RFQ  for  the  same or  similar project,  the no‐contact 
period shall expire after the ninetieth day after the date the RFQ is withdrawn or 
all  Responses  are  rejected  if  the  RFQ  has  not  been  reissued  during  the  90‐day 
period. 

(E)  For a single vendor award, the no‐contact period shall expire when the first of the 
following occurs:  contract is executed or solicitation is cancelled 

(F)   For a multiple vendor award, the no‐contact period shall expire when the  last of 
the  following  occurs:    all  contracts  are  executed,  negotiations  have  been  fully 
terminated, or the ninetieth day after the solicitation is cancelled. 

(G)    The  purchasing  officer  or  the  director  may  allow  respondents  to  make 
representations  to  city  employees  or  city  representatives  in  addition  to  the 
authorized  contact  person  for  a  solicitation  that  the  purchasing  officer  or  the 
director  finds  must  be  conducted  in  an  expedited  manner;  an  expedited 
solicitation  is one  conducted  for  reasons of health or  safety under  the  shortest 
schedule  possible  with  no  extensions.    The  purchasing  officer’s  or  director’s 
finding and additional city employees or city representative who may be contacted 
must be included in the solicitation documents. 

(H)  Representation to an independent contractor hired by the City to conduct or assist 
with a solicitation will be treated as representations to a City employee. 

(I)   A  current  employee,  director,  officer,  or member  of  a  respondent,  or  a  person 
related within the first degree of consanguinity or affinity to a current employee, 
director, officer or member of a  respondent,  is presumed  to be an agent of  the 
respondent  for  purposes  of  making  a  representation.    This  presumption  is 
rebuttable by a preponderance of the evidence as determined by the purchasing 
officer or director. 

(J)  A respondent’s representative is a person or entity acting on a respondent’s behalf 
with the respondent’s request and consent.  For example, a respondent may email 
their  membership  list  and  ask  members  to  contact  council  members  on  the 
respondent’s behalf.  The members are then acting per respondent’s request and 
with their consent, and the members have become respondent representatives. 

(3)  Permitted Representations  
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(A)  If City seeks additional information from respondent, the Respondent shall submit 
the representation  in writing only to the authorized contact person. The contact 
person  will  then  distribute  the  written  representation  in  accordance  with  the 
terms of the RFQ. A Respondent cannot amend or add information to a Response 
after the Response deadline.  

(B)  If respondent wishes to send a complaint to the City, the respondent shall submit 
the  complaint  in writing only  to  the authorized  contact person.   The authorized 
contact person will then distribute a complaint regarding the process to members 
of  the  City  Council  or  members  of  the  City  board,  to  the  director  of  the 
department  that  issued  the  solicitation,  and  to  all  respondents  of  the  RFQ.  
However the director shall not permit distribution of any complaint that promotes 
or  disparages  the  qualifications  of  a  respondent,  or  that  amends  or  adds 
information  to  a  response.    A  determination  what  constitutes  promoting  or 
disparaging the qualifications of a respondent or constitutes amending or adding 
information is at the director’s sole discretion.   

(C) If a Respondent submits a written inquiry regarding an RFQ, the authorized contact 
person will provide a written answer and distribute both the inquiry and answer to 
all Respondents on the RFQ.  

(D)  If a Respondent does not receive a response from the authorized contact person, 
the Respondent may contact the director as appropriate.  

(E)    A  respondent may  ask  a  purely  procedural  question,  for  example  a  question 
regarding the time or location of an event or where information may be obtained, 
of a City employee other than the authorized contact person.   No suggestions or 
complaints about  the contract process  that constitute a  representation  to a City 
employee  is  allowed.    A  respondent may  not  ask  a  procedural  question  to  a 
Council member, a council member’s aide, or of a City board member except in a 
meeting  held  under  the  Texas Government  Code,  Chapter  551  (Open Meetings 
Act). 

(F)  The Anti‐Lobbying ordinance allows representations: 

  (1)   made  at  a meeting  convened  by  the  authorized  contact  person,  including 
meetings to evaluate responses or negotiate a contract; 

  (2)  required by protest procedures for vendors; 

  (3)  made at a protest hearing; 

  (4)   provided to the Small & Minority Business Resources Department  in order to 
obtain compliance with the MBE/WBE Procurement Program Ordinance; 

  (5)  made to the City Risk Management coordinator about insurance requirements 
for a solicitation; 

  (6)  made public at a meeting held under the Open Meetings Act; or 
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  (7)   made from a respondent’s attorney to an attorney  in the Law Department  in 
compliance with Texas Disciplinary Rules of Professional Conduct. 

(G)   Nothing  in  the Anti‐Lobbying Ordinance prohibits communications regarding  the 
solicitation between or among City official or City employees acting in their official 
capacity. 

(H)  A contribution or expenditure defined in Chapter 2‐2 (Campaign Finance) is not a 
representation. 

(4)    Contract Voidable. If a contract is awarded to a Respondent who has violated these 
Anti‐Lobbying & Procurement provisions, the contract is voidable by the Owner.  

(5)   Debarment.  If  a  Respondent  has  been  disqualified  under  these  provisions more 
than  two  times  in  a  sixty  month  period  the  purchasing  officer  shall  debar  the 
responder  from  responding  for  a period not  to exceed  three  years, provided  the 
Respondent is given written notice and a hearing in advance of the debarment.  

 
II.  Rejection of Proposals 
 
OWNER reserves the right to reject any or all responses received for this RFQ and to waive any 
minor  informality  in  any  submittal or  solicitation  procedure  (a minor  informality  is  one  that 
does not affect the competitiveness of the Consultants).  

 

I. The following will cause your firm to be deemed non‐responsive: 

 Form 2 – Affidavit of Authentication  is not  included with original signature and 
notarized. 

 Form 3 – Prime Firm’s EEO Program and Title VI Assurances is not included with 
original signature certifying firm conforms to City Code 5‐4‐2.  

 The required Key Personnel do not have a current license/registration in the 
State of Texas at the time of submittal. 

 The required Key Personnel are not employed by the prime firm as stated in the 
evaluation criteria. 

 Failure  to  submit  MBE/WBE  or  DBE  Compliance  Plan  (or  other  MBE/WBE 
Procurement  Program  documents)  in  accordance  with  the  MBE/WBE 
Procurement Program Package or DBE Procurement Program Package. 

 Failure to have an authorized agent of the Proposer attend the mandatory Pre‐
Response Meeting, if applicable. 

 Statement  of  Qualifications  (SOQs)  received  from  a  Proposer  who  has  been 
debarred or suspended by OWNER’s Purchasing Officer. 

 SOQs  received  from  a  Proposer  when  Proposer  or  principals  are  currently 
debarred or suspended by Federal, State or City governmental agencies. 
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II. The following may cause your firm to be deemed non‐responsive: 

 Failure to provide a SOQ stamped “ORIGINAL”. 

 Failure to provide the correct number of “COPY” SOQs. 

 Failure to provide an electronic version on CD or Flash Drive of your complete 
SOQ. 

 Form 4 ‐ Affidavit of Non‐Collusion, Non‐Conflict of Interest, and Anti‐Lobbying is 
not included with original signature and notarized. 

 Form 5 ‐ Affidavit of Availability is not included with original signature and 
notarized. 

 Form 6 – Affidavit of Contract Execution is not included with original signature 
and notarized. 

 Failure to provide a response to one or more of the Consideration Items. 

 Response failed to show the prime firm performing the plurality of the services. 

 Prime firm and/or subconsultants did not provide the number of projects 
required for an evaluation criteria item. 

 Exceeding the maximum number of page limitations in any of the sections 
designated. 

 Including projects that have not been completed within the specified time 
period. 

 Combining forms. 

 Failure to use the current City of Austin forms. 

 Failure  to  acknowledge  receipt  of  Addenda  on  Form  1  –  Prime  Firm  General 
Information. 

 Listing a subconsultant’s qualifications  in the body of the SOQ, yet failing to  list 
the subconsultant on the compliance plan. 

 
III.   Release of Information 
 
Under  Texas  law,  information  relating  to  this  Solicitation may  be  kept  confidential  until  a 
contract has been executed.   OWNER shall not release  information relative to this Solicitation 
during  the  proposal  evaluation  process  or  prior  to  contract  execution,  except  as  otherwise 
required by law. 
 
IV.  Award and Execution of Contract 

Contract Management Director shall submit recommendation for award to the City Council for 
those project awards requiring City Council action.  Contract will be signed by City Manager or 
his/her  designee  after  award  and  submission  of  required  documentation  by  consultant.  



  INSTRUCTIONS TO CONSULTANTS

 

 
REV. Date 05/22/14  INSTRUCTIONS TO CONSULTANTS  Page 8 of 9 

 
  

Contract will not be binding upon OWNER until it has been executed by both parties.  OWNER 
will process the Contract expeditiously.  However, OWNER will not be liable for any delays prior 
to the award or execution of Contract.  The consultant must adhere to the terms stated in Form 
6 – Affidavit of Contract Execution. 
 
Upon contract award, the selected consultant must submit either their existing or an updated 
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5‐4, § 5‐4‐2. 
If  the  company  does  not  submit  a  copy  of  their  personnel  policy  incorporating the  non‐
discrimination policy,  the  company will not be  in  compliance and will not  receive a  contract 
award. 
 
V.  Protest Procedures 

  
The OWNER’s Contract Management Director has the authority to settle or resolve any claim of 
an alleged deficiency or protest. The procedures for notifying the City of an alleged deficiency 
or  filing a protest are  listed below.  If you  fail  to comply with any of  these  requirements,  the 
Contract Management Director may dismiss your complaint or protest.  

Prior to Solicitation Due Date:  If you are a prospective Respondent and you become aware of 
the  facts  regarding  what  you  believe  is  a  deficiency  in  the  solicitation  process  before  the 
Solicitation is due, you must notify the City in writing, through the authorized contact person, of 
the alleged deficiency before that date, giving the City an opportunity to resolve the situation 
prior to the Solicitation Due Date.  

After Solicitation Due Date: If you submit a response to the City and you believe that there has 
been a deficiency in the solicitation process or the award, you have the opportunity to protest 
the solicitation process or the recommended award as follows:  

1. You must file written notice of your intent to protest within four (4) calendar days of the 
date that you know or should have known of the facts relating to the protest. If you do 
not file a written notice of intent within this time, you have waived all rights to protest 
the solicitation process or the award.  

2. You must  file your written protest within  fourteen  (14) calendar days of the date that 
you know or should have known of the facts relating to the protest unless you know of 
the facts before the Solicitation was due. If you know of the facts before that date, you 
must notify the City as stated above.  

3. You must  submit your protest  in writing,  through  the authorized  contact person, and 
must include the following information:  

a. your name, address, telephone, and fax number;  

b. the solicitation number and the CIP number, if applicable;  

c. a detailed statement of the  factual grounds  for the protest,  including copies of 
any relevant documents.  
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4. Your  protest must  be  concise  and  presented  logically  and  factually  to  help with  the 
City’s review.  

5. When the City receives a timely written protest, the Contract Management Director will 
determine  whether  the  grounds  for  your  protest  are  sufficient.  If  the  Contract 
Management  Director  decides  that  the  grounds  are  sufficient,  the  Contract 
Management Department will schedule a protest hearing, usually within five (5) working 
days.  If  the  Contract  Management  Director  determines  that  your  grounds  are 
insufficient, you will be notified of that decision in writing.  

6. The  protest  hearing  is  informal  and  is  not  subject  to  the  Open Meetings  Act.  The 
purpose  of  the  hearing  is  to  give  you  a  chance  to  present  your  case,  it  is  not  an 
adversarial proceeding. Those who may attend from the City are: representatives from 
the  department  that  requested  the  purchase,  the  Law  Department,  the  Contract 
Management  Department,  and  other  appropriate  City  staff.  You  may  bring  a 
representative  or  anyone  else  that  will  present  information  to  support  the  factual 
grounds for your protest with you to the hearing.  

7. A decision will usually be made within fifteen (15) calendar days after the hearing.  

8. The Contract Management Director will send you a copy of  the hearing decision after 
the appropriate City staff have reviewed the decision.  

9. When a protest  is filed, the City usually will not make an award until a decision on the 
protest  is made. However, the City will not delay an award  if the City Manager or the 
Contract Management Director determines that:  

a. The City urgently requires the supplies or services to be purchased, or  

b. Failure to make an award promptly will unduly delay delivery or performance.  

In  those  instances,  the  Contract Management Department will  notify  you  and make 
every effort to resolve your protest before the award.  

10. The  protest  or  notice  of  intent  and  the  protest  shall  be  submitted  in writing  to  the 
following address:  

 

P.O. Address for U.S. Mail:           Street Address for Hand Delivery/Courier Service:  

City of Austin               City of Austin 
ATTN: Director, Contract Management Dept.     ATTN: Director, Contract Management Dept. 
P.O. Box 1088                  105 W. Riverside Dr., Suite 205                    
Austin, Texas 78767‐0845           Austin, Texas 78704 
 
PHONE:  (512) 974‐7181 
 
END 
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PROJECT FOR: 
 
CITY OF AUSTIN, VARIOUS DEPARTMENTS THROUGH ITS CONTRACT MANAGEMENT 
DEPARTMENT 
 
PROJECT TITLE: 
 
2015 Landscape Architecture Rotation List 
 
OBJECTIVES OF THE PROJECT: 
 
The objective of this rotation  list  is to provide professional Landscape Architecture services to 
various  City  of  Austin  departments  in  order  to  accommodate,  in  a  timely  manner,  the 
development  of  Landscape  Architecture  projects.  The  complexities  and  intricacies  of  the 
planned projects  foresee the participation of  firms and organizations that exhibit and portray 
creative and sustainable design solutions while addressing  functional and departmental goals 
and objectives. The City anticipates contracting with up to four (4) firms for approximately two 
(2) years.  

 
BACKGROUND: 

 
There are multiple City departments with a need for Landscape Architecture services that may 
utilize this rotation list including the Parks and Recreation Department (PARD), Aviation, Public 
Works, Austin Transportation Department, and the Urban Design Division of the Planning and 
Development Review Department.   This  is the  first city‐wide rotation  list solely for Landscape 
Architecture services. Currently, the various City departments needing Landscape Architecture 
services  desiring  to  use  a  rotation  list  would  use  the  general  architecture  rotation  list  or 
another  relevant  rotation  list  for  the project.  The City  recognizes  the benefit  for  a  separate 
rotation  list  for  Landscape  Architecture  services  to  address  the  increasing  need  for  these 
services and to achieve the benefits of using a rotation  list  for  landscape architecture scoped 
projects. 

 
PARD has identified several projects that may be assigned under this rotation list in support of 
the  2012 Bond  initiative.  These  include  implementing  site  and playscape design projects  for 
Metropolitan,  District,  Neighborhood  and  Pocket  parks  throughout  the  city.  This work may 
involve  park  layout,  play  structure  design,  hardscape,  trails,  landscape,  irrigation  and  other 
support  facility  design.  Project  assignments may  include waterfront,  right‐of‐way,  trail,  and 
special  designated  park  sites.  Existing  conditions  at  some  of  PARD  playscape  sites  are 
deteriorated due to use and age of equipment, material and design. A majority of the playscape 
equipment  has  exceeded  serviceable  years  based  on manufacturer’s  recommendations  and 
exhibit worn, broken or missing play/structural elements.  Due to the age and extended use of 



  SCOPE OF SERVICES

 

Revision Date 02/20/14  SCOPE OF SERVICES  Page 2 of 5
 
 

the equipment  and  the design  and materials utilized,  these elements may not meet  current 
safety codes  for playscapes and  their unique  features.  In addition, the majority of playscapes 
and sites do not meet the current national, state or regional ADA requirements. In recognition 
of existing safety hazards and non‐inclusive site conditions exhibited by a majority of playscapes 
and playscape sites, PARD  is seeking creative, sustainable and energetic design solutions from 
professional Landscape Architects  in the redesign of various park and playscape sites to meet 
current Texas Health Safety Code No. 756.061 Subchapter E, ASTM F1487 and  the Consumer 
Product Safety Commission (CPSC) publication no. 325.   

 
The Public Works Department seeks to continue their  leading edge towards sustainability and 
environmental  stewardship  by  providing  innovation  in  design  of  public  rights  of way.  Public 
Works  projects  may  include  assisting  the  Austin  Transportation  Department  with  the 
implementation of the Complete Streets Policy that was adopted by Council Ordinance on June 
12,  2014.   Part  of  Complete  Streets  is  to  integrate  best  practice  “Green  Street”  Principles.  
These may include stormwater management strategies (e.g., rain gardens, bioretention swales, 
infiltration planters, etc.),  tree  canopy,  shade  structures,  landscaping, climate protection and 
resiliency,  urban  heat  island mitigation,  accessible  and  integrated  parks  and  natural  areas, 
urban  farms and  food  forests, wildlife sanctuaries, and other measures. Projects  in the public 
right‐of‐way and their landscape elements shall seek to advance sustainable management and 
conservation practices for water, energy, materials, wildlife and other resources, balanced with 
other goals. As part of Austin’s Bicycle and Urban Trails Plan,  the City has  identified multiple 
existing trails that are in need of reconstruction or redesign to accommodate current standards 
for  all  ages  and  abilities  active  transportation  network.    This  rotation  list may  be  used  for 
landscape architecture services to redesign and rehabilitate existing trails throughout the city. 
 
Services may  also  be  needed  for  site  and  landscape design on City‐owned property  such  as 
transitioning to a climate‐sensitive and drought tolerant  landscape. Projects assignments may 
be located on City‐owned property that is public or only privately‐accessed. 
 
ANTICIPATED SERVICES: 
 
Consultant services which may be required include: 
 

 Studies, Reports and Master Plans 

 Programming, schematic and design development phases 

 Site  Analysis  –  Site  inventory  and  analysis  including,  grading  and  drainage  and 
circulation studies that may  impact the size and  layout of the  improvements based on 
meeting national, regional and local accessibility code requirements 

 Design  Development  –  Site  development,  programming,  conceptual  drawings  and 
illustrations  for  the  purposes  of  expressing  design  intent  and  as  potential  graphic 
material and  research  for  stakeholder presentations\meetings  including City of Austin 
Boards  and  Commissions  as  deemed  necessary.  Develop  designs  that  promote 
“landscapes  that  reduce water demand,  filter and  reduce  stormwater  runoff, provide 
wildlife  habitat,  reduce  energy  consumption,  improve  air  quality,  improve  human 
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health, and increase outdoor recreation opportunities” (Sustainable Sites Initiative) and 
or as warranted by site\project 

 Construction Documents and Construction Phase Services – Development of grading and 
drainage,  construction  layout  including  hardscape,  irrigation,  and  planting  plans 
including  specifications. Some project  types may  require civil and or MEP engineering 
certifications. 

 Native  Landscaping  ‐  Selecting  proper  plant  material  and  drought‐tolerant  species 
including  Texas  natives  in  conjunction with  the  design  of water‐conserving  irrigation 
systems. 

 Public Facilitation – Conducting and/or participating  in public  information meetings  to 
gather information from various stakeholder groups relevant to each individual project. 
Not all projects will require this component and the requirement will be determined by 
each department. 

 
PROPOSED SCHEDULE: 
 

 Anticipated Council Date – February 12, 2015 

 Anticipated Contract Execution – April 2015 
 
COST ESTIMATE: 
 
The City of Austin anticipates executing professional  services agreements with up  to  four  (4) 
selected firms for a period of two (2) years or until the contracting authority is exhausted. The 
total  contracting authority  for  this  rotation  list  is $4,000,000.00. Compensation  for  individual 
project assignments will vary based on individual project assignments depending upon scope of 
services  required.  Funding will  come  from  the  individual  projects  for which  the  services  are 
provided. The City anticipates developing and executing a professional services agreement with 
each selected firm. 
 
MAJOR AND OTHER SCOPES OF WORK: 
 
Below  is a  list of the major scopes of work that the City has  identified for this project. *There 
must be representation for all major scopes of work  listed  in the prime firm’s statement of 
qualifications.  The  experience  of  the  firms  listed  to  perform  the Major  Scopes  of Work, 
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major 
Scopes of Work – Comparable Project Experience.  In addition,  the City has  identified Other 
Scopes  of Work  that MAY materialize  during  the  course  of  the  project.  The  City  does  not 
guarantee that the scopes listed under Other Scopes of Work will materialize on this contract. 
**The  services  listed  under Other  Scopes  of Work  are  only  to  be  provided  incident  to  the 
Major Scopes of Work and are not to be employed on a stand‐alone or separate basis. If the 
prime consultant intends to enter into a subconsulting agreement on a scope of work not listed 
below,  the prime consultant  is  required  to contact SMBR and request an updated availability 
list  if certified  firms  in each of  the scopes of work  for which  the prime consultant  intends  to 
utilize a subconsultant.  
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* Major Scopes of Work 
Landscape Architecture 
Urban Design 
Civil Engineering 
Compliance Consulting, ADA 
 
** Other Scopes of Work  
Surveying 
Architecture 
Mechanical, Electrical, and Plumbing  
Structural Engineering 
Environmental Engineering 
Irrigation Design 
Cost Estimating 
Permitting Services 
Arborist 
 
Notes:   
 
 Participation at the prime or subconsultant  level may create a conflict of interest and thus 

necessitate exclusion  from any contracts resulting from the work performed  in the design 
phase. 

 
 If the City determines that a conflict of  interest exists at the prime or subconsultant  level, 

the City reserves the right to replace/remove the prime or instruct the prime consultant to 
remove the subconsultant with the conflict of interest and to instruct the prime consultant 
to seek a post‐award change to the prime consultant’s compliance plan as described in City 
Code § 2‐9B‐23.  Such substitutions will be dealt with on a case‐by‐case basis and will be 
considered  for  approval  by  Small  and Minority  Business  Resources  (SMBR)  in  the  usual 
course of business.  The City’s decision  to  remove a prime or  subconsultant because of a 
conflict of interest shall be final. 

 

 A consultant performance evaluation will be performed on all professional services 

contracts.  This evaluation will be conducted at the end of each Preliminary, Design and 

Construction phase, or at assignment completion for those projects with no distinct phases 

(i.e., surveying, SUE services, etc.). 

 Please review the City of Austin’s Public Participation Principles  
    (http://austintexas.gov/page/public‐particpation‐principles) 
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CITY OF AUSTIN PUBLIC PARTICIPATION PRINCIPLES:  
 
Accountability and Transparency 
The City will  enable  the public  to participate  in decision‐making processes by providing  clear 
information on  the  issues,  the ways  to participate, and how  their participation contributes  to 
the decision. 

 
Fairness & Respect 
The  City  will  maintain  a  safe  environment  that  cultivates  and  supports  respectful  public 
engagement and will expect participants to do so in turn. 
 
Accessibility 
The  City  will  respect  and  encourage  participation  by  providing  ample  public  notice  of 
opportunities and resources and accommodations that enable all to participate. 

 
Predictability & Consistency 
The  City  will  prepare  the  public  to  participate  by  providing  meeting  agendas,  discussion 
guidelines, notes, and information on next steps.   

 
Creativity & Community Collaboration 
(Inclusivity and Diversity) 
The City will use innovative, proven, and customized engagement solutions that are appropriate 
to the needs of the projects and the participants. 
 
Stewards of Resources 
The City will balance its commitment to provide ample opportunities for public involvement with 
its commitment to delivering government services efficiently and using City resources wisely. 
 
 



 

EVALUATION CRITERIA  
ROTATION LIST SOLICITATIONS 
Solicitation Number: CLMP164 
Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

 
 
The following is a description of items to receive consideration in the evaluation of responses for 
providing professional landscape architecture services to the City of Austin.  Following each description 
are the evaluation points associated with the item.  TOTAL POSSIBLE POINTS EQUALS 100 (plus 15 
points for interviews, if conducted).  Wherever used, “prime firm” denotes a single firm or a joint 
venture responding as the prime consultant.  Wherever used, "page" refers to single-sided, single 
spaced, 10-point minimum font printed 8-1/2 x 11-inch pages.  The prime firm shall perform the largest 
share of the assignment (on an estimated percentage of total agreement basis).  Responses failing to 
show the prime firm performing the plurality of the services shall be rejected as non-responsive. 
 
Limitations on volume of requested information apply equally to single firms and joint ventures 
regardless of the number of firms partnering in the joint venture.  Responses with excess volume or 
which do not include information for the evaluation of all consideration items may not be thoroughly 
reviewed or may be rejected as non-responsive. 
 
All prime firms and subconsultants must be registered to do business with the Owner prior to contract 
award.  Prime firms are responsible for ensuring that their subconsultants are registered as vendors 
with the City of Austin.  You may register through the Owner’s on-line Vendor Registration system.  Log 
on to the link below and follow the directions: 
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm 
 
NOTES:  Firms and individuals who are proposed as staff on this RFQ, must adhere to the requirements 
of Subchapter A of the Texas Landscape Architecture Practice Act regarding the use of the term 
“Landscape Architect”.  The full text of the Texas Landscape Architecture Practice Act may be found at:  
http://www.statutes.legis.state.tx.us/Docs/OC/htm/OC.1052.htm 
 
Firms and individuals who are proposed as staff on this RFQ, must adhere to the requirements of 
Subchapter A of the Texas Architecture Practice Act regarding the use of the term “Architect”.  The full 
text of the Texas Architecture Practice Act may be found at:  
http://www.statutes.legis.state.tx.us/Docs/OC/word/OC.1051.doc 
 
Firms and individuals who are proposed as staff on this RFQ, must adhere to the requirements of 
Subchapter A of the Texas Professional Engineering Practice Act regarding the use of the term 
"Engineer".  The full text of the Texas Professional Engineering Act may be found at:  
http://www.engineers.texas.gov 
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CONSIDERATION ITEM 1  
MBE/WBE PROCUREMENT PROGRAM 
 
Were Goals achieved or did response indicate that a Good Faith Effort was made to achieve the 
Goals? 

 No - Response will not be evaluated. 
 Yes - Evaluation of the response will continue. 

 
Attach the following: 
 MBE/WBE Compliance Plan  
 Letters from subconsultants confirming contact/commitment to the project. 

 
 
CONSIDERATION ITEM 2  
TURNED IN ALL REQUIRED DOCUMENTS 
 
Did respondent turn in the requested documents as required by this Consideration Item and the 
forms and submittal requirements for all other consideration items?   

  
 No - Response will not be evaluated. 
 Yes - Evaluation of the response will continue. 

 
 Respondent must attach the following to Consideration Item 2: 

 Form 1 – Prime Firm General Information 
 Form 2 – Affidavit of Authentication 
 Form 3 - Prime Firm’s EEO Program and Title VI Assurances 
 Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying 
 Form 5 - Affidavit of Availability 
 Form 6 - Affidavit of Contract Execution  

 
NOTE:  Other forms and submittal documents required in the remaining 
consideration items should be attached to that respective consideration item.   

  
 
 
CONSIDERATION ITEM 3 
TEAM’S STRUCTURE 
10 Points Maximum 
  
City is interested in team's organizational structure. Identify project leadership, reporting 
responsibilities, how prime firm will interface with City's project manager, and how 
subconsultants will work within the team structure.  Describe the roles of the key individuals 
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proposed to work on this project.  
 
The proposed staff must include individual(s) with experience in sustainable design and 
capable of designing and managing the project during construction to provide a site that meets  
the minimum requirements of the Council Resolutions 20071129-045 & 20071129-046.  The 
City has established a process for implementation of sustainable principles in design and 
construction of buildings and site development projects.  The resolutions can be downloaded 
from the City’s website by accessing the following:   
20071129-045, Resolution  http://www.cityofaustin.org/edims/document.cfm?id=110795 
20071129-046, Resolution  http://www.cityofaustin.org/edims/document.cfm?id=110796 
 

 Provide an organizational chart and brief narrative.  The total number of pages  
should not exceed three (3) pages.  Indicate activities, responsibilities and key 
personnel on the organizational chart.  Response should align with team’s 
proposed MBE/WBE Compliance Plan provided in Consideration Item 1 above. 

 
 
CONSIDERATION ITEM 4  
 
EXPERIENCE OF PROJECT MANAGER AND PROJECT PRINCIPAL (past 10 Years) 
25 Points Maximum 
 
(Project Manager – 18 points; Project Principal – 7 points) 
City is interested in the experience of the Project Manager and Project Principal that 
demonstrates history and success with projects of similar programs, budgets, and/or clients as 
the project described in this solicitation.  Points will be awarded as indicated above.  Only one 
individual per job responsibility should be designated.  Project Manager and Project Principal 
must be employed by the prime firm and may be the same individual.  Project Manager must be 
licensed as a professional Landscape Architect in the State of Texas at the time of submittal. 
 
List five (5) projects meeting these criteria which have been completed in the past ten (10) years 
for each individual.  

 
 Complete Form 7 - Experience of Project Manager.  Please provide no more than 

one (1) page per project.   
 Complete Form 9 – Experience of Project Principal.  Please provide no more than 

one (1) page per project.   
 Attach a resume of no more than two (2) pages for each individual. 
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CONSIDERATION ITEM 5  
PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE (past 5 years) 
25 points maximum 
  
City is interested in the prime firm's history and success with projects of similar programs, 
budgets, and/or clients as the project described in this solicitation.  List three (3) projects 
meeting these criteria which have been completed in the past five years.  In addition, City may 
consider history of firm in complying with project programs, schedules, and budgets on previous 
City projects.   

 
 Provide a narrative not to exceed one (1) page.  Complete Form 10 and provide no 

more than one (1) page per project. 
 
City is interested in the prime firm's expertise in design of innovative park, open space 
and playscape amenities including but not limited to nature based and kinetic 
playground design. The City is also interested in the prime firm’s expertise in the 
innovative planning and urban design skills in projects within public right of way (ROW) 
including sustainable management of materials and other resources related to Complete 
Streets Policy. In addition, the City is also interested in innovative planning and design of 
Urban Trials incorporating alternative modes of transportation as part of Austin’s Bicycle 
and Urban Trails Plan. Please submit a representative sampling in two dimensional 
formats of designs completed by the prime firm in the past five years.  Please provide 
project name and basic information regarding location, date of construction, names of 
design team members, project scope, etc. for three projects. 

 
 Provide copies of drawings or photographs bound into the hard copy of the 

response and provided as a separate PDF file in the CD or flash drive.  Please do 
not send portfolios or original work as these items cannot be returned to you. 

 
 
CONSIDERATION ITEM 6 
MAJOR SCOPES OF WORK - COMPARABLE PROJECT EXPERIENCE (past 5 years) 
20 points maximum 
 
The City has identified Major Scopes of Work to be provided for this project, which are included 
in the Scope of Services.  Each scope of work can be accomplished through subcontracting other 
firms or utilizing the prime firm.  The City is interested in the history and success of the firm 
proposed to perform the scope of work (subconsultant or prime), with projects of similar 
programs, budgets, and/or clients as the areas identified.  List three (3) projects per Major 
Scope of Work meeting these criteria which have been completed in the past five years.  In 
addition, City may consider history of firms in complying with project programs, schedules, and 
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budgets based on previous City projects.  If more than one firm is listed for a particular Major 
Scope of Work, the City expects the work will be divided evenly among them. 

 
 Complete Form 11 for each Major Scope of Work listed in the Scope of Services.  

Provide no more than one page per opportunity.   All major subconsultants listed in 
this item must also be included in your MBE/WBE compliance plan.  

 
 
CONSIDERATION ITEM 7 
TEAM’S EXPERIENCE WITH AUSTIN ISSUES 
10 Points Maximum 
 
City is interested in team’s (including subconsultants) experience with Austin issues, as may be 
evidenced by work in the Austin area during the past five (5) years.  Briefly describe experience 
in the following areas and reference projects relating to that experience:  

 City of Austin site development and/or building permit requirements. 
 Austin area construction in the public right-of-way. 
 Austin area construction costs and practices. 
 Austin environmental community, conditions and constraints. 
 Public awareness and involvement in project development in the Austin area. 
 Community outreach involvement in project development in the Austin area. 

 
 Provide a brief narrative of no more than four (4) pages. 

 
 

CONSIDERATION ITEM 8 
CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM (past 5 years) 
10 Points Maximum 

 
The City will consider the history of the firm in complying with project programs, schedules, 
and budgets on previous City of Austin projects within the last five (5) years.  Firms with 
previous projects with the City of Austin and have had no issues will receive 10 points.  Points 
will be deducted if the City has had negative experience with the prime firm’s performance on 
City projects.  Deductions are based on Consultant Evaluations completed by Project Managers 
at the end of each phase of the project.  

 
Specific consideration items by phase may include: 
 Timely completion of projects and timeliness of performance per PSA and 

authorized amendments.  
 Timely, accurate, and complete payment applications and payments to 

subconsultants.  
 Deliverables met criteria established in contract / resolution of significant issues in 

 
Rev. Date 06/01/12 EVALUATION CRITERIA – ROTATION LIST Page 5 of 6 

  



  

 EVALUATION CRITERIA – ROTATION LIST 

 
writing. 

 Compliance with City ordinances on substitution/addition/deletion of 
subconsultants.    

 Compliance with Minority and Women-Owned Business Procurement Program. 
 Compliance with City standards, including regulatory compliance and permitting 

requirements. 
 Conformance to City budget/cost requirements. 

-  Preliminary, Design, and Bid/Award - estimates were within Fixed Construction    
   Budget. 
-  Construction - dollar value of change orders were <=5% of construction  
   contract amount. 

 Quality of work performed. 
 

Firms who have had no previous projects with the City of Austin will receive a score equal to 
the average of all Landscape Architecture firms in the data base with previous City projects. 
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MBE/WBE GOALS 
 

 

Annual/Project  

Participation Goals: 

 Annual/Project  

Participation Subgoals: 

MBE N/A %  African American 1.90 % 

WBE  % OR Hispanic 9.0 % 

    Asian/Native American 4.9 % 

    WBE 15.8 % 

 

 
OVERVIEW 

 
This document should be read in conjunction with the City of Austin’s Minority-owned and 
Women-owned Business Enterprise Procurement Program Ordinance for Professional Services 
(Chapter 2-9B of the Austin City Code) and the Small and Minority Business Resources 
Department (SMBR) Rules.  The definitions contained in Chapter 2-9B apply to this document.  
The City Code and Rules are amended from time to time and the Proposer is responsible for 
ensuring they have the most up to date version. The City Code and Rules are incorporated into 
this document by reference.  Copies of Chapter 2-9B and SMBR Rules may be obtained online at 
http://www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 
4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600. 
 
Firms or individuals submitting responses to this Request for Qualifications agree to abide by the City’s 
Minority-owned and Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.  
The City’s MBE/WBE Program is intended (1) to promote and encourage MBEs and WBEs to participate 
in business opportunities with the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to 
compete for work on City contracts; and (3) to encourage consultants to provide subconsultanting 
opportunities to certified MBEs and WBEs by soliciting such Firms for subconsulting opportunities.  The 
City of Austin and its consultants shall not discriminate on the basis of race, color, national origin, 
disability, or gender in the award and performance of contracts.   
 
The City encourages Proposers to achieve the MBE/WBE participation goals and subgoals for this 
contract.  However, Proposers may comply with the City Code and Rules without achieving the 
participation goals so long as they make and document Good Faith Efforts that would allow MBE and 
WBE participation per Section 2-9B-21 of the City Code and Section 9.1 of the Rules.  Proposers that do 
not meet the project’s goals and subgoals are subject to Good Faith Efforts review.  
 
Prior to the due date and time specified in the City’s solicitation documents, all Proposers (including those 
Firms certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if 
the project goals are not met, all appropriate documentation to demonstrate Good Faith Efforts to meet 
the project goals.  Any questions regarding preparation of the Compliance Plan should be directed to SMBR 
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at SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violation of the Anti-
Lobbying Ordinance. 
 
The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under 
Chapter 2-7, there is a “no-contact” period from the date the City issues a solicitation until the contract is 
executed.  During the “no-contact” period, a person responding to a City solicitation can speak only to the 
contract’s authorized contact person regarding their solicitation response.  Chapter 2-7 allows certain 
exceptions; for instance, a person responding to a City solicitation may speak to SMBR regarding this 
Compliance Plan.  See the full language of the City Code or solicitation documents for further details. 
 
If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due 
date specified in the solicitation documents, the bid will be deemed non-responsive and not be 
accepted for consideration.   
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COMPLIANCE PLAN INSTRUCTIONS 
(See Appendix A) 

 
SMBR may request written clarification of items listed on the Compliance Plan.  However, there will be no 
further opportunity for the Proposer to augment the MBE/WBE participation originally listed in the 
Compliance Plan or to demonstrate Good Faith Efforts that were not made prior to the submission of the 
Compliance Plan.  Changes to the Compliance Plan are permitted only after contract execution and only with 
prior written approval of SMBR. 
 
Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the 
Compliance Plan as indicated.  Compliance Plans not complying with the Compliance Plan 
Instructions shall be rejected as non-responsive.  Submissions not utilizing the forms provided 
with the solicitation may render the submission nonresponsive or noncompliant. 
 
Section I  Project Identification and Goals 

 
This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or 
subgoals.  The Proposer does not need to fill in any information under Section I. 

 
Section II Proposer Information 

 
The Proposer should complete this section with its information and sign in the space provided.  The 
portion of Section II marked as “Reserved for City of Austin SMBR Only” should be left blank. 

 
Section III Compliance Plan Summary 
 
This section is a list of proposed subconsulants the Proposer intends to utilize for potential scopes of work 
which may be awarded, as further described in this solicitation.  Proposers shall sign the Statement of 
Responsibility. Failure to sign in this section shall result in rejection of the Compliance Plan and 
the Proposer found non-responsive. Although the specific participation percentages cannot be 
determined at this time, the Proposer understands and agrees to meet the solicitation goals utilizing the 
firms listed on the Compliance Plan as projects materialize. If the Proposer indicates that they do not 
anticipate meeting the goals with certified MBE/WBE firms, then the Proposer shall submit 
documentation detailing their Good Faith Efforts to meet the established MBE/WBE goals.  The 
Compliance Plan will be reviewed and approved by the Small and Minority Business Resources 
Department.  
 
 
Section IV Disclosure of MBE and WBE Participation 

 
Please list all certified MBE/WBEs subconsultants, using the legal name under which they are registered to 
do business with the City of Austin that will be used in the performance of this contract if selected.   Do 
not include the value of work that the MBE/WBEs subconsultants will be subcontracting to second-level 
subconsultants.   
If additional scopes of work are identified in this section as available for subconsulting beyond 
those identified in the availability lists provided, Proposer must contact SMBR to request an 
availability list of certified Firms for those additional scopes of work.   
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By listing certified MBE and WBE Firms on the Compliance Plan, the Proposer indicates that both parties 
acknowledge they have reviewed and understand the potential scope of work and that the Firms are 
prepared to contract for that scope if the City awards the project to the Proposer.  A Letter of Intent (LOI) 
does not replace a binding contract between a prime consultant and a subconsultant. 
 
Before completing Section IV of the Compliance Plan, please read the following instructions regarding how 
to count MBE/WBE participation: 

 
(A)  Only the value of  the work to be actually performed by the MBE/WBE shall be counted toward 
the goals.  This includes: 

 
(1)  work performed by the MBE/WBE’s own forces;  
 
(2)  the cost of  supplies, materials, or equipment purchased, leased, or otherwise obtained by the 

MBE/WBE for the work of  the contract (except that supplies, materials, and equipment 
purchased or leased from the prime consultant or its affiliate may not be counted toward the 
goal); and 

 
(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  a contract, provided the fee is reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
(B)  When a Proposer purchases supplies, materials, or equipment from an MBE/WBE, the cost of  
those supplies, materials, or equipment shall be counted toward the goals as follows: 

 
(1) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer 

or Regular Dealer, 100 percent of  the payment for the supplies, materials, or equipment shall be 
counted toward the goals. 

 
(2) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a 

Manufacturer nor a Regular Dealer, the cost of  the materials and supplies themselves shall not 
be counted toward the goals.  However, fees or commissions charged for assistance in the 
procurement of  the materials and supplies, or fees or transportation charges for the delivery of  
materials or supplies required on a job site, may be counted toward the goals if  the payment of  
such fees is a customary industry practice and such fees are reasonable and not excessive as 
compared with fees customarily allowed for similar services.   

 
(C)  When an MBE/WBE subconsultant listed on the Compliance Plan subcontracts part of  the work of  
its contract to another Firm, the value of  that second-level subcontracted work may not be counted 
toward the goals based on the initial subconsultant’s MBE/WBE certification.  Please see Section VI 
for an explanation of  how to count the value of  second-level subconsultants’ work. 

(D)   A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified).  
On a single contract, the value of  the work performed by a dual certified subconsultant may not be 
counted toward both the MBE and the WBE goals.  The Proposer must decide whether to designate 
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the dual certified subconsultant as an MBE or a WBE in the Compliance Plan for the purpose of  meeting 
the goals set for that contract.  That designation may not be changed for the duration of  the contract. 
 
(E)  When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of  the 
contract value that is the result of  the distinct, clearly defined portion of  the work that the MBE/WBE 
performs with its own forces and for which it is at risk shall be counted towards the project goals.  For 
more specific information regarding requirements and evaluations of  certified MBE/WBE Joint 
Ventures, please see the City’s MBE/WBE Procurement Program Rules or contact SMBR’s 
Certification Division. 
 
(F) Only expenditures to an MBE/WBE consultant that is performing a Commercially Useful Function 
shall be counted toward the project goals.  If  SMBR makes an initial determination that an MBE/WBE 
is not performing a Commercially Useful Function given the type of  work involved and normal 
industry practices, the MBE/WBE may present evidence to rebut this presumption.  
 
(G)   To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date 
to submit the Compliance Plan as specified in the City’s solicitation documents.  A Firm that is certified as 
an MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm before the 
contract is completed.  Only the value of  the work performed by such a Firm while it is certified may 
be counted toward the project goals.    
 

Section V Disclosure of Non-Certified Subconsultants 
 

Please list all known non-certified subconsultants, using the legal name under which they are registered to 
do business with the City of Austin, to be used in the performance of this contract.  If Proposer will not 
use any non-certified Firms, please write “N/A” in the first box on this page.   
 
The scopes of work indicated in Section V will be considered subconsultanting opportunities for MBEs 
and WBEs, unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the 
requirements in the technical portion of the solicitation to perform the work involved.  If Proposer did not 
meet the project goals, Proposer must explain in the space provided why MBEs/WBEs were not used as 
subconsultants and submit documentation for the stated reason if applicable. If Proposer did meet 
the project goals, please indicate  “Goals Met” in the space provided. 
 
Section VI Disclosure of Second-Level Subconsultants 
 
Please complete this section if Proposer knows that one or more of Proposer’s subconsultants will 
subcontract part of the work of their contracts to second-level subconsultants.  In the last line of each 
entry box, please write the name of the first-level subconsultant that will be subcontracting work to the 
second-level subconsultant.  Identify second-level subconsultants by the legal name under which they will 
be registered to do business with the City. The first-level subconsultant should be listed in Section IV or 
Section V.  If Proposer is not aware of any second-level subconsultants, please write “N/A” in the first 
box on this page. 
 
As discussed in Section IV above, when an MBE/WBE subconsultant subcontracts part of the work of its 
contract to another Firm, the value of that second-level subconsutant work may not be counted toward the 
goals based on the initial subconsultant’s MBE/WBE certification.  The value of the second-level 
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subconsultant work may be counted toward the project goals only based on the second-level 
subconsultant’s own MBE/WBE certification, if any.  Work that an MBE/WBE subconsults to a non-
certified Firm does not count toward the goals. Work that an MBE/WBE subconsultant contracts to 
another certified Firm shall not be counted twice towards the goal.   
 
Section VII MBE/WBE Compliance Plan Check Sheet 
 
Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested. 
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GOOD FAITH EFFORTS INSTRUCTIONS 
(See Appendices B and D) 

 
The Proposer has a responsibility to make a portion of the work available to MBE/WBE subconsultants 
so as to facilitate meeting the goals or subgoals.  If the Proposer cannot achieve the goals or subgoals, 
documentation of the Proposer’s Good Faith Efforts to achieve the goals or subgoals must be submitted at 
the same time as the Compliance Plan.  The SMBR Director will review the documentation provided and 
determine if the Proposer made sufficient Good Faith Efforts.  That there may be some additional costs 
involved in soliciting and using MBEs and WBEs is not a sufficient reason for a Proposer’s failure to meet 
the goals and subgoals, as long as such costs are reasonable.  However, a Proposer is not required to accept 
a higher quote from a subconsultant in order to meet a goal or subgoal.   
 
Contacting Potential MBE/WBE Subconsultants 
 
The City has determined the scopes of work for this project and provided an Availability List of all the 
MBE and WBE firms certified to perform those scopes.  The Availability List is found at Appendix D and 
has two sections: Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the 
Significant Local Business Presence (SLBP) Area.  As part of Good Faith Efforts, Proposers must contact all 
the firms listed in the Vendors Within the SLBP Area section.  Please note that every firm on the Availability 
List – outside the SLBP – is City-certified as an MBE or WBE for purposes of meeting the project goals, 
and Proposers are encouraged to contact all the firms.  If a Proposer identifies an additional scope of work 
for this project not identified in the solicitation, the Proposer must request from SMBR an Availability List 
for that scope of work and contact all firms, if any, on such list.  The SMBR Director determines whether 
the Proposer has made sufficient Good Faith Efforts if goals or subgoals are not met. 
 
The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the 
performance of any Firm indicated on the availability list.   
 
The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing 
(NIGP) Commodity Code.  It includes all certified MBE/WBE vendors for the scopes of work identified 
by the City as being potentially applicable to this project.  However, the availability list is not a 
comprehensive identification of all areas of potential subconsulting opportunities.  If a Proposer identifies 
one or more work areas that are appropriate subconsulting opportunities that not included on the 
availability list, the Proposer shall contact SMBR to request the availability list for MBE and WBE Firms in 
those areas.  Requests for supplemental availability lists will be evaluated as a part of the Proposer’s Good 
Faith Efforts to meet the goals. 
 
If the Proposer believes any of the work areas on the availability list are not applicable to the project’s 
scope of work or if the Proposer believes that the lists are inaccurate, the Proposer shall notify the 
authorized contact person of the concern immediately and prior to submission of the response to the 
solicitation.  All Proposers will be notified in writing of any inaccuracy by addendum to the solicitation.  
Concerns about a particular MBE’s/WBE’s certification status may be addressed to SMBR at 
SMBRComplianceDocuments@austintexas.gov.  If the Proposer wants to use a certified subconsultant 
that does not appear on this list, Proposer may either request the certified subconsultant to furnish proof 
of certification and the specific work areas for which it has been certified or request such information from 
SMBR. 

 

mailto:SMBRComplianceDocuments@austintexas.gov
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Appendix B shows the format for collecting required information from the subconsultants on the Vendors 
Within SLBP Area availability list.  The information must be obtained at least seven (7) business days prior 
to the submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the 
same required information.  Attached to the Subconsultant Vendor List at Appendix D is a list containing 
the names and addresses of all these MBE/WBE Firms in alphabetical order.  This list is in label format 
and is designed to facilitate the printing of mailing labels.   
 
 
 
The following codes are used on the availability lists: 

 
GND A firm’s two-digit gender/ethnicity 

code (e.g., FA, MA, or FB) 
LCTN A firm’s two-digit location code (e.g., SL 

or TX) 
FA Female / Asian-American FN Female / Native American 
MA Male / Asian-American MN Male / Native American 
FB Female / African-American FW Female 
MB Male / African-American SL Significant Local Business Presence 

(SLBP) 
FH Female / Hispanic TX Outside SLBP 
MH Male/ Hispanic   
    
MBE A firm certified as a Minority-owned 

Business Enterprise 
WBE A firm certified as a Woman-owned 

Business Enterprise 
M/WB A firm certified as both a Minority-

owned & Woman-owned Business 
Enterprise 

W/MB A firm certified as both a Minority-
owned & Woman-owned Business 
Enterprise 

M/WDB A firm certified as a Minority-owned; 
Woman-owned; and Disadvantaged 
Business Enterprise 

W/MDB A firm certified as a Minority-owned; 
Woman-owned; and Disadvantaged 
Business Enterprise 

 
Good Faith Efforts Review 
 
If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation 
submitted with the Compliance Plan to ensure that the Proposer made Good Faith Efforts to meet the 
project goals or subgoals.  In determining whether the Proposer has made Good Faith Efforts, SMBR will 
consider, at a minimum, the Proposer’s efforts to do the following: 

 
(A) Solicit certified MBE/WBE subconsultants with a Significant Local Business Presence (SLBP) and 

request a response from those interested subconsultants who believe they have the capability to 
perform the work of the contract through at least two reasonable, available, and verifiable means.  
The Proposer must solicit this interest more than seven (7) business days prior to submission of the 
Compliance Plan to allow sufficient time for the MBEs or WBEs to respond.  (The date 
bids/proposals are due to the City should not be included in the seven day solicitation criteria.)   
The Proposer must state a specific and verifiable reason for not contacting each certified Firm with 
a significant local business presence. 
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(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and 
requirements of the contract, including addenda, in a timely manner, to assist them in responding 
and submitting a proposal. 

 
(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the 

Proposer.  An MBE/WBE that has submitted a bid to a Proposer but has not been contacted 
within five (5) business days of submission of the bid may contact SMBR to request a meeting with 
the Proposer.  Evidence of good faith negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subconsulting; and evidence as to 
why additional agreements could not be reached for MBEs/WBEs to perform the work.  Bid 
shopping is prohibited.  

 
(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate MBE/WBE participation, even 
when the Proposer might otherwise prefer to perform these work items with its own forces. 

 
(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via 

electronic/social media). 
 
(F) Use the services of available community organizations; minority persons/women consultants’ or 

groups in the applicable field for the type of work described in this solicitation; local, state, and 
federal minority persons/women business assistance offices; and other organizations as allowed on 
a case-by-case basis to provide assistance in the recruitment and placement of MBEs/WBEs. 

 
(G)  Seek guidance from SMBR on any questions regarding compliance with this section. 

 
The following factors may also be considered by SMBR in determining compliance through good faith 
efforts; however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive 
or exhaustive: 
 
(A) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the City or consultant. 
 
(B) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
In assessing minimum good faith efforts, SMBR may consider whether the Proposer sought assistance 
from SMBR on any questions related to compliance with this section.  In addition, SMBR may also 
consider the performance of other Proposers successfully meeting the goals.  
 

The ability or desire of a Proposer to perform the work of a contract with its own organization does not 
relieve the Proposer of the responsibility to make Good Faith Efforts.   
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Proposers may reject MBE/WBEs as unqualified only following thorough investigation of their 
capabilities.  The MBE/WBE’s membership or lack of membership in specific groups, organizations, or 
associations, and political or social affiliations (for example union or non-union employee status), are not 
legitimate causes for the rejection or non-solicitation of bids/proposals in the Proposer’s efforts to meet 
the project goals or subgoals. 

 

 
At a minimum, the following should be submitted to support Good Faith Effort documentation 
(documentation is not limited to this list): 

 Fax logs, emails, and/or copies of documents sent to firms within the SLBP area. 

 Copies of written correspondence to certified firms (include names, addresses, and other 
identifying information). 

 Phone logs with responses (Phone contacts, alone, will not be sufficient.). 

 Lists and copies of letters sent by mail, hand delivered, or e-mailed. 

 Breakdown of negotiations made with certified firms.  

 Copies of advertisements with local newspapers, trade associations, Chambers of Commerce 
and/or any other public media. 

 Other communications regarding contacts with trade associations and Chambers of 
Commerce. 

 
The following additional Good Faith Efforts factors may also be considered 

 

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as 
required by City or Consultant). 

 Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, 
materials, or services. 

 Copies of all proposals received in response to Proposer contacting other Firms. 
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POST-AWARD INSTRUCTIONS 
(See Appendix C) 

 
Confirmation Letters 
 
All Proposers are required to include copies of the confirmation letters received from subconsultants, 
confirming the Subconsultants’ willingness to provide services should the contract be awarded. 
 
Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of 
subconsultants are permitted only after contract execution and only with prior written approval of SMBR.  
Request for changes to the Compliance Plan must be submitted on the Request for Change of Compliance Plan 
Form for all levels of subconsulting and must be approved by the SMBR Director prior to adding, deleting, 
changing or substituting any subconsultant .   
 
Post-Award Monitoring 
 
The City will monitor post-award compliance information regarding the use of certified MBE/WBE 
Firm(s) listed on the Compliance Plan.  The Consultant will be required to submit post award reports 
detailing the utilization of all subconsultants.  The reports and other information regarding post-award 
compliance will be discussed with the successful Proposer.  The following information on Payment 
Verification, Change Order/Contract Amendments, and Progressive Sanctions provides an overview of 
some of the post-award monitoring process. 
 

 Payment Verification 
 
Proposers are advised that the contract resulting from this solicitation includes a subconsultant payments 
clause.  This clause requires all subconsultants to be paid within ten (10) calendar days from the date that 
the Consultant has been paid by the City for invoices submitted by subconsultants.   
 
The Consultant shall submit a Subconsultant/Supplier Awards and Expenditures Report to the project manager 
and/or contract administrator at the time specified by the managing department.  The report shall be in the 
format required by the City and shall include all awards and payments to subconsultants for goods and 
services provided under the contract during the previous month.  This report may be used by the City to 
verify utilization of and payment to MBEs and WBEs.   
 
The Consultant and/or any subconsultant whose subcontracts are being counted toward the MBE/WBE 
requirements shall allow the City access to records relating to the contract, including but not limited to, 
subcontracts, payroll records, tax information, and accounting records, for the purpose of determining 
whether the MBEs/WBEs are performing the scheduled subcontract work. 
 
In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subconsultant shall 
not be counted until the amount being counted toward the goal has been paid. 
 

 Change Order/Contract Amendments 
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The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades 
originally required to accomplish the project.  The Consultant is required to make Good Faith Efforts to 
obtain MBE/WBE participation for additional scopes of work.  
 
Change orders that do not alter the type of trades originally required to accomplish the project may be 
undertaken using the subconsultants already under contract to the Consultant.  Project managers will have 
automatic SMBR approval to authorize any change order that increases the contract amount for an 
existing certified subconsultant and is within the existing scope being performed by that subconsultant. 
 

 Progressive Sanctions 
 
The successful Proposer’s Compliance Plan will be incorporated into the resulting contract with the City and 
shall be considered part of the consultant’s performance requirements.  Progressive sanctions may be 
imposed for failure to comply with Chapter 2-9B of the City Code, including: 

o Providing false or misleading information in Good Faith Efforts documentation, post award 
compliance, or other Program operations; 

o Substituting Subconsultants without first receiving approval for such substitutions, which 
may include the addition of an unapproved Subconsultant and failure to use a Subconsultant 
listed in the approved Compliance Plan; and 

o Failure to comply with the approved Compliance Plan without an approved Request for 
Change, an approved Change Order, or other approved change to the Contract. 

 
Please refer to Section 2-9B-25 of the City Code and SMBR Rule 11.5 for additional information. 
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Appendix A 
RFQ – MBE/WBE COMPLIANCE PLAN 

All sections (I-VII) must be completed and submitted  
prior to the due date in the solicitation documents 

 

Section I — Project Identification and Goals 
 

Project Name 2015 Landscape Architecture Rotation List 

Solicitation Number RFQS 6100 CLMP164 

 

 Project Goals or Subgoals 

MBE N/A 

African American 1.90 % 

Hispanic  9.0 % 

Native/Asian American 4.9 % 

WBE 15.80 % 

 

Section II — Prime Company Information 
 

Name of Company  

Address  

City, State Zip  

Phone  

Fax  

Name of Contact Person  

Is prime company City 
certified? 

Yes   No    MBE   WBE   MBE/WBE Joint Venture  

 

I certify that the information included in this Compliance Plan is true and complete 
to the best of my knowledge and belief.  I further understand and agree that this 
Compliance Plan shall become a part of my contract with the City of Austin. 
 

__________________________________________ 
Name and Title of Authorized Representative 

 

__________________________________________  _____________________ 
Signature        Date 

 
 

For SMBR Use Only: 

I have reviewed this Compliance Plan and found that the Proposer HAS  or HAS NOT  complied as per the City Code Chapter 2-9B. 
 
Reviewing Counselor                                                                                                                                 Date 
 
Director/Assistant Director                                                                                                                       Date 
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Appendix A 

Section III — Compliance Plan Summary 

STATEMENT OF RESPONSIBILITY 

Initial one of the following Statement of Responsibility options below as applicable. 

A.  Goals Met 

____  I understand that I am responding to a Professional Services Rotation List Request for Qualification 
(RFQ).  I understand and represent I have filled out this Compliance Plan in accordance with applicable 
City Code and Program Rule requirements, and must comply with the MBE/WBE Program in order to be 
considered for selection for this solicitation.  If chosen for this Solicitation, compliance with the City’s 
MBE/WBE Procurement Program ordinances and rules is required. I agree to meet the solicitation goals 
specified in the chart below utilizing the firms listed on the Compliance Plan as scopes of work are 
assigned. 

 

 

 

 

 

  

B.  Good Faith Efforts 

____  I understand that I am responding to a Professional Services Rotation List Request for Qualification 
(RFQ).  I do not anticipate meeting the goals with certified MBE/WBE firms, therefore I am submitting 
Good Faith Efforts documentation demonstrating my efforts to meet the established MBE/WBE goals.  I 
understand and represent I have filled out this Compliance Plan in accordance with applicable City Code 
and Program Rule requirements, and must comply with the MBE/WBE Program in order to be 
considered for selection for this solicitation.  If chosen for this Solicitation, compliance with the City’s 
MBE/WBE Procurement Program ordinances and rules is required.  I understand that as scopes of work 
are assigned I will have to continue to comply with Good Faith Efforts and/or if I identify additional 
scopes of work or subconsulting opportunities. 

This signed Statement of Responsibility is my commitment to the requirements of the 
MBE/WBE Procurement Program which are a part of my contract with the City of Austin. 

Name and Title of Authorized Representative (Print or Type)_________________________ 

 

Signature ___________________  Date ___________________  

 

 

Subgoals: Proposed Participation 

African American  

Hispanic  

Native/Asian American  

MBE  

WBE  
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 Appendix A 

Section IV — Disclosure of MBE and WBE Participation 
Duplicate As Needed 

 
Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Do not list the percentages for subconsultant participation.   

 Fill in names of MBE/WBE Certified Firms as registered with the City of Austin. 

 Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on 
the original availability list.     
 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  
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Appendix A 
Section V — Disclosure of Non-Certified Subconsultants 

Duplicate As Needed 
 
Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of Non-Certified Subconsultants as registered with the City of Austin. 

 
Are Goals Met?  ___Yes     ___No  (If no, state reason(s) and attach documentation) 

 
Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

Reason MBE/WBE not used  
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

Reason MBE/WBE not used  
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

Reason MBE/WBE not used  
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

Reason MBE/WBE not used  
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Appendix A 
Section VI Disclosure of Second-Level Subconsultants  

Duplicate as Needed 
 

Note: 

 Fill in all the blanks. 

       
 Compliance plans not complying with these requirements shall be rejected as non-responsive.  
 Fill in names of Second-Level Subconsultants as registered with the City of Austin. 

 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

First-Level Subconsultant  
 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

First-Level Subconsultant  
 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

First-Level Subconsultant  
 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Commodity codes/describe services  

First-Level Subconsultant  
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Appendix A 

SECTION VII — MBE/WBE COMPLIANCE PLAN CHECK LIST 

 
The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation 
documents.  If the goals or subgoals were not achieved, Good Faith Efforts documentation must be 
submitted with the MBE/WBE Compliance Plan.  All questions in Section VIII MUST be completed and 
submitted with the Compliance Plan if goals or subgoals are not met. 
 

1. Were written notices sent to all MBE/WBEs from the Significant Local Business Presence (SLBP) 
availability list at least seven (7) business days prior to the submission of this Compliance Plan? 

Yes   No  

 

2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability list at least 
seven (7) business days prior to the submission of this Compliance Plan? Please list the two methods 
used to contact MBE/WBEs. (i.e. fax, email, mail, and/or phone)   

Yes   No  

 List Methods:             

3. Were steps taken to follow up with interested MBE/WBEs?       Yes         No  

 

4. Were advertisements placed with a local publication? (i.e. newspaper, minority or women 
organizations, or electronic/social media)? 

Yes   No  

 

5. Were written notices sent to Minority or Women organizations?      Yes  No  

 

6. Were additional elements of work identified to achieve the goals or subgoals?     

Yes   No  

If yes, please explain: _________________________________________________________ 

__________________________________________________________________________ 
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Appendix A 

SECTION VIII — MBE/WBE COMPLIANCE PLAN CHECK LIST CONTINUED…. 

 

7. Was SMBR contacted for assistance?  Yes  No  

If yes, complete following: 

Contact Person:              

Date of Contact:            

Summary of Request:           

 

8. Were Minority or Women organizations contacted for assistance?  Yes  No  

If yes, complete following: 

Organization(s):              

Date of Contact:            

Summary of Request:           

 

9. Is the following documentation attached to support good faith effort requirements to achieve goals 
or subgoals?  (Documentation is not limited to this list.) 

Yes   No   Copy of written solicitation sent to MBE/WBEs in SLBP area. 

Yes   No   Two separate methods of notices sent to MBE/WBEs in SLBP area (fax 
transmittals, emails, and/or phone log). 

Yes   No  Copy of advertisements. 

Yes   No   Copy of notices sent to Minority and Women organizations. 

Yes   No  Documentation that demonstrates efforts made to reach agreements with the 
MBE/WBEs who responded to Proposer’s written notice?  (i.e. copy of bids/proposals, 
spreadsheet breakdown of MBE/WBEs considered follow-up emails/phone logs and/or 
correspondence between Bidder and interested MBE/WBEs).  
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Appendix B 

 
LETTER TO POTENTIAL SUBCONSULTANTS 

 
____________________________________ is soliciting Minority and Women-Owned Business 
Enterprise participation for the following City of Austin project.  Solicitation documents are available at 
our office or at One Texas Center, 505 Barton Springs Road, 10th Floor, Suite 1045. 
 
Name of Project:        

Project/Solicitation Number:        

Location of Pre-Proposal Conference (if any):     

Response Due Date and Time:    

 
This Project Includes the Following Scopes of Work: 
 

  

  

  

  

  

  

  

  

  

  

  

  

 

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant 
terms and conditions of the contract. 
 
Please contact: ________________________ at ___________________ or ______________________ 
   (Name)    (Telephone)   (Fax) 
 
All Responses MUST be received by: _____________________________________________________ 
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Appendix C 
 

CONFIRMATION LETTER 
 

(printed on Subconsultant letterhead) 
 
 
Date 
 
 
Contact Name 
Business Name 
Street Address 
City, State  Zip 
 
Re: Solicitation # _____ 
 
Dear (Contact Name): 
 
This letter is to confirm that (insert Subconsultant name here) is pleased to provide (insert Prime 
Consultant name here) (insert service here) for the above-referenced project. This confirmation letter is for 
a rotation list professional service solicitation.  I understand that the scope(s) of work in the described 
solicitation is based on assignments from the City and may or may not result in actual work to my firm.  
 
We look forward to working with you and the City of Austin should your team be awarded the project. 
 
Sincerely, 
 
(insert signature) 
 
Contact Name 
Title 
Business Name 

 



Vendors Within the SLBP Area
 
90656  Landscape Architecture

 

COL7073755
AAN GARRET-COLEMAN &
ASSOCIATES INC
9890 Silver Mountain Dr
Austin Tx 78737

512-476-2090
512-476-2099
aan@colemanandassoc.com

WDB F/Caucasian SL

 
ASA8322718
ASAKURA ROBINSON COMPANY L L C
1911 Rio Grande
Austin Tx 78705

512-351-9601
832-201-7198
margaret@asakurarobinson.com

MDB M/Asian AU

 
VC0000101891
CAROLYN KELLEY
2905 Oak Crest Ave
Austin Tx 78704

512-445-0431
512-857-1342
CAROLYN@CKLA.NET

WDB F/Caucasian AU

 
COD8314790
CO' DESIGN
1200 Yaupon Valley Rd
Austin Tx 78746-4331

512-423-1298
512-328-5231 WDB F/Caucasian AU

 
VS0000020827
Coleman TBG Partners, LLC
9890 Silver Mountain Dr.
Austin Tx 78737

5124762090
5124762099
lauren@colemanandassoc.com

WDB F/Caucasian SL

 

ELE7135270
ELEANOR H MCKINNEY LANDSCAPE
Architect Inc
2007 Kinney Ave
Austin Tx 78704-4007

512-445-5202
512-445-3432
ehmla@swbell.net

WB F/Caucasian AU

 
GAR7082030
GARCIA DESIGN INC
11500 Metric Blvd Bldg M-1 Ste 150
Austin Tx 78758

512-892-0353
512-821-2085
RGARCIA@GARCIADESIGNINC.NET

MDB M/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
VS0000017158
JOAN S HYDE
3100 Harris Blvd
Austin Tx 78703

512-850-9075
512-474-2355
ResourceDesign@earthlink.net

WB F/Caucasian AU

 
PAT7048530
KNUDSON LP
6705 Hwy 290 W Ste 502 #222
Austin Tx 78735

713-463-8200
713-463-8011
ddooley@knudsonservices.com

WDB F/Caucasian AU

VC0000101572

Printed on 10/16/2014  8:40AM Page 1 of 51

City of Austin
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VC0000101572
MCCANN ADAMS STUDIO
515 Congress Ave, Ste 1600
Austin Tx 78701

512-732-0001
512-732-0004
JANAM@MCCANNADAMSSTUDIO.COM

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

V00000904523
Nassri-Warren Group Architects, Inc.
2313 Lake Austin Ave.
Suite 209
Austin Tx 78703

512-481-1700
5124811700
agarza@twgarch.com

MWB F/Hispanic AU

 
V00000901680
Pharis Design
2525 South Lamar #4
Austin Tx 78704

512-853-9682

moyara@pharisdesign.net
MWDB F/Hispanic AU

 
VS0000009836
STACIE ELLEN ENGELING
1214 W 6th St, Ste 208
Austin Tx 78703

512-484-1105

stacie@hush.com
WB F/Caucasian AU

 
VC0000103455
STUDIO BALCONES LLC
702 San Antonio Street
Austin Tx 78701

512-383-8815

jennifer@studiobalcones.com
WB F/Caucasian AU

 
THI8305569
THIRD LAND INC
P.O. Box 162137
Austin Tx 78716-

512-306-8885
512-732-0853
EFRANKE@THIRDLAND.COM

WDB F/Caucasian AU

 
VS0000003173
VERDI LAND PLANNING LLC
4413 Nixon Ln. Unit D
Austin Tx 78725

512-419-0883
5124190018
info@verdiaustin.com

WDB F/Caucasian AU

 
90779  Surveying Services (Not Aerial or Research)

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 

CHA7128190
CHAPARRAL PROFESSIONAL LAND
SURVEYING INC
3500 Mccall Lane
Austin Tx 78744

512-443-1724
512-389-0943
sharon@chapsurvey.com

WDB F/Caucasian AU

AUS7040915
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AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 

VS0000036360
INDUSTRIAL LAMINATES
CORPORATION
Po Box 6070
Austin Tx 78762

5124767568
5124749038
kwimbish@ilcor.com

WDB F/Caucasian AU

 
V00000923526
INLAND GEODETICS LLC
1504 Chisholm Trail Rd Ste 103
Round Rock Tx 78681

5122381200
5122381251
brenda@inland-geo.com

WDB F/Caucasian SL

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 
WAT8308391
LANDESIGN SERVICES INC
1220 Mcneil Road, Suite 200
Round Rock Tx 78681

512-238-7901
512-238-7902
s.beavers@lndsgn.com

MWDB F/Native American SL

 
LAN7050345
LANDMARK SURVEYING L P
2205 E. 5th Street
Austin Tx 78702

512-328-7411 104
512-328-7413
dana@landmarksurveying.com

WDB F/Caucasian AU

 
MAC2981000
MACIAS & ASSOCIATES LP
5410 S 1st St
Austin Tx 78745-3040

512-442-7875
512-442-7876
gino.macias@macsurv.com

MDB F/Hispanic AU

 

MCG3115750
MCGRAY & MCGRAY LAND
SURVEYORS INC
3301 Hancock Dr Ste 6
Austin Tx 78731-5441

512-451-8591
512-451-8791
mcgray@mcgray.com

WDB F/Caucasian AU

MAR3044500
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MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
URB4919250
URBAN DESIGN GROUP
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

512-347-0040
512-347-1311
ltoups@udg.com

WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@VICKREYNET.COM

WDB F/Caucasian AU

 
WAL8312258
WALKER TEXAS SURVEYORS INC
Po Box 324
Cedar Park Tx 78630-0324

512-259-3361

walkertxsurvey@earthlink.net
WDB F/Caucasian SL

 
ZAM8305129
ZAMORA LLC
1435 S Loop 4
Buda Tx 78610

512-295-6201 26
512-295-6091
GRZAMORA@ZWA-TEXAS.COM

MDB M/Hispanic SL

 
91815  Architectural Consulting

 
ALT8322417
ALTURA SOLUTIONS L P
818 Morrow Street
Austin Tx 78757

512-410-7059

jel@alturasolutionslp.com
MDB M/Hispanic AU

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 
ARC7068555
AUSTIN ARCHITECTURE PLUS INC
1907 N Lamar Blvd Ste 260
Austin Tx 78705-4900

512-478-0970
512-478-0920
info@austinarchplus.com

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
VC0000102050
BENZ RESOURCE GROUP INC
1101-B E 6th St
Austin Tx 78702

512-220-9542
512-220-9543
BENZ@BENZRESOURCEGROUP.COM

WDB F/Caucasian AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU
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BOM0739250
BOMMARITO GROUP INC (THE)
1512 W. 35th St. Cutoff, #300
Austin Tx 78731-6316

512-480-8898
512-480-9451
MARLA@BOMMARITOGROUP.COM

WB F/Caucasian AU

 
CAR8304844
CARTER DESIGN ASSOC INC
817 W 11th St
Austin Tx 78701-2009

512-476-1812
512-476-1819
CDA@CARTERDESIGN.NET

MWDB F/African American AU

 
V00000900854
Catherine M Sckerl
3702 Hollywood Avenue
Austin Tx 78722

512-784-5935

catherine@studioespero.com
WDB F/Caucasian AU

 
V00000909343
CloudForest Software LLC
1616 Broadmoor Dr.
Austin Tx 78723

512-619-0983

aide@cloudforestsoftware.com
WB F/Caucasian AU

 

RAP7016655
DICKENSHEETS DESIGN
ASSOCIATES LLC
12335 Hymeadow Dr Ste 200
Austin Tx 78750-1816

512-331-8977
512-331-8947
ruthann@dickensheets.com

WB F/Caucasian AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

 
ELI7156085
ELIZABETH SALAIZ ARCHITECT INC
2305 Rundell Pl
Austin Tx 78704-3027

512-761-4546

esarch@sbcglobal.net
MWB F/Hispanic AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 

FAC8301027
FACILITIES RESOURCE INC
9737 Great Hills Trail
Suite 305
Austin Tx 78759

512-371-1232
512-371-9155
dross@fri-texas.com

WDB F/Caucasian AU

 
FOS7156650
FOSTER CM GROUP INC
111 Congress Ave 4th Fl
Austin Tx 78701-4050

210-804-1004
210-828-5484
alindsey@fostercmgroup.com

MDB M/African American AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

VS0000027746
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VS0000027746
Jacqui Dodson AIA Architecture and
Interior Design Inc
2105 Arpdale St
Austin Tx 78704

512-699-9708

jacqui@jdaistudio.com
WB F/Caucasian AU

 
PAT7048530
KNUDSON LP
6705 Hwy 290 W Ste 502 #222
Austin Tx 78735

713-463-8200
713-463-8011
ddooley@knudsonservices.com

WDB F/Caucasian AU

 
VS0000011600
Karen A McGraw
4315 Ave C
Austin Tx 78751

512 459-2261
512-452-4139
mcgrawka@earthlink.net

WB F/Caucasian AU

 
VS0000019796
Kathleen Zarsky
9524 Circle Drive
Austin Tx 78736

512-466-6895

kathy@holoscollaborative.com
WB F/Caucasian AU

 
LAU4267500
LAURIE SMITH DESIGN ASSOC
903 W 30-1/2 St
Austin Tx 78705

512-383-1090
512-383-1578
laurie@lauriesmithdesign.com

WB F/Caucasian AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
LIM7079715
LIMBACHER & GODFREY INC
2124 E 6th St Unit 102
Austin Tx 78702

512-450-1518
512-320-1916
info@limbacher-godfrey.com

WB F/Caucasian AU

 
VC0000101572
MCCANN ADAMS STUDIO
515 Congress Ave, Ste 1600
Austin Tx 78701

512-732-0001
512-732-0004
JANAM@MCCANNADAMSSTUDIO.COM

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VIL5001500
NEGRETE & KOLAR ARCHITECTS
LLP
11720 North Ih35
Austin Tx 78753

512-474-6526
512-474-6761
dnegrete@nekoarch.com

MDB M/Hispanic AU

 

VS0000036953
OFFICE FOR LOCAL
ARCHITECTURE LLC
4105 Ave G Apt B
Austin Tx 78751

512-786-1101

contact@ola-austin.com
WB F/Caucasian AU
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V00000901680
Pharis Design
2525 South Lamar #4
Austin Tx 78704

512-853-9682

moyara@pharisdesign.net
MWDB F/Hispanic AU

 
SIT4249250
SITE SPECIFICS INC
700 N Lamar Blvd Ste 200a
Austin Tx 78703-5430

512-472-5252
512-472-2224
specificsites@aol.com

WDB F/Caucasian AU

 
VC0000103455
STUDIO BALCONES LLC
702 San Antonio Street
Austin Tx 78701

512-383-8815

jennifer@studiobalcones.com
WB F/Caucasian AU

 
VC0000102925
SUSAN H WELKER
4911 Rollingwood Dr
Austin Tx 78746

512-329-5998
512-329-5998
SWELKER@HARRISWELKERARCHITECTS.COM

WDB F/Caucasian AU

 
V00000913709
Studio D Consulting+Design, LLC
Po Box 340183
Lakeway Tx 78734

512-970-6180
5122849651
deb@studiodconsulting.com

WB F/Caucasian AU

 
TEC8316580
TECHPEOPLE.US INC
1508 Dessau Ridge Lane Ste 703
Austin Tx 78754

512-989-5959 200
5126174163
raul.gonzales@techpeople.us

MDB M/Asian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

LAU8315738
THE LAUCK GROUP INC
106 East 6th Street
Suite 700
Austin Tx 78701

512-479-0337
512-479-7833
mary.bledsoe@lauckgroup.com

WB F/Caucasian AU

 
THI8305569
THIRD LAND INC
P.O. Box 162137
Austin Tx 78716-

512-306-8885
512-732-0853
EFRANKE@THIRDLAND.COM

WDB F/Caucasian AU

 

VS0000029419
VEALENZUELA PRESERVATION
STUDIO LLC
4401 Hoffman Drive
Austin Tx 78749

512-291-8108
5122918108
beth@v-preservationstudio.com

WDB F/Caucasian AU

 
VS0000003173
VERDI LAND PLANNING LLC
4413 Nixon Ln. Unit D
Austin Tx 78725

512-419-0883
5124190018
info@verdiaustin.com

WDB F/Caucasian AU
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91825  COMPLIANCE CONSULTING,AMERICAN DISABILITY AC (ADA)

 
ALT8322417
ALTURA SOLUTIONS L P
818 Morrow Street
Austin Tx 78757

512-410-7059

jel@alturasolutionslp.com
MDB M/Hispanic AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

 
VS0000026197
EQ CONSULTANTS GROUP
12329 Double Tree Lane
Austin Tx 78750

512-827-8468

elizabeth.quintanilla@gmail.com
MWDB F/Hispanic AU

 
VC0000102940
GARCIA J CONTRACTORS INC
10005 Fm 1625
Austin Tx 78747

512-965-4274

JGARCIA7627@AUSTIN.RR.COM
MDB M/Hispanic AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 

HIR8309936
HIRE TECHNOLOGIES INC
7000 N. Mopac Expressway
Suite 200
Austin Tx 78731

512-342-0055
8665338858
karen@hirepros.com

WDB F/Caucasian AU

 
IHS8315176
IHS DESIGN STUDIO
3005 S Lamar Blvd #D109 Pmb314
Austin Tx 78704-9995

512-589-5844

LESMARRERO@AUSTIN.RR.COM
MWB F/African American AU

 
CAS7072670
JAIME BEAMAN AIA INC
3821 Juniper Trace, Suite 104
Austin Tx 78738-

512-458-5700
512-458-5755
JBEAMAN@CASABELLA-ARCHITECTS.COM

MDB M/Hispanic SL

 
V00000917073
NICOLE FRANCOIS
1008 Sundance Ridge
Dripping Springs Tx 78620

512-965-8887

nfranconsulting@gmail.com
WDB F/Caucasian SL

 
TEC8316580
TECHPEOPLE.US INC
1508 Dessau Ridge Lane Ste 703
Austin Tx 78754

512-989-5959 200
5126174163
raul.gonzales@techpeople.us

MDB M/Asian AU

ZCO8303572
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ZCO8303572
ZCORE BUSINESS SOLUTIONS INC
810 Hester'S Crossing Road
Suite 206
Round Rock Tx 78681

512-238-8222
512-238-8312
accounting@zcorebusiness.com

MWB F/Asian SL

 
91892  Urban Planning Consulting

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
ALT8322417
ALTURA SOLUTIONS L P
818 Morrow Street
Austin Tx 78757

512-410-7059

jel@alturasolutionslp.com
MDB M/Hispanic AU

 
VC0000102169
AMELIA C SONDGEROTH
2638 Barton Hills Dr
Austin Tx 78704

512-441-9727

AMELIASONDGEROTH@YAHOO.COM
MWB F/Hispanic AU

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 

ASA8322718
ASAKURA ROBINSON COMPANY L
L C
1911 Rio Grande
Austin Tx 78705

512-351-9601
832-201-7198
margaret@asakurarobinson.com

MDB M/Asian AU

 
ARC7068555
AUSTIN ARCHITECTURE PLUS INC
1907 N Lamar Blvd Ste 260
Austin Tx 78705-4900

512-478-0970
512-478-0920
info@austinarchplus.com

WDB F/Caucasian AU

 
VS0000029061
B+V Design, LLC
208 W. 4th St., 3a
Austin Tx 78701

512-293-6290
5124741988
stephi@b-vdesign.com

WB F/Caucasian AU

 
VC0000102050
BENZ RESOURCE GROUP INC
1101-B E 6th St
Austin Tx 78702

512-220-9542
512-220-9543
BENZ@BENZRESOURCEGROUP.COM

WDB F/Caucasian AU

VC0000101891
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VC0000101891
CAROLYN KELLEY
2905 Oak Crest Ave
Austin Tx 78704

512-445-0431
512-857-1342
CAROLYN@CKLA.NET

WDB F/Caucasian AU

 
CAR8304844
CARTER DESIGN ASSOC INC
817 W 11th St
Austin Tx 78701-2009

512-476-1812
512-476-1819
CDA@CARTERDESIGN.NET

MWDB F/African American AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VS0000021229
COMMUNITY DEVELOPMENT
MANAGEMENT CO INC
317 South Main Street
Lockhart Tx 78644

512-398-7129
512-376-7304
rudyr@ccaustin.com

MDB M/Hispanic SL

 

CRE7038055
CRESPO CONSULTING SERVICES
INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU

 
V00000900854
Catherine M Sckerl
3702 Hollywood Avenue
Austin Tx 78722

512-784-5935

catherine@studioespero.com
WDB F/Caucasian AU

 
V00000909343
CloudForest Software LLC
1616 Broadmoor Dr.
Austin Tx 78723

512-619-0983

aide@cloudforestsoftware.com
WB F/Caucasian AU

 

VS0000009931
Cox McLain Environmental Consulting,
Inc.
6010 Balcones Dr Ste 210
Austin Tx 78731

512-338-2223
512-338-2225
lorie@coxmclain.com

WDB F/Caucasian AU

 

TEC7126450
DEBRA L MURPHY
Social Svcs Collaborate
Po Box 1353
Austin Tx 78767-1353

512-482-8448
512-482-8448
DMURPHY54@AOL.COM

WMB F/African American AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

ELE7135270
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ELE7135270
ELEANOR H MCKINNEY
LANDSCAPE
Architect Inc
2007 Kinney Ave
Austin Tx 78704-4007

512-445-5202
512-445-3432
ehmla@swbell.net

WB F/Caucasian AU

 

ENV7167715
ENVIRONMENTAL SURVEY INC
Consulting
4602 Placid Pl
Austin Tx 78731-5515

512-458-8531
512-458-1929
JCWALTHER@ENVIROSURVEY.COM

WB F/Caucasian AU

 
GAR7082030
GARCIA DESIGN INC
11500 Metric Blvd Bldg M-1 Ste 150
Austin Tx 78758

512-892-0353
512-821-2085
RGARCIA@GARCIADESIGNINC.NET

MDB M/Hispanic AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 
HZO8309852
H2O PARTNERS INC
260 Addie Roy Road, Ste 150
Austin Tx 78746

512-328-8444
512-329-6612
jane@h2opartnersusa.com

WB F/Caucasian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 

V00000917394
Hexagon Consulting and Services,
LLC.
P. O. Box 80913
Austin Tx 78708

281-745-8281

info@hexagoncs.com
MB M/African American AU

 
CAS7072670
JAIME BEAMAN AIA INC
3821 Juniper Trace, Suite 104
Austin Tx 78738-

512-458-5700
512-458-5755
JBEAMAN@CASABELLA-ARCHITECTS.COM

MDB M/Hispanic SL

 
VS0000017158
JOAN S HYDE
3100 Harris Blvd
Austin Tx 78703

512-850-9075
512-474-2355
ResourceDesign@earthlink.net

WB F/Caucasian AU

 

V00000906667
KB PIKE ENGINEERING LLC
105 W Riverside Drive
Suite 110
Austin Tx 78704

512-794-6787

jennifer@kbpike.com
WB F/Caucasian AU

VS0000011600
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VS0000011600
Karen A McGraw
4315 Ave C
Austin Tx 78751

512 459-2261
512-452-4139
mcgrawka@earthlink.net

WB F/Caucasian AU

 
VS0000019796
Kathleen Zarsky
9524 Circle Drive
Austin Tx 78736

512-466-6895

kathy@holoscollaborative.com
WB F/Caucasian AU

 
VC0000101572
MCCANN ADAMS STUDIO
515 Congress Ave, Ste 1600
Austin Tx 78701

512-732-0001
512-732-0004
JANAM@MCCANNADAMSSTUDIO.COM

WDB F/Caucasian AU

 

VC0000102100
NANCY LEDBETTER &
ASSOCIATES INC
20020 Farm Pond Ln
Pflugerville Tx 78660

512-694-7797
512-252-8322
NANCY@NANCYLEDBETTER.COM

WDB F/Caucasian AU

 
VS0000028049
OMEGA POINT INTERNATIONAL INC
650 Jennifer Lane
Driftwood Tx 78619

512-925-1360

snestlerode@omegapoint.net
WB F/Caucasian SL

 

V00000906661
PDG Ventures, LLC
106 E. 6th Street
Suite 900
Austin Tx 78701

512-322-5333
5125829515
rayburn@valterarealty.com

WDB F/Caucasian AU

 
V00000901680
Pharis Design
2525 South Lamar #4
Austin Tx 78704

512-853-9682

moyara@pharisdesign.net
MWDB F/Hispanic AU

 

RZA7006640
RZ & ASSOCIATES INC
1400 Smith Rd
Ste 101b
Austin Tx 78721-3563

512-386-7336
512-386-7350
aramirez@rzcomm.com

MDB M/Hispanic AU

 

VS0000012578
Rifeline, LLC
1214 W. 5th Street
Suite C
Austin Tx 78703

5127979019

lrife@rifeline.com
WDB F/Caucasian AU

 
DIV8319156
SALLIE BURCHETT
2003 La Casa Dr
Austin Tx 78704-4720

512-473-2527

INFO@DIVAIMAGING.COM
WDB F/Caucasian AU

 
VC0000103455
STUDIO BALCONES LLC
702 San Antonio Street
Austin Tx 78701

512-383-8815

jennifer@studiobalcones.com
WB F/Caucasian AU
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VC0000102925
SUSAN H WELKER
4911 Rollingwood Dr
Austin Tx 78746

512-329-5998
512-329-5998
SWELKER@HARRISWELKERARCHITECTS.COM

WDB F/Caucasian AU

 
THI8305569
THIRD LAND INC
P.O. Box 162137
Austin Tx 78716-

512-306-8885
512-732-0853
EFRANKE@THIRDLAND.COM

WDB F/Caucasian AU

 
URB4919250
URBAN DESIGN GROUP
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

512-347-0040
512-347-1311
ltoups@udg.com

WDB F/Caucasian AU

 
92517  Civil Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

512-609-1502 1507
281-340-8909
chris.bilich@aguirre-fields.com

MDB M/Hispanic AU

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
ROD8321224
ANDREW A RODRIGUEZ
8137 Osborne Dr
Austin Tx 78729-8074

512-989-3336
512-989-9192
RODZENG@AOL.COM

MDB M/Hispanic AU

 
ASI8308112
ASIA TRADING INC
13401 Wyoming Valley Dr
Austin Tx 78727-3427

512-251-3880

chango5@sbcglobal.net
MDB F/Asian AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

CEP8319715
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CEP8319715
BOWMAN ENGINEERING &
CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
VC0000103053
CHAN & PARTNERS ENGINEERING LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
CRE7038055
CRESPO CONSULTING SERVICES INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU

 

VS0000011100
Castleberry Engineering & Consulting,
P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 

V00000905281
Corsair Consulting LLC
9442 Capital Of Texas Hwy N
Plaza One, Suite 500
Austin Tx 78759

512-342-8877

clintharris@corsairus.com
MDB M/Asian AU

 
V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490
512-469-2924
erikap@datumengineers.com

MB M/Hispanic AU

DAV1449500
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DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 
VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

512-417-3172
512-246-2212
munirmkhan@gmail.com

MDB M/Asian AU

 

VC0000101227
GONZALEZ - DE LA GARZA &
ASSOCIATES
8313 Gallatin Dr
Austin Tx 78736

512-785-9856
210-208-9401
AGONZALEZ@GDA-US.COM

MWDB F/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HAR8321937
HARKINS ENGINEERING INC
3300 Lost Oasis Hollow
Austin Tx 78739-7603

512-291-8219
512-280-1462
VHARKINS@HARKINSENGINEERING.COM

WDB F/Caucasian AU

HUR2455500
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HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
VC0000102904
HILARIO N ARRIAGA
6708 Dubuque Lane
Austin Tx 78723

512-926-4066

HILARIOARRIAGA@ATT.NET
MDB M/Hispanic AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 
VS0000035915
JM Engineering, LLC
1314 Hillridge Drive
Round Rock Tx 78665

512-550-6450

melissa@jm-engineer.com
WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview 2,
Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 

V00000906667
KB PIKE ENGINEERING LLC
105 W Riverside Drive
Suite 110
Austin Tx 78704

512-794-6787

jennifer@kbpike.com
WB F/Caucasian AU

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 
LAK8323239
LAKESIDE ENGINEERS LLC
1713 Palma Plaza
Austin Tx 78703

512-472-9488
2164729488
chris.ruiz64@gmail.com

MB M/Hispanic AU

V00000907693
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V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
V00000917073
NICOLE FRANCOIS
1008 Sundance Ridge
Dripping Springs Tx 78620

512-965-8887

nfranconsulting@gmail.com
WDB F/Caucasian SL

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

ROD7082460
RODRIGUEZ TRANSPORTATION
GROUP
Inc
11211 Taylor Draper Ln Ste 100
Austin Tx 78759

512-231-9544
512-231-9133
MRODRIGUEZ@RTG-TEXAS.COM

MDB M/Hispanic AU

 

V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
VS0000026253
Rios Engineering, LLC
609 Irma Dr
Austin Tx 78752

512-944-3023

ed@riosengineering.com
MDB M/Hispanic AU

VS0000015805
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VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 
STA8322362
STANSBERRY ENGINEERING CO.
Po Box 309
Manchaca Tx 78652-0309

512-292-8000
512-292-7270
INFO@STANSBERRYENGINEERING.COM

WDB F/Caucasian AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 
VS0000030160
Seiler/Lankes Group
Po Box 2186
Round Rock Tx 78680

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000022046
THOMPSON-HAMILTON ENGINEERING
LLC
283 Catalina Lane
Austin Tx 78737

512-791-11175
512-350-2641
admin@atlasdgn.com

MDB M/Hispanic SL

 
TRA8311787
TRANSTEC GROUP INC
6111 Balcones Dr
Austin Tx 78731-

512-451-6233
512-451-6234
DAN@THETRANSTECGROUP.COM

MDB M/Hispanic AU

 

TRI4738850
TRICIA ALTAMIRANO
Consulting Engineer Inc
1101 S Cap Of Tx Hwy Ste 210d
Austin Tx 78746-6438

512-328-2203
512-327-2947
taltamirano@austin.rr.com

WB F/Caucasian AU

VS0000022197
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VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU

 
URB4919250
URBAN DESIGN GROUP
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

512-347-0040
512-347-1311
ltoups@udg.com

WDB F/Caucasian AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@VICKREYNET.COM

WDB F/Caucasian AU

 
WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92531  Electrical Engineering

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 
V00000916723
Biju Mathew
12305 Pleasant Hill Ct
Austin Tx 78738

512-731-4468

haiyo@aol.com
MB M/Asian SL

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

VC0000101365
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VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

 
VS0000035915
JM Engineering, LLC
1314 Hillridge Drive
Round Rock Tx 78665

512-550-6450

melissa@jm-engineer.com
WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
V00000917037
Quality Power, LLC
407 Hurst Creek Rd.
Lakeway Tx 78734

5122940885

basheerm@qualitypowerllc.com
MB M/Asian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

VS0000011064
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VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
92533  ENGINEER SERVICES, PROFESSIONAL

 
COM7106670
. COMPUGRAPHICS
114 Silla Sendero
Wimberley Tx 78676-5837

512-842-1282 WB F/Caucasian SL

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

512-609-1502 1507
281-340-8909
chris.bilich@aguirre-fields.com

MDB M/Hispanic AU

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 

CEP8319715
BOWMAN ENGINEERING &
CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU
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V00000916723
Biju Mathew
12305 Pleasant Hill Ct
Austin Tx 78738

512-731-4468

haiyo@aol.com
MB M/Asian SL

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
VC0000103053
CHAN & PARTNERS ENGINEERING LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 

VS0000011100
Castleberry Engineering & Consulting,
P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 

V00000905281
Corsair Consulting LLC
9442 Capital Of Texas Hwy N
Plaza One, Suite 500
Austin Tx 78759

512-342-8877

clintharris@corsairus.com
MDB M/Asian AU

 
V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

ENC1735650
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ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
GLE7011195
GLENROSE ENGINEERING INC
Po Box 1948
Austin Tx 78767-1948

512-326-8880

LAUREN@GLENROSE.COM
WDB F/Caucasian AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

512-417-3172
512-246-2212
munirmkhan@gmail.com

MDB M/Asian AU

 

VC0000101227
GONZALEZ - DE LA GARZA &
ASSOCIATES
8313 Gallatin Dr
Austin Tx 78736

512-785-9856
210-208-9401
AGONZALEZ@GDA-US.COM

MWDB F/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
VC0000102904
HILARIO N ARRIAGA
6708 Dubuque Lane
Austin Tx 78723

512-926-4066

HILARIOARRIAGA@ATT.NET
MDB M/Hispanic AU

 
VS0000035915
JM Engineering, LLC
1314 Hillridge Drive
Round Rock Tx 78665

512-550-6450

melissa@jm-engineer.com
WDB F/Caucasian AU

GUE2157000
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GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000033389
JQ+TSEN LLC
1608 West 6th St
Suite 200
Austin Tx 78703

512-474-4001
512-474-9179
stephanie.tsen@gmail.com

MWB F/Asian AU

 

V00000906667
KB PIKE ENGINEERING LLC
105 W Riverside Drive
Suite 110
Austin Tx 78704

512-794-6787

jennifer@kbpike.com
WB F/Caucasian AU

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 

V00000913547
Kings Struarchural, Inc.
555 Round Rock West Dr
Suite E217
Round Rock Tx 78681

512-228-4626

patricka@kingsse.com
MDB M/African American SL

 
LAK8323239
LAKESIDE ENGINEERS LLC
1713 Palma Plaza
Austin Tx 78703

512-472-9488
2164729488
chris.ruiz64@gmail.com

MB M/Hispanic AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

V00000917037
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V00000917037
Quality Power, LLC
407 Hurst Creek Rd.
Lakeway Tx 78734

5122940885

basheerm@qualitypowerllc.com
MB M/Asian AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
VS0000026253
Rios Engineering, LLC
609 Irma Dr
Austin Tx 78752

512-944-3023

ed@riosengineering.com
MDB M/Hispanic AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 

STE8305142
STEINMAN LUEVANO STRUCTURES
LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 
VS0000030160
Seiler/Lankes Group
Po Box 2186
Round Rock Tx 78680

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU
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VS0000022046
THOMPSON-HAMILTON ENGINEERING
LLC
283 Catalina Lane
Austin Tx 78737

512-791-11175
512-350-2641
admin@atlasdgn.com

MDB M/Hispanic SL

 
VS0000019122
TSENSTRUCTURAL LLC
906 E 53 1/2 St
Austin Tx 78751

512-415-0658

stephanie@tsenstructural.com
MWDB F/Asian AU

 

VS0000011064
Texas Energy Engineering Services, Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
VS0000022768
Zander Engineering and Consulting, Inc.
12713 Belcara Place
Austin Tx 78732

512-779-3459

martha@zander-ec.com
MWB F/Hispanic AU

 
92535  Environmental Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 

CRE7038055
CRESPO CONSULTING SERVICES
INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU
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VS0000011100
Castleberry Engineering & Consulting,
P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 
DIA8312233
DIANE HYATT & ASSOCIATES
400 N Lowell Ln
Austin Tx 78733-4207

5124135299
5123069954
dianebhyatt@gmail.com

WDB F/Caucasian AU

 
GLE7011195
GLENROSE ENGINEERING INC
Po Box 1948
Austin Tx 78767-1948

512-326-8880

LAUREN@GLENROSE.COM
WDB F/Caucasian AU

 
HAR8321937
HARKINS ENGINEERING INC
3300 Lost Oasis Hollow
Austin Tx 78739-7603

512-291-8219
512-280-1462
VHARKINS@HARKINSENGINEERING.COM

WDB F/Caucasian AU

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

VC0000103065
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VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 
V00000908538
TOORAN KHOSH
3910 Galacia Dr
Austin Tx 78759

512-461-5610

leavemail@yahoo.com
MWDB F/Asian AU

 
URB4919250
URBAN DESIGN GROUP
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

512-347-0040
512-347-1311
ltoups@udg.com

WDB F/Caucasian AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 

VS0000022768
Zander Engineering and Consulting,
Inc.
12713 Belcara Place
Austin Tx 78732

512-779-3459

martha@zander-ec.com
MWB F/Hispanic AU

 
92567  Mechanical Engineering

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL
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AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

V00000917399
Nodal Partners, LLC
13640 Briarwick Dr.
Suite 180
Austin Tx 78729

512-364-0688 128

lindsaypalinsky@beeusa.com
MB M/Asian AU

 

POW8300999
POWER QUALITY ENGINEERING
INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

STE8305142
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STE8305142
STEINMAN LUEVANO
STRUCTURES LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
92588  Structural Engineering

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

512-609-1502 1507
281-340-8909
chris.bilich@aguirre-fields.com

MDB M/Hispanic AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490
512-469-2924
erikap@datumengineers.com

MB M/Hispanic AU

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

VS0000031778
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VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000033389
JQ+TSEN LLC
1608 West 6th St
Suite 200
Austin Tx 78703

512-474-4001
512-474-9179
stephanie.tsen@gmail.com

MWB F/Asian AU

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 

V00000913547
Kings Struarchural, Inc.
555 Round Rock West Dr
Suite E217
Round Rock Tx 78681

512-228-4626

patricka@kingsse.com
MDB M/African American SL

 
VS0000037916
LAM+DCI, LLC
508 W 16th St
Austin Tx 78701

512-476-2717
512-476-2714
franklam@franklaminc.com

MDB M/Asian AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
VS0000029260
Oakhill Engineering, LLC
5705 Janabyrd Lane
Austin Tx 78749

512-497-5256
512-747-8916
dchen@oakhillengineering.com

MDB M/Asian AU

Printed on 10/16/2014  8:40AM Page 31 of 51

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP164    2015 Landscape Architecture Rotation List   
Version No.: 2 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 

PES8307381
P E STRUCTURAL CONSULTANTS
INC
8436 Spicewood Springs Rd
Austin Tx 78759-6050

512-250-5200
512-250-5222
LPOWELL@PESTRUCTURAL.COM

WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 

STE8305142
STEINMAN LUEVANO STRUCTURES
LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VS0000019122
TSENSTRUCTURAL LLC
906 E 53 1/2 St
Austin Tx 78751

512-415-0658

stephanie@tsenstructural.com
MWDB F/Asian AU

 
WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92670  Permitting Services, Environmental

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

V00000903997
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V00000903997
AmaTerra Environmental, Inc.
4009 Banister Lane, Ste. 300
Austin Tx 78704

512-329-0031
5123290012
jmadden@amaterra.com

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING & ENVIRONMENTAL
CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 
VS0000009931
Cox McLain Environmental Consulting, Inc.
6010 Balcones Dr Ste 210
Austin Tx 78731

512-338-2223
512-338-2225
lorie@coxmclain.com

WDB F/Caucasian AU

 
V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL

 

VS0000025424
Energy Renewal Partners, LLC
305 Camp Craft Rd
Suite 575
Westlake Hills Tx 78746

512-222-1125 101
5122221132
telizondo@energyrenewalpartners.com

WB F/Caucasian AU

 
VC0000101227
GONZALEZ - DE LA GARZA & ASSOCIATES
8313 Gallatin Dr
Austin Tx 78736

512-785-9856
210-208-9401
AGONZALEZ@GDA-US.COM

MWDB F/Hispanic AU

 

SAN2347000
HICKS & CO
ENVIRONMENTAL/ARCHEOLOGICAL
CONSULTANTS
1504 W 5th St
Austin Tx 78703-5157

512-478-0858
512-474-1849
HICKS@HICKSENV.COM

WDB F/Caucasian AU

 
HOR2411500
HORIZON ENVIRONMENTAL SVCS INC
1507 South Ih-35
Austin Tx 78741

512-328-2430
512-328-1804
lee_sherrod@horizon-esi.com

WDB F/Caucasian AU

 
KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview 2, Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 
VS0000032495
O-SDA Industries, LLC
323 Congress Ave
Austin Tx 78701

830-330-0762
512-608-4004
mdeluna@o-sda.com

MWB F/Native American AU
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SIT4249250
SITE SPECIFICS INC
700 N Lamar Blvd Ste 200a
Austin Tx 78703-5430

512-472-5252
512-472-2224
specificsites@aol.com

WDB F/Caucasian AU

 
V00000921504
TERRA ECOSERVICES LLC
11006 Swelfling Terrace
Austin Tx 78737

5122882167

hross@terraecoservices.com
WDB F/Caucasian SL

 
V00000908538
TOORAN KHOSH
3910 Galacia Dr
Austin Tx 78759

512-461-5610

leavemail@yahoo.com
MWDB F/Asian AU

 
96101  ARBORIST, PROFESSIONAL SERVICES

 

ADV7008080
AFFORDABLE LAWN CARE AND
LANDSCAPING INC
13523 Pond Springs Rd
Austin Tx 78729-4415

512-918-8009
512-918-0162
vincent@advancelandscapedesign.com

MWB F/Hispanic AU

 
AUS8306086
AUSTEX TREE SERVICE INC
Po Box 6089
Round Rock Tx 78683-6086

512-248-0082
512-248-8807 MDB M/African American SL

 
VC0000102723
AVERY LEE WILLIAMSON
2002 Savannah Ct
Round Rock Tx 78681

512-845-6251
512-388-7303
averyslawncare@att.net

MDB M/African American SL

 
V00000912345
Lisa Kay Schissler
6556 Needham Lane
Austin Tx 78739

512-569-8311

killanderlisa@gmail.com
MB F/Caucasian AU

 
BRO8321080
MARGARET AMBROSINO
3208 Amber Oak Dr
Austin Tx 78748

512-922-4649

treetalkusa@yahoo.com
WB F/Caucasian AU

 
96121  Cost Estimating

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 
APP8308926
APPLIEDTECH GROUP L L C
12059 Lincolnshire Dr
Austin Tx 78758-2217

512-577-2468
512-837-8603
RMORA@APPLIEDTECHGROUP.NET

MB M/Hispanic AU
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ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

512-836-3329
512-836-3802
curtis2aia@aol.com

MDB M/African American AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 
DIA8312233
DIANE HYATT & ASSOCIATES
400 N Lowell Ln
Austin Tx 78733-4207

5124135299
5123069954
dianebhyatt@gmail.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

KUR8303988
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KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

512-470-9221
5128363802
majesticsvcinc@aol.com

WMDB F/African American AU

 
VS0000032495
O-SDA Industries, LLC
323 Congress Ave
Austin Tx 78701

830-330-0762
512-608-4004
mdeluna@o-sda.com

MWB F/Native American AU

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

RZA7006640
RZ & ASSOCIATES INC
1400 Smith Rd
Ste 101b
Austin Tx 78721-3563

512-386-7336
512-386-7350
aramirez@rzcomm.com

MDB M/Hispanic AU

 
VC0000102824
RZ COMMUNICATIONS INC
1400 Smith Rd Ste 101b
Austin Tx 78721-3563

512-386-7336
512-386-7350
aramirez@rzaustin.com

MDB M/Hispanic AU

 
CPM8310942
SOHEIR S MICHEL
Po Box 200548
Austin Tx 78720

512-474-5377

smichel@cpmconsultants.com
MWDB F/African American AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
ETM1783000
THOMAS DUKES
9905 Fm 973 North
Manor Tx 78653

512-272-4551
512-272-4546
ETMASONRY@EARTHLINK.NET

MDB M/African American AU

VS0000022197
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VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU

 
V00000905765
The Salinas Group, LLC
1706 Bouldin Ave.
Austin Tx 78704

512-619-6696
5127077796
sal78704@yahoo.com

MDB M/Hispanic AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

512-255-3726
512-255-1451
unism@sbcglobal.net

MB M/African American AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
98841  IRRIGATION SYSTEMS, DESIGN & INSTALL

 

ADV7008080
AFFORDABLE LAWN CARE AND
LANDSCAPING INC
13523 Pond Springs Rd
Austin Tx 78729-4415

512-918-8009
512-918-0162
vincent@advancelandscapedesign.com

MWB F/Hispanic AU

 

ASA8322718
ASAKURA ROBINSON COMPANY L L
C
1911 Rio Grande
Austin Tx 78705

512-351-9601
832-201-7198
margaret@asakurarobinson.com

MDB M/Asian AU

 
VC0000102723
AVERY LEE WILLIAMSON
2002 Savannah Ct
Round Rock Tx 78681

512-845-6251
512-388-7303
averyslawncare@att.net

MDB M/African American SL

 

ENV7167715
ENVIRONMENTAL SURVEY INC
Consulting
4602 Placid Pl
Austin Tx 78731-5515

512-458-8531
512-458-1929
JCWALTHER@ENVIROSURVEY.COM

WB F/Caucasian AU

 
FUQ1950250
FUQUAY INC
Po Box 10327
Austin Tx 78766-0327

512-260-9899
512-260-9009
CFUQUAY@AUSTIN.RR.COM

WDB F/Caucasian AU

 
VS0000018356
JAS IRRIGATION DESIGN PLLC
18412 Masi Loop
Pflugerville Tx 78660

512-989-8808
5129898808
info@jasirrigation.com

MDB M/Hispanic AU

V00000905731
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V00000905731
KIN PERFORMANCE CONTRACTORS
LLC
10211 Fm 969
Austin Tx 78724

512-983-4529
5129283042
kathleen@kincontracting.com

MWDB F/Asian AU

 

VS0000020714
Mainline Designs and Irrigation
Consulting, LLC
5304 Fairhill Dr
Austin Tx 78745

512-992-1865
512-992-1865
glenda@mdictx.com

WB F/Caucasian AU

 
VS0000009836
STACIE ELLEN ENGELING
1214 W 6th St, Ste 208
Austin Tx 78703

512-484-1105

stacie@hush.com
WB F/Caucasian AU

 
TED8303312
TED'S TREES LTD
1118 Tillery St
Austin Tx 78702-3034

512-928-8733
512-928-2337
TEDSTREES@AOL.COM

MDB M/Hispanic AU

 
VS0000003173
VERDI LAND PLANNING LLC
4413 Nixon Ln. Unit D
Austin Tx 78725

512-419-0883
5124190018
info@verdiaustin.com

WDB F/Caucasian AU

 
VS0000037520
Yarrow Landscaping and Lawn Care
2119 E 8th St
Austin Tx 78702

512-694-7392

staci@yarrowlandscaping.com
WDB F/Caucasian AU
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Vendors Outside the SLBP Area
 
90656  Landscape Architecture

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
90779  Surveying Services (Not Aerial or Research)

 
VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
KUN7086405
KUNA ENTERPRISES INC
1610 Lakeshore Dr
Abilene Tx 79602

325-672-3171

NICKKK@SBCGLOBAL.NET
MDB M/Asian TX

 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
91815  Architectural Consulting

DUR8311134
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DUR8311134
DURAND-HOLLIS RUPE ARCHITECTS
INC
Building 18
San Antonio Tx 78230

210-308-0080
210-697-3309
office@dhrarchitects.com

MDB M/Hispanic TX

 
VS0000024106
Melissa L Brand-Vokey
3044 Old Denton Dr Suite 111-249
Carrollton Tx 75007

972-741-3705

mbv@bv-arch.com
WB F/Caucasian TX

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 

THI8322830
THIRD COAST GEOSPATIAL
TECHNOLOGIES INC
802 Harris Ave
Austin Tx 78205-2520

512-914-4237
830-693-1021
CBENDER@3CGEO.COM

WDB F/Caucasian TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
91825  COMPLIANCE CONSULTING,AMERICAN DISABILITY AC (ADA)

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
91892  Urban Planning Consulting

 
BOW7102455
BOWMAN-MELTON ASSOC INC
4140 Commerce St, Ste 101
Dallas Tx 75226

214-828-2144

amelton@bowman-melton.com
WDB F/Caucasian TX

 
VS0000024574
ESC Polytech Consultants, Inc.
8800 Paul B. Koonce # 225
Houston Tx 77061

713-645-5155 222
713-845-6773
dperkins@escpolytech.com

MDB M/African American TX

 
VS0000027333
Green and Sustainable Services, LLC
2421 Amyx Ranch Drive
Ponder Tx 76259

940-597-3723
9404792009
tsmith@grnserv.com

WDB F/Caucasian TX

IBA7153325
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IBA7153325
IBARRA CONSULTING ENGINEERS INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
V00000912442
Jayashree Narayana
8516 Bridge Street
North Richland Hills Tx 76180

817-937-7186

jay@livableplans.com
MWB F/Asian TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 

THI8322830
THIRD COAST GEOSPATIAL
TECHNOLOGIES INC
802 Harris Ave
Austin Tx 78205-2520

512-914-4237
830-693-1021
CBENDER@3CGEO.COM

WDB F/Caucasian TX

 
92517  Civil Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
VS0000037291
GC Engineering, Inc.
2505 Park Avenue
Pearland Tx 77581

281-412-7008
281-412-4623
crodrigo@gc-engineering.com

MWDB F/Hispanic TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

HVJ2459750
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HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 
VS0000023267
Hayden Consultants, Inc.
5646 Milton St. Suite 515
Dallas Tx 75206

214-753-8100
214-750-9329
bhart@haydenconsultants.com

WDB F/Caucasian TX

 
IBA7153325
IBARRA CONSULTING ENGINEERS INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
VS0000030321
Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320
Spring Tx 77379

281-374-0399
281-374-0391
brandon@jaymarkengineering.com

MDB M/African American TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
VS0000011185
RODS Subsurface Utility Engineering, Inc.
6810 Lee Road Suite 300
Spring Tx 77379

713-560-6933

hilda@rodssue.cc
MWDB F/Hispanic TX
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VS0000034345
SE3, LLC
230 Sw Main St. Suite 213
Lees Summit Mo 64063

630-464-9900
708 469-2566
mspires@se3.us

MDB M/African American OS

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 

UNI8318182
UNINTECH CONSULTING ENGINEERS
INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

 
VAC8317945
V&A CONSULTING ENGINEERS INC
155 Grand Ave Ste 700
Oakland Ca 94612-3592

510-903-6600
510-903-6001
KBell@vaengineering.com

MB M/Hispanic OS

 
V00000912661
Verdunity, Inc.
Suite #110
Dallas Tx 75248

214-729-8733

kristin@verdunity.com
WDB F/Caucasian TX

 
VS0000028307
Watearth, Inc.
P.O. Box 10194
Houston Tx 77206-0194

832-444-0663
8005193774
jwalker@watearth.com

WB F/Caucasian TX

 
92531  Electrical Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

 
VS0000022827
Ferguson Consulting, Inc.
37602 Tournament Lane
Magnolia Tx 77355

281-252-9232
281-252-5355
lferguson@fci-engr.com

WDB F/Caucasian TX

GUP7149060

Printed on 10/16/2014  8:40AM Page 43 of 51

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP164    2015 Landscape Architecture Rotation List   
Version No.: 2 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
GUP7149060
GUPTA & ASSOC INC
13626 Gamma Road
Dallas Tx 75244-

972-490-7661
972-490-7125
VKGUPTA@GAICONSULTING.COM

MB M/Asian TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
VS0000014377
Mbroh Engineering Inc.
12830 Hillcrest Road Suite 111
Dallas Tx 75230

972-364-9090
972-364-9091
ambroh@mbroh.com

MDB M/African American TX

 
VS0000037668
PGA Engineers, Inc.
13201 Northwest Freeway, Suite 800
Houston Tx 77040

713-269-3182

rpayne@pgaengineers.com
MWDB F/Asian TX

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

713-942-7929
281-480-5580
info@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
92533  ENGINEER SERVICES, PROFESSIONAL

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

VS0000032809
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VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 
ELE7094080
ELECTROSYSTEMS ENGINEERS INC
5400 Suncrest Dr., Ste. B3
El Paso Tx 79912-5609

915-587-7902 103
915-587-7768
jarico@esei.com

MDB M/Hispanic TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
VS0000022827
Ferguson Consulting, Inc.
37602 Tournament Lane
Magnolia Tx 77355

281-252-9232
281-252-5355
lferguson@fci-engr.com

WDB F/Caucasian TX

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
V00000919268
JRB Engineering, LLC
7701 West Little York, Suite 600
Houston Tx 77040

713-996-9979 1404
7139969972
egarcia@jrbengineering.com

MDB M/Hispanic TX

 
VS0000030321
Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320
Spring Tx 77379

281-374-0399
281-374-0391
brandon@jaymarkengineering.com

MDB M/African American TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
VS0000014377
Mbroh Engineering Inc.
12830 Hillcrest Road Suite 111
Dallas Tx 75230

972-364-9090
972-364-9091
ambroh@mbroh.com

MDB M/African American TX

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX
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V00000919663
OUTLIER ENGINEERING INC
240 Oak Court
New Braunfels Tx 78132

830-625-5947

amys@outliereng.com
WB F/Caucasian TX

 
VS0000037668
PGA Engineers, Inc.
13201 Northwest Freeway, Suite 800
Houston Tx 77040

713-269-3182

rpayne@pgaengineers.com
MWDB F/Asian TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 
VS0000012796
Savant Group Inc.
2435 N. Central Expressway Suite 750
Richardson Tx 75080

2144688200 101
2144688266
susan@savantgroupinc.com

WDB F/Caucasian TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 

UNI8318182
UNINTECH CONSULTING ENGINEERS
INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

 
VAC8317945
V&A CONSULTING ENGINEERS INC
155 Grand Ave Ste 700
Oakland Ca 94612-3592

510-903-6600
510-903-6001
KBell@vaengineering.com

MB M/Hispanic OS

 
VS0000028307
Watearth, Inc.
P.O. Box 10194
Houston Tx 77206-0194

832-444-0663
8005193774
jwalker@watearth.com

WB F/Caucasian TX

 
92535  Environmental Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

VC0000103077
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VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
DOU7126025
DOUGHERTY SPRAGUE
3902 Industrial St
Rowlett Tx 75088

972-412-8666
972-412-8660
cfranklin@dsei.com

WDB F/Caucasian TX

 

GRE8308847
GREEN ENVIRONMENTAL
CONSULTING INC
202 Vanderpool Lane
Houston Tx 77024

713-932-8950
713-932-8950
info@green-envi.com

WB F/Caucasian TX

 
GRE8304338
GREEN PLANET INC
6371 Hwy 276 W
Royse City Tx 75189-5204

972-636-1515
972-636-3948
HAICHA@GREENPLANETINC.COM

WDB F/Caucasian TX

 
VS0000008262
Gainco, Inc.
P.O. Box 309
Portland Tx 78374

361-643-4378 WB F/Caucasian TX

 
V00000919268
JRB Engineering, LLC
7701 West Little York, Suite 600
Houston Tx 77040

713-996-9979 1404
7139969972
egarcia@jrbengineering.com

MDB M/Hispanic TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
V00000915700
Signature Automation, LLC
Suite 205
Addison Tx 75001

469-619-1241 101
4696191242
hjhidalgo@sig-auto.com

MB M/Hispanic TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX
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92567  Mechanical Engineering

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

713-942-7929
281-480-5580
info@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
92588  Structural Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 

IBA7153325
IBARRA CONSULTING ENGINEERS
INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

VS0000019943
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VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
VS0000030321
Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320
Spring Tx 77379

281-374-0399
281-374-0391
brandon@jaymarkengineering.com

MDB M/African American TX

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX

 
V00000919663
OUTLIER ENGINEERING INC
240 Oak Court
New Braunfels Tx 78132

830-625-5947

amys@outliereng.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

 
92670  Permitting Services, Environmental

 
VS0000027333
Green and Sustainable Services, LLC
2421 Amyx Ranch Drive
Ponder Tx 76259

940-597-3723
9404792009
tsmith@grnserv.com

WDB F/Caucasian TX

 
VS0000017547
MEDINA CONSULTING COMPANY INC
6391 Dezavala Rd, Ste 113
San Antonio Tx 78249

210-694-4545
210-694-4577
kmcgookey@medinacci.com

WDB F/Caucasian TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
V00000904056
Terra Nova Consulting, Inc.
2425 Fountain View Drive, Suite 310-B
Houston Tx 77057

713-482-8787
8322022524
lina.jazi@ternov.com

WDB F/Caucasian TX
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96121  Cost Estimating

 
APE8320387
APEX COST CONSULTANTS INC
Suite 1105
Fort Worth Tx 76102

4697185562
214-242-2585
hracct@eudacorp.com

MB M/African American TX

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VS0000030471
Garza Program Management LLC
5910 North Central Expressway, Suite
1670
Dallas Tx 75206

214-346-0694
2147220695
info@garzapm.com

MDB M/Hispanic TX

 
HAL8322344
HALFORD BUSBY, LLC
17350 State Highway 249, Suite 110
Houston Tx 77064

281-920-1100
281-920-1123
sgnoinski@halfordbusby.com

WDB F/Caucasian TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
PRO7148615
PROJECT COST RESOURCES
Suite B230
Katy Tx 77494

281-497-4171
281-497-3522
bwilliams@pcrcost.com

WB F/Caucasian TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

713-942-7929
281-480-5580
info@swayzer.com

MWDB F/African American TX

 

UNI8318182
UNINTECH CONSULTING ENGINEERS
INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
98841  IRRIGATION SYSTEMS, DESIGN & INSTALL

V00000917830
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V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

5128187015
5129438333
earthcolc@aol.com

MDB M/African American TX

 
V00000921855
Nova Landscape Group, Inc.
1290 Grandview Drive
Rockwall Tx 75087

5126278695

aimeem@novalg.com
MDB M/Asian TX

    Total in SLBP: 393
    Total Outside SLBP: 124
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. Compugraphics

114 Silla Sendero

Wimberley, Tx  78676-5837

360 Professional Services, Inc.

P.O. Box 3639

Cedar Park, Tx  78630

Aan Garret-Coleman & Associates Inc

9890 Silver Mountain Dr

Austin, Tx  78737

Affordable Lawn Care And Landscaping 
Inc

13523 Pond Springs Rd

Austin, Tx  78729-4415

Aguirre & Fields Lp

12708 Riata Vista Circle Ste A-109

Austin, Tx  78727

Alliance-Texas Engineering Company

11500 Metric Blvd Bldg M1, Ste 150

Austin, Tx  78758

Altura Solutions L P

818 Morrow Street

Austin, Tx  78757

Amelia C Sondgeroth

2638 Barton Hills Dr

Austin, Tx  78704

Ana D Gallo

1501 Barton Springs Rd #230

Austin, Tx  78704

Andrew A Rodriguez

8137 Osborne Dr

Austin, Tx  78729-8074

Apex Cost Consultants Inc

307 W. 7th Street

Fort Worth, Tx  76102

Suite 1105

Appliedtech Group L L C

12059 Lincolnshire Dr

Austin, Tx  78758-2217

Aptus Engineering Llc

3400 Tavistock Dr

Austin, Tx  78748

Asakura Robinson Company L L C

1911 Rio Grande

Austin, Tx  78705

Asd Consultants Inc

8120 N Ih 35

Austin, Tx  78753

Asia Trading Inc

13401 Wyoming Valley Dr

Austin, Tx  78727-3427

Austex Tree Service Inc

Po Box 6089

Round Rock, Tx  78683-6086

Austin Architecture Plus Inc

1907 N Lamar Blvd Ste 260

Austin, Tx  78705-4900

Avery Lee Williamson

2002 Savannah Ct

Round Rock, Tx  78681

Aviation Alliance Inc

Po Box 799

Colleyville, Tx  76034-0799

Axiom Engineers Inc

13276 Research Blvd Ste 208

Austin, Tx  78750

Ays Engineering, Llc

203 E. Main Street Ste 204

Round Rock, Tx  78664

Amaterra Environmental, Inc.

4009 Banister Lane, Ste. 300

Austin, Tx  78704

Azcarate & Associates Consulting 
Engineers, Llc

7920 Belt Line Road, Suite 930

Dallas, Tx  75254

B+V Design, Llc

208 W. 4th St., 3a

Austin, Tx  78701

Baer Engineering & Environmental 
Consulting Inc

7756 Northcross Dr Ste 211

Austin, Tx  78757-1725

Benz Resource Group Inc

1101-B E 6th St

Austin, Tx  78702

Blgy Inc

2204 Forbes Dr Ste 101

Austin, Tx  78754-5143

Bommarito Group Inc (The)

1512 W. 35th St. Cutoff, #300

Austin, Tx  78731-6316

Bowman Engineering & Consulting Inc

902 Rio Grande

Austin, Tx  78701



Bowman-Melton Assoc Inc

4140 Commerce St, Ste 101

Dallas, Tx  75226

Briones Consulting & Engineering Ltd

8118 Broadway

San Antonio, Tx  78209

Biju Mathew

12305 Pleasant Hill Ct

Austin, Tx  78738

Carolyn Kelley

2905 Oak Crest Ave

Austin, Tx  78704

Carter Design Assoc Inc

817 W 11th St

Austin, Tx  78701-2009

Cas Consulting & Svcs Inc

7908 Cameron Rd

Austin, Tx  78754

Chan & Partners Engineering Llc

4319 James Casey St Ste 300

Austin, Tx  78745

Chaparral Professional Land Surveying Inc

3500 Mccall Lane

Austin, Tx  78744

Civil Land Group Llc

206 W Main St Ste 101

Round Rock, Tx  78664

Clottey Engineering Inc

210 N Kings Canyon Dr

Cedar Park, Tx  78613-3043

Cng Engineering P L L C

1917 N New Braunfels Ave Ste 201

San Antonio, Tx  78208-1419

Co' Design

1200 Yaupon Valley Rd

Austin, Tx  78746-4331

Community Development Management 
Co Inc

317 South Main Street

Lockhart, Tx  78644

Crespo Consulting Services Inc

4131 Spicewood Springs Rd #B2

Austin, Tx  78759-8658

Castleberry Engineering & Consulting, 
P.L.L.C.

P.O. Box 40546

Austin, Tx  78704

Catherine M Sckerl

3702 Hollywood Avenue

Austin, Tx  78722

Cloudforest Software Llc

1616 Broadmoor Dr.

Austin, Tx  78723

Coleman Tbg Partners, Llc

9890 Silver Mountain Dr.

Austin, Tx  78737

Cook-Joyce, Inc.

812 W. 11th Street

Austin, Tx  78701

Corsair Consulting Llc

9442 Capital Of Texas Hwy N

Austin, Tx  78759

Plaza One, Suite 500

Cox Mclain Environmental Consulting, Inc.

6010 Balcones Dr Ste 210

Austin, Tx  78731

D. F. Noble Consulting, Llc

1185 Taylor Ranch Road

Wimberley, Tx  78676

Datum Gojer Engineers L L C

5929 Balcones Dr Ste 100

Austin, Tx  78731

Davcar Inc

1010 Land Creek Cove Ste 200

Austin, Tx  78746-

Debra L Murphy

Social Svcs Collaborate

Austin, Tx  78767-1353

Po Box 1353

Diane Hyatt & Associates

400 N Lowell Ln

Austin, Tx  78733-4207

Dickensheets Design Associates Llc

12335 Hymeadow Dr Ste 200

Austin, Tx  78750-1816

Dorothy M Bothne

14201 Sandy Meadow Circle

Leander, Tx  78641

Dougherty Sprague

3902 Industrial St

Rowlett, Tx  75088

Durand-Hollis Rupe Architects Inc

14603 Huebner Rd

San Antonio, Tx  78230

Building 18



Delgado Daniels & Associates, Inc.

4525 Grand Cypress Drive

Austin, Tx  78747

Ebg Engineering, Llc.

10300 N Central Expy, Ste 160

Dallas, Tx  75231

Eileen Merritt Inc

3636 Executive Center Drive

Austin, Tx  78731

Suite 100

Eleanor H Mckinney Landscape

Architect Inc

Austin, Tx  78704-4007

2007 Kinney Ave

Electric Power Engineers Inc

13101 W Highway 71, Suite 201

Austin, Tx  78738

Electrosystems Engineers Inc

5400 Suncrest Dr., Ste. B3

El Paso, Tx  79912-5609

Elizabeth Salaiz Architect Inc

2305 Rundell Pl

Austin, Tx  78704-3027

Encotech Engineering Consultants Inc

8500 Bluffstone Cove, #B-103

Austin, Tx  78759

Engineered Exteriors, Pllc

13740 Research Blvd.

Austin, Tx  78750

Suite C2

Environmental Survey Inc

Consulting

Austin, Tx  78731-5515

4602 Placid Pl

Eq Consultants Group

12329 Double Tree Lane

Austin, Tx  78750

Esc Polytech Consultants, Inc.

8800 Paul B. Koonce # 225

Houston, Tx  77061

Earthco Landscape Construction Llc

4500 Williams Dr. Suite 212-108

Georgetown, Tx  78633

Eckermann Engineering, Inc.

202 Spring Ho Avenue

Lampasas, Tx  76550

Energy Renewal Partners, Llc

305 Camp Craft Rd

Westlake Hills, Tx  78746

Suite 575

Facilities Resource Inc

9737 Great Hills Trail

Austin, Tx  78759

Suite 305

Fayez S Kazi

411 W Saint Elmo Rd Unit #1

Austin, Tx  78745

Foster Cm Group Inc

111 Congress Ave 4th Fl

Austin, Tx  78701-4050

Frank Lam & Assoc Inc

508 W 16th St

Austin, Tx  78701-1502

Fuquay Inc

Po Box 10327

Austin, Tx  78766-0327

Ferguson Consulting, Inc.

37602 Tournament Lane

Magnolia, Tx  77355

G Sylva, Llc

9712 Indina Hills Dr.

Austin, Tx  78717

Garcia Design Inc

11500 Metric Blvd Bldg M-1 Ste 150

Austin, Tx  78758

Garcia J Contractors Inc

10005 Fm 1625

Austin, Tx  78747

Gc Engineering, Inc.

2505 Park Avenue

Pearland, Tx  77581

Glenrose Engineering Inc

Po Box 1948

Austin, Tx  78767-1948

Global Engineers Inc

4219 Pebblestone Trl

Round Rock, Tx  78665-5027

Gonzalez - De La Garza & Associates

8313 Gallatin Dr

Austin, Tx  78736

Green Environmental Consulting Inc

202 Vanderpool Lane

Houston, Tx  77024

Green Planet Inc

6371 Hwy 276 W

Royse City, Tx  75189-5204



Gupta & Assoc Inc

13626 Gamma Road

Dallas, Tx  75244-

Gainco, Inc.

P.O. Box 309

Portland, Tx  78374

Gamble Osgood Collaborative, Llc

4015 Avenue D

Austin, Tx  78751

Garza Program Management Llc

5910 North Central Expressway, Suite 
1670

Dallas, Tx  75206

Garzabury, L.L.C.

221 W. Sixth Street, Suite 380

Austin, Tx  78701

Goetting Rowe Engineering, Llc

130 Regents Park

San Antonio, Tx  78230

Green And Sustainable Services, Llc

2421 Amyx Ranch Drive

Ponder, Tx  76259

H2o Partners Inc

260 Addie Roy Road, Ste 150

Austin, Tx  78746

Halford Busby, Llc

17350 State Highway 249, Suite 110

Houston, Tx  77064

Harkins Engineering Inc

3300 Lost Oasis Hollow

Austin, Tx  78739-7603

Harutunian Engineering Inc

305 E Huntland Dr Ste 500

Austin, Tx  78752-3730

Hejl Lee & Assoc Inc

321 Ed Schmidt Blvd., Suite 100

Hutto, Tx  78634

Hicks & Co Environmental/Archeological 
Consultants

1504 W 5th St

Austin, Tx  78703-5157

Hilario N Arriaga

6708 Dubuque Lane

Austin, Tx  78723

Hire Technologies Inc

7000 N. Mopac Expressway

Austin, Tx  78731

Suite 200

Holt Engineering Inc

2220 Barton Skyway

Austin, Tx  78704-5737

Horizon Environmental Svcs Inc

1507 South Ih-35

Austin, Tx  78741

Hvj Associates Inc

6120 S Dairy Ashford

Houston, Tx  770072

Hayden Consultants, Inc.

5646 Milton St. Suite 515

Dallas, Tx  75206

Hexagon Consulting And Services, Llc.

P. O. Box 80913

Austin, Tx  78708

I T Gonzalez Engineers

3501 Manor Rd

Austin, Tx  78723-5815

Ibarra Consulting Engineers Inc

3131 Turtle Creek Blvd #1151

Dallas, Tx  75219-5445

Ihs Design Studio

3005 S Lamar Blvd #D109 Pmb314

Austin, Tx  78704-9995

Industrial Laminates Corporation

Po Box 6070

Austin, Tx  78762

Inland Geodetics Llc

1504 Chisholm Trail Rd Ste 103

Round Rock, Tx  78681

Jaime Beaman Aia Inc

3821 Juniper Trace, Suite 104

Austin, Tx  78738-

Jas Irrigation Design Pllc

18412 Masi Loop

Pflugerville, Tx  78660

Jasmine Engineering Inc

100 Congress Ave Ste 2000

Austin, Tx  78701

Jm Engineering, Llc

1314 Hillridge Drive

Round Rock, Tx  78665

Joan S Hyde

3100 Harris Blvd

Austin, Tx  78703



Jose I Guerra Inc

2401 S Ih-35 Ste 210

Austin, Tx  78741-3823

Jq Infrastructure Llc

2105 Commerce Steet

Dallas, Tx  75201

Suite 200

Jq+Tsen Llc

1608 West 6th St

Austin, Tx  78703

Suite 200

Jrb Engineering, Llc

7701 West Little York, Suite 600

Houston, Tx  77040

Jacqui Dodson Aia Architecture And 
Interior Design Inc

2105 Arpdale St

Austin, Tx  78704

Jayashree Narayana

8516 Bridge Street

North Richland Hills, Tx  76180

Jaymark Engineering Corporation

16000 Stuebner Airline Rd., Suite 320

Spring, Tx  77379

K Friese & Assoc Inc

1120 S Capital Of Texas Hwy, Cityview 2, 
Ste 100

Austin, Tx  78746

Kb Pike Engineering Llc

105 W Riverside Drive

Austin, Tx  78704

Suite 110

Kin Performance Contractors Llc

10211 Fm 969

Austin, Tx  78724

Knudson Lp

6705 Hwy 290 W Ste 502 #222

Austin, Tx  78735

Kuna Enterprises Inc

1610 Lakeshore Dr

Abilene, Tx  79602

Kurkjian Engineering Corp

111 W Anderson Ln Bldg D #202

Austin, Tx  78752-1132

Karen A Mcgraw

4315 Ave C

Austin, Tx  78751

Kathleen Zarsky

9524 Circle Drive

Austin, Tx  78736

Kings Struarchural, Inc.

555 Round Rock West Dr

Round Rock, Tx  78681

Suite E217

Lakeside Engineers Llc

1713 Palma Plaza

Austin, Tx  78703

Lam+Dci, Llc

508 W 16th St

Austin, Tx  78701

Landesign Services Inc

1220 Mcneil Road, Suite 200

Round Rock, Tx  78681

Landmark Surveying L P

2205 E. 5th Street

Austin, Tx  78702

Laurie Smith Design Assoc

903 W 30-1/2 St

Austin, Tx  78705

Ldp Consultants, Inc.

2115 Chantilly Ln

Houston, Tx  77018

Leap Structures, Pllc

3001 S. Lamar Blvd

Austin, Tx  78704

Suite 230

Limbacher & Godfrey Inc

2124 E 6th St Unit 102

Austin, Tx  78702

Lackey Commercial Properties, Llc

Po Box 41270

Austin, Tx  78704

Lamb-Star Engineering, Lp

5700 W. Plano Parkway

Plano, Tx  75093

Suite 1000

Lisa Kay Schissler

6556 Needham Lane

Austin, Tx  78739

Macias & Associates Lp

5410 S 1st St

Austin, Tx  78745-3040

Margaret Ambrosino

3208 Amber Oak Dr

Austin, Tx  78748

Mccann Adams Studio

515 Congress Ave, Ste 1600

Austin, Tx  78701



Mcgray & Mcgray Land Surveyors Inc

3301 Hancock Dr Ste 6

Austin, Tx  78731-5441

Medina Consulting Company Inc

6391 Dezavala Rd, Ste 113

San Antonio, Tx  78249

Mhr Engineering, Llc.

16845 Blanco Road, Suite 106

San Antonio, Tx  78232

Ms Engineering, Llc.

208 Chattington Ct.

San Antonio, Tx  78213

Mwm Designgroup Inc

305 E Huntland Dr Ste 200

Austin, Tx  78752

Mainline Designs And Irrigation 
Consulting, Llc

5304 Fairhill Dr

Austin, Tx  78745

Majestic Services Inc

8120 North Ih 35, Suite 101

Austin, Tx  78753

Maldonado-Burkett Intelligent 
Transportation Systems, Llp

2205 Western Trails Blvd. Ste B

Austin, Tx  78745-1638

Mbroh Engineering Inc.

12830 Hillcrest Road

Dallas, Tx  75230

Suite 111

Melissa L Brand-Vokey

3044 Old Denton Dr

Carrollton, Tx  75007

Suite 111-249

Nancy Ledbetter & Associates Inc

20020 Farm Pond Ln

Pflugerville, Tx  78660

Negrete & Kolar Architects Llp

11720 North Ih35

Austin, Tx  78753

Nicole Francois

1008 Sundance Ridge

Dripping Springs, Tx  78620

Nassri-Warren Group Architects, Inc.

2313 Lake Austin Ave.

Austin, Tx  78703

Suite 209

Nodal Partners, Llc

13640 Briarwick Dr.

Austin, Tx  78729

Suite 180

Nova Landscape Group, Inc.

1290 Grandview Drive

Rockwall, Tx  75087

O-Sda Industries, Llc

323 Congress Ave

Austin, Tx  78701

Office For Local Architecture Llc

4105 Ave G Apt B

Austin, Tx  78751

Omega Engineers, Inc.

16420 Park Ten Place., Suite 520

Houston, Tx  77084

Omega Point International Inc

650 Jennifer Lane

Driftwood, Tx  78619

Outlier Engineering Inc

240 Oak Court

New Braunfels, Tx  78132

Oakhill Engineering, Llc

5705 Janabyrd Lane

Austin, Tx  78749

P E Structural Consultants Inc

8436 Spicewood Springs Rd

Austin, Tx  78759-6050

Pdg Ventures, Llc

106 E. 6th Street

Austin, Tx  78701

Suite 900

Pga Engineers, Inc.

13201 Northwest Freeway, Suite 800

Houston, Tx  77040

Power Quality Engineering Inc

3061 Woodall Dr Bldg A

Cedar Park, Tx  78613-7225

Poznecki-Camarillo Inc

5835 Callaghan Rd Ste 200

San Antonio, Tx  78228-1224

Professional Strucivil Engineers Inc

12710 Research Blvd.

Austin, Tx  78759

Suite 390

Project Cost Resources

23501 Cinco Ranch Blvd.

Katy, Tx  77494

Suite B230

Providence Environmental Consulting Inc

112 Las Colinas Dr

Georgetown, Tx  78628-1019



Pharis Design

2525 South Lamar #4

Austin, Tx  78704

Quality Power, Llc

407 Hurst Creek Rd.

Lakeway, Tx  78734

Reed Fire Protection Engineering Llc

14135 Midway Road Ste. G260

Addison, Tx  75001

Rgm Engineering, Llc

700 N Saint Marys

San Antonio, Tx  78205

Suite 1225

Rgt Engineering, Inc.

1000 Heritage Center Circle

Round Rock, Tx  78664

Rj Rivera Assoc Inc

601 Nw Loop 410, Suite 410

San Antonio, Tx  78216

Rodriguez Transportation Group

Inc

Austin, Tx  78759

11211 Taylor Draper Ln Ste 100

Rods Subsurface Utility Engineering, Inc.

6810 Lee Road

Spring, Tx  77379

Suite 300

Rz & Associates Inc

1400 Smith Rd

Austin, Tx  78721-3563

Ste 101b

Rz Communications Inc

1400 Smith Rd Ste 101b

Austin, Tx  78721-3563

Regional Engineering Inc.

818 Wagon Trail

Austin, Tx  78758

Suit # 102

Rifeline, Llc

1214 W. 5th Street

Austin, Tx  78703

Suite C

Rios Engineering, Llc

609 Irma Dr

Austin, Tx  78752

Rogers Moore Engineers, Llc

221 West 6th Street

Austin, Tx  78701

Suite 826

Sallie Burchett

2003 La Casa Dr

Austin, Tx  78704-4720

Se3, Llc

230 Sw Main St.

Lees Summit, Mo  64063

Suite 213

Site Specifics Inc

700 N Lamar Blvd Ste 200a

Austin, Tx  78703-5430

Soheir S Michel

Po Box 200548

Austin, Tx  78720

Stacie Ellen Engeling

1214 W 6th St, Ste 208

Austin, Tx  78703

Stansberry Engineering Co.

Po Box 309

Manchaca, Tx  78652-0309

Steinman Luevano Structures Llp

5901 Old Fredericksburg Rd B101

Austin, Tx  78749

Structurespe L L P

1018 W 11th St Ste 100

Austin, Tx  78703-4987

Studio Balcones Llc

702 San Antonio Street

Austin, Tx  78701

Sunland Group Inc

1033 La Posada Drive

Austin, Tx  78752

Suite 370

Susan H Welker

4911 Rollingwood Dr

Austin, Tx  78746

Susan Roth Consulting Llc

4111 Tablerock Dr

Austin, Tx  78731

Swayzer Engineering Inc

3102 Maple Ave Ste 450

Dallas, Tx  75201-1261

Savant Group Inc.

2435 N. Central Expressway

Richardson, Tx  75080

Suite 750

Seiler/Lankes Group

Po Box 2186

Round Rock, Tx  78680

Signature Automation, Llc

14679 Midway Road

Addison, Tx  75001

Suite 205



Studio D Consulting+Design, Llc

Po Box 340183

Lakeway, Tx  78734

Techpeople.Us Inc

1508 Dessau Ridge Lane Ste 703

Austin, Tx  78754

Ted'S Trees Ltd

1118 Tillery St

Austin, Tx  78702-3034

Terra Ecoservices Llc

11006 Swelfling Terrace

Austin, Tx  78737

The Arizpe Group Inc

6330 E Hwy 290 Ste 375

Austin, Tx  78723-1156

The Lauck Group Inc

106 East 6th Street

Austin, Tx  78701

Suite 700

Third Coast Geospatial Technologies Inc

802 Harris Ave

Austin, Tx  78205-2520

Third Land Inc

P.O. Box 162137

Austin, Tx  78716-

Thomas Dukes

9905 Fm 973 North

Manor, Tx  78653

Thompson-Hamilton Engineering Llc

283 Catalina Lane

Austin, Tx  78737

Tlc Engineering Inc.

8204 Westglen Drive

Houston, Tx  77063

Tooran Khosh

3910 Galacia Dr

Austin, Tx  78759

Transtec Group Inc

6111 Balcones Dr

Austin, Tx  78731-

Tricia Altamirano

Consulting Engineer Inc

Austin, Tx  78746-6438

1101 S Cap Of Tx Hwy Ste 210d

Tsenstructural Llc

906 E 53 1/2 St

Austin, Tx  78751

Terra Nova Consulting, Inc.

2425 Fountain View Drive, Suite 310-B

Houston, Tx  77057

Texas Energy Engineering Services, Inc.

1301 S. Capital Of Texas Highway

Austin, Tx  78746

Suite B-325

Texas Engineering Solutions, Llc

5000 Bee Caves Rd

Austin, Tx  78746

Suite 206

The Salinas Group, Llc

1706 Bouldin Ave.

Austin, Tx  78704

Unintech Consulting Engineers Inc

2431 E Evans Rd.

San Antonio, Tx  78259

Unism Development Co Inc

Po Box 14145

Austin, Tx  78761-4145

Urban Design Group

3660 Stoneridge Rd Ste E101

Austin, Tx  78746-7759

Ute Consultants Inc

2007 S 1st Street

Austin, Tx  78704

V&A Consulting Engineers Inc

155 Grand Ave Ste 700

Oakland, Ca  94612-3592

Vealenzuela Preservation Studio Llc

4401 Hoffman Drive

Austin, Tx  78749

Verdi Land Planning Llc

4413 Nixon Ln. Unit D

Austin, Tx  78725

Vickrey & Assoc Inc

1717 W 6th St Ste 260, Hartland Plaza

Austin, Tx  78703

Verdunity, Inc.

17000 Preston Road

Dallas, Tx  75248

Suite #110

Walker Texas Surveyors Inc

Po Box 324

Cedar Park, Tx  78630-0324

Way Consulting Engineers Inc

11615 Angus Rd Ste 119

Austin, Tx  78759-4004



Westeast Design Group L L C

200 E Grayson St Ste 207

San Antonio, Tx  78215-1267

Watearth, Inc.

P.O. Box 10194

Houston, Tx  77206-0194

Yarrow Landscaping And Lawn Care

2119 E 8th St

Austin, Tx  78702

Zamora Llc

1435 S Loop 4

Buda, Tx  78610

Zcore Business Solutions Inc

810 Hester'S Crossing Road

Round Rock, Tx  78681

Suite 206

Zander Engineering And Consulting, Inc.

12713 Belcara Place

Austin, Tx  78732



FORM 1 

PRIME FIRM GENERAL INFORMATION 

Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Firm Name: 

Firm Address: 

Headquarter Address if different than 
firm address listed 

Telephone number: 

Federal Tax ID Number: 

Contact Person (Person City should 
contact for questions with 
submittal): 

COA Vendor Registration Number: 

Address of contact person : 

Phone number of contract person : 

E-mail Address of contact person: 

Year of Registration : 

If submitting as a joint venture, the following information is required for each joint venture firm. 

Firm Name 

Participating Firms Percentage of Control: 

Number of Years in Business: 

Organ ization Type: 

Date of Organization (MM/YYYY): 

Date of Predecessor Organization: 

Org. Date 6/ 01/ 12 FORM 1 Page 1 of 3 



Office Personnel 
List of Principals and Titles: 

Name of Principal 

Title 

Personnel Other Than Principals 

Total number of employees in firm 

Number of registered environmental 
engineers 

Number of registered civil engineers 

Number of other registered engineers 

Number of other professionals 

Number of Support Personnel 

Insurance Information 

Worker's Compensation and Employers' Liability Insurance 

D Yes 0 No 

Commercial General Liability Insurance 

0 Yes 0 No 
If "yes", please state 
limits. 

Business Automobile Liability Insurance 

D Yes D No 

Professional Liability Insurance 

D Yes 0 No 

Org. Date 6/ 01/ 12 

If "yes", please state 
limits. 

If "yes", please state 
limits. 

FORM 1 Page 2 of 3 



SUBCONSULTANT INFORMATION 

Complete the MBE/WBE Compliance Plan in the MBE/WBE Procurement Program package. All 
subconsultant recommendations will be subject to approval by the City. If for any reason an MBE or 
WBE subconsultant must be replaced, the prime consultant firm will be required to make good faith 
efforts to replace with another MBE or WBE. 

Attach a letter from each subconsultant on the proposed team, confirming that they have been 
contacted and are prepared to provide services for the project. 

Addenda 

Addendum No. Date Received By 

OTHER CONSIDERATIONS 

Describe the quantity and nature of any work, interest in work, partnership interest, land ownership or 
other interest in any project, property or business dealing within the proposed project area or past or 
current business relationship which may give rise to a potential conflict of interest for your firm or 
associated firms in the execution of this project. 
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FORM2 
AFFIDAVIT OF AUTHENTICATION 

Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Entities submitting qualification statements shall provide authentication that the electronic 
version {CD or flash drive) of the Statement of Qualifications is an exact duplicate of the 
'Original' hard copy submittal. The City of Austin is not responsible for discrepancies between 
the submitting firm's electronic versiofl and 'Original' hard copy submittal. The City of Austin 
reserves the right to use the electronic version as an 'Original' . 

I hereby certify that the electronic version of the Statement of Qualifications submitted is an 
exact duplicate of the 'Original' hard copy. I understand if there are discrepancies between the 
hard copy 'Original' and the electronic version, we may be deemed non-responsive. 

Signature: _________ _ __ _ Date: _____________ __ 

Printed Name: '--- ----------- -----' 

Title: -------------~-------------" 

Firm/Entity: -------------------------'-

Subscribed and sworn to before me this .. day of ___ '"" 20_ . 

My Commission Expires _ ____ _ 
Notary Public 

END 

Org. Date 6/1/12 FORM 2 Page 1 of 1 



FORM3 

PRIME FIRM'S EEO PROGRAM AND TITLE VI ASSURANCES 

Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

City of Austin, Texas 
Human Rights Commission 

To: City of Austin, Texas, ("OWNER") 

I hereby certify that our firm conforms to the Code of the City of Austin Section 5-4-2 as reiterated 
below: 

Chapter 5-4. Discrimination in Employment by City Consultants. 

Sec. 4-2 Discriminatory Employment Practices Prohibited. (B) As an Equal Employment 
Opportunity (EEO) employer, the Consultant will conduct its personnel activities in accordance with 
established federal, state and local EEO laws and regulations and agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that 

employees are treated during employment, without discrimination being practiced 
against them as defined in this chapter. Such affirmative action shall include, but not 
be limited to: all aspects of employment, including hiring, placement, upgrading, 
transfer, demotion, recruitment, recruitment advertising; selection for training and 
apprenticeship, rates of pay or other forms of compensation, and layoff or 
termination. 

(3) To post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by OWNER setting forth the provisions of this 
chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf 
of Consultant, that all qualified applicants will receive consideration for 
employment without regard to race, creed, color, religion, national origin, sexual 
orientation, gender identity, disability, veteran status, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing 

labor or service to Consultants in which said union or organization has agreed not to 
engage in any discriminatory employment practices as defined in this chapter and to 
take affirmative action to implement policies and provisions of this chapter. 

(6) To cooperate fully with OWNER's Human Rights Commission in connection with any 

investigation or conciliation effort of said Human Rights Commission to ensure that 
the purpose of the provisions against discriminatory employment practices are being 
carried out. 

(7) To require compliance with provisions of this chapter by all subconsultants having 

fifteen or more employees who hold any subcontract providing for expenditure of 
$2,000.00 or more in connection with any Agreement with OWNER subject to the 
terms of this chapter. 
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FORM 3 

For the purposes of this statement of qualifications and any resulting Professional 
Services Agreement, Consultant adopts the provisions of the City's Minimum 
Standard Nondiscrimination Policy set forth below. 

City of Austin 

Minimum Standard Nondiscrimination in Employment Policy 

As an Equal Employment Opportunity (EEO) employer, the Consultant will conduct its personnel 
activities in accordance with established federal, state and local EEO laws and regulations. 

The Consultant will not discriminate against any applicant or employee based on race, creed, color, 
national origin, sex, age, religion, veteran status, gender identity, disability, or sexual orientation. 
This policy covers all aspects of employment, including hiring, placement, upgrading, transfer, 
demotion, recruitment, recruitment advertising, selection for training and apprenticeship, rates of 
pay or other forms of compensation, and layoff or termination. 

Further, employees who experience discrimination, sexual harassment, or another form of 
harassment should immediately report it to their supervisor. If this is not a suitable avenue for 
addressing their complaint, employees are advised to contact another member of management or 
their human resources representative. No employee shall be discriminated against, harassed, 
intimidated, nor suffer any reprisal as a result of reporting a violation of this policy. Furthermore, 
any employee, supervisor, or manager who becomes aware of any such discrimination or 
harassment should immediately report it to executive management or the human resources office 
to ensure that such conduct does not continue. 

Consultant agrees that to the extent of any inconsistency, omission, or conflict with its current non­
discrimination employment policy, the Consultant has expressly adopted the provisions of the City's 
Minimum Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, 
as the Consultant's Non-Discrimination Policy or as an amendment to such Policy and such 
provisions are intended to not only supplement the Consultant's policy, but will also supersede the 
Consultant's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONSULTANT SHALL PROVIDE A COPY TO THE CITY OF THE CONSULTANT'S NON-DISCRIMINATION POLICY ON COMPANY 

LETTERHEAD, WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION POLICY, AS SET FORTH HEREIN, OR 

THIS NONDISCRIMINATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONSULTANT FOR ALL PURPOSES {THE FORM OF WHICH HAS BEEN APPROVED 

BY THE CITY'S EQUAL EMPLOYMENT/FAIR HOUSING OFFICE), WILL BE CONSIDERED THE CONSULTANT'S NON-DISCRIMINATION POLICY WITHOUT THE 

REQUIREMENT OFA SEPARATE SUBMITTAL. 

Sanctions: 

Our firm understands that non-compliance with Chapter 5-4 may result in sanctions, including 
termination of the Agreement and suspension from participation in future City contracts until 
deemed compliant with the requirements of Chapter 5-4. 

Term: 

The Consultant agrees that this Form 3 or the Consultant's separate conforming policy, which the 
Consultant has executed and filed with the Owner, will remain in force and effect for one year from 
the date of filing. The Consultant further agrees that, in consideration of the receipt of 
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FORM3 

continued contract payments, the Consultant's Non-Discrimination Policy will automatically renew 
from year-to-year for the term of the underlying Agreement. 

CONSULTANT _____________________ ~ 

Authorized Signature ___________ _c. 

Title ________________ _____; 

END 

Org. Date 6/1/12 FORM 3 Page 3 of 5 
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APPENDIX A 

OF THE TITLE VI ASSURANCES 

During the performance of this contract, the contractor, for itself, its assignees and 
successors in interest (hereinafter referred to as the "contractor" agrees as follows : 

1.Compliance with Regulations: The contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended 
from time to time, (hereinafter referred to as the RegulationsL which are herein 
incorporated by reference and made a part of this contract. 

2.Nondiscrimination: The contractor, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases 
of equipment. The contractor shall not participate either directly or indirectly in the 
discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.Solicitations for Subcontracts. Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the contract for work to 
be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier shall be notified by the contractor of 
the contractor's obligations under this contract and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

4.1nformation and Reports: The contractor shall provide all information and reports required by 
the Regulations or directives issued pursuant thereto, and shall permit access to its book, 
records, accounts, other sources of information, and its facilities as may be determined by 
the Recipient or the Texas Department of Transportation to be pertinent to ascertain 
compliance with such Regulations, orders and instructions. Where any information required 
of a contractor is in the exclusive possession of another who fails or refuses to furnish this 
information the contractor shall so certify to the Recipient, or the Texas Department of 
Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

5.Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, the Recipient shall impose such contract 
sanctions as it or the Texas Department of Transportation may determine to be 
appropriate, including, but not limited to: 

(a) withholding of payments to the contractor under the contract until the contractor 
complies, and or {b) cancellation, termination or suspension of the contract, in 
whole or in part. 
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FORM3 

6. Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 
through (6) in every subcontract, including procurements of materials and leases of 

END 

equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
contractor shall take such action with respect to any subcontract or procurement as the 
Recipient or the Texas Department of Transportation may direct as a means of enforcing 
such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the contractor may request the 
Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the contractor may request the United States to enter into such litigation to 
protect the 

interests of the United States. 

(DOT 1050.2, 08/24/71) 

Signature : 

Printed Name: 

Title: 

Company: 

Date: ~----------------------------------~ 
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FORM4 

AFFIDAVIT OF NON-COLLUSION, NON-CONFLICT OF INTEREST AND 

ANTI-LOBBYING 
Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

State of Texas 

County of Travis 

The undersigned "Affiant" is a duly authorized representative of the Responder for the 
purpose of making this Affidavit, and, after being first duly sworn, has deposed and stated 
and hereby deposes and states, to the best of his or her personal knowledge and belief as 
follows: 

The term "Respondent", as used herein, includes the individual or business entity 
submitting the response and for the purpose of this Affidavit includes the directors, 
officers, partners, managers, members, principals, owners, agents, representatives, 
employees, other parties in interest of the Respondent, and anyone or any entity acting 
for or on behalf ofthe Respondent, including a subconsultant in connection with this 
response. 

The terms "City" and "Owner" are synonymous. 

1. Anti-Collusion Statement. The Respondent has not and will not in any way directly or 
indirectly: 

a. colluded, conspired, or agreed with any other person, firm, corporation, respondent or 
potential respondent to the amount of this response or the terms or conditions of this 
response. 

b. paid or agreed to pay any other person, firm, corporation, respondent or potential 
respondent any money or anything of value in return for assistance in procuring or 
attempting to procure a contract or in return for establishing the prices in the attached 
response or the response of any other respondent. 

2. Preparation of Invitation for Response and Contract Documents . The Respondent has not 
received any compensation or a promise of compensation for participating in the 
preparation or development of the underlying response or contract documents. In 
addition, the Respondent has not otherwise participated in the preparation or development 
of the underlying response or contract documents, except to the extent of any comments or 
questions and responses in the solicitation process, which are available to all respondents, 
so as to have an unfair advantage over other respondents, provided that the Respondent 
may have provided relevant product or process information to a consultant in the normal 
course of its business. 

3. Participation in Decision Making Process. The Respondent has not participated in the 
evaluation of responses or proposals or other decision making process for this solicitation, 

and, if Respondent is awarded a contract hereunder, no individual, agent, representative, 
consultant or sub contractor or consultant associated with Respondent, who may have been 
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FORM4 

involved in the evaluation or other decision making process for this solicitation, will have 
any direct or indirect financial interest in the Contract, provided that the Respondent may 
have provided relevant product or process information to a contractor or another 
consultant in the normal course of its business. 

4. Present Knowledge. Respondent is not presently aware of any potential or actual conflicts 
of interest regarding this solicitation, which either enabled Respondent to obtain an 
advantage over other Respondents or would prevent Respondent from advancing the best 
interests of OWNER in the course of the performance of the Contract. 

5. City Code. As provided in Sections 2-7-61 through 2-7-65 of the City Code, no individual 
with a substantial interest in Respondent is a City official or employee or is related to any 
City official or employee within the first or second degree of consanguinity or affinity. 

6. Chapter 176 Conflict of Interest Disclosure. In accordance with Chapter 176 ofthe Texas 
Local Government Code, the Respondent: 

a. does not have an employment or other business relationship with any local government 
officer of OWNER or a family member of that officer that results in the officer of family 

member receiving taxable income; 

b. has not given a local government officer of OWNER one or more gifts, other than gifts of 
food lodging transportation or entertainment accepted as a guest, that have an 
aggregate value of more than $250 in the twelve month period preceding the date the 
officer becomes aware of the execution of the Contract or that OWNER is considering 
doing business with the Respondent. 

As required by Chapter 176, Respondent must have filed a Conflicts of Interest 
Questionnaire with the Purchasing Department no later than the seventh business day after 
the commencement of contract discussions or negotiations with the City or the submission 
of a Response, response to a request for proposals, or other writing related to a potential 
contract with OWNER. The questionnaire must be updated not later than the seventh day 
after the date of an event that would make a statement in the questionnaire inaccurate or 
incomplete. There are statutory penalties for failure to comply with Chapter 176. 

7. Anti-Lobbying Ordinance. As set forth in Attachment 2 of the solicitation documents, 
between the date that the Invitation for Response was issued and the date of full execution 
of the Contract, Respondent has not made and will not make a representation to a member 
of the City Council, a member of a City Board, or any other official, employee or agent of the 
City, other than the authorized contact person for the solicitation, except as permitted by 
the Ordinance 

If the Respondent cannot affirmatively swear and subscribe to the forgoing statements, the 
Respondent shall provide a detailed written explanation in the space provided below or, as 
necessary, on separate pages to be annexed hereto. 
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Signature _____________ __ Date: 

Printed Name: 

Title: 

Firm/Entity: 

Subscribed and sworn to before me this __ day of ___ __, 20_. 

Notary Public 

RESPONDENT'S EXPLANATION: 

Include the entire Affidavit, Pages 1- 3. 

END 

Org. Date 06/01/2012 

My Commission Expires ----- --
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FORMS 
AFFIDAVIT OF AVAILABILITY 
Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Entities submitting qualification statements, including prime firms and subconsultants, shall have 
adequate current staff (including professionals registered in applicable fields, other 
professionals, and technicians) to competently and efficiently perform the work. The prime firm 
and subconsultants must commit that staff proposed in this submittal will be available to 
perform the proposed work within the anticipated project schedule. 

In addition, prime firms who list individuals in Consideration Item 4 - Experience of Key 
Personnel must commit that those individuals are indeed employed by the prime firm and are 
not contracted employees. 

I hereby certify that our staff and the staff of our subconsultants proposed in this submittal are 
available to perform the proposed work in a competent and efficient manner. In the event an 
individual proposed in this submittal is not available, I understand that after contract award we 
will be required to submit a change request with an individual equally or more qualified, which is 
subject to review and approval by the City. In the event the City does not approve the change 
request, I understand our firm will no longer be awarded the contract. 

I hereby certify that the individuals listed in Consideration Item 4 - Experience of Key Personnel 
are employed by the prime firm and are not contracted employees. 

Signature: - ------------ Date= ------~----~ 

Printed Name: ___________ ___: 

Title :------------- - ----' 

Firm/Entity: - ------------

Subscribed and sworn to before me this __ day of ----,, 20_ . 

My Commission Expires _ ____ _ 

Notary Public 

END 

Rev. Date 7/06/12 FORM 5 Page 1 of 1 



FORM6 
AFFIDAVIT OF CONTRACT EXECUTION 

Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Entities submitting qualification statements shall be prepared to be responsive to City staff 
following Council award in providing documents required for contract execution, including but 
not limited to insurance, corporate resolution, hourly rate information and non-discrimination 
policy. The prime firm must commit to meeting schedules and deadlines set by City staff in order 
to execute the contract in a timely manner. We anticipate contract execution on or 
before April, 2015 

I hereby certify that following Council award, our firm will be responsive to City staff in 
submitting the required documents by the deadlines set forth by City staff. I understand that if 
we do not meet this requirement, contract negotiations will cease. I also understand if we do 
not submit this completed form with our Statement of Qualifications, we may be deemed non­
responsive. 

Signature:---------------" Date: _________ ~----~ 

Printed Name:------------ ----' 

Title: ---------------------------' 

Firm/Entity: ------------------------' 

Subscribed and sworn to before me this .. day of ____ ,, 20_. 

My Commission Expires - --------' 
Notary Public 

END 

Org. Date 6/ 01/ 12 FORM 6 Page 1 of 1 



FORM7 
EXPERIENCE OF PROJECT MANAGER 

Solicitation Number: CLMP164 
Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Firm Name: 

*Name of Project Manager: 

Current Years of Experience: 

Registration Number: 

Year of Registration : 

*[If licensed, list name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas 
Board of Architectural Examiners (TBAE)] 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location: 

Firm Name Work Performed Under: 

Year Completed: 

Construction Cost: 

Name of Client/Owner's Representative: 

Title of Client/Owner's Representative 

Address of Client/Owner's Representative: 

Phone number of Client/Owner's 
Representative: 

Project Description: 

Work performed by Individual: 

Add Another Project 

Org. Date 6/01/12 FORM 7 Page 1 of 1 



FORM 9 
EXPERIENCE OF PROJECT PRINCIPAL 

Solicitation Number: CLMP164 
Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Firm Name: 

Project Principal 

Current Years of Experience 

(The following information is r:equired for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location : 

Firm Name Work Performed Under: 

Year Completed : 

Construction Cost: 

Name of Client/Owner's Representative : 

Title of Client/Owner's Representative: 

Address of Client/Owner's Representative: 

Phone number of Client/Owner's 
Representative: 

Project Description: 

Work performed by Project Principal : 

Add Another Project 

Org. Date 6/01/12 FORM 9 Page 1 of 1 



FORM 10 
PRIME FIRM'S COMPARABLE PROJECT EXPERIENCE 

Solicitation Number: CLMP164 
Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

I Firm Name: 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project 1 

Project Name/Location : 

Date Completed : Month/Year: 

Client or Owner's Representative 

Construction Cost : 

Project Description : 

Services Provided : 

Add Another Project 

Org. Da te 6/01/2012 FORM 10 Page 1 of 1 



FORM 11 

MAJOR SCOPES OF WORK- COMPARABLE PROJECT EXPERIENCE 

Solicitation Number: CLMP164 

Project Name: 2015 LANDSCAPE ARCHITECTURE ROTATION LIST 

Scope of Work : 

Firm Name : 

(The following information is required for each project. Provide no more than one page per scope of 
work per firm. Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project 1 

Project Name/Location: 

Date Completed: Month/Year: 

Name of Client or Owner's 
Representative 

Construction Cost: 

Project Description : 

Services Provided: 

Add Another Project 

Rev. Date 7/11/12 FORM 11 Page 1 of 1 



   

 
 
 

AGREEMENT BETWEEN THE CITY OF 
AUSTIN, TEXAS AND CONSULTANT 

 
 
This AGREEMENT made as of this       day of       , 
 
BETWEEN: The City of Austin, Texas, a Municipal Corporation situated in 
  Travis County, Texas 
  P.O. Box 1088 
  Austin, Texas   78767 
 
  hereinafter referred to as "OWNER", 
 
and: 
 
  (Name of Firm) 
 
  hereinafter referred to as "CONSULTANT", 
 
For the following PROJECT: < (insert name of Rotation List)> Services Rotation List:  Various Projects 
assigned by the OWNER in subsequent written authorizations as defined in Section 6 of the General 
Conditions of the Agreement. 
 
The OWNER is represented herein for all purposes of this AGREEMENT by the Director of the Department 
of Public Works, or such other representative as may be authorized by the City Manager of the City of 
Austin. 
 
The OWNER has the need, on an as-designated and requested basis, for professional services in 
connection with design and construction services on capital improvement projects, and other projects to be 
subsequently assigned, individually referred to as the PROJECT. 
 
The OWNER anticipates identifying projects involving <(insert scope of services)>, and consultation on 
any project to be performed by experienced professional and trained personnel to meet the PROJECT and 
OWNER's needs. 
 
The CONSULTANT employs professionals duly licensed to practice in the State of Texas, has the 
professional abilities, experience, expertise and facilities to provide such professional services, and agrees 
to undertake and furnish said services in accordance with this AGREEMENT.  
 
The OWNER and the CONSULTANT agree to the terms and conditions of AGREEMENT specified in the 
General Conditions and the Supplemental Terms and Conditions, attached hereto and made a part of 
this AGREEMENT. 
 
 
This AGREEMENT is executed to be effective upon the date of the last party to sign. 
 
City of Austin, OWNER     (Name of Firm), CONSULTANT 
P.O. Box 1088       

Signature Page  Page 1 of 2 
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Signature Page  Page 2 of 2 

Austin, Texas 78767     (Address of Firm) 
             
             
 
By:   By:   

Printed Name:   Printed Name:   

Title:   Title:   

Date:   Date:   

 
 
 
Approved As To Form:    Attest: 
 
By:    By:    
 Assistant City Attorney     Secretary, if a Corporation 
 
 
The CONSULTANT is bound by a Code of Ethics and guided by rules and restrictions of a State licensing 
board.  Contact the appropriate licensing board If an issue regarding ethics or the practice of consulting 
arises. 
 
 
END 
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GENERAL CONDITIONS OF THE AGREEMENT 
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
GENERAL CONDITIONS OF THE AGREEMENT 

       

 
SECTION 1 - CONSULTANT'S RESPONSIBILITIES 
 
1.0 General 
 
The CONSULTANT will serve as the OWNER'S professional consultant in those phases of the PROJECT as stated in 
the Supplemental Terms and Conditions of this AGREEMENT and in subsequent written authorizations (as 
described in Section 6), and will consult and advise the OWNER during the performance of the CONSULTANT's 
services.  The OWNER agrees to compensate the CONSULTANT for those services in accordance with Section 5.  
CONSULTANT shall report to OWNER's designated PROJECT Manager named in subparagraph 12.7.1.1 of the 
Supplemental Terms and Conditions of this AGREEMENT. 
 
For the purposes of this AGREEMENT, individual assignments made by the OWNER to the CONSULTANT in 
subsequent written authorizations shall be referred to as "Subprojects". 
 
1.1 Performance of Services 
 
The CONSULTANT will perform services under this AGREEMENT with the degree of skill and diligence normally 
practiced by professional engineers, architects, or other consultants performing the same or similar service. 
 
 1.1.1 The CONSULTANT's employees and the CONSULTANT's associated subconsultants to be used in 
the performance of PROJECT professional services (as described in subsection 1.4) are identified in Attachment 3.  
The CONSULTANT must disclose any potential conflict of interest relating to the CONSULTANT, the 
CONSULTANT's employees, a subconsultant or supplier.  Failure to disclose any such conflicts may be grounds for 
termination under subsection 8.5 of this AGREEMENT by the OWNER.  
 
 1.1.2  The person identified as PROJECT manager by the CONSULTANT, identified in Attachment 3, 
must be employed by the CONSULTANT. 
 
 1.1.3 The CONSULTANT is registered to do business with the OWNER and is responsible for ensuring 
that all subconsultants are registered as vendors with the City of Austin.  All subconsultants have been registered with 
the OWNER prior to execution of this AGREEMENT. 
 
 1.1.4 The CONSULTANT agrees not to modify subconsultants' designs after subconsultants' seals have 
been affixed except with written consent of the subconsultant.  The CONSULTANT is fully responsible for the 
subconsultants' performance and obligations under this AGREEMENT. 
 
 1.1.5 The CONSULTANT's key employees and the CONSULTANT's associated subconsultants to be 
employed in the performance of professional services of the PROJECT and any Subprojects, shall not be changed 
except with the OWNER's prior written approval, which will not be unreasonably withheld. 
  
 1.1.6 The CONSULTANT agrees to obtain OWNER's written approval prior to terminating, adding or 
substituting subconsultants.  In the event that the CONSULTANT proposes the termination or change of an identified 
"Minority-Owned Business Enterprise” (MBE) or a "Women-Owned Business Enterprise" (WBE) certified 
subconsultant firm from its employ on this PROJECT, the CONSULTANT shall comply with the City of Austin 
MBE/WBE Program, Chapter 2-9A, Austin City Code, and the goals established in the PROJECT solicitation.  If the 
CONSULTANT is unable to substitute a subconsultant firm in compliance with the Austin City Code, the 
CONSULTANT shall provide OWNER with written documentation of their good faith efforts to acquire the services of 
a MBE/WBE replacement firm.  All requests to change the CONSULTANT's MBE/WBE Compliance Plan must 
include documentation to support the request. 
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
GENERAL CONDITIONS OF THE AGREEMENT 

       

 1.1.7 If the OWNER notifies the CONSULTANT that a member of the CONSULTANT's team, including 
subconsultants, is incompetent, disorderly, abusive, or disobedient, or has knowingly or repeatedly violated any 
federal, state, or local law, the CONSULTANT must immediately remove any such person from performing work on 
the PROJECT or any Subprojects.  The OWNER's prior written consent must be obtained before any such person 
may be reinstated.  Replacement of any subconsultant removed from the PROJECT or any Subprojects must be in 
accordance with paragraph 1.1.6.  The OWNER may report any breaches of professional codes of ethics to the 
appropriate licensing board. 
 
 1.1.8   The CONSULTANT will attend and draft complete minutes of each PROJECT design and 
construction meeting and submit them to OWNER within seven (7) calendar days after each PROJECT meeting.  
  
 1.1.9   The CONSULTANT shall prepare and submit all appropriate permit applications and supporting 
drawings, specifications and other documents in the name of the City of Austin to utility companies and providers and 
governmental authorities having jurisdiction over the Subprojects and shall obtain all approvals and all development 
and building permits necessary to complete the Subprojects in accordance with the Subproject Resource Allocation 
Plan (RAP) described in Section 4, or as otherwise specified by OWNER.  Development and permitting fees may be 
paid for in one of the following methods as mutually agreed:   
 
  (a) Paid by CONSULTANT and billed to OWNER as a reimbursable or  
  (b) Payment coordinated through the OWNER using an internal payment transfer document. 
 
 1.1.10   The CONSULTANT agrees to make those presentations, specified in the attached scope of 
services (Attachment 5) as Basic Services, including (i) Board and Commission meetings, (ii) public meetings, and (iii) 
internal City of Austin meetings.  Any other Board or Commission presentations required by OWNER will be 
considered Additional Services in accordance with Paragraph 1.4.6 of the Supplemental Terms and Conditions of 
this AGREEMENT and paid for in accordance with Paragraph 5.1.3. 
 
 1.1.11  The CONSULTANT shall not knowingly specify, request or approve for use any asbestos 
containing materials or lead-based paint without the OWNER's prior written approval.  For materials specified on the 
basis of performance criteria, the CONSULTANT shall include a requirement in the specifications effectively stating 
that "Asbestos containing materials or lead-based paint are prohibited from being used in the project."  When a 
specific product is specified, the CONSULTANT shall make best efforts to verify that the product does not include 
asbestos containing material.  The CONSULTANT agrees to execute a Statement of Non-Inclusion of Asbestos 
Containing Material, on a form provided by OWNER, both prior to design and upon completion of the Construction 
Documents Phase. 
 

1.1.12     The CONSULTANT shall prohibit discrimination in employment based upon race, creed, color, 
religion, national origin, sexual orientation, gender identity, disability, veteran status, sex or age, in compliance with 
Chapter 5-4-2, Austin City Code.  A copy of the CONSULTANT's non-discrimination policy has been provided prior to 
execution of this AGREEMENT. 
 
 
1.2 Laboratory Services 
 
If laboratory services are provided for the PROJECT by the CONSULTANT or its subconsultant(s) through this 
AGREEMENT, these services must be performed by a properly accredited laboratory.  The CONSULTANT will 
provide evidence to the OWNER of such accreditation on an annual basis for the duration of this AGREEMENT. 
 
1.3.   Quality Control Plan (QCP) 
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
GENERAL CONDITIONS OF THE AGREEMENT 

       

 1.3.1 The CONSULTANT agrees to perform on each Subproject quality assurance-quality control/ 
constructability reviews in accordance with the CONSULTANT's approved Subproject Quality Control Plan (QCP) 
described in Attachment 4, that is incorporated by reference and which includes any subsequent revisions approved 
by OWNER.  The QCP is to be submitted to the OWNER for approval within fourteen (14) calendar days of OWNER's 
issuance of a Notice to Proceed to the CONSULTANT.  In addition to providing the reports required by the QCP, the 
CONSULTANT agrees to address any QCP comments from the OWNER and provide resolution to the OWNER's 
satisfaction.  In the event the OWNER retains its own consultant to perform additional QCP services for the OWNER, 
the CONSULTANT will provide all necessary information to the OWNER, address any comments from the OWNER's 
consultant, and provide resolution to the OWNER's satisfaction.  The CONSULTANT must include this language in all 
its subconsultant contracts to ensure subconsultants understand their responsibility for complying with the OWNER's 
or OWNER's consultant's QCP requirements. 
 
 1.3.2 The QCP reviews must be performed by a staff member of the CONSULTANT not involved in day-
to-day Subproject tasks.  If the CONSULTANT does not have the internal staff capacity to provide for this 
independent review, the CONSULTANT must include a QCP subconsultant on the Subproject team.  The person 
performing the QCP reviews must certify, seal and attest that the final construction bid documents have been drafted 
in full compliance with the QCP work plan.   
 
 1.3.3 The CONSULTANT must perform QCP reviews at intervals during the design phase, specified in 
the QCP, to ensure plans, specifications, and drawings satisfy accepted quality standards and meet the requirements 
of the Subproject scope.  Based on the findings of the QCP reviews, the CONSULTANT must reconcile the 
Subproject scope and budget as needed.  Documentation will be included that verifies interdisciplinary coordination 
has occurred.   
 
 1.3.4 The CONSULTANT must perform constructability reviews, using persons with construction 
experience, at appropriate intervals during the design phase specified in the QCP to ensure that the Subproject is 
buildable, as well as cost-effective, biddable, and maintainable.  Based on the findings of the constructability reviews, 
the CONSULTANT must redesign the Subproject to conform to the Fixed Construction Budget as noted in Section 
3.3. The CONSULTANT must provide interim construction estimates to verify that the Subproject is within the Fixed 
Construction Budget as further described in the phase descriptions in the Supplemental Terms and Conditions of 
this AGREEMENT.  
 
 1.3.5 Acceptance and/or approval of the CONSULTANT's QCP documentation by the OWNER do not 
constitute a release of the responsibilities and liability of the CONSULTANT for the accuracy and competency of its 
QCP reviews and final construction documents. 
 
1.4 Basic Services 
 
The CONSULTANT will, in the scope of their work and in conformance with the approved PROJECT Resource 
Allocation Plan (RAP) for each Subproject, perform the basic services described in 1.4.1 et seq of the Supplemental 
Terms and Conditions of this AGREEMENT.  These basic services shall be provided in phases and/or parts only 
as authorized by the OWNER (in subsequent written authorizations to proceed).   
 
SECTION 2 - OWNER'S RESPONSIBILITIES 
 
2.1 The OWNER will: 
 
 2.1.1 Provide its requirements for each Subproject. 
 
 2.1.2 Designate the OWNER's Project Manager. 
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
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 2.1.3 Provide a "Fixed Construction Budget " for each Subproject as defined in subsection 3.1 prior to 
negotiation of this AGREEMENT. 
 
 2.1.4 Assist CONSULTANT by making available (i) reports; (ii)  property, boundary, easement, right-of-
way, topographic and utility surveys; (iii) zoning and deed restrictions; and (iv) other data relevant to the development 
of each Subproject.  
 
 2.1.5 Assist CONSULTANT in gaining entry to public property and private property, only when necessary, 
as may be required by the CONSULTANT in the performance of their services under this AGREEMENT. 
 
 2.1.6 Review and provide written comments on all submittals and other documents presented by the 
CONSULTANT and render decisions pertaining thereto within seven (7) calendar days.  The OWNER will review and 
provide written comments on periodic plan and specifications submittals within fourteen (14) calendar days.  OWNER 
shall immediately notify CONSULTANT if additional time is needed.   
 
 2.1.7 Give prompt written notice to the CONSULTANT whenever the OWNER observes or otherwise 
becomes aware of any defect in the CONSULTANT's work product or services. 
 
 2.1.8 Direct CONSULTANT by way of written supplemental amendment (described in Subsection 4.2) to 
provide any necessary Additional Services beyond those authorized in the approved Subproject RAP or as stipulated 
in the Supplemental Terms and Conditions of this AGREEMENT. 
 
 
SECTION 3 - FIXED CONSTRUCTION BUDGET 
 
3.1 The "Fixed Construction Budget" means the amount allocated by OWNER for each Subproject construction 
contract, which can only be adjusted by OWNER's prior written approval.  The Fixed Construction Budget is shown in 
the approved PROJECT RAP (Attachment 1). 
 
3.2 Fixed Construction Budget does not include the compensation of the CONSULTANT and the 
CONSULTANT'S subconsultants, the cost of the land, rights-of-way, or other costs which are the responsibility of the 
OWNER. 
 
3.3 Responsibility for Fixed Construction Budget 
 
 3.3.1 CONSULTANT is responsible for designing each Subproject to be constructible within the Fixed 
Construction Budget.  The CONSULTANT must determine what materials, equipment, component systems and types 
of construction to include in the Contract Documents, make reasonable adjustments in the scope of the Subproject 
with the OWNER's consent, and, with the OWNER's approval, develop bid alternates. 
 
 3.3.2 If the Fixed Construction Budget is exceeded by the lowest responsible bid, the OWNER shall 
either: 
 
  (1) give written approval of an increase in the Fixed Construction Budget;  
  (2) authorize rebidding of the Subproject within a reasonable time;  
  (3) abandon the Subproject; or  
  (4) cooperate in revising the Subproject's scope and quality as required to reduce the construction  
        cost.   
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PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
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  In the case of (2) and/or (4), the CONSULTANT, without additional compensation, shall perform 
those services to produce the Drawings and Specifications as necessary to comply with the Fixed Construction 
Budget provided that the bidding or rebidding processes occur within six (6) months of the date that the 
CONSULTANT delivered the final bid documents to OWNER.  If the bidding or rebidding processes occur after that 
six (6) month period, the CONSULTANT is entitled to additional compensation. 
 
 3.3.3 Bid Alternates  
 
  3.3.3.1  If, under the OWNER's direction, the CONSULTANT prepares the Subproject bid 
documents to include bid alternates as a means to keep the Subproject cost within the Fixed Construction Budget,  
and such alternates are within the original Subproject scope, compensation remains the established fee amount 
irrespective of the outcome of bids.  In the event the base bid is not within the Subproject Fixed Construction Budget, 
Paragraph 3.3.2 of this AGREEMENT governs.  The OWNER's acceptance of the base bid or bid alternates does not 
change the CONSULTANT's Bid Phase fee amount. 
 
  3.3.3.2   If, under the OWNER's direction, the CONSULTANT prepares Subproject Bid Documents 
that include bid alternates, and OWNER has advised CONSULTANT that such alternates may not be within the Fixed 
Construction Budget or the original Subproject scope, the CONSULTANT must track the cost of any such alternates.  
Compensation for the requested bid alternates will be as follows:  
 
   (1) If the bid for the alternates requested by OWNER is within the Subproject Fixed 
Construction Budget, there is no change in the fee. 
 
   (2) Otherwise, the work to reconfigure the Subproject Bid Documents to include the 
requested bid alternates will be considered Additional Services with compensation to be determined in accordance 
with Subsection 5.1 of this AGREEMENT. 
 
 
SECTION 4 - RESOURCE ALLOCATION PLAN (RAP) 
 
4.1 The CONSULTANT shall provide a Resource Allocation Plan (RAP) for each assigned Subproject as shown 
in Attachment 1.  The CONSULTANT agrees to complete phases of services in accordance with an approved 
Subproject RAP as described in Section 6.1, and the applicable standard of professional care.  A specific time period 
will be set for each phase.   
 
 4.1.1 The Subproject RAP for each assigned Subproject shall follow the rate structure included as 
Attachment 3 unless a revised rate structure has been approved through a Supplemental Amendment in accordance 
with Subsection 4.2.  The City will consider rate revisions only if requested to do so by the CONSULTANT.  However, 
rate revisions will not be considered until at least one (1) year after the date of this AGREEMENT or any subsequent 
amendments relating to rate revisions. 
 
4.2 Supplemental Amendments 
 
 4.2.1 Before additional work may be performed or additional costs incurred beyond what is specified in 
the approved Subproject RAP, both parties must execute a written Supplemental Amendment.  The OWNER is not 
responsible for actions by the CONSULTANT or any costs incurred by the CONSULTANT relating to additional work 
prior to the execution of the Supplemental Amendment.  Any Supplemental Amendment must be executed within the 
time period specified in the Subproject RAP. 
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  4.2.1.1 More Time Needed.  If the CONSULTANT determines or reasonably anticipates that the 
Subproject cannot be completed before the specified completion date, the CONSULTANT shall submit a RAP 
revision to the OWNER for approval.  The OWNER may, at its sole discretion, extend the authorized Subproject 
period. 
 
  4.2.1.2 Changes in Scope.  Changes that would modify the scope of work authorized for the 
Subproject must be established by a Supplemental Amendment.  If the change in scope affects the schedule or 
CONSULTANT's fee for the Subproject, the CONSULTANT shall prepare a revised Subproject budget and RAP for 
the OWNER's approval. 
 
   
 4.2.2 The OWNER may ask the CONSULTANT to submit a proposal for additional work that is within the 
defined scope of work for the Subproject.  The amount to be paid for the proposed additional work will be a lump sum 
for each proposal.  The CONSULTANT may, without penalty, elect not to submit a proposal.  If both parties agree to 
the proposal for additional work, the parties must execute a written Supplemental Amendment and revise the 
Subproject RAP. 
 
4.3 If the OWNER sustains actual damages as a result of willful or negligent failure of the CONSULTANT to 
furnish services in compliance with the approved Subproject RAP described in this Section 4 and subsequent 
Supplemental Amendments in accordance with Subsection 4.2, the CONSULTANT agrees to compensate the 
OWNER for the cost of such damages in accordance with Section 9, itemized costs of which will be provided to the 
CONSULTANT by the OWNER.  The OWNER agrees to provide the CONSULTANT written notification of such 
damages as the cost is being incurred. 
 
4.4 The CONSULTANT shall not be liable or responsible for OWNER delays or postponements.  If the 
CONSULTANT is delayed by conditions beyond its reasonable control, written time extension requests may be 
submitted to the OWNER for approval.  These requests will be reviewed only if submitted to OWNER at least fourteen 
(14) calendar days prior to any affected milestone date in the Subproject RAP.  If the next milestone date is less than 
fourteen (14) calendar days from the date of the delay or suspension of service, the CONSULTANT will be allowed 
fourteen (14) calendar days from the date of the delaying event to submit the request to OWNER. 
 
4.5 If the CONSULTANT fails to meet the approved Subproject RAP, including  subsequently approved 
Supplemental Amendments, OWNER may elect to invoke remedies outlined in Section 9 of this AGREEMENT. 
 
4.6  Time required by the OWNER to review and return documents to the CONSULTANT following their 
submittal during and after each phase will be included in the approved Subproject RAP. 
 
 
SECTION 5 - COMPENSATION 
 
5.1 Basis of Compensation 
 
 5.1.1  The OWNER shall compensate the CONSULTANT for the Scope of Services described in the 
approved Subproject RAP or as subsequently amended, in accordance with Subsection 5.3, PAYMENTS TO THE 
CONSULTANT, and the other Terms and Conditions of this AGREEMENT, as follows: 
 
  5.1.1.1    No advance payment will be paid to the CONSULTANT prior to rendering services. 
  5.1.1.2    Payments for Basic Services will be made monthly in proportion to services performed 
within each phase of services, as shown in the Subproject RAP.  
  5.1.1.3 For services provided by subconsultants, a multiple of one and five hundredth (1.05) times 
the amounts billed to the CONSULTANT for such services will be paid. 
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 5.1.2   The total amount of compensation to be paid the CONSULTANT will not exceed the amount stated 
in paragraph 5.1.2.1 of the  Supplemental Terms and Conditions of this AGREEMENT. 
 
 5.1.3 Compensation for Additional Services  
 
  5.1.3.1 For PROJECT REPRESENTATION BEYOND BASIC SERVICES as described in 
Subparagraph 1.4.6 of the Supplemental Terms and Conditions of this AGREEMENT, compensation will be made 
as an Additional Service in accordance with the schedule of hourly rates shown in Attachment 3.   
 
  5.1.3.2 Principals may only bill at the hourly rate of Principals when acting in that capacity.  
Principals acting in the capacity of staff must bill at staff rates.  The CONSULTANT shall provide documentation with 
each payment request that clearly indicates how that individual's time is allocated and the justification for that 
allocation. 
 
  5.1.3.3  For ADDITIONAL SERVICES OF SUBCONSULTANTS a multiple of one and five 
hundredth (1.05) times the amounts billed to the CONSULTANT for such services will be paid. 
 
 5.1.4  Compensation for Reimbursable Expenses 
 
  5.1.4.1  For REIMBURSABLE EXPENSES, as described in Subsection 5.2,  a multiple of one and 
five hundredths (1.05) times the amounts expended by the CONSULTANT, the CONSULTANT'S employees and 
subconsultants in the interest of the Subproject will be paid.   
 
  5.1.4.2 The OWNER is a tax-exempt organization as defined by Chapter 11 of the Property Tax 
Code of Texas.  OWNER will furnish CONSULTANT with a Sales Tax Exemption Certification to be issued to 
suppliers in lieu of the tax.  If payment of the sales tax is unavoidable in a specific case, the CONSULTANT will be 
reimbursed by the OWNER for any such costs incurred.  
 
 5.1.5  OWNER and the CONSULTANT agree in accordance with the Terms and Conditions of this 
AGREEMENT that: 
 
  5.1.5.1 If OWNER determines the scope of the PROJECT or any Subproject's services are 
changed materially, compensation will be equitably adjusted through negotiation. 
 
  5.1.5.2 If  OWNER determines the  Services  covered by this AGREEMENT and a subsequent 
written authorization have  not  been  completed within the time specified in the Subproject RAP, through no fault of 
the CONSULTANT, the amounts of compensation, rates and multiples set forth herein may be adjusted through 
negotiation. 
 
 5.1.6 Period of Service 
 
  5.1.6.1 This AGREEMENT will remain in force for that period required to complete the PROJECT 
(including required extensions thereto) unless discontinued by any of the several provisions contained elsewhere in 
this AGREEMENT.  The total period of service is stated in subparagraph 5.1.2.1 of the Supplemental Terms and 
Conditions of the AGREEMENT.   
 
  5.1.6.2  CONSULTANT's failure to meet an approved Subproject RAP may result in the 
assessment of remedies as described in Sections 8 and 9 of this AGREEMENT. 
 
5.2 Reimbursable Expenses 
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 Reimbursable Expenses are part of Basic Services and include actual expenditures made by the 
CONSULTANT and the CONSULTANT's employees and subconsultants in performing services for the PROJECT 
and all Subprojects for the expenses listed in the following Subsections.  CONSULTANT must submit invoices or 
other similar documentation for Reimbursable Expenses as part of a payment request.  The OWNER is a tax exempt 
entity and will not reimburse the CONSULTANT for any tax expenses.  The OWNER will consider exceptions on a 
case-by-case basis. Reimbursable Expenses are limited to these specific items: 
 
 5.2.1  By prior written approval of the OWNER, reasonable transportation and living expenses in 
connection with out-of-town travel.  
 
  5.2.1.1    All travel and lodging expenses in connection with the AGREEMENT for which 
reimbursement may be claimed will be reviewed against the City's Travel Policy and the current (at the time the travel 
occurs) General Services Administration (GSA) Domestic Per Diem Rates (the "GSA Rates") at 
http://www.gsa.gov/Portal/gsa/ep/contentView.do?contentType=GSA_BASIC&contentId=17943&noc=T.  Amounts in 
excess of the Travel Policy or GSA Rates will not be paid.  All invoices must be accompanied by copies of receipts 
(e.g. hotel bills, airline tickets).   
 
  5.2.1.2   Reimbursement will be made only for expenses actually incurred.  Airline fares in excess 
of coach or economy will not be reimbursed.   
 
  5.2.1.3   Mileage charges for rental cars in connection with out-of-town travel may not exceed the 
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations.  Mileage costs for 
travel within the Austin metropolitan area are to be included in the CONSULTANT's overhead rate and not billed 
separately as a reimbursable expense. 
 
 5.2.2 Fees paid for securing approval of authorities having jurisdiction over the PROJECT and any 
Subproject. 
 
 5.2.3 Reproduction expenses for drawings, specifications and all other documents required for bidding, 
OWNER submittals, and for file copies of CONSULTANT, Contractor, and OWNER, and other parties approved by 
the OWNER. 
 
 5.2.4 Expense of renderings, models and mock-ups requested by the OWNER. 
 
 5.2.5 Expense of reproducing record drawings for the OWNER on sepia,  mylars or plastic film. 
 
 5.2.6   Reproduction expense for drawings, specifications and any other documentation to be submitted to 
utility owners and governmental authorities having jurisdiction over the PROJECT and any Subproject.   
 
5.3  Payments to the Consultant 
 
 5.3.1 Payments for Basic Services 
 
  5.3.1.1    Payments for Basic Services, including Reimbursable Expenses, will be made monthly 
in accordance with the approved Subproject RAP on the basis set forth in Subsections 5.1 and 5.2.  CONSULTANT 
shall submit the application for payment using the form supplied by OWNER. 
 
 5.3.2 Payments for Additional Services  
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  5.3.2.1  Payments for the CONSULTANT'S Subproject Additional Services as described in 
Paragraph 1.4.6 of the Supplemental Terms and Conditions of the AGREEMENT may be made no more often 
than monthly upon presentation by CONSULTANT of an acceptable statement of Additional Services rendered and/or 
expenses incurred.  Each statement must include the form supplied by the OWNER, copies of invoices, time sheets, 
and any other evidence of expense requested by the OWNER. 
 
 
 5.3.3 Payments Withheld 
 
 The OWNER may withhold, amend, or nullify any request for payment by the CONSULTANT under 
conditions that include those described in Subparagraphs 5.3.3.1 through 5.3.3.7 below. 
 
  5.3.3.1  Failure of the CONSULTANT to follow the approved schedule and meet all phase and 
milestone requirements specified in the Subproject RAP. 
 
  5.3.3.2  OWNER'S receipt of notice that, despite payment to CONSULTANT for services rendered 
by subconsultants, CONSULTANT has not paid subconsultants for services invoiced to and paid by OWNER within 
fourteen (14) calendar days of CONSULTANT's receipt of payment from OWNER.  
 
  5.3.3.3  Payments for subconsultants costs when those subconsultants are not included in the 
approved MBE/WBE compliance plan. 
 
  5.3.3.4   Failure of the CONSULTANT to submit timely and complete records of Subproject meeting 
proceedings as specified in Paragraph 1.1.8. 
 
  5.3.3.5  Failure of the CONSULTANT to submit timely and complete weekly reports of its 
Subproject job site observations containing detailed information as specified in subparagraph 1.4.4.5.2 of the 
Supplemental Terms and Conditions of this AGREEMENT, as appropriate to the Subproject assignment. 
 
  5.3.3.6  Failure of the CONSULTANT to provide updated Subproject record drawings and 
Contractor's record contract documents to the OWNER within thirty (30) calendar days after Contractor's record 
contract documents have been provided to the CONSULTANT by the Contractor upon substantial or final completion 
of the Subproject. 
 
  5.3.3.7   Failure to make timely payment to the City of Austin for taxes.   
 
 5.3.4 Prompt Payments 
 
 The OWNER shall make payment to CONSULTANT of the sum named in a payment application within thirty 
(30) calendar days after the day on which the OWNER received the mutually acceptable payment application.  If the 
OWNER fails to make such prompt payment, then OWNER will pay CONSULTANT, in addition to the amount owed 
for the payment application, interest thereon at the rate specified in Government Code, Section 2251.025(b) from date 
due until fully paid, which shall fully liquidate any injury to CONSULTANT growing out of such delay in payment. 
 
 The OWNER cannot make a partial payment on an invoice in dispute.  The CONSULTANT may resubmit an 
invoice for the undisputed amount or wait for payment until the dispute has been resolved.  The thirty (30) calendar 
days restarts after the OWNER receives a corrected payment application. 
 
 5.3.5 Payment for Project Suspension or Termination 
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  5.3.5.1  If a Subproject is suspended or abandoned in whole or in part for more than three months, 
the CONSULTANT will be compensated for all services performed prior to receipt of written notice from the OWNER 
of such suspension or abandonment, together with Reimbursable Expenses then due.  If the Subproject is resumed 
after being suspended for more than three months, the CONSULTANT'S compensation may be equitably adjusted 
through negotiation.  If the parties cannot agree on an adjustment, OWNER may terminate the Subproject in 
accordance with Subsection 8.6. 
 
 
SECTION 6 - SUBSEQUENT WRITTEN AUTHORIZATIONS 
 
6.1 The procedure for establishing each Subproject assignment by negotiating subsequent written authorizations 
is as follows: 
 
 6.1.1 Proposal Request:  Upon identifying a specific Subproject assignment, the OWNER will issue a 
written Proposal Request, as shown in Attachment 2,  to the CONSULTANT describing the Subproject, services 
required, proposed schedule, and method of compensation selected by OWNER.   
 
 6.1.2  CONSULTANT Proposal:  After being contacted by the OWNER, the CONSULTANT shall arrange 
with the OWNER to review the Proposal Request and provide a Proposal for the OWNER's review within fourteen 
(14) calendar days of the OWNER's contact.  The CONSULTANT's Proposal must include a Resource Allocation Plan 
(RAP), as described in Section 4, for the Subproject. The OWNER shall notify the CONSULTANT within seven (7) 
calendar days if the Proposal is acceptable or if revisions are needed. The approved CONSULTANT's proposal will 
be attached to the OWNER's Proposal Request and may include a clarification of the scope of services.  The 
Proposal Request form, with the CONSULTANT's signature indicating acceptance of the Subproject assignment and 
compensation, will be returned to the OWNER within seven (7) calendar days of OWNER approval. 
 
 6.1.3 Notice to Proceed:  When the OWNER receives the accepted Proposal Request form signed by the 
Consultant, the OWNER will sign the Notice to Proceed section, as shown in Attachment 2, and provide a copy to the 
CONSULTANT within three (3) calendar days of the OWNER's receipt.  This Notice to Proceed will formally authorize 
the CONSULTANT to proceed with the initial phase of the Subproject services in accordance with the approved 
Subproject RAP included in the CONSULTANT's Proposal.  The CONSULTANT agrees to begin work within seven 
(7) calendar days from the date of the OWNER's signature on the Notice to Proceed.   The CONSULTANT will 
provide a Subproject QCP plan, as described in paragraph 1.3.1, within fourteen (14) calendar days of the OWNER's 
issuance of the Subproject Notice to Proceed.  
 
6.2 Execution of a Proposal Request constitutes a Supplemental Amendment to this AGREEMENT.  For the 
purpose of administration of this AGREEMENT, for resolving technical matters, and for the execution of subsequent 
Proposal Requests, the OWNER shall mean the Division Manager, Project Management Division, Public Works 
Department, or their designee. 
 
SECTION 7 - INSURANCE REQUIREMENTS 
 
7.1 The CONSULTANT shall carry insurance in the types and amounts indicated below for the duration of the 
AGREEMENT: 
 
 7.1.1 Workers' Compensation and Employers' Liability Insurance Coverage with limits consistent with 
statutory benefits outlined in the Texas Workers' Compensation Act (Section 401) and (1) minimum policy limits for 
Employers Liability Insurance of $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit 
and $100,000 bodily injury by disease each employee; or (2) as otherwise required in the Supplemental Terms and 
Conditions of this AGREEMENT.  The CONSULTANT's policy must be issued by an insurer licensed or approved 
to do business in the State of Texas and include these endorsements in favor of the OWNER:: 
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 (a) Waiver of Subrogation, form WC 420304, or equivalent. 
 (b)  30 day Notice of Cancellation, form WC 420601, or equivalent. 

 
 7.1.2 Commercial General Liability Insurance with a minimum combined bodily injury and property 
damage per occurrence limit of $500,000 for coverages A & B unless otherwise stated in the Supplemental Terms 
and Conditions of this AGREEMENT. The policy must contain the following provisions: 

 
 (a) Blanket contractual liability coverage for liability assumed under this AGREEMENT and 

 all contracts relative to this PROJECT. 
 (b) Independent Contractors coverage. 
 (c)  OWNER listed as an additional insured, endorsement CG 2010, or equivalent. 
 (d)  30 day Notice of Cancellation in favor of the OWNER, endorsement CG 0205, or 

 equivalent. 
 (e)  Waiver of Transfer Right of Recovery Against Others in favor of the OWNER, 

 endorsement CG 2404, or equivalent. 
 (f) Aggregate limits of insurance per project, endorsement CG 2503, or equivalent 

 
 7.1.3 Business Automobile Liability Insurance for all owned, non-owned and hired vehicles (1) with a 
minimum combined single limit of $500,000 per accident for bodily injury and property damage; or (2)  $250,000 
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property damage liability; or (3) 
as otherwise required in the Supplemental Terms and Conditions of this AGREEMENT. The policy shall contain 
the following endorsements in favor of the OWNER: 

 
 (a)  Waiver of Subrogation endorsement TE 2046A, or equivalent. 
 (b)  30 day Notice of Cancellation endorsement TE 0202A, or equivalent. 
 (c)  Additional Insured endorsement TE 9901B, or equivalent. 

 
 7.1.4 CONSULTANT's Professional Liability Insurance to pay on behalf of the assured all sums which the 
assured becomes legally obligated to pay as damages by reason of any negligent act, error, or omission committed or 
alleged to have been committed with respect to plans, maps, drawings, analyses, reports, surveys, change orders, 
designs or specifications prepared or alleged to have been prepared by the assured. The policy must provide for 30 
day notice of cancellation in favor of the OWNER.  The minimum limit is specified in subparagraph 7.1.4.1 of the 
Supplemental Terms and Conditions of this AGREEMENT. 
 
 
7.2 General Requirements 
 
 7.2.1 The CONSULTANT must complete and forward the OWNER'S standard certificate of insurance to 
the OWNER before the AGREEMENT is executed, as verification of coverage required in Paragraphs 7.1.1 through 
7.1.4 above.  The CONSULTANT shall not commence services until the required insurance has been obtained and 
until such insurance has been reviewed by the OWNER's Office of Contract and Land Management.  Approval of 
insurance by the OWNER does not relieve or decrease the liability of the CONSULTANT hereunder and must not be 
construed to be a limitation of liability on the part of the CONSULTANT. 
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 7.2.2 Applicable to all insurance policies:  If coverage is underwritten on a claims-made basis, the 
retroactive date must be coincident with or prior to the date of this AGREEMENT and the certificate of insurance must 
state that the coverage is claims made and the retroactive date.  The CONSULTANT shall maintain continuous 
coverage for the duration of this AGREEMENT and for not less than twenty-four (24) months following substantial 
completion of the PROJECT.  Coverage, including any renewals, must have the same retroactive date as the original 
policy applicable to the PROJECT.  The CONSULTANT shall, on at least an annual basis, provide the OWNER with a 
certificate of insurance as evidence of such insurance. 
 
 7.2.3 The CONSULTANT's insurance coverage must be written by companies licensed or approved to do 
business in the State of Texas at the time the policies are issued and must be written by companies with A.M. Best 
ratings of B+VII or better unless otherwise required in the Supplemental Terms and Conditions of this 
AGREEMENT.  The OWNER will accept workers' compensation coverage written by the Texas Workers 
Compensation Insurance Fund. 
 
 7.2.4 All endorsements naming the OWNER as additional insured, waivers, and notices of cancellation 
endorsements as well as the certificate of insurance will indicate:  City of Austin, Office of Contract and Land 
Management, P.O. Box 1088, Austin, Texas 78767. 
 
 7.2.5  The "other" insurance clause will not apply to the OWNER where the OWNER is an additional 
insured shown on any policy.  It is intended that policies required in the AGREEMENT, covering both the OWNER 
and the CONSULTANT, be considered primary coverage as applicable. 
 
 7.2.6  If insurance policies are not written for amounts specified above, the CONSULTANT shall carry 
Umbrella or Excess Liability Insurance for any differences in amounts specified.  If Excess Liability Insurance is 
provided, it must follow the form of the primary coverage. 
 
 7.2.7 The OWNER shall be entitled, upon request and without expense, to receive certified copies of 
policies and endorsements thereto and may make any reasonable requests for deletion or revision or modification of 
particular policy terms, conditions, limitations, or exclusions except where policy provisions are established by law or 
regulations binding upon either of the parties hereto or the underwriter on any such policies. 
 
 7.2.8  The OWNER reserves the right to review the insurance requirements set forth during the effective 
period of this AGREEMENT and to make reasonable adjustments to insurance coverage, limits and exclusions when 
deemed necessary and prudent by the OWNER based upon changes in statutory law, court decisions, the claims 
history of the industry or financial condition of the insurance company as well as the CONSULTANT. 
 
 7.2.9 The CONSULTANT shall not cause any insurance to be canceled nor permit any insurance to lapse 
during the term of the AGREEMENT or as required in the AGREEMENT. 
 
 7.2.10 The CONSULTANT shall be responsible for premiums, deductibles and self-insured retentions, if 
any, stated in policies.  All deductibles or self-insured retentions shall be disclosed on the certificate of insurance. 
 
 7.2.11 The CONSULTANT shall provide OWNER thirty (30) days written notice of erosion of the 
aggregate limits below occurrence limits for all applicable coverages indicated within the AGREEMENT. 
 
 7.2.12 If OWNER-owned property is being transported or stored off-site by the CONSULTANT, then the 
appropriate property policy will be endorsed for transit and storage in an amount sufficient to protect OWNER's 
property. 
 
 7.2.13 The insurance coverages required under this AGREEMENT are required minimums and are not 
intended to limit the responsibility or liability of the CONSULTANT. 
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7.3  CONSULTANT shall determine appropriate types and levels of insurance coverage to be provided by 
subconsultants and advise the subconsultants of the documentation to be provided to CONSULTANT to verify 
coverage. 
 
 
 
SECTION 8 - TERMINATION OF AGREEMENT 
 
8.1 The rights to terminate provided in this Section 8 are in addition to, and cumulative of, all other rights and 
remedies available to the parties at law or in equity. 
 
8.2 This AGREEMENT may be terminated by the CONSULTANT upon at least seven (7) calendar days written 
notice should the OWNER substantially fail to perform in accordance with the OWNER's responsibilities through no 
fault of the CONSULTANT. 
 
8.3 Notice to Cure.   
 
OWNER shall endeavor to provide a Notice to Cure to the CONSULTANT to cure an event of default described in this 
Section and/or an anticipatory breach of contract.  The CONSULTANT must attend a meeting with the OWNER 
regarding the Notice to Cure, the event of default, and/or the anticipatory breach of contract.  The Notice to Cure will 
set forth the time limit in which the cure is to be completed or commenced and diligently prosecuted.  Upon receipt of 
any Notice to Cure, the CONSULTANT must prepare a report describing its program and measures to effect the cure 
of the event of default and/or anticipatory breach of contract within the time required by the Notice to Cure.  The 
CONSULTANT's report must be delivered to the OWNER at least three (3) business days prior to any requested 
meeting with the OWNER. 
 
8.4 This AGREEMENT may be terminated by the OWNER upon at least seven (7) calendar days' written notice 
to the CONSULTANT in the event that the PROJECT is abandoned or indefinitely postponed. 
 
8.5 This AGREEMENT may be terminated by the OWNER for cause upon seven (7) calendar days' written 
notice.  In the event OWNER terminates the AGREEMENT with cause, the OWNER may reject any and all proposals 
submitted by CONSULTANT for up to three (3) years.  In the event that a termination for cause is found to be 
wrongful, the termination shall be converted to a termination without cause as set forth in Subsection 8.6 and 
CONSULTANT's remedy for wrongful termination is limited to the recovery of payments permitted under Subsection 
8.6. 
 
The OWNER may terminate for cause due to the occurrence of any one of the following: 
 
 8.5.1 If CONSULTANT persistently fails to perform the work in accordance with the AGREEMENT, in 
particular the approved Subproject RAP; 
 
 8.5.2 If CONSULTANT disregards laws or regulations of any public body having jurisdiction; 
 
 8.5.3 If CONSULTANT makes fraudulent statements; 
 
 8.5.4 If CONSULTANT fails to make adequate progress and endangers timely and successful completion 
of the AGREEMENT;  
 
 8.5.5 CONSULTANT's failure under 8.5.4 includes failure of subconsultants to meet contractual 
obligations; or 

GENERAL CONDITIONS OF AGREEMENT  Page 14 of 20  

TE
M

P
LA

TE



PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
GENERAL CONDITIONS OF THE AGREEMENT 

       

 
 8.5.6 If CONSULTANT otherwise violates in any substantial way any provisions of the AGREEMENT. 
 
8.6  This AGREEMENT may be terminated at the OWNER'S convenience upon seven (7) calendar days written 
notice; in which event, the CONSULTANT will be compensated for all services performed to termination date, 
together with Reimbursable Expenses then due, in accordance with Subsection 8.7, and the OWNER retains the right 
to continue the PROJECT consistent with paragraph 12.2.4. 
 
8.7 In the event of termination not the fault of the CONSULTANT, the CONSULTANT will be compensated for all 
services performed to termination date, together with Reimbursable Expenses then due.  CONSULTANT will submit 
to the OWNER, within the timeframe set in the termination notice, all work and documents prepared to that point.  
Fixed-fee payment to the CONSULTANT shall be proportional to services performed to the date of termination. 
 
 
 
SECTION 9 - OWNER REMEDIES 
 
9.1 The CONSULTANT and OWNER agree that in the event of a delay in completion for which the OWNER 
suffers actual damages, the OWNER may elect to pursue its actual damages and any other remedy allowed by law.  
Conditions under which the OWNER may seek other damages include, but are not limited to: 
 
 9.1.1 Failure of the CONSULTANT to make adequate progress in accordance with paragraph 8.5.4 
above. 
 
  9.1.2   Failure of the CONSULTANT to design for compliance with the laws of City, State and federal 
governments as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this AGREEMENT, 
such that subsequent compliance costs exceed expenditures which would have been involved had services been 
properly executed by the CONSULTANT.  The CONSULTANT will financially participate in the OWNER'S financial 
losses for those non-value added compliance costs. 
 
 9.1.3 Losses are incurred, despite the Quality Control Plan (QCP), because of defects, errors and 
omissions in the design, working drawings, specifications or other documents prepared by the CONSULTANT to the 
extent that the financial losses are greater than the OWNER would have originally paid had there not been defects, 
errors and omissions in the documents.  The CONSULTANT will financially participate in the OWNER'S financial 
losses for those non-value added work costs. 
 
9.2 Pursuant to Section 7.1.4, the OWNER shall assert a claim against the CONSULTANT as appropriate when 
other remedies are not available or offered for design deficiencies discovered during and after Subproject 
construction.  When the OWNER incurs non-value added work costs for change orders due to design errors or 
omissions, the OWNER will send the CONSULTANT a certified cost recovery letter that includes  
 
  (1)  summary of facts with supporting documentation;  
  (2)  instruction for CONSULTANT to revise design documents, if appropriate,   
   at CONSULTANT's expense;  
  (3)  calculation of non-value added work costs incurred by the OWNER; and  
  (4)  deadline for CONSULTANT's response.   
 
 The CONSULTANT will provide a preliminary response to OWNER within seven (7) calendar days of receipt 
of the claim letter.  The CONSULTANT must submit a formal documented response to the claim letter to the OWNER 
within fourteen (14) calendar days of the date of the preliminary response.  The CONSULTANT will provide the 
payment requested by OWNER within thirty (30) calendar days of OWNER's acceptance of formal CONSULTANT 
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response or the CONSULTANT will request alternative dispute resolution, as described in subsection 11.2 of this 
AGREEMENT, within fourteen (14) calendar days of OWNER's rejection of formal CONSULTANT response. 
 
9.3 The CONSULTANT may be required to revise bid documents and re-advertise the Subproject at the 
CONSULTANT's sole cost (including printing) if, in the OWNER's judgment, the CONSULTANT generates excessive 
addenda, either in terms of the nature of the revisions or the actual number of changes due to the CONSULTANT's 
errors or omissions. 
 
9.4 Decisions to Withhold Payment 
 
 9.4.1 OWNER may withhold or nullify the whole or part of any payment to such extent as may be 
necessary because of conditions outlined in paragraph 5.3.3 "Payments Withheld". 
 
SECTION 10 - CONSULTANT REMEDIES 
 
10.1 If the CONSULTANT is prevented from completing any part of a Subproject within the time established in the 
Subproject RAP due to delays beyond the control of either the OWNER or the CONSULTANT, an extension of the 
Subproject schedule in an amount equal to the time lost due to such delay shall be the CONSULTANT's sole and 
exclusive remedy.  Performance interrupted by an act of god or the result of war, riot, civil commotion, sovereign 
conduct, or the conduct of a third party, will be excused for a period of time necessary to remedy the effect of the 
precipitating occurrence.  In such cases, a conference will be held within three (3) working days of the end of the 
occurrence to establish a revised schedule in the RAP 
 
10.2 CONSULTANT's requests for remedies arising from the terms of this AGREEMENT for conditions other than 
those specified in subsection 10.1 must be done in accordance with the following: 
 
 10.2.1 Within thirty (30) calendar days after the CONSULTANT could be reasonably expected to know of 
the occurrence prompting the request, the CONSULTANT must deliver preliminary written notice to the OWNER 
describing the general nature of the request.  Within thirty (30) calendar days after the preliminary notice, the 
CONSULTANT must provide the OWNER written supporting documentation stating all known amounts and/or time 
extensions to which the CONSULTANT is entitled. 
 
 10.2.2 Within thirty (30) calendar days of receipt of notice of the amount of the requested remedy with 
supporting data, OWNER and CONSULTANT will meet to discuss the request, after which an offer of settlement or 
notification of no settlement offer will be made to CONSULTANT.  If CONSULTANT is not satisfied with the proposal 
presented, CONSULTANT will have thirty (30) calendar days in which to  
  (1) submit additional supporting data requested by the OWNER;  
  (2) modify the initial request for remedy; or  
  (3) request Alternative Dispute Resolution. 
 
 SECTION 11 - DISPUTE RESOLUTION 
 
11.1 Filing of Claims 
 
 11.1.1 Claims arising from the circumstances identified in this AGREEMENT, or other occurrences or 
events, shall be made by Written Notice delivered by the party making the Claim to the other party within thirty (30) 
calendar days after the start of the occurrence or event giving rise to the Claim and stating the general nature of the 
Claim.  Notice of the amount of the Claim with supporting data shall be delivered in writing within thirty (30) calendar 
days after Written Notice of Claim is delivered by claimant and shall represent that the adjustment claimed covers all 
known amounts and/or extensions of time to which claimant is entitled.  
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 11.1.2 Within thirty (30) calendar days of receipt of notice of the amount of the Claim with supporting data, 
the OWNER and CONSULTANT shall meet to discuss the Claim, after which an offer of settlement or notification of 
no settlement offer will be made to claimant.  If claimant is not satisfied with the proposal presented, claimant shall 
have thirty (30) calendar days in which to: (i) submit additional supporting data requested by the other party; (ii) 
modify the initial Claim; or (iii) request Alternative Dispute Resolution. 
 
11.2 Alternative Dispute Resolution 
 
 11.2.1 If a dispute exists concerning a Claim, the parties agree to use the following procedure prior to 
pursuing any other available remedies. 
 
 11.2.2 Negotiating with Previously Uninvolved Personnel   
 
 Either party may make a written request for a meeting to be held between representatives of each party 
within fourteen (14) calendar days of the request or such later period that the parties may agree to.  Each party shall 
endeavor to include, at a minimum, one (1) previously uninvolved senior level decision maker (an owner, officer, or 
employee of each organization) empowered to negotiate on behalf of their organization.  If a previously uninvolved 
senior level decision maker is unavailable due to the size of the CONSULTANT's organization or any other reason, 
the CONSULTANT shall nonetheless provide an appropriate senior level decision maker for the meeting.  The 
purpose of this and any subsequent meetings will be good faith negotiations of the matters constituting the dispute.  
Negotiations will be concluded within thirty (30) calendar days of the first meeting, unless mutually agreed otherwise. 
 
11.3 Mediation 
 
 11.3.1 If the procedure described in 11.2.2 proves unsuccessful or is waived pursuant to its terms, the 
parties shall initiate the mediation process.  OWNER and CONSULTANT agree to select within thirty (30) calendar 
days a mediator trained in mediation skills and knowledgeable of the CONSULTANT's professional discipline, to 
assist with resolution of the dispute.  OWNER and CONSULTANT agree to act in good faith in the selection of the 
mediator and to give consideration to qualified individuals nominated to act as mediator.  Nothing in this 
AGREEMENT prevents the parties from relying on the skills of a person who also is trained in the subject matter of 
the dispute and/or a contract interpretation expert.  Should the parties fail to agree on a mediator within thirty (30) 
calendar days of initiation of the mediation process, the parties agree to ask the Travis County Dispute Resolution 
Center to select a qualified individual, which selection is binding on the parties. 
 11.3.2 Mediation is a forum in which an impartial person, the mediator, facilitates communication between 
parties to promote reconciliation, settlement, or understanding among them.  The parties hereby agree that mediation, 
at a minimum, shall provide for  
 
  (1) conducting an on-site investigation, if appropriate, by the mediator for fact gathering purposes;  
  (2) a meeting of all parties for the exchange of points of view; and  
  (3) separate meetings between the mediator and each party to the dispute for the formulation of 
resolution alternatives.   
 
 The parties agree to participate in mediation in good faith for up to thirty (30) calendar days from the date of 
the first mediation session, unless mutually agreed otherwise.  Should the parties fail to reach a resolution of the 
dispute through mediation, then each party is released to pursue other remedies available to them. 
 
11.4 Resolution of Disputes between CONSULTANT and Subconsultant:   
 
The CONSULTANT agrees to follow the procedures paralleling those outlined in subsections 11.1, 11.2 and 11.3 in 
the event of a dispute with a subconsultant. The OWNER is not a party to the dispute resolution process between the 
CONSULTANT and subconsultants.  However, if the OWNER is notified of a subconsultant claim, the OWNER will 
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withhold payments to the CONSULTANT in accordance with subparagraph 5.3.3.2 until receiving notification that the 
claim has been resolved. 
 
SECTION 12 - MISCELLANEOUS PROVISIONS 
 
12.1 Owner's Right to Audit  
 
 12.1.1 Records means all records generated by or on behalf of CONSULTANT and each subconsultant, 
whether paper, electronic, or other media, which are in any way related to performance of or compliance with this 
Agreement, including, without limitation: 
 
  .1    accounting records; 
  .2    written policies and procedures; 
  .3    subcontract files;  
  .4    correspondence; 
  .5    supplemental amendments (as appropriate); 
  .6    agreements between CONSULTANT and any subconsultant; 
  .7    records necessary to evaluate:  contract compliance; and any claim            
        submitted by CONSULTANT or any of its subconsultants;  
  .8    any other CONSULTANT record that may substantiate any charge             
         related to this Agreement; and 
  .9    technical work products in accordance with the approved Subproject RAP. 
 
 12.1.2 CONSULTANT shall allow OWNER's agent or its authorized representative to inspect, audit, and/or 
reproduce all Records generated by or on behalf of CONSULTANT and each subconsultant, upon OWNER's written 
request.  Further, CONSULTANT shall allow OWNER's agent or authorized representative to interview any of 
CONSULTANT's employees, all subconsultants, and all their respective employees. 
 
 12.1.3 CONSULTANT shall retain all its Records, and require all its subconsultants to retain their 
respective Records, during this Agreement and for the longest of these specified periods:  (i) three (3) years after final 
payment, (ii) until all audit and litigation matters that OWNER has brought to the attention of CONSULTANT are 
resolved, or (iii) longer as required by law.  OWNER's right to inspect, audit,  reproduce Records (at no cost to 
OWNER), or interview employees of CONSULTANT or its respective subconsultants exists for the same period 
described in the preceding sentence. 
 
 12.1.4 CONSULTANT must provide sufficient and accessible facilities during its normal business hours for 
OWNER to inspect, audit, and/or reproduce Records, and to interview any person about the Records. 
 
 12.1.5 CONSULTANT shall insert these requirements in each written agreement between CONSULTANT 
and any subconsultant and require each subconsultant to comply with these provisions. 
 
12.2 Ownership and Use of Documents 
 
 12.2.1 All Subproject Drawings and Specifications produced by the CONSULTANT under this 
AGREEMENT are the property of the OWNER.   The CONSULTANT shall also provide the OWNER high quality 
mylar and digital computer copies on CD or other OWNER-approved media of updated drawings and reproducible 
copies of specifications as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this 
AGREEMENT.  The cost of such copies will be paid as specified in Section 5 of this AGREEMENT.  The 
CONSULTANT may not provide copies of or otherwise use the work products covered by this subsection 12.2 without 
the express prior written approval of the OWNER. 
 

GENERAL CONDITIONS OF AGREEMENT  Page 18 of 20  

TE
M

P
LA

TE



PROFESSIONAL SERVICES AGREEMENT - ROTATION LIST 
GENERAL CONDITIONS OF THE AGREEMENT 

       

 12.2.2 The CONSULTANT agrees that items such as Subproject plans, drawings, photos, designs, 
studies, specifications, computer programs, schedules, technical reports, or other work products which is/are 
specified to be delivered under this AGREEMENT, and which is/are to be paid for by the OWNER, is/are subject to 
the rights of the OWNER in effect on the date of this AGREEMENT.  These rights include the right to use, duplicate 
and disclose such items in whole or in part, in any manner and for whatever purpose, and to have others do so. The 
CONSULTANT shall not copyright or otherwise claim ownership of the work products covered by this subsection 
12.2.  The CONSULTANT shall include in its subconsultant contracts appropriate provisions to achieve the purpose of 
this subsection 12.2. 
 
 12.2.3 All such items furnished by the CONSULTANT pursuant to this AGREEMENT are considered 
instruments of its services in respect to the PROJECT.  It is understood that the CONSULTANT does not represent 
such items to be suitable for reuse on any other project or for any other purpose(s).  If the OWNER reuses such items 
without the CONSULTANT's specific written verification or adaptation, such reuse will be at the risk of the OWNER, 
without liability to the CONSULTANT.   
 
 12.2.4 Should the CONSULTANT be terminated under this AGREEMENT, the OWNER may continue the 
PROJECT and receive copies within fourteen (14) calendar days of the termination notice.  Copies will be in the 
format designated by the OWNER, as specified in paragraph 1.4.2 or 1.4.5 of the Supplemental Terms and 
Conditions of this AGREEMENT (depending on the PROJECT's status at time of termination).  The OWNER may 
have these documents completed, corrected, revised or added to by another design professional according to Title 
22, Chapter 137.33(i) of the Texas Administrative Code. 
 
 12.2.5 Submission or distribution to meet official regulatory requirements or for other purposes in 
connection with the PROJECT is not to be construed as publication in derogation of the CONSULTANT's rights. 
 
 
12.3 Venue 
 
 12.3.1 In the event of any suit at law or in equity involving the AGREEMENT, 
venue will be exclusively in Travis County, Texas and the laws of the State of Texas shall 
apply to the interpretation and enforcement of this AGREEMENT. 
 
12.4 Definitions  
 
 12.4.1 Terms in this AGREEMENT will have the same meaning as those in the standard purchasing and 
construction documents for the City of Austin, Texas.  The applicable definitions may be viewed at 
http://www.ci.austin.tx.us/purchase/downloads/ifb0100.pdf and http://www.ci.austin.tx.us/aeservices/toc.htm  
respectively. 
 
12.5 Severability  
 
 12.5.1 If any word, phrase, clause, sentence or provisions of this instrument, or the application of same to 
any person or set of circumstances is for any reason held to be unconstitutional, invalid or unenforceable, that finding 
only effects such word, phrase, clause, sentence or provision, and such finding does not effect the remaining portions 
of this instrument; this being the intent of the parties in entering into this instrument; and all provisions of this 
instrument are declared to be severable for this purpose. 
 
12.6 Indemnification  
 
 12.6.1  The CONSULTANT shall indemnify and hold harmless the OWNER, and its 
officers, agents and employees, from and against all claims, demands, costs, causes of 
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action, and liability of every kind and nature, including reasonable attorney's fees for 
the defense of any and all claims and demands, arising directly or indirectly from, or in 
any way connected with, the negligent performance of or failure to perform services in 
connection with this AGREEMENT by CONSULTANT, its officers, agents, employees, 
and parties with whom it contracts. 
 
12.7 Notices  
  
 12.7.1 Any and all notices under this AGREEMENT must be in writing and shall be delivered to the party 
entitled to receive the same by hand or U.S. Certified Mail, return receipt requested, addressed as specified in the 
Supplemental Terms and Conditions of this AGREEMENT. 
 
 12.7.2. Mailed notice will be deemed effective three (3) business days after such notice is mailed by 
Certified Mail with return receipt requested.  Hand delivered notice will be effective when received and acknowledged 
by signed receipt. 
 
12.8 Successors and Assigns   
 
 12.8.1 The OWNER and the CONSULTANT bind themselves, their partners, successors, assigns and 
legal representatives to the other party to this AGREEMENT with respect to all covenants of this AGREEMENT.  
Neither the CONSULTANT nor the OWNER will assign, sublet or transfer any interest in this AGREEMENT without 
the prior written consent of the other party. 
 
12.9 Extent of Agreement 
 
 12.9.1 This AGREEMENT represents the entire and integrated agreement between the OWNER and the 
CONSULTANT and supersedes all prior negotiations, representations or agreements, either written or oral.  This 
AGREEMENT may be amended only by written instrument signed by authorized representatives of both OWNER and 
CONSULTANT. 
END 
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ATTACHMENT 1:  RESOURCE ALLOCATION PLAN 

Task Description Budget Start Date End Date % Complete % Paid % Time
A. Preliminary Phase $0.00

0.0% 0.0% 0.0%
0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%
B. Design Phase $0.00

 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%

0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%

Phase Total  0.0% 0.0% 0.0%
C. Bid-Award Execution Phase $0.00

0.0% 0.0% 0.0%
Phase Total 0.0% 0.0% 0.0%
D. Construction Phase $0.00

0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%
E. Post-Construction Phase $0.00

0.0% 0.0% 0.0%
Phase Total 0.0% 0.0% 0.0%

Project Total $0.00 0.0% 0.0% 0.0%

Note:  PM will advise Consultant of level of detail and payment benchmarks desired for Task Descriptions

APPROVED FIXED CONSTRUCTION BUDGET:

DATE OF CURRENT FCB:

Attachment 1:  Resource Allocation Plan
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ATTACHMENT 2 
 

 
 
DATE:        ASSIGNMENT NO.:        PROPOSAL REQUEST NO.:          
 
MASTER AGREEMENT:        CONTRACT NUMBER (DO):      ___ 
 
Fund:       Dept:         Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

 
TO:    CONSULTANT:       
        
        
        
 

FROM: OWNER: Rotation List Manager:        
  Project Manager / Department:       /       
  Contract Management Division 
  Contract Management Department  
 City of Austin  
 P.O. Box 1088  
 Austin, Texas  78767  
 
The CONSULTANT PROPOSAL is for the following PROJECT assignment: 

 

SUBPROJECT NAME:       

 
SUBPROJECT DESCRIPTION:            
Reference Attachments:       
 
SUBPROJECT FIXED CONSTRUCTION BUDGET (RE: Section 3):       Dollars ($     ) 
 
 
 
 
 
 
 
                                                                                                     (continued on next page) 
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PHASES OF SERVICE AND RESOURCE ALLOCATION PLAN REQUIRED FOR BASIC 
SERVICES (RE: Sections 1 & 4): 
 
 

Preliminary Phase  Required  Not Required 
The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.1 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
  

Design Phase  Required  Not Required 
The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.2 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
 

Bid-Award-Execution Phase Required  Not Required 
 
Construction Phase  Required  Not Required 
Construction Time Extensions (RE: Par. 1.4.4.1):        Number of Days 
Resident PROJECT Representative (RE: Par. 1.4.4.14)  Required  Not Required 
 

Post Construction Phase  Required  Not Required 
Warranty Services Allowance (RE: Par. 1.4.5.6):       Number of Hours 
 

 
OTHER BASIC SERVICES: Reference Attachments:       
 
PAYMENTS FOR BASIC COMPENSATION 
 

  Lump Sum                                                           Loaded Hourly Rate     
 
 
Lump Sum:  Payments for Basic Services shall be made such that Basic Compensation for 
each Phase shall equal the following percentages of the total Basic Compensation payable:  
 
Preliminary Phase:            percent (%) 
Design Phase:             percent (%) 
Bid-Award-Execution Phase:           percent (%) 
Construction Phase:            percent (%) 
Post Construction Phase*:            percent (%) 
                                                                                              [ * normally 6% percent of the             
                                                                                               Construction Phase                    
                                                                                               compensation] 
 
Loaded Hourly Rate:  Complete Attachment 3 
 
 
 
                                                                                             (continued on next page) 
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Attachment 2:  Proposal Request  Page 3 of 3 

CONSULTANT PROPOSAL 
 
The proposed budget for this PROJECT assignment and the services described above is: 
 
Basic Services     $       

Allowance for Reimbursable Expenses $       

TOTAL                           $       

Required Resource Allocation Plan (Sec. 4) is included as Attachment 1 
 
 
Reference Other Attachments:       
 
 
 
Signature:     
  CONSULTANT       DATE   
 
 
 
 

NOTICE TO PROCEED 
 
When executed by the OWNER in the space provided below, and delivered to the 
CONSULTANT, the CONSULTANT is authorized to proceed with work as described in the 
PROPOSAL REQUEST, for the amount indicated above, in accordance with the contract 
referenced above and hereby incorporated herein. 
 
NOTE:  The Quality Control Plan (QCP) is to be submitted to the Project Manager no  
              later than 14 calendar days from the date below. 
 
 
 
OWNER :     
  By:                          , Rotation List Manager                        DATE 
   Contract Management Division 
 
cc:      , Project Manager TE
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DOCUMENTATION OF PROVISIONAL / OVERHEAD RATES

TX Registration Number
PRINCIPAL(S): Hourly Rate
(Name) $    / hr
(Name) $    / hr

Project Consultant $    / hr
CAD Technician $    / hr
Clerical $    / hr
Other - Specify $    / hr

HOURLY RATE OF PRINCIPAL(S)- SUBCONSULTANTS:
SUBCONSULTANT
(Name of Firm)
PRINCIPAL(S)
(Name) $    / hr
(Name) $    / hr

Project Consultant $    / hr
CAD Technician $    / hr
Clerical $    / hr
Other - Specify $    / hr

SUBCONSULTANT
(Name of Firm)
PRINCIPAL(S)
(Name) $    / hr
(Name) $    / hr

Project Consultant $    / hr
CAD Technician $    / hr
Clerical $    / hr
Other - Specify $    / hr

ADD ADDITIONAL SUBCONSULTANTS AS NEEDED

ATTACHMENT 3:  HOURLY RATES

Overhead rate documentation has been provided to the 
City of Austin and was utilized by the COA in reviewing 
and approving the loaded hourly rates below.

Attachment 3:  Hourly Rates
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ATTACHMENT 4 
 

QUALITY CONTROL PLAN (QCP) 
 
 

Definitions 
 
Quality Assurance 
A comprehensive program that verifies a facility, structure, system or component will 
perform satisfactorily and safely in service.  A recognized benchmark for quality 
assurance programs is ISO 9000/9001. 
 
Quality Control 
The process of identifying and applying appropriate technical and professional standards 
when producing project design documents that meet or exceed the user's requirements. 
 
Constructability 
A review process using experienced personnel with extensive construction knowledge 
early and throughout the design phase to ensure projects are buildable, practical, and 
consistent with current construction practices while also being cost effective, biddable, 
and maintainable. 
 
Due Date: 
 
The Consultant must submit the QCP plan for the Owner's approval within fourteen (14) 
calendar days after the Owner issues a Notice to Proceed to the Consultant. 
 
Required Elements of QCP Plan (Sec. 1.3 of PSA) 
 
Management Philosophy 

1 The QCP specifies how the organization's technical management philosophy supports 
its commitment to quality 
 

Needed:  Certification by consultant firm's Board of Directors, president, owner, 
managing partner, or other executive-level staff that, to ensure quality of design 
products:   

 
(a) firm is committing adequate manpower and resources 

 
(b) Project Design Team (PDT) is accountable to Independent Technical Review 

Team (ITRT)                                
 

(c) Management and the PDT will emphasize quality control during the production 
of design documents 

 
(d) Management and the PDT will establish internal quality checks and reviews 

 
(e) Management and the PDT will assess independent quality control's contribution 

to the quality of design documents 
 

Management / Organization Structure 
2 The QCP specifies: 
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 who manages the Independent Technical Review Team (ITRT) (internal or external 

to the design consulting firm) 
 if the ITRT is internal to the design consulting firm, that the ITRT is independent of 

the Project Design Team (PDT) 
 the ITRT reports to a management level the same or higher than the PDT 
 interrelationships of management, PDT, and ITRT (including all consultants 
 

Needed:   
 

(a) An organization chart depicting the relationships of all parties noted above, 
identifying them by name and describing each person's responsibilities on the 
design project   

 
(b) Resumes for members of the ITRT 
 

Quality Control Procedures 
3 The QCP specifies 

 
 management and control of design and QCP documents 
 

Needed:  
 

(a) Statement that access to design and QCP documents will be controlled    
 

(b) Procedures are defined to identify and track versions of documents   
 

(c) Document control plan    
 

(d) Also refer to "Documentation" section below    
 

4  internal and external communications, including an Issue Follow-Up Plan 
 

Needed: 
 
(a) description of management of QCP communications with all parties 
 
(b) Issue Follow-Up Plan to track problems identified and their resolution 
 

5  design coordination 
 

Needed:  Procedure must describe: 
 
(a) relationships, accountability, authority, and responsibilities within the Project 

Design Team 
 
(b) efforts to achieve interdisciplinary coordination 
 

6  design checks and reviews, specifically addressing: 
 

 correct application of methods 
 validity of data and assumptions 
 accuracy of calculations 
 complete documentation 
 testing, modeling, assumptions, calculations, text & graphical presentations in 
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 special project components 
 compliance with all applicable guidance, standards, regulations, codes & laws 
 ensuring project is biddable, constructible and operable as well as 

environmentally compliant 
 

Needed:   
 
(a) types, intervals and frequency of reviews 
 
(b) identification of applicable guidance, standards, codes, specifications and laws 
 
(c) methodology for addressing constructability 
 
(d) description of testing, modeling, development of assumptions, calculations, and 

presentation methods in design documents to meet design criteria and 
standards of professional practice 

 
(e) methodology for identifying and addressing all appropriate environmental 

requirements 
 

7  independent technical reviews, specifically ensuring: 
 

 seniority and technical qualifications of Independent Technical Review Team 
(ITRT) members and their separation from the Project Design Team (PDT) 

 concepts, assumptions and procedural details are accurate, appropriate and 
fully coordinated 

 examination of appropriate alternatives 
 definition and scoping of problems, issues and opportunities 
 validity of analytical methods 
 results and recommendations are reasonable, comply with all requirements, 

and are supported by the documents 
 any deviations from policy, guidelines or standards have been identified and 

approved by the appropriate parties 
 design documents result in project that is biddable, constructible, operable, 

environmentally sound, and cost-effective 
 design products meet City's needs 

 
Needed:   
 
(a) Description of how the Independent Technical Review Team (ITRT) will validate 

the quality of the Project Design Team's (PDT) products prior to submission to 
the PM 

 
(b) Identification of any design components that will require special quality reviews 
 
(c) checklists for review of each design element 

 
8  managerial plan to maintain continuity of QCP effort 

 
Needed: 
 
(a) description of how management will maintain required level of effort and quality 

resources 
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Attachment 4:  Quality Control Plan  Page 4 of 4 

(b) contingency plan for replacement of key PDT and/or ITRT staff 
 

Documentation 
9 The QCP specifies: 

 
 records control plan for all internal review documents, associated comments and 

responses, describing that: 
 

 all documents retained in consultant's files 
 files are auditable and available to the City upon request 
 files are identified by document type and compiled according to a file index 

system 
 

Needed:  Details on all items listed above 
 

10  upon project completion, the consultant will certify compliance with the QCP 
 

Needed:  Consultant submits draft Consultant Statement of Technical Review  
 
(a) verifying compliance with the QCP and 
 
b) agreeing to identify and assess issues that arise during later project phases with 

respect to the QCP 
 
The Statement must be signed by the Project Design Team (PDT), the 
Independent Technical Review Team (ITRT), and the Principal (or other executive-
level official) of the consultant.  The consultant will provide the City all Issues 
analyses from later phases 

 
Schedule 

11 The QCP specifies that: 
 
 a design schedule showing the sequence of tasks to be completed within the time 

period specified by the City; must include 
 

 design submittal dates to City 
 project design team (PDT) reviews 
 Independent Technical Review Team (ITRT) reviews 
 time for revisions prior to submittals to City 
 time for City review of submittals 

 
 how all QCP measures will be tracked to avoid project delays 
 

Needed:  Items as described above 
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ROTATION LIST CONSULTANTS
 
Enter Consultant Name $
Enter Consultant Name $
Enter Consultant Name $
Enter Consultant Name $
Add additional Consultants As Needed

ATTACHMENT 5:  ANTICIPATED ROTATION LIST FUNDING DISTRIBUTION

Attachment 5:  Anticipated Rotation List Funding Distribution
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EXHIBIT 1 
 
COMPLETE STREETS POLICY       CITY OF AUSTIN 
   
  
VISION & INTENT 
 
Complete Streets are necessary to advance multiple long-term community goals 
defined by the vision and policies of the Imagine Austin Comprehensive Plan.  
 
Complete Streets will enhance Austin’s quality of life over the long-term by advancing 
mobility, economically sound compact and connected development patterns, public 
health and safety, livability, environmental protection and enhancement, 
sustainability, equity, affordability, economic activity, climate resiliency, and 
excellence in urban design and community character. As the public realm, streets 
should be designed to a higher standard for the common good of all people, in keeping 
with the Imagine Austin vision: “Austin Values and Respects its People.” 
 
Specifically, this Complete Streets Policy is integral to a core Imagine Austin Priority 
Program: “Invest in a compact and connected Austin.” Achieving this goal requires a 
shift in how we define the role of roadways: They are public spaces that serve people 
first.  Therefore, the City of Austin commits to improvements that support safe, 
efficient, and convenient mobility for all roadway users – pedestrians, bicyclists, 
transit riders, and motorists – regardless of age or ability. Complete Streets are 
necessary to support compact development patterns. They expand everyone’s mobility 
choices for safe and convenient travel by different modes between destinations 
throughout Austin. As appropriate for their context, they are designed to balance 
safety and convenience for everyone using the road. 
 
Safety, including a reduction in hazards for pedestrians and bicyclists on Austin 
roadways, is a fundamental consideration of this Complete Streets policy. Complete 
Streets also encourage people to make active transportation choices, which are 
associated with improved health outcomes for people at all stages of life. To improve 
community health, Austin seeks to transform its street network from a barrier to an 
asset for regular walking and biking. The City also recognizes the multiple public 
health benefits of reducing the air and climate pollution caused by vehicles. 
 
The City of Austin recognizes that the planning and design of streets and regional 
roadways should holistically include the entire right-of-way and public realm – defined 
as the entire area between building fronts.  A Complete Streets approach provides a 
unique opportunity to thoughtfully integrate and advance multiple objectives for our 
community, now and in the future, while delivering maximum benefits from both 
public and private investments. 
 
A. COMPLETE STREETS PRINCIPLES 
 
1. Complete Streets serve all users and modes.  The City of Austin commits to 

design, operate and maintain the community’s streets and right-of-way so as to 
promote safe, comfortable and convenient access and travel for people of all ages 
and abilities. This is the core intent of this policy. All streets and roadways within 
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the city shall provide basic safe access and crossings for all allowed categories of 
users – people traveling as pedestrians and by bicycle, transit riders, motorists and 
others. City streets and/or street networks shall accommodate emergency 
responders and freight needs as well, in a manner consistent with this policy. The 
City recognizes that children, seniors, and persons with disabilities may require 
inclusive accommodations.  

 
2. Complete Streets require connected travel networks. The City of Austin shall 

prioritize opportunities to create a complete transportation network that provides 
connected facilities to serve all people and modes of travel, now and in the future. 
Streets shall be connected to create complete street networks that provide travelers 
with multiple choices of travel routes and that help to reduce congestion on major 
roadways. This network includes off-street hard-surface trails for biking and 
walking. All roadways and routes need not be optimized for all modes; however, 
people using each mode require a network of safe and convenient travel routes and 
crossings throughout the city. 

 
3. Complete Streets are beautiful, interesting and comfortable places for people.  

The design of cities begins with the design of streets, as community places where 
people want to be. As part of Austin’s public realm, streets shall be held to a 
higher standard for urban design at a human scale. Multi-modal accommodations 
and all City projects in the right-of-way shall be approached as opportunities to 
enhance the aesthetic qualities of Austin and its public realm through the 
thoughtful creation of place. Wherever feasible, streetscapes shall protect and 
include street trees and native plants, and incorporate landscape architecture, 
public art, pedestrian amenities and wayfinding signage, sidewalk cafes and street-
facing retail, and/or other elements that enhance the attractiveness of Austin and 
foster healthy economic development. 

 
4. Complete Streets require best-practice design criteria and context-sensitive 

approaches. The City will align land use and transportation goals, policies and 
code provisions to create Complete Streets solutions that are appropriate to 
individual contexts; that best serve the needs of all people using streets and the 
right-of-way; and that support the land-use policies of the Imagine Austin 
Comprehensive Plan. Context sensitive design allows roadway design decisions to 
be more flexible and sensitive to community values, and to better balance 
economic, social and environmental objectives. The City will take a flexible, 
innovative, and balanced approach to creating context-sensitive Complete Streets 
that meet or exceed national best-practice design guidelines. This includes a shift 
toward designing at a human scale for the needs and comfort of all people and 
travelers, in considering issues such as street design and width, desired operating 
speed, hierarchy of streets, mode balance, and connectivity. Design criteria shall 
not be purely prescriptive but shall be based on the thoughtful application of 
engineering, architectural and urban design principles. 

 
5. Complete Streets protect Austin’s sustainability and environment. By 

reducing automobile dependence, Complete Streets will help Austin advance 
toward its goals of sustainability and carbon neutrality. In the design, operation, 
and maintenance of its transportation system, the City shall seek opportunities to 
integrate best-practice “Green Street” principles, features and metrics adapted for 
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the Austin climate. These may include stormwater management, tree canopy, 
shade structures, landscaping, climate protection and resiliency, urban heat 
island mitigation, accessible and integrated parks and natural areas, and other 
measures. Projects in the public right-of-way and their landscape elements shall 
seek to advance sustainable management and conservation practices for water, 
energy, materials and other resources, balanced with other goals. 

 
6. Complete Streets are the work of all City departments. The City shall approach 

every public or private project, program, and practice that affects the 
transportation network or occurs in the right-of-way as an opportunity to improve 
street conditions and travel routes for everyone. City departments, inclusive of 
utilities, shall work in coordination and collaborate with other entities to maximize 
current and future opportunities for Complete Streets, enhancement of the public 
realm, and street connectivity.  

 
7. Complete Streets include all roadways and all projects and phases. The City 

shall apply this policy in a context-sensitive manner to all private and public 
routes and roadways. It applies to both new streets and retrofit projects, including 
the construction, reconstruction, retrofit, resurfacing, alteration and major repair 
of streets. It shall provide guidance to all City capital improvement projects. It 
includes parking facilities, alleys, bridges, frontage roads, private drives or streets 
and internal circulation routes, temporary traffic zones, off-street bicycle-
pedestrian paths, park roads, and other elements of the transportation system.  

 
8. Complete Streets require appropriate performance measures. The City will 

track and report performance measures for the transportation system that 
measure how well the City is conforming to this policy. Indicators shall reflect safe 
and efficient mobility for all users – pedestrians, bicyclists, transit riders, 
motorists, and freight. A system of Green Streets metrics will be adopted and 
reported as well.  For multimodal mobility, performance indicators shall be utilized 
and weighted in a manner that reflects context and community values.  

 
B.  APPLICABILITY AND JURISDICTION 
 
This policy is applicable to all development and redevelopment in the public domain 
within the City of Austin. It applies to the work of all City Departments and entities. It 
is intended to guide all private development that affects streets, the transportation 
system, and the public realm.   
 
Where new streets and subdivisions are subject to the City of Austin Land 
Development Code and/or Transportation Criteria Manual, the City shall fully and 
consistently refer to this policy for guidance. In the City’s extra-territorial jurisdiction, 
applicability to specific projects shall be reviewed, determined and overseen with the 
appropriate county in accordance with the provisions of Title 30 (§ 30-1-1).   
 
In existing developed areas of the City, roadway improvements that implement this 
policy shall be achieved as individual projects advance, as sites and corridors are 
developed and improved, and as needs and travel-mode balance evolve over time.  
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For activity centers and corridors identified in the Imagine Austin Comprehensive 
Plan, and areas with high levels of pedestrian activity, the City shall seek and 
prioritize funding sources for strategic Complete Streets improvements.   
 
The City of Austin requires all agencies over which it has permitting authority to 
comply with this policy. At a minimum, they should not adversely affect multimodal 
travel conditions and future opportunities. These include, but are not limited to, water 
agencies, electric utilities, gas and petroleum utilities, communications utilities, and 
service contractors. Provisions that support this Complete Streets policy shall be 
added to new franchise agreements affecting the City right-of-way. 
 
For all transportation projects designed by other agencies or entities that require 
funding or approval by the City, Austin Transportation Department shall, in advance 
of finalizing such funding or approval: (1) evaluate the proposed project for compliance 
with this Complete Streets Policy, and (2) where needed, recommend measures and 
require appropriate changes to bring it into compliance.  
 
The City of Austin encourages entities not under its jurisdiction to satisfy this policy, 
including school districts, counties, and State of Texas agencies with facilities in the 
City of Austin and its extra-territorial jurisdiction. Partner agencies are encouraged to 
adopt this Complete Streets Policy or an equivalent. 
 
For regional transportation projects, the City will promote compliance with this 
Complete Streets Policy by its partners, including Capital Area Metropolitan Planning 
Organization, Capital Metropolitan Transit Authority, Texas Department of 
Transportation, Central Texas Regional Mobility Authority, and neighboring cities, 
counties and other agencies as applicable. 

 
C. EXCEPTIONS 
 
The City expects full compliance with this policy. An exception for a specific project 
may be requested and granted when:  

 Use of the roadway is prohibited by law for a specified category of users (e.g. 
pedestrians on an interstate freeway, vehicles on a pedestrian or transit mall); 

 The costs of providing accommodation are excessively disproportionate to the 
need or probable use; 

 The application of Complete Streets principles would be contrary to public 
safety;  

 An absence of current and future need to serve a category of users is 
documented (e.g. in a rural or low-density area).  In determining future need, 
applicants and City review staff shall consult relevant City and regional long-
range plans for land use and transportation, including the Imagine Austin 
Comprehensive Plan.  

 
A request for an exception should be submitted to the Director of Austin 
Transportation Department at the earliest project phase (e.g. during initial project 
planning and budgeting). The request submitted must include a narrative, site 
photographs, project site map and drawings if available, and supporting data.   
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The request shall be jointly considered by the Director of Public Works, Director of 
Austin Transportation Department, and Director of Planning and Development Review 
or their designees. In the City’s extraterritorial jurisdiction, exceptions also shall be 
considered by the relevant county, which may have final authority.   
 
For all project elements constructed in the City right-of-way, final determination and 
approval of exceptions shall reside with the Director of Public Works. Exceptions 
granted shall be publicly reported on the City’s website. Reports shall include the 
applicant’s documentation as backup and indicate the basis for the decision. 
 
Where exceptions are granted, parallel accommodations for the category of users 
excluded shall be sought on alternate routes within the transportation system. 
 
D. CODE AMENDMENTS 
 
The City of Austin Land Development Code, including Subdivision Regulations, shall 
be revised to incorporate the principles and provisions of this Complete Streets Policy.  
This policy in itself does not change the Land Development Code.  
 
All City of Austin criteria manuals referenced in the City Code that affect the design of 
roadways and facilities sited in the right-of-way, which affect the implementation of 
this policy, shall be reviewed and updated to make them consistent with its goals and 
support its implementation. These include the Transportation Criteria Manual, Utility 
Criteria Manual, Environmental Criteria Manual, and Drainage Criteria Manual. 
Related administrative rules also shall be reviewed and updated as needed. 
 
The City’s Transportation Criteria Manual shall be reviewed and revised to make it 
consistent with this policy. To facilitate near-term compliance with this policy, an 
interim advisory on the design of streets and subdivisions that references national 
guidelines and manuals shall be issued as an administrative rule. 
 
By September 15, 2014, the City Manager shall report to Austin City Council on any 
future code amendments needed to support implementation of this policy. The report 
also will address the applicability of this policy to private development.   
 
E. IMPLEMENTATION  
 
The City of Austin shall make Complete Streets practices a routine part of everyday 
operations and procedures.  The Complete Streets principles of this policy shall inform 
all transportation planning, design, maintenance, and funding decisions.  In addition, 
they shall inform the early scoping phase of all City capital improvement projects that 
include or affect roadway elements and the right-of-way.  
 
As needed to ensure robust implementation of this policy, the City shall develop or 
update City design policies, guides, and manuals across disciplines. It also shall 
reference the most up-to-date national standards, design guides, and best practices 
supportive of Complete Streets.  
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Guidance on Implementation is provided in “Exhibit A,” attached to this policy.  
 
Complete Streets Policy Implementation Guidelines shall be developed, to provide 
more detailed direction. These Guidelines shall be adopted as a separate document as 
an administrative rule. The Guidelines shall be provided to all City departments, 
regional transportation agencies, and the public by September 15, 2014.   
 
The City will actively seek sources of funding to implement this policy. 
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EXHIBIT A:  GUIDANCE ON IMPLEMENTATION 
 
 
1. Application to City Projects 

  
a. Austin City Council Resolution No. 020418-40 required major City roadway 

projects to budget up to 20% for appropriate sidewalk and bicycle facilities.  
Major roadway projects initiated prior to adoption of this Complete Streets 
Policy shall continue to adhere to its provisions. In keeping with this 
Complete Streets Policy, available budget within the 20% criteria also may 
be allocated to address the needs of transit users; integrate Green Street 
practices, including street trees and landscape elements; and/or provide 
other amenities that invite walking and create a sense of place. 

b. All City capital improvement projects, including roadways, initiated 
subsequent to the adoption of this Policy shall fully integrate its Complete 
Street goals and principles from the earliest project scoping and budgeting 
phases. As this Complete Streets Policy establishes higher and more 
comprehensive goals and criteria than Resolution No. 020418-40, this policy 
shall supersede it for roadway projects. All projects shall be initially defined 
such that the overall project budget is sufficient to assure conformance with 
this policy.  

 
2. Capital Improvement Projects. Consideration of this Complete Streets Policy and 

its long-range goals shall be incorporated into the planning, scoping, budgeting, 
funding, design, approval and implementation process for all City facilities, 
roadways, and right-of-way infrastructure. The Capital Planning Office shall 
provide coordination and support. Departments shall consult the Imagine Austin 
Comprehensive Plan, Long-range Capital Improvement Program Strategic Plan, 
Capital Improvement Program Five-Year Plan, and other relevant City master plans 
for guidance. 
 
In planning and designing City projects that include or impact roadways, City 
Departments shall consult the Austin Transportation and Public Works 
Departments and shall consult City master plans and policies related to 
pedestrian, bicycle, transit, and vehicle transportation. All projects shall strive to 
advance and integrate multiple goals, including a high-quality public realm, 
placemaking, Green Streets, and economic development. City projects shall seek 
cost-saving opportunities through such integration. 
 
Projects shall anticipate opportunities to incrementally achieve fully complete 
streets and networks over time, and in future phases of work. Departments shall 
take care that their work does not adversely affect the pedestrian realm and 
opportunities for multimodal travel and facilities.  
 
Projects should anticipate funding needs and seek resources to acquire necessary 
right-of-way and/or easements.  Where the costs of acquiring right-of-way to 
provide separate accommodations for each mode of travel are cost-prohibitive, 
innovative or multi-use facilities within the existing right-of-way that accommodate 
both pedestrians and bicyclists may be considered, if appropriate for the roadway 
and its context.  
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For City parks projects, park land may be used for bicycle/pedestrian trails and 
other elements of the transportation system that provide connectivity and support 
people’s access to parks and recreational/outdoor activities. 
 
City utilities will provide guidance on ensuring that Complete Streets Policy 
implementation does not create public safety hazards or reductions in levels of 
utility service unacceptable to utility customers. Utility projects will seek to 
support and advance implementation of this policy and related right-of-way 
conditions. 

 
3. Project Budgets. It is the responsibility of each project to budget appropriately for 

implementation of this policy, in a context-sensitive manner. This includes 
budgeting for right-of-way and/or easement acquisition. Where primary funding 
sources for City projects are narrowly constrained (e.g. restricted to utility, 
affordable housing, or other purposes), the City will actively pursue additional 
funding sources to allow implementation of this policy to a high standard.  

 
4. Private Projects. In reviewing zoning, site plans, subdivision plans, planned unit 

developments, and other projects that include streets or private drives or other 
internal circulation routes, City staff shall seek full compliance with the intent of 
this Complete Streets Policy. To ensure that its goals and principles are fully 
incorporated into the City of Austin zoning and development review process, City 
zoning and development review staff across departments shall receive appropriate 
training. The Planning and Development Review Department also shall provide 
appropriate information and education to the development community and 
applicants.   

 
In reviewing projects subject to Design Standards and Mixed Use Chapter 25-2 
Subchapter E (“Commercial Design Standards”) and Specific Area Regulating 
Districts, the City shall approve Alternative Equivalent Compliance only as it 
conforms to the goals and intent of this Complete Streets Policy. A system shall be 
developed to track approvals of Alternative Equivalent Compliance; such approvals 
shall be reviewed annually by a multidisciplinary staff team to assess impacts on 
Complete Streets and the pedestrian realm. 
 
If City staff recommends additional measures regarding private projects, that  
process will include public review and input. 

 
5. Complete Streets Program. The City will implement this policy through a 

Complete Streets Program based in Austin Transportation Department. The 
Program will be developed and implemented in consultation with the Public Works 
Department and other departments and partners.  It will be appropriately staffed to 
provide multi-modal transportation planning; it will be coordinated with City 
programs and initiatives for bicycling, pedestrians, transit and on trails. Program 
staff will facilitate development of a Pedestrian Master Plan.  

 
The Complete Streets Program will be structured as an element of Imagine Austin 
Comprehensive Plan implementation and be inclusive of all relevant City 
Departments. The Program shall facilitate citywide staff training, public education, 
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document development and/or updates, departmental Complete Street efforts, and 
other actions as necessary to fully implement this Complete Streets policy.   
 
An interim report on the development and progress of this program shall be 
delivered to Austin City Council within 12 months of policy adoption. 
 

6. Modal Networks. The City shall advance projects that are needed to close gaps 
and to complete priority transportation networks and routes for people using each 
individual travel mode.  

 
7. Street Design Standards.  The City shall refer to the following national guidelines, 

recognized by Austin City Council:   
a. Designing Walkable Urban Thoroughfares:  A context sensitive approach 

(Institute of Transportation Engineers/Congress for the New Urbanism) 
b. Urban Street Design Guide, and Urban Bikeway Design Guide 

(National Association of City Transportation Officials) 
Flexible and innovative context-sensitive design solutions that conform to these 
guidelines are encouraged for both public and private projects. Updated street 
design standards and criteria that reflect these national guides will be developed in 
the course of revising the Transportation Criteria Manual.  
 
The design of roadway water quality controls and storm drain infrastructure (as 
required by ordinance for new roadways and major roadway reconstructions) shall 
be incorporated into this approach. 

 
In Downtown, Great Streets Design Standards shall continue to apply.  

 
8. Green Streets Guidelines. A multi-disciplinary City staff team shall develop 

specific Green Streets principles, guidelines, and metrics. The guidelines shall 
reflect national best practices as well as green infrastructure goals referenced in 
Imagine Austin. They shall address roadway-design related stormwater 
infrastructure and management, for both water quality and runoff volume; the 
linking of trails and greenbelts with roadway networks; and other relevant 
sustainability, environmental and ecosystem goals.  
 
The integration of Green Streets principles and metrics shall be overseen by the 
Imagine Austin Green Infrastructure Priority Program Team, in coordination with 
the Compact and Connected Priority Program Team. They shall be administered as 
an integral part of street design and project reviews. 

 
9. Staff Training. The City will provide information and training on this Complete 

Streets policy and its principles, and best practices for implementation, to relevant 
City staff across departments within 150 days of policy adoption.  Continuing 
education inclusive of all aspects of this policy shall be provided on an annual 
basis. The training materials shall be offered to regional and City partner agencies. 

 
10. Outreach and Education. The City and partner organizations will provide ongoing 

public information and education about Complete Streets to Austin residents; 
community groups and leaders; transportation, planning, design and engineering 
professionals; and the private development community. The City will meet at least 
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annually with representatives of Capital Metropolitan Transit Authority, Travis 
County, Central Texas Regional Mobility Authority and TxDOT to review best 
practices in Complete Streets Implementation and evaluate cross-agency efforts. 

 
11. Metrics for Evaluation. Complete Streets Policy metrics will be tracked and 

reported in coordination with metrics and monitoring established for Imagine 
Austin implementation. For mobility goals, they include miles of new and improved 
sidewalks and bicycle facilities and number of accessible transit stops. Additional 
metrics that reflect the comprehensive goals of the policy will be developed within 
12 months of policy adoption. A Complete Streets performance report will be 
included as a section in the Imagine Austin Comprehensive Plan Annual Report. 

 
12. Code Amendments.  City staff will conduct a diagnosis to identify: 1) what, if any, 

provisions in current code or criteria are in conflict with implementation of this 
Complete Streets policy, or otherwise present impediments, and 2) what code and 
criteria amendments are needed, if any, to address impediments or to otherwise 
advance the implementation of the Complete Streets policy.  
 
Upon adoption of a major revision to the Land Development Code by Austin City 
Council, necessary updates on this policy shall be issued to create consistency 
with all Land Development Code provisions and language related to roadways, 
right-of-way, street classifications, character districts, and other applicable 
elements.  

 
13. Roles and Responsibilities. Austin Transportation Department, as the 

administrator of the Complete Streets Program, shall have lead responsibility for 
implementation of this policy.  
 
Final authority for the construction of elements in the City right-of-way, as well as 
reporting responsibility for exceptions granted to this policy, resides with the Public 
Works Department. 

 
Per City Code, the Director of Public Works is responsible for the functionality of 
streets as defined by their utility, durability, condition and serviceability and has 
final authority over related decisions. The City Traffic Engineer is responsible for 
the design and functionality of streets and the roadway network as it relates to 
providing safe, efficient, and comfortable travel for roadway users. The Public 
Works Department and Austin Transportation Department shall jointly and 
collaboratively address these goals for the community’s roadways, coordinating 
with other City departments and partner agencies as needed.   
 

14.  Exceptions Reporting.  The Public Works Director shall report each exception 
granted through the mechanism established in this policy, including for City 
projects, and shall oversee the timely public posting of such reports on the City of 
Austin website.  
 
Quarterly, a summary report on exceptions granted shall be provided to a 
multidisciplinary City staff team responsible for guiding Complete Streets 
implementation.  Annually, a report shall be provided to the Urban Transportation 
Commission. 
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