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September 17, 2014 
 
Re:  Announcement 

Request for Statements of Qualifications (RFQ) for Providing Professional Engineering Services for 
Downtown District Cooling Plant #3 
Solicitation Number:  CLMP165 

 
The City of Austin, through Austin Energy and  its Contract Management Department,  is requesting statements of 
qualifications  for  the  selection  of  a  professional  engineering  firm  for  the  above‐noted  project.    Statement  of 
qualifications will be due PRIOR to 3:00 p.m., Wednesday, October 15, 2014, at 105 W. Riverside Drive, Suite 210, 
Austin,  TX  78704.   All  SOQs  not  received  and  stamped  prior  to  the  date  and  time  set  forth  above will  not  be 
accepted  for  consideration.  The  time  stamp  clock  in  the  Suite  210 Reception Area  is  the  time of  record  and  is 
verified with www.time.gov,  the Official  U.S.  time.    The  selection  process  for  this  project  is  anticipated  to  be 
completed for City Council action in January, 2015.   
 
A pre‐response meeting will be held beginning at 3:00 PM, Thursday, September 25, 2014, in the Rutherford Lane 
Campus Auditorium, 1520 Rutherford Lane, Building 1, Austin, TX 78754.   The purpose of the meeting will be to 
respond to consultants’ questions about the project and the procurement process.   Attendance at the meeting  is 
not a requirement for selection; however, meeting minutes will not be issued. 
 
All prime firms and subconsultants must be registered to do business with the City of Austin prior to the contract 
award.  Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of 
Austin.    You  may  register  through  the  City  of  Austin’s  online  Vendor  Registration  system.    Log  on  to 
www.austintexas.gov/financeonline/vendor_connection/index.cfm and follow the directions.   
 
A Request for Statements of Qualifications (RFQ) for these services is available which provides project background 
and  requirements  for  submittal.    For  a  copy  of  the  RFQ,  log  on  to  Vendor  Connection  at 
www.austintexas.gov/financeonline.   The complete RFQ packet  is  located as an attachment under the solicitation 
CLMP165.    Copies  may  also  be  obtained  through  the  City’s  Vendor  Connection  website:  
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm.   The authorized contact persons  for  this 
solicitation are Todd Shaw, Project Manager, at (512) 322‐6267 or Lynn Rich, Buyer  II, at (512) 974‐7009.   Please 
contact Todd Shaw for all project related questions and me for any RFQ procurement process questions. 
 
Sincerely, 

 
 
Lynn Rich, Buyer II 
Contract Management Department 
Contract Procurement Division 
 
 
cc:  Todd Shaw  
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The following is a summary of information for this Solicitation.  The Consultant is cautioned to 
refer to other sections of this Request for Qualifications (RFQ) packet for further details.   

The City of Austin, through its Contract Management Department, is requesting Statements of 
Qualifications (SOQs) for the selection of engineering  services for the above‐noted project. 

Submittals will be received at 105 W. Riverside Drive, Suite 210 Austin, Texas 78704, Contract 
Management Department.    
 
ALL SUBMITTALS ARE DUE ON: Wednesday, October 15, 2014 PRIOR TO 3:00 pm  
ATTENTION: Lynn Rich   

ALL SUBMITTALS NOT RECEIVED PRIOR TO THE DATE AND TIME SET FORTH ABOVE WILL NOT 
BE ACCEPTED FOR CONSIDERATION.  The time stamp clock in the Suite 210 Reception Area is 
the time of record and is verified with www.time.gov, the Official U.S. time.   The qualification 
statement evaluation criteria for this project are  included  in this packet for your  information.  
The selection process  for  this project  is anticipated  to be complete  for City Council action  in 
January, 2015.  Contract execution is anticipated for March, 2015. 
 
All prime firms and subconsultants must be registered to do business with the Owner prior to 
the  contract  award.    Prime  firms  are  responsible  for  ensuring  that  their  subconsultants  are 
registered as vendors with  the City of Austin.   You may  register  through  the Owner’s on‐line 
Vendor Registration system.  Log on to the following link and follow the directions: 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
  
All City procurements are subject to the City's Minority‐Owned and Women‐Owned Business 
Enterprise Procurement Program (Chapter 2‐9‐B of the MBE/WBE Ordinance, revised June 15, 
2006).    The  program  provides  Minority‐Owned  and  Women‐Owned  Business  Enterprises 
(MBEs/WBEs)  opportunity  to  participate  in  all City  contracts.    Information  on  achieving  the 
MBE/WBE  participation  goals  or  documenting  good  faith  efforts  to  achieve  the  goals  is 
contained  in  the  MBE/WBE  Procurement  Program  Package  included  in  this  RFQ  packet.  
Entities  submitting  statements  of  qualifications  are  required  to  complete  and  return  the 
MBE/WBE Compliance Plan with their response. 
 
The  selected  consultant will  be  required  to  execute  a  standard  City  of  Austin  professional 
services agreement.  A copy of this document is included in this RFQ packet.  Prior to contract 
execution, the selected firm must submit either their existing or an updated personnel policy 
(on  letterhead) documenting conformity with City Code, 5‐4, § 5‐4‐2.  If  the Consultant does 
not  submit a  copy of  their personnel policy  incorporating  the non‐discrimination policy,  the 
company will  not  be  in  compliance  and  the  City will  exercise  its  option  to  cease  contract 
negotiations.  
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The  selected  consultant  shall  carry  insurance  in  the  following  types  and  amounts  for  the 
duration of  the Agreement, and  furnish  certificates of  insurance along with  copies of policy 
declaration pages and policy endorsements as evidence thereof: 
 
 Workers' Compensation and Employers' Liability Insurance coverage with limits consistent 

with statutory benefits outlined in the Texas Workers' Compensation Act (Art. 8308‐1.01 et 
seq.  Tex. Rev. Civ.  Stat.)  and minimum policy  limits  for  Employers'  Liability  Insurance of 
$100,000  bodily  injury  each  accident,  $500,000  bodily  injury  by  disease  policy  limit  and 
$100,000 bodily injury by disease each employee.  The firm's policy shall apply to the State 
of Texas and include these endorsements in favor of the City of Austin:  
(a)  Waiver of Subrogation, form WC 420304. 
(b)  30 day Notice of Cancellation, form WC 420601. 

 Commercial  General  Liability  Insurance  with  a  minimum  combined  bodily  injury  and 
property damage per occurrence  limit of $500,000  for  coverage A & B.   The policy  shall 
contain the following provisions: 
(a)  Blanket contractual  liability coverage for  liability assumed under the Agreement and 

all contracts relative to this project. 
(b)  Independent Contractors coverage. 
(c)  City of Austin listed as an additional insured, endorsement CG 2010. 
(d)  30 day Notice of Cancellation in favor of the City of Austin, endorsement CG 0205. 
(e)  Waiver of Transfer Right of Recovery Against Others  in  favor of  the City of Austin, 

endorsement CG  2404. 
 Business Automobile Liability Insurance for all owned, non‐owned and hired vehicles with a 

minimum combined single limit of $500,000 per occurrence for bodily injury and property 
damage.    Alternate  acceptable  limits  are  $250,000  bodily  injury  per  person,  $500,000 
bodily  injury per occurrence and at  least $100,000 property damage  liability per accident.  
The policy shall contain the following endorsements in favor of the City of Austin: 
(a)  Waiver of Subrogation endorsement TE 2046A. 
(b)  30 day Notice of Cancellation endorsement TE 0202A. 
(c)  Additional Insured endorsement TE 9901B. 
 
Professional  Liability  Insurance  with  a minimum  limit  of  $  1,000,000  per  claim  and  in 
aggregate to pay on behalf of the assured all sums which the assured shall become legally 
obligated to pay as damages by reason of any negligent act, error, or omission committed 
or alleged to have been committed with respect to estimates, schedules, analyses, reports, 
surveys,  designs  or  specifications  prepared  or  alleged  to  have  been  prepared  by  the 
assured.  Coverage, including any renewals, shall have a retroactive date coincident with or 
prior to the date of the Agreement.  The consultant shall provide the City of Austin annually 
with a certificate of  insurance as evidence of such  insurance.   The policy shall provide for 
30 day notice of cancellation in favor of the City of Austin.   The consultant shall provide a 
discovery period on professional  liability policies that  is commensurate with the warranty 
period of the project. 
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Should you have any questions concerning the information included in this RFQ, please attend 
a pre‐response meeting on Thursday, September 25, 2014 at 3:00 pm in the Rutherford Lane 
Campus Auditorium, 1520 Rutherford Lane, Building 1, Austin, Texas, 78754.   Attendance at 
the meeting is not required; however, meeting minutes will not be issued. 
 
Thank  you  for  requesting  the RFQ  and  your  interest  in  the City of Austin.    For  information 
about  other  professional  services  procurement  actions  of  this  office,  please  visit  us  at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm . 
 
AUTHORIZED CONTACT PERSONS 

PROJECT  MANAGER:  Todd  Shaw  telephone  (512)  322‐6267  email 
Todd.Shaw@austinenergy.com 

BUYER II: Lynn Rich telephone (512) 974‐7009 email lynn.rich@austintexas.gov 

 

END 
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I.  Preparation of Response 
 

a. Request  for Qualifications  (RFQ)  Response  Forms.    Enclosed  are  the  RFQ  response 
forms which are to be completed and returned as part of your firm's response.  Please 
use the enclosed current  forms and organize your response  in the order  in which the 
forms are presented  in the Table of Contents.   Forms may be recreated; however, all 
requested information must be included.  Please submit one (1) original, one (1) copy 
and one  (1) copy on CD or  flash drive of  the RFQ  response.   Wherever used, "page" 
refers to single‐sided, single‐spaced, 10 point minimum  font printed on 8 ½ x 11  inch 
pages. Sections should be divided by tabs for ease of reference.   

 
Responses  sent  to  the City of Austin are  subject  to disclosure pursuant  to  the Public 
Information Act, Government Code, Chapter 552. 

   
b. Disclosure  of  Proprietary  Information.    All materials  submitted  to  OWNER  become 

public property and are subject to the Texas Public Information Act, Government Code 
Chapter 552, upon receipt.  If Consultant does not desire proprietary information in the 
Proposal to be disclosed, each page must be identified and marked proprietary at time 
of  submittal.    OWNER will,  to  the  extent  allowed  by  law,  endeavor  to  protect  such 
information  from  disclosure.    The  final  decision  as  to  what  information  must  be 
disclosed, however, lies with the Texas Attorney General.  Failure to identify proprietary 
information  will  result  in  all  unmarked  sections  being  deemed  non‐proprietary  and 
available upon public request. 

   
c. Further Information.  Information may be secured by contacting the authorized contact 

persons listed in the RFQ.  Persons desiring further information or interpretation of the 
solicitation requirements shall make a written request for such  information to OWNER 
no later than seven (7) working days before submittal due date and time.  Interpretation 
of Solicitation Documents will be made by Addendum or Clarification and a copy of each 
document will be emailed  to each person  to whom has obtained a RFQ packet.   The 
addendum or clarification will also be available through the City’s Vendor Connection. 

   
d. Anti‐Lobbying  and  Procurement.    Entities  submitting  statements  of  qualifications, 

including their agents and representatives, shall not undertake any activities or actions 
to promote or advertise their statement of qualifications to any member of the Austin 
City  Council  or  City  staff  except  in  the  course  of  City‐sponsored  inquiries,  briefings, 
interviews, or presentations between  the  statement of qualifications  submission date 
and award by City Council.  Any violation of this provision may result in disqualification 
of the entity.   Entity shall execute by signature the  following Entity’s Affidavit of Non‐
Collusion, Non‐Conflict  of  Interest,  and  Anti‐Lobbying  and  return  the  signed  affidavit 
with  their  statement  of  qualifications.    The  Affidavit  form  is  Form  4  under  Proposal 
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Forms.    Article  6,  Chapter  2‐7,  Austin  City  Code,  prohibits  lobbying  activities  or 
representations by the Consultant between the date that the Request for Qualifications 
(RFQ)  is  issued  and  the  date  of  contract  execution.      The  text  of  the  pertinent  City 
Ordinance may be viewed at the following link: 

   http://www.cityofaustin.org/edims/document.cfm?id=161145.  
   

 (1) Definitions  

(A) "Authorized Contact Person" means the Project Manager listed in the Cover Letter 
of the RFQ, or other persons specifically named and designated in the RFQ as the 
contact for questions and comments regarding the RFQ.  

(B) “Completed Project” ‐ The City will consider a project complete when:  
a) The specified discipline for which you are working has been completed; or, 
b) All phases or scopes of work have been completed 
 

(C) "No‐Contact Period" means the period of time from the date the RFQ is issued until 
a contract is executed. If the City withdraws the RFQ or rejects all responses with 
the stated  intention to reissue the same or a similar RFQ for the same or similar 
project,  the  no‐contact  period  continues  during  the  time  period  between  the 
withdrawal and reissue.  

 (D) Project Manager ‐ The City defines a project manager as an individual in the prime 
firm who:  

i. Sets deadlines, assigns responsibilities, and monitors and summarizes 
progress of the project.   

ii. Has the responsibility of the planning, execution, and closing of a project.  
iii. Is responsible for accomplishing the stated project objectives. 
iv. Leads project meetings to collect and disseminate information 

pertaining to project. 
v. Coordinates the collection and dissemination of information 

between/within the company and City. 
vi. Manages all aspects of the project, including subconsultants. 

 
(E) Project Principal ‐ The City defines a project principal as an individual in the prime  
  firm who: 

i. Has executive oversight of projects. 
ii. Has the authority to remove the PM, PE or PA assigned to this project. 
iii. Has the authority to secure additional resources to the project. 

 
(F) Project Professional ‐ The City defines a project professional as an individual in the 

prime firm who: 
i. Serves as lead Engineer, Architect, Landscape Architect, Planner or 

other professional on the proposed team who designs and develops 
project specifications. 

ii. Creates, reviews and provides resolution of technical specifications. 
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iii. Directs other professional activities. 
iv. Is responsible for the preparation of probable construction cost 

estimates.  
v. Has all required licenses, certifications or registrations at the time of 

submittal 
 

(G) "Response" means a statement of qualifications.  

(H) "Respondent" means a person responding to a City solicitation including a bidder, a 
quoter, responder, or a proposer. The term "respondent" also includes:  

(i)  an  owner,  board  member,  officer,  employee,  contractor,  subsidiary,  joint 
enterprise,  partnership,  agent,  lobbyist,  or  other  representative  of  a 
respondent;  

(ii) a person or representative of a person that  is  involved  in a joint venture with 
the  respondent,  or  a  subconsultant  in  connection  with  the  respondent’s 
response; and  

(iii)  a  respondent who  has withdrawn  a  Response  or who  has  had  a  Response 
rejected or disqualified by the City.  

(I)  "Representation"  means  a  communication  related  to  a  response  to  a  council 
member, official, employee, or City  representative  that  is  intended  to or  that  is 
reasonably likely to:  

(i)   provide information about the Response;  

(ii)  advance the interests of the Respondent;  

(iii)  discredit the Response of any other respondent;  

(iv)  encourage the City to withdraw the RFQ;  

(v)   encourage the City to reject all of the responses;  

(vi)  convey a complaint about a particular response; or 

(vii) directly or indirectly ask, influence, or persuade any City official, City 
 employee, or body to favor or oppose, recommend or not recommend, vote 
for or against, consider or not consider, or take action or refrain from taking 
action on any vote, decision, or agenda item regarding the solicitation. 

(J) “City” means Owner.  

 (2) Restrictions on Contacts 

(A) During a no‐contact period, a Respondent shall make a representation only through 
the authorized contact person.  

(B) During  the no‐contact period, a Respondent may not make a representation  to a 
City official or  to a City employee other  than  to  the authorized  contact person. 
This prohibition also applies to a vendor that communicates and then becomes a 
Respondent.  
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(C)  The  prohibition  of  representation  during  the  no‐contact  period  applies  to  a 
representation  initiated  by  a  Respondent,  and  to  a  representation  made  in 
response  to a representation  initiated by a City official or a City employee other 
than the Authorized Contact Person.  

(D)  If  the City withdraws an RFQ or  rejects all Responses with a  stated  intention  to 
reissue  the  same or  similar RFQ  for  the  same or  similar project,  the no‐contact 
period shall expire after the ninetieth day after the date the RFQ is withdrawn or 
all  Responses  are  rejected  if  the  RFQ  has  not  been  reissued  during  the  90‐day 
period. 

(E)  For a single vendor award, the no‐contact period shall expire when the first of the 
following occurs:  contract is executed or solicitation is cancelled 

(F)   For a multiple vendor award, the no‐contact period shall expire when the  last of 
the  following  occurs:    all  contracts  are  executed,  negotiations  have  been  fully 
terminated, or the ninetieth day after the solicitation is cancelled. 

(G)    The  purchasing  officer  or  the  director  may  allow  respondents  to  make 
representations  to  city  employees  or  city  representatives  in  addition  to  the 
authorized  contact  person  for  a  solicitation  that  the  purchasing  officer  or  the 
director  finds  must  be  conducted  in  an  expedited  manner;  an  expedited 
solicitation  is one  conducted  for  reasons of health or  safety under  the  shortest 
schedule  possible  with  no  extensions.    The  purchasing  officer’s  or  director’s 
finding and additional city employees or city representative who may be contacted 
must be included in the solicitation documents. 

(H)  Representation to an independent contractor hired by the City to conduct or assist 
with a solicitation will be treated as representations to a City employee. 

(I)   A  current  employee,  director,  officer,  or member  of  a  respondent,  or  a  person 
related within the first degree of consanguinity or affinity to a current employee, 
director, officer or member of a  respondent,  is presumed  to be an agent of  the 
respondent  for  purposes  of  making  a  representation.    This  presumption  is 
rebuttable by a preponderance of the evidence as determined by the purchasing 
officer or director. 

(J)  A respondent’s representative is a person or entity acting on a respondent’s behalf 
with the respondent’s request and consent.  For example, a respondent may email 
their  membership  list  and  ask  members  to  contact  council  members  on  the 
respondent’s behalf.  The members are then acting per respondent’s request and 
with their consent, and the members have become respondent representatives. 

(3)  Permitted Representations  

(A)  If City seeks additional information from respondent, the Respondent shall submit 
the representation  in writing only to the authorized contact person. The contact 
person  will  then  distribute  the  written  representation  in  accordance  with  the 
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terms of the RFQ. A Respondent cannot amend or add information to a Response 
after the Response deadline.  

(B)  If respondent wishes to send a complaint to the City, the respondent shall submit 
the  complaint  in writing only  to  the authorized  contact person.   The authorized 
contact person will then distribute a complaint regarding the process to members 
of  the  City  Council  or  members  of  the  City  board,  to  the  director  of  the 
department  that  issued  the  solicitation,  and  to  all  respondents  of  the  RFQ.  
However the director shall not permit distribution of any complaint that promotes 
or  disparages  the  qualifications  of  a  respondent,  or  that  amends  or  adds 
information  to  a  response.    A  determination  what  constitutes  promoting  or 
disparaging the qualifications of a respondent or constitutes amending or adding 
information is at the director’s sole discretion.   

(C) If a Respondent submits a written inquiry regarding an RFQ, the authorized contact 
person will provide a written answer and distribute both the inquiry and answer to 
all Respondents on the RFQ.  

(D)  If a Respondent does not receive a response from the authorized contact person, 
the Respondent may contact the director as appropriate.  

(E)    A  respondent may  ask  a  purely  procedural  question,  for  example  a  question 
regarding the time or location of an event or where information may be obtained, 
of a City employee other than the authorized contact person.   No suggestions or 
complaints about  the contract process  that constitute a  representation  to a City 
employee  is  allowed.    A  respondent may  not  ask  a  procedural  question  to  a 
Council member, a council member’s aide, or of a City board member except in a 
meeting  held  under  the  Texas Government  Code,  Chapter  551  (Open Meetings 
Act). 

(F)  The Anti‐Lobbying ordinance allows representations: 

  (1)   made  at  a meeting  convened  by  the  authorized  contact  person,  including 
meetings to evaluate responses or negotiate a contract; 

  (2)  required by protest procedures for vendors; 

  (3)  made at a protest hearing; 

  (4)   provided to the Small & Minority Business Resources Department  in order to 
obtain compliance with the MBE/WBE Procurement Program Ordinance; 

  (5)  made to the City Risk Management coordinator about insurance requirements 
for a solicitation; 

  (6)  made public at a meeting held under the Open Meetings Act; or 

  (7)   made from a respondent’s attorney to an attorney  in the Law Department  in 
compliance with Texas Disciplinary Rules of Professional Conduct. 
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(G)   Nothing  in  the Anti‐Lobbying Ordinance prohibits communications regarding  the 
solicitation between or among City official or City employees acting in their official 
capacity. 

(H)  A contribution or expenditure defined in Chapter 2‐2 (Campaign Finance) is not a 
representation. 

(4)    Contract Voidable. If a contract is awarded to a Respondent who has violated these 
Anti‐Lobbying & Procurement provisions, the contract is voidable by the Owner.  

(5)   Debarment.  If  a  Respondent  has  been  disqualified  under  these  provisions more 
than  two  times  in  a  sixty  month  period  the  purchasing  officer  shall  debar  the 
responder  from  responding  for  a period not  to exceed  three  years, provided  the 
Respondent is given written notice and a hearing in advance of the debarment.  

 
II.  Rejection of Proposals 
 
OWNER reserves the right to reject any or all responses received for this RFQ and to waive any 
minor  informality  in  any  submittal or  solicitation  procedure  (a minor  informality  is  one  that 
does not affect the competitiveness of the Consultants).  

 

I. The following will cause your firm to be deemed non‐responsive: 

 Form 2 – Affidavit of Authentication  is not  included with original signature and 
notarized. 

 Form 3 – Prime Firm’s EEO Program and Title VI Assurances is not included with 
original signature certifying firm conforms to City Code 5‐4‐2.  

 The required Key Personnel do not have a current license/registration in the 
State of Texas at the time of submittal. 

 The required Key Personnel are not employed by the prime firm as stated in the 
evaluation criteria. 

 Failure  to  submit  MBE/WBE  or  DBE  Compliance  Plan  (or  other  MBE/WBE 
Procurement  Program  documents)  in  accordance  with  the  MBE/WBE 
Procurement Program Package or DBE Procurement Program Package. 

 Failure to have an authorized agent of the Proposer attend the mandatory Pre‐
Response Meeting, if applicable. 

 Statement  of  Qualifications  (SOQs)  received  from  a  Proposer  who  has  been 
debarred or suspended by OWNER’s Purchasing Officer. 

 SOQs  received  from  a  Proposer  when  Proposer  or  principals  are  currently 
debarred or suspended by Federal, State or City governmental agencies. 
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II. The following may cause your firm to be deemed non‐responsive: 

 Form 4 ‐ Affidavit of Non‐Collusion, Non‐Conflict of Interest, and Anti‐Lobbying is 
not included with original signature and notarized. 

 Form 5 ‐ Affidavit of Availability is not included with original signature and 
notarized. 

 Form 6 – Affidavit of Contract Execution is not included with original signature 
and notarized. 

 Failure to provide a response to one or more of the Consideration Items. 

 Response failed to show the prime firm performing the plurality of the services. 

 Prime firm and/or subconsultants did not provide the number of projects 
required for an evaluation criteria item. 

 Exceeding the maximum number of page limitations in any of the sections 
designated. 

 Including projects that have not been completed within the specified time 
period. 

 Combining forms. 

 Failure to use the current City of Austin forms. 

 Failure  to  acknowledge  receipt  of  Addenda  on  Form  1  –  Prime  Firm  General 
Information. 

 Listing a subconsultant’s qualifications  in the body of the SOQ, yet failing to  list 
the subconsultant on the compliance plan. 

 
III.   Release of Information 
 
Under  Texas  law,  information  relating  to  this  Solicitation may  be  kept  confidential  until  a 
contract has been executed.   OWNER shall not release  information relative to this Solicitation 
during  the  proposal  evaluation  process  or  prior  to  contract  execution,  except  as  otherwise 
required by law. 
 
IV.  Award and Execution of Contract 

Contract Management Director shall submit recommendation for award to the City Council for 
those project awards requiring City Council action.  Contract will be signed by City Manager or 
his/her  designee  after  award  and  submission  of  required  documentation  by  consultant.  
Contract will not be binding upon OWNER until it has been executed by both parties.  OWNER 
will process the Contract expeditiously.  However, OWNER will not be liable for any delays prior 
to the award or execution of Contract.  The consultant must adhere to the terms stated in Form 
6 – Affidavit of Contract Execution. 
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Upon contract award, the selected consultant must submit either their existing or an updated 
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5‐4, § 5‐4‐2. 
If  the  company  does  not  submit  a  copy  of  their  personnel  policy  incorporating the  non‐
discrimination policy,  the  company will not be  in  compliance and will not  receive a  contract 
award. 
 
V.  Protest Procedures 

  
The OWNER’s Contract Management Director has the authority to settle or resolve any claim of 
an alleged deficiency or protest. The procedures for notifying the City of an alleged deficiency 
or  filing a protest are  listed below.  If you  fail  to comply with any of  these  requirements,  the 
Contract Management Director may dismiss your complaint or protest.  

Prior to Solicitation Due Date:  If you are a prospective Respondent and you become aware of 
the  facts  regarding  what  you  believe  is  a  deficiency  in  the  solicitation  process  before  the 
Solicitation is due, you must notify the City in writing, through the authorized contact person, of 
the alleged deficiency before that date, giving the City an opportunity to resolve the situation 
prior to the Solicitation Due Date.  

After Solicitation Due Date: If you submit a response to the City and you believe that there has 
been a deficiency in the solicitation process or the award, you have the opportunity to protest 
the solicitation process or the recommended award as follows:  

1. You must file written notice of your intent to protest within four (4) calendar days of the 
date that you know or should have known of the facts relating to the protest. If you do 
not file a written notice of intent within this time, you have waived all rights to protest 
the solicitation process or the award.  

2. You must  file your written protest within  fourteen  (14) calendar days of the date that 
you know or should have known of the facts relating to the protest unless you know of 
the facts before the Solicitation was due. If you know of the facts before that date, you 
must notify the City as stated above.  

3. You must  submit your protest  in writing,  through  the authorized  contact person, and 
must include the following information:  

a. your name, address, telephone, and fax number;  

b. the solicitation number and the CIP number, if applicable;  

c. a detailed statement of the  factual grounds  for the protest,  including copies of 
any relevant documents.  

4. Your  protest must  be  concise  and  presented  logically  and  factually  to  help with  the 
City’s review.  

5. When the City receives a timely written protest, the Contract Management Director will 
determine  whether  the  grounds  for  your  protest  are  sufficient.  If  the  Contract 
Management  Director  decides  that  the  grounds  are  sufficient,  the  Contract 
Management Department will schedule a protest hearing, usually within five (5) working 
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days.  If  the  Contract  Management  Director  determines  that  your  grounds  are 
insufficient, you will be notified of that decision in writing.  

6. The  protest  hearing  is  informal  and  is  not  subject  to  the  Open Meetings  Act.  The 
purpose  of  the  hearing  is  to  give  you  a  chance  to  present  your  case,  it  is  not  an 
adversarial proceeding. Those who may attend from the City are: representatives from 
the  department  that  requested  the  purchase,  the  Law  Department,  the  Contract 
Management  Department,  and  other  appropriate  City  staff.  You  may  bring  a 
representative  or  anyone  else  that  will  present  information  to  support  the  factual 
grounds for your protest with you to the hearing.  

7. A decision will usually be made within fifteen (15) calendar days after the hearing.  

8. The Contract Management Director will send you a copy of  the hearing decision after 
the appropriate City staff have reviewed the decision.  

9. When a protest  is filed, the City usually will not make an award until a decision on the 
protest  is made. However, the City will not delay an award  if the City Manager or the 
Contract Management Director determines that:  

a. The City urgently requires the supplies or services to be purchased, or  

b. Failure to make an award promptly will unduly delay delivery or performance.  

In  those  instances,  the  Contract Management Department will  notify  you  and make 
every effort to resolve your protest before the award.  

10. The  protest  or  notice  of  intent  and  the  protest  shall  be  submitted  in writing  to  the 
following address:  

 

P.O. Address for U.S. Mail:           Street Address for Hand Delivery/Courier Service:  

City of Austin               City of Austin 
ATTN: Director, Contract Management Dept.     ATTN: Director, Contract Management Dept. 
P.O. Box 1088                  105 W. Riverside Dr., Suite 205                    
Austin, Texas 78767‐0845           Austin, Texas 78704 
 
PHONE:  (512) 974‐7181 
 
END 
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PROJECT FOR: 
 
CITY OF AUSTIN, AUSTIN ENERGY, THROUGH ITS CONTRACT MANAGEMENT DEPARTMENT 
 
PROJECT TITLE: 
 
Engineering Services for Downtown District Cooling Plant #3  
 
BACKGROUND: 

The Austin Energy Downtown District Cooling System is located in Austin and is bound by 6th 
street to the North, Cesar Chavez Street on the South, Red River Street on the East and Bowie 
Street on the West. There are two existing plants, Paul Robbins District Chilled Water Plant in 
the center, and District Cooling Plant #2 in the eastern part of the system.  There are 
approximately 26 customers served for a total load of 15,000 tons. Austin Energy distributes 
chilled water from its plants to individual buildings via a network of underground pipes and 
heat exchangers within the customers’ mechanical rooms.  

OBJECTIVES OF THE PROJECT: 
 
The City of Austin (City) Austin Energy Department (AE), through its Contract Management 
Department (CMD), is seeking Statements of Qualifications from qualified firms interested in 
providing engineering services for the new Downtown District Cooling Plant #3 to be located at 
the Crescent Tract Property, 812 1/2 W 2nd Street.  
 
The objective of this project is the installation of 5,000 to 10,000 tons of additional chilled 
water capacity including chillers, cooling of condenser water using cooling towers or once 
through lake water from Lady Bird Lake, associated infrastructure, and appurtenances. The 
project also includes the construction of a retaining wall along the railroad property to increase 
available space on the site.  The east property line is common with the Union Pacific Railroad 
Right of Way. The selected firm will provide engineering and professional services for 
preliminary design, design, community involvement, permitting, bid/award, construction, and 
warranty phases of the chiller installation project.   The selected firm shall receive a 25% 
engineering package (excludes retaining wall design) showing the piping and instrument 
diagram, site layout, flow diagram, building lay outs, electrical one line diagram for the 
proposed plant.  Additionally, existing site utilities and chilled water piping record drawings will 
be provided along with the site survey and geotechnical reports from previous site projects.  
The design shall address the hydraulic, mechanical, civil, structural, electrical, instrumentation 
& controls, permitting, architectural, and environmental aspects of the facility.  The Firm will 
develop drawings and other visual aids to communicate the aesthetics of the plant design to 
nearby property owners, predominantly condominiums and apartments, and stakeholders such 



  SCOPE OF SERVICES

 

Revision Date 05/23/14  SCOPE OF SERVICES  Page 2 of 7
 
 

as City Council, Electric Utility Commission, and Downtown Austin Neighborhood Alliance who 
will have input into the final design.  The project will be subject to City of Austin Arts in Public 
Places requirements and as such, the Firm will be expected to incorporate specified design 
elements into project.   The design of the plant shall take into consideration the existing 
downtown chilled water operations from Paul Robbins District Cooling Plant, District Cooling 
Plant #2, and temporary chillers on site which cannot be negatively impacted during any phase 
of the permanent chiller installation project.   Therefore, measures to ensure uninterrupted 
chilled water operations during the construction phase will have to be planned for and 
integrated into the construction sequencing.   
 
Nearby property owners and stakeholders will have input on the sound levels from the plant.  
An engineering sound report, provided by AE, will be completed and used as the basis for 
equipment selection.  The engineering sound report will detail the background noise levels and 
the noise levels for new chiller/cooling tower options. The selected firm will be required to 
model the impact of the sound from its design on nearby apartments and condominiums.   
 
ANTICIPATED SERVICES: 
 
The  following  is  intended as a guide  to  the general nature of services which will be provided 
based on the Major Scopes of Work described herein. 
 
PRELIMINARY STUDIES AND SITE CONDITION ASSESSMENT 
 
1.  Identify and conduct required environmental site assessments and studies for lake cooling  
water intake and wastewater discharge permits, including, but not limited to:   

 Characterizing the thermal plume using models or data collection for establishing 
temperature limits for TCEQ TPDES Permit; 

 Source water physical characterization such as bathymetry, flow rates and volumes 
to assure the physical environment is not adversely impacted by upsetting lake 
stratification of diverting greater than 5% of river flow;    

 National Pollutant Discharge Elimination System (NPDES) 316(b) best technology 
available (BTA) demonstration for intake velocities 0.5 ft/s;    

 Source water biological assessment including identification of historical and 
contemporary biota, studying the baseline fish and/or shellfish endangered species, 
important commercial and/or sport fisheries and other species of concern.  
Assessment includes their abundance, spatial and temporal variations in spawning, 
feeding and migration of the species impacted; 

 Delineation of wetlands and other bodies of water in the area and assessment of 
wetlands loss; 

 Inventory of listed endangered species or critical habitat; and 

 Inventory of historic property that could be affected by project. 

2. Perform surveys for existing as‐built conditions, topography, sub‐surface utilities, and 
    geotechnical conditions. 
 



  SCOPE OF SERVICES

 

Revision Date 05/23/14  SCOPE OF SERVICES  Page 3 of 7
 
 

Deliverables: 
A. Studies and site assessments required for local, state and federal permit applications, 

including, but not limited to, Army Corp of Engineers Permit, NPDES Permit for cooling 
water intake and discharge, local site development and Lady Bird Lake impact analysis. 

B. Surveys for existing as‐built conditions, topography, sub‐surface utilities, and 
geotechnical conditions. 

 
PHASE I ‐ DESIGN AND BID SERVICES 
 
Subsequent to the review of the preliminary engineering phase report (PER) and environmental 
assessment, the selected Firm will prepare an assessment of the preliminary design and 
permitting report to identify any issues which may require rework by the selected firm.  
Engineer will perform detailed design and preparation of documents required to bid the 
construction phase services.  The design shall consist of 60%, 90% and 100% stages of 
completion, incorporating City of Austin and Austin Energy Standards.  At each of the 
milestones, the plans, specifications and calculations (if requested) shall be submitted to the 
City for review followed by a project review meeting.    
 
Design elements shall  include the ability to operate and maintain equipment.   Project shall be 
designed to be consistent with surrounding development aesthetics. Engineer will participate in 
public  involvement process. Aesthetics of design  is to be vetted through all stakeholders. The 
design  shall  ensure  decibel  levels  limits  agreed  to  by  adjacent  property  owners  and 
stakeholders will be achieved. 
 
The Engineer will prepare an estimate of probable construction cost at the 60%, 90% and 100% 
stages of completion.    The Firm will also be responsible for preparing all documents required 
for applicable Federal, State, and Local permits and be responsible for permitting of 
improvements.   The selected engineer shall provide bid phase services including the issuance 
of any addenda, participation in pre‐bid conference, preparation of responses to questions 
from contractors, and work with the City’s team to evaluate bids received and recommend the 
construction contract award.   
 

Deliverables: 
1. Report on preliminary design and permitting assessment performed by others, 
2. Detailed engineering documents sealed by a Professional Engineer in Texas and 

associated services required for the permitting, bidding and construction of the 
Downtown Cooling Plant 3.  Engineering documents shall be delivered for City review at 
the  60%, 90%, and 100% stages of completion,   

3. Project schedules, 
4. Opinion of Probable Cost for construction beginning at 60% and greater stages, 
5. Permit applications and utility coordination documents (if required), 
6. Bid phase addenda and responses to questions, 
7. Architectural renderings and public outreach materials, 
8. Monthly updates of design schedule and design costs to date. 
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PHASE II ‐ CONSTRUCTION SERVICES 
 
The selected engineering firm shall provide construction phase services for each below, which 
will include having an on‐site representative at the construction site to monitor contractor’s 
performance during construction.  Engineer shall review submittals and requests for 
information, review change orders, approve field design changes, attend weekly construction 
meetings, and make periodic site investigations to ensure project is constructed in accordance 
with engineer’s design.  Prepare as‐built drawings as well as civil, mechanical and electrical 
drawings. 
 

Deliverables 

 Approve submittals, requests for information, change orders and design changes; 

 As‐built drawings; 

 Inspection and testing reports; 

 Oversee and approve commissioning of plant; 

 Attend weekly project meetings and record and submit minutes; and 

 Monthly updates of design schedule and design costs to date. 
 

Construction Phase Activities 
This work is anticipated to be scheduled in the order below:  
 

1. Install erosion and sedimentation controls; 
2. Construction of required retaining wall and grade the site to make maximum use of 

space; 
3. Connect to existing, underground chilled water lines, potable water and sewer; 
4. Installation of new electrical service and equipment for the new facility; 
5. Install building structures to house chillers, mechanical and electrical systems, and 

appurtenances;  
6. Install cooling water intake structure and associated intake and discharge piping system 

(if cooling water intake design not used); 
7. Install new chillers, pumps, variable frequency drives, piping, chemical treatment and 

compressed air facilities and other required appurtenances, as well as electrical 
switchgear and control systems; 

8. Install new cooling towers; 
9. Test Chiller Units and cooling towers for performance;   
10. Finish architectural elements; and 
11. Surface and site restoration. 

 
PHASE III ‐ WARRANTY SERVICES 
 
Provide  support  to  City  on  an  as  needed  basis  to  evaluate  and  make  engineering 
recommendations regarding warranty issues related to the improvements. 
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PROPOSED SCHEDULE: 
 
Owner will begin designing for both options, but may elect to cease design for one or the other 
options depending on cost, schedule or constructability issues. 
 
Option A – Cooling Tower       
Complete  selection  of  Engineer  and  Council  approval  of  Recommendation  to  Council  by 
February 2015.  
Issue Notice to Proceed by March 2015 
Complete 60% design by July 2015  
Complete 90% design by November 2015 
Complete 100% design by January of 2016 
Complete Permitting by February of 2016 
Begin Construction by June 2016 
Complete Construction for September 2018 
 
Option B – Lake Cooling Water Intake 
Complete  selection  of  Engineer  and  Council  approval  of  Recommendation  to  Council  by 
February 2015.  
Issue Notice to Proceed by March 2015 
Complete 60% design by August 2015  
Complete 90% design by December 2015 
Complete 100% design by February of 2016 
Complete Permitting by February of 2017 
Begin Construction by June 2017 
Complete Construction for September 2019 
 
 
COST ESTIMATE FOR ENGINEERING SERVICES: 
 
Option A ‐ $2,000,000 ‐ $3,000,000  
Option B ‐ $5,000,000 ‐ $8,000,000 
 
MAJOR AND OTHER SCOPES OF WORK: 
 
Below is a list of the major scopes of work that the City has identified for this project.  *There 
must  be  representation  for  all  major  scopes  of  work  listed  in  the  prime’s  statement  of 
qualifications.    The  experience  of  the  firms  listed  to  perform  the Major  Scopes  of Work, 
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major 
Scopes of Work – Comparable Project Experience.      In addition, the City has  identified Other 
Scopes  of work  that MAY materialize  during  the  course  of  the  project.      The  City  does  not 
guarantee the scopes listed under Other Scopes of Work will materialize on this contract.  If the 
prime consultant intends to enter into a subconsulting agreement on a scope of work not listed 
below, the prime consultant is required to contact SMBR and request an updated availability list 
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of certified firms in each of the scopes of work for which the prime consultant intends to utilize 
a subconsultant. 
 
MAJOR SCOPES OF WORK 
Civil Engineering 
Mechanical Engineering  
Structural Engineering  
Electrical, Controls and Instrumentation Engineering 
Federal, State and Local Environmental Permitting 
 
OTHER SCOPES OF WORK  
Geotechnical Services 
Surveying 
Construction Inspections: Electrical and Controls 
General Construction: Management, Scheduling, Cost 
Architectural Services 
Acoustic Consulting: Noise Modeling and Abatement 
Public Involvement 
Plant Commissioning 
 
CITY OF AUSTIN PUBLIC PARTICIPATION PRINCIPLES: Accountability and Transparency 

The City will enable the public to participate  in decision‐making processes by providing 
clear  information  on  the  issues,  the ways  to  participate,  and  how  their  participation 
contributes to the decision. 
 

 Fairness & Respect 
The City will maintain a safe environment that cultivates and supports respectful public 
engagement and will expect participants to do so in turn. 
 

 Accessibility 
The City will  respect and  encourage participation by providing ample public notice  of 
opportunities and resources and accommodations that enable all to participate. 
 

 Predictability & Consistency 
The City will prepare the public to participate by providing meeting agendas, discussion 
guidelines, notes, and information on next steps.   
  

 Creativity & Community Collaboration 
(Inclusivity and Diversity) 
The  City will  use  innovative,  proven,  and  customized  engagement  solutions  that  are 
appropriate to the needs of the projects and the participants. 

 

 Stewards of Resources 
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The  City  will  balance  its  commitment  to  provide  ample  opportunities  for  public 
involvement with its commitment to delivering government services efficiently and using 
City resources wisely. 

 
 
 
NOTES:   
 
Participation at the prime or sub‐consultant level may create a conflict of interest, and thus 
 necessitates exclusion from any contracts resulting from the work performed in the design 
phase. 
 
A consultant performance evaluation will be performed on all professional services contracts. 
This evaluation will be conducted at the end of each Preliminary, Design and Construction 
phase.  
 
Construction Inspection and Public Information and Communications are sub‐consultant 
opportunities. These services will be performed under this contract. 
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EVALUATION CRITERIA 
STAND ALONE SOLICITATIONS 
Solicitation Number: CLMP165 
Project Name: Engineering Services for Downtown District Cooling Plant #3 

 
 
 
 
The  following  is a description of  items to receive consideration  in  the evaluation of responses 
for  providing  professional  engineering/architectural/planning  services  to  the  City  of  Austin. 
Following each description are the evaluation points associated with the item.  TOTAL POSSIBLE 
POINTS EQUALS 100 (plus 15 points for interviews, if conducted).  Wherever used, “prime firm” 
denotes a  single  firm or a  joint venture responding as  the prime consultant.  Wherever used, 
"page"  refers  to  single‐sided,  single  spaced,  10‐point minimum  font  printed  8‐1/2  x  11‐inch 
pages.    The  prime  firm  shall  perform  the  largest  share  of  the  assignment  (on  an  estimated 
percentage of total agreement basis).  Responses failing to show the prime firm performing the 
plurality of the services shall be rejected as non‐responsive. 

 
Limitations on volume of requested information apply equally to single firms and joint 
ventures regardless of the number of firms partnering in the joint venture.  Responses with 
excess volume or which do not include information for the evaluation of all consideration 
items may not be thoroughly reviewed or may be rejected as non‐responsive. 

 
All prime firms and subconsultants must be registered to do business with the Owner prior to 
contract  award.  Prime  firms  are  responsible   for  ensuring  that  their  subconsultants  are 
registered as vendors with  the City of Austin.   You may register through  the Owner’s on‐line 
Vendor Registration system.  Log on to the link below and follow the directions: 
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm 

 
NOTE:    Firms  and  individuals,  who  are  proposed  as  staff  on  this  RFQ, must adhere  to  the 
requirements of Subchapter A of the Texas Professional Engineering Practice Act regarding the 
use  of  the  term  "engineer".  The  full  text  of  the  Texas  Professional  Engineering  Act may  be 
found at:  http://www.engineers.texas.gov. 

 
CONSIDERATION ITEM 1 
MBE/WBE PROCUREMENT PROGRAM 

 
Were Goals achieved or did response indicate that a Good Faith Effort was made to achieve the 
Goals? 

No  ‐  Response will not be evaluated. 
Yes    ‐  Evaluation of the response will continue. 

 
Attach the following: 
  MBE/WBE Compliance Plan 
  Letters from subconsultants confirming contact/commitment to the project. 
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CONSIDERATION ITEM 2 
TURNED IN ALL REQUIRED DOCUMENTS 

 
Did respondent turn in the requested documents as required by this Consideration Item and the 
forms and submittal requirements for all other consideration items? 

 
No  ‐  Response will not be evaluated. 
Yes    ‐  Evaluation of the response will continue. 

 
Respondent must attach the following to Consideration Item 2: 

  Form 1 – Prime Firm General Information 
  Form 2 – Affidavit of Authentication 
  Form 3 ‐ Prime Firm’s EEO Program and Title VI Assurances 
  Form 4 ‐ Affidavit of Non‐Collusion, Non‐Conflict of Interest, and Anti‐Lobbying 
  Form 5 ‐ Affidavit of Availability 
  Form 6 ‐ Affidavit of Contract Execution 

 
NOTE:  Other   forms   and   submittal   documents   required   in   the   remaining 
consideration items should be attached to that respective consideration item. 

 
 
 

 
CONSIDERATION ITEM 3a 
TEAM’S STRUCTURE 
10 Points Maximum 

 
City  is  interested  in  team's  organizational  structure.  Identify  project  leadership,  reporting 
responsibilities,  how  prime  firm  will  interface  with  City's  project  manager,  and  how 
subconsultants will work within  the  team  structure.   Describe  the  roles of  the  key  individuals 
proposed to work on this project. 

 
Firms will have to demonstrate how their team structure will ensure the success of the project 
given the unique challenges at the project location. The design of this project will be difficult for 
several  reasons  including  1)  proximity  to  nearby  high  rise  residential  apartments  and 
condominiums, 2) small and oddly shaped  footprint of  the Crescent Tract, 3) applicable Capital 
View Corridor height restrictions and 4) use of temporary chillers on the project site concurrent 
with construction of new plant.   Individuals living close to the project site have already vocalized 
concerns  with  potential  noise  levels  from  the  plant  and  have  raised  these  concerns  at  City 
Commission  meetings.       Therefore,  the  project  design  will   include   input   from  the  public 
regarding noise levels and  aesthetics. 
Firm will  initially  permit  and  design  for  two methods  of  providing  condenser water  cooling, 
cooling towers and once through cooling using water from Lady Bird Lake.  Therefore, the design 
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team structure may be different for the two design options.  The permitting is significantly more 
complex  for  the once  through cooling water option, but may be preferable due  to  lower noise 
levels than using cooling towers. 

 
The proposed staff must include individual(s) with experience in sustainable design and capable 
of designing and managing the project during construction to provide a facility meeting the 
requirements of the Council Resolutions 20071129‐045 & 20071129‐046.  The City has 
established a process for implementation of sustainable principles in design and construction of 
buildings and site development projects.  The resolutions can be downloaded from the City’s 
website by accessing the following: 
20071129‐045, Resolution  http://www.cityofaustin.org/edims/document.cfm?id=110795 
20071129‐046, Resolution  http://www.cityofaustin.org/edims/document.cfm?id=110796 

 
  Provide an organizational chart and brief narrative.  The total number of pages 

should  not  exceed  five  (5)  pages.  Indicate  activities,  responsibilities  and  key 
personnel on the organizational chart.  Response should align with team’s proposed 
MBE/WBE Compliance Plan provided in Consideration Item 1 above. 

 
 
 

CONSIDERATION ITEM 3b 
TEAM’S PROJECT APPROACH 
20 Points Maximum 

 
City  is  interested in team's overall understanding of the project scope and  issues.  Describe any 
significant project  issues and  the  team’s approach  in addressing  those  issues. Reference  issues 
seen on  similar  scoped projects, and  the overall approach  to mitigate  those  and other  issues. 
Describe your team’s methods to successfully complete the work; your team’s understanding of 
the  techniques and  sequencing  required; and how  the prime  firm will  interface with  the City’s 
appointed  representative.   Please describe  the major  subconsultants’ placement  in  the overall 
approach to the project. 

 
Please describe chilled water plant projects  in denser urban communities where design had  to 
take  into  consideration maximizing  the  capacity  and  efficiency  of  the  plant while minimizing 
noise and addressing community aesthetic expectations. 

 
Please detail successful projects where environmental permitting was required  including design 
of  cooling  water  intake  structures  subject  to  National  Pollution  Dischare  Elimination  System 
(NPDES) Section 316(b) requirements and  local, state and federal requirements for discharge of 
wastewater  (For  example,  Corps  of  Engineers,  Environmental  Protection  Agency,  Texas 
Commission  on  Environmental Quality,  and  City  of  Austin Watershed Protection Department) 
The Firm should also demonstrate experience with working with local regulations and permitting 
discharges.  Furthermore,  demonstrate  success  with  obtaining  approvals  for  controversial 
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projects from City of Austin Commissions and Council. 

  Provide a narrative not to exceed five (5) pages. 

CONSIDERATION ITEM 4 
EXPERIENCE OF PROJECT MANAGER, PROJECT PROFESSIONAL, AND PROJECT PRINCIPAL (past 
10 Years) 
20 Points Maximum 

 
(Project Manager – 10 points; Project Professional – 6 points; Project Principal – 4 points) 
City  is  interested  in  the  experience  of  the  Project Manager,  Project  Professional,  and  Project 
Principal  that  demonstrates  history  and  success  with  projects  of  similar  programs,  budgets, 
and/or  clients  as  the project described  in  this  solicitation.   Points will be awarded as  indicated 
above.   Only one  individual per  job  responsibility  should be designated.   The prime consultant 
must  employ  the  Project  Manager,  Project  Professional,  and  Project  Principal.  The  Project 
Professional must be  licensed as a professional engineer registered in the State of Texas at the 
time of submittal. 
List  three  (3) projects meeting  these  criteria which have been completed  in  the past  ten  (10) 
years for each individual. 

  Complete Form 7 – Experience of Project Manager.   Please provide no more than 
one (1) page per project. 

  Complete  Form  8  –  Experience  of  Project  Professional.   Please  provide no more 
than one (1) page per project. 

  Complete Form 9 – Experience of Project Principal.   Please provide no more  than 
one (1) page per project. 

  Attach a resume of no more than two (2) pages for each individual. 

 
Definitions: 

 
The  following definitions  are meant  to  assist  the prime  firm  in determining  the 
appropriate  key  team  members  for  this  project.      These  definitions  are  not 
exhaustive and are meant only as a guide. 

 

Project Manager:  The COA defines a project manager as an individual in the prime firm 
who: 

 Sets deadlines, assigns responsibilities, and monitors and summarizes 
progress of project. 

 Has the responsibility of the planning, execution, and closing of a project. 
 Is responsible for accomplishing the stated project objectives. 
 Leads project meetings to collect and disseminate information pertaining 

to project. 
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 Coordinates the collection and dissemination of information between/within 
the company and COA. 

 Manages all aspects of the project, including subconsultants. 

Project Principal:   The COA defines a project principal as an individual in the prime firm 
who: 

 Has executive oversight of projects. 
 Has the authority to remove the PM, PE or PA assigned to this project. 
 Has the authority to secure additional resources to the project. 

Project Professional:  The COA defines a project professional as an individual in the 
prime firm who: 

 Serves as lead Engineeron the proposed team who designs and develops 
project specifications. 

 Creates, reviews and provides resolution of technical specifications. 
 Directs other professional activities. 
 Is responsible for the preparation of probable construction cost estimates. 
 Has all required licenses, certifications or registrations at the time of 

submittal. 
 
 
 

CONSIDERATION ITEM 5 
PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE (past 10 years) 
15 points maximum 

 
City  is  interested  in  the  prime  firm's  history  and  success with  projects  of  similar  programs, 
budgets, and/or clients as the project described  in this solicitation.  List six (6) projects meeting 
these criteria which have been completed  in the past  five years, three (3) of which will  include 
condenser water cooling using  lake or  river water complying with NPDES 316(b)  requirements 
and (3) that  include cooling towers.    In addition, City may consider history of firm  in complying 
with project programs, schedules, and budgets on previous City projects. 

 Provide a narrative not to exceed one (1) page.  Complete Form 10 and provide no 
more than one (1) page per project. 

 
 
 

CONSIDERATION ITEM 6 
MAJOR SCOPES OF WORK ‐ COMPARABLE PROJECT EXPERIENCE (past 10 years) 
15 points maximum 

 
The Major  Subconsultant Opportunities which will be evaluated  are  identified  in  the Scope of 
Services.  The City has identified Major Scopes of Work to be provided for this project, which are 
included  in  the  Scope  of  Services.      Each  scope  of  work  can  be  accomplished  through 
subcontracting other firms or utilizing the prime firm.   The City  is  interested in the history and 
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success  of  the  firm  proposed  to  perform  the  scope  of  work  (subconsultant  or  prime), with 
projects  of  similar  programs,  budgets,  and/or  clients  as  the  areas  identified.      List  three  (3) 
projects per Major Scope of Work meeting these criteria which have been completed in the past 
ten years.   In addition, City may consider history of  firms  in complying with project programs, 
schedules,  and budgets based on previous City projects.   If more  than one  firm  is  listed  for a 
particular Major Scope of Work, the City expects the work will be divided evenly among them. 

 Complete Form 11 for each Major Scope of Work  listed  in the Scope of Services. 
Provide no more than one page per opportunity.  All major subconsultants listed 
in this item must also be included in your MBE/WBE compliance plan. 

 
 
 

CONSIDERATION ITEM 7 
TEAM’S EXPERIENCE WITH AUSTIN ISSUES 
10 Points Maximum 

 
City  is  interested in  team’s (including subconsultants) experience with Austin  issues, as may be 
evidenced by work in the Austin area during the past five (5) years.  Briefly describe experience 
in the following areas and reference projects relating to that experience: 

 City of Austin site development and/or building permit requirements. 
 Austin area construction in the public right‐of‐way. 
 Austin area construction costs and practices. 
 Austin environmental community, conditions and constraints. 
 Public awareness and involvement in project development in the Austin area. 
 Responsiveness due to proximity of projects to local office. 
 Downtown  design  requirements  for  industrial  operations  including  those  for  noise 

limits and visual aesthetics. 
 City of Austin Watershed where discharge water temperature was a concern. 

 
  Provide a brief narrative of no more than four (4) pages. 

 
 
 

CONSIDERATION ITEM 8 
CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM (past 5 years) 
10 Points Maximum 

 
The City will consider the history of the firm in complying with project programs, schedules, and 
budgets on previous City of Austin projects within  the  last  five  (5) years.   Firms with previous 
projects with  the City of Austin and have had no  issues will  receive 10 points.   Points will be 
deducted  if  the  City  has  had  negative experience with  the prime  firm’s performance on  City 
projects.   Deductions are based on Consultant Evaluations  completed by Project Managers at 
the end of each phase of the project. 
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Specific consideration items by phase may include: 
 Timely     completion     of     projects     and     timeliness of performance  per PSA    and 

authorized amendments. 
 Timely,  accurate,  and  complete  payment  applications  and  payments  to 

subconsultants. 
 Deliverables met criteria established  in  contract /  resolution of  significant  issues  in 

writing. 
 Compliance  with  City  ordinances  on  substitution/addition/deletion  of 

subconsultants. 
 Compliance with Minority and Women‐Owned Business Procurement Program. 
 Compliance  with  City  standards,  including  regulatory  compliance  and  permitting 

requirements. 
 Conformance to City budget/cost requirements. 

‐  Preliminary, Design, and Bid/Award ‐ estimates were within Fixed Construction 
Budget. 

‐  Construction ‐ dollar value of change orders were <=5% of construction 
contract amount. 

 Quality of work performed. 

 
Firms who have had no previous projects with  the City of Austin will  receive a score equal  to 
the average of all engineering firms in the data base with previous City projects. 

 
 
 

CONSIDERATION ITEM 9 
 
INTERVIEWS (OPTIONAL) 
15 Points Maximum 

 
The  City may  determine  that  it  is  necessary  to  interview  short‐listed  firms  prior  to making  a 
recommendation  to  the  City  Council.      Staff  intends  to  use  the  following  guidelines  for  the 
mandatory interview process: 

 The point difference between the first and second ranked firm is less than three points. 
 The  number  of  firms  interviewed will  depend  on  the  closeness  of  the  scores  following 

evaluation of the written proposals. 
 Staff will  consider  significant  gaps  in  point  separation  between  the  top  ranked  firms  in 

determining the number of firms to be interviewed.  
 Only firms that are considered qualified to perform the work, on the basis of their written 

proposal, will be invited for interviews.    
 No more than five firms will be interviewed.   
 Staff may conduct interviews in other cases where staff believes it is in the best interest of 

the City. 
 The City reserves the right to determine whether an  interview will be conducted for every 

solicitation/project. 
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MBE/WBE GOALS 
 

 

Annual/Project  

Participation Goals: 

 Annual/Project  

Participation Subgoals: 

MBE  %  African American  % 

WBE  % OR Hispanic  % 

    Asian/Native American  % 

    WBE  % 

 

 
OVERVIEW 

 
This document should be read in conjunction with the City of Austin’s Minority-owned and 
Women-owned Business Enterprise Procurement Program Ordinance for Professional Services 
(Chapter 2-9B of the Austin City Code) and the Small and Minority Business Resources 
Department (SMBR) Rules.  The definitions contained in Chapter 2-9B apply to this document.  
Copies of Chapter 2-9B and SMBR Rules may be obtained online at 
http://www.ci.austin.tx.us/smbr/rules.htm or from SMBR, 4201 Ed Bluestein, Austin, Texas 
78721 (512) 974-7600. 
 
Firms or individuals submitting responses to this Request for Qualifications agree to abide by the City’s 
Minority-owned and Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.  
The City’s MBE/WBE program is intended (1) to promote and encourage MBEs and WBEs to participate 
in business opportunities with the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to 
compete for work on City contracts; and (3) to encourage consultants to provide subcontracting 
opportunities to certified MBEs and WBEs by soliciting such Firms for subcontracting opportunities.  The 
City of Austin and its consultants shall not discriminate on the basis of race, color, national origin, 
disability, or gender in the award and performance of contracts.   
 
The City encourages Proposers to achieve the MBE/WBE participation goals and subgoals for this 
contract.  However, Proposers may comply with the City Code and Rules without achieving the 
participation goals so long as they make and document Good Faith Efforts that would allow MBE and 
WBE participation per Section 2-9B-21 of the City Code and Section 9.1 of the Rules.  Proposers that do 
not meet the project’s goals and subgoals are subject to Good Faith Efforts review.  
 
Prior to the due date and time specified in the City’s solicitation documents, all Proposers (including those 
Firms certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A); and (2) if 
the project goals are not met, all appropriate documentation to demonstrate Good Faith Efforts to meet 
the project goals.  Any questions regarding preparation of the Compliance Plan should be directed to SMBR 
at (512) 974-7600.  Such contact will not be a violation of the Anti-Lobbying Ordinance. 
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The City has implemented Anti-Lobbying Ordinance 20071206-045 (Chapter 2-7 of the Austin City Code). 
Under Chapter 2-7, there is a “no-contact” period from the date the City issues a solicitation until the 
contract is executed.  During the “no-contact” period, a person responding to a City solicitation can speak 
only to the contract’s authorized contact person regarding their solicitation response.  Chapter 2-7 allows 
certain exceptions; for instance, a person responding to a City solicitation may speak to SMBR regarding 
this Compliance Plan.  See the full language of the Ordinance, City Chapter, or solicitation documents for 
further details. 
 
If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due 
date specified in the solicitation documents, the bid will be deemed non-responsive and not be 
accepted for consideration.   
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COMPLIANCE PLAN INSTRUCTIONS 
(See Appendix A) 

 
SMBR may request written clarification of items listed on the Compliance Plan.  However, there will be no 
further opportunity for the Proposer to augment the MBE/WBE participation originally listed in the 
Compliance Plan or to demonstrate Good Faith Efforts that were not made prior to the submission of the 
Compliance Plan.  Changes to the Compliance Plan are permitted only after contract execution and only with 
prior written approval of SMBR. 
 
Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the 
Compliance Plan as indicated.  Please fill in all the blanks and use EXACT numbers. DO NOT USE: 
“approximate,” “plus or minus (+ -),” “up to,” “to be determined (TBD),” <  >, or any other qualifying 
language.   
 
Compliance Plans not complying with the Compliance Plan Instructions shall be rejected as non-
responsive.  Submissions not utilizing the forms provided with the solicitation may render the 
submission nonresponsive or noncompliant. 
 
Section I  Project Identification and Goals 

 
This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or 
subgoals.  The Proposer does not need to fill in any information under Section I. 

 
Section II Proposer Information 

 
The Proposer should complete this section with its information and sign in the space provided.  The 
portion of Section II marked as “Reserved for City of Austin SMBR Only” should be left blank. 

 
Section III Compliance Plan Summary 
 
This section is a summary of subconsultant participation for this solicitation.  Proposers should complete 
Sections IV-VI, described below, before attempting to complete Section III.  After completing Sections 
IV-VI, calculate the percentage of MBE/WBE participation for each goal and enter the information in the 
blanks provided.  Because Section III is a summary, if there are any inconsistencies between Sections IV-
VI and Section III, the calculations contained in Sections IV-VI will prevail. 
 
Section IV Disclosure of MBE and WBE Participation 

 
Please list all certified MBE/WBEs subconsultants, using the legal name under which they are registered to 
do business with the City of Austin, to be used in the performance of this contract.  If Proposer is not 
completing this Compliance Plan in response to a Rotation List solicitation, please list the percentage of the 
overall contract that corresponds with the value of the work the subconsultants will be performing 
themselves.  Do not include the value of work that the MBE/WBEs subconsultants will be subcontracting 
to second-level subconsultants.  If Proposer is completing this Compliance Plan in response to a 
Rotation List solicitation, do not list the percentages.   
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By listing certified MBE and WBE Firms on the Compliance Plan, the Proposer indicates that both parties 
acknowledge the price and scope of work and that they are prepared to contract for that price and scope if 
the City awards the project to the Proposer.  A Letter of Intent (LOI) does not replace a binding contract 
between a prime consultant and a subconsultant. 
 
Before completing Section IV of the Compliance Plan, please read the following instructions regarding how 
to count MBE/WBE participation: 

 
(A)  Only the value of  the work actually performed by the MBE/WBE shall be counted toward the 
goals.  This includes: 

 
(1)  work performed by the MBE/WBE’s own forces;  
 
(2)  the cost of  supplies, materials, or equipment purchased, leased, or otherwise obtained by the 

MBE/WBE for the work of  the contract (except that supplies, materials, and equipment 
purchased or leased from the prime consultant or its affiliate may not be counted toward the 
goal); and 

 
(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  a contract, provided the fee is reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
(B)  When a Proposer purchases supplies, materials, or equipment from an MBE/WBE, the cost of  
those supplies, materials, or equipment shall be counted toward the goals as follows: 

 
(1) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer 

or Regular Dealer, 100 percent of  the payment for the supplies, materials, or equipment shall be 
counted toward the goals. 

 
(2) If  the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a 

Manufacturer nor a Regular Dealer, the cost of  the materials and supplies themselves shall not 
be counted toward the goals.  However, fees or commissions charged for assistance in the 
procurement of  the materials and supplies, or fees or transportation charges for the delivery of  
materials or supplies required on a job site, may be counted toward the goals if  the payment of  
such fees is a customary industry practice and such fees are reasonable and not excessive as 
compared with fees customarily allowed for similar services.   

 
(C)  When an MBE/WBE subconsultant listed on the Compliance Plan subcontracts part of  the work of  
its contract to another Firm, the value of  that second-level subcontracted work may not be counted 
toward the goals based on the initial subconsultant’s MBE/WBE certification.  Please see Section VI 
for an explanation of  how to count the value of  second-level subconsultants’ work. 

(D)   A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified).  
On a single contract, the value of  the work performed by a dual certified subconsultant may not be 
counted toward both the MBE and the WBE goals.  The Proposer must decide whether to designate 



 

 2-9B      5 

the dual certified subconsultant as an MBE or a WBE in the Compliance Plan for the purpose of  meeting 
the goals set for that contract.  That designation may not be changed for the duration of  the contract. 
 
(E)  When an MBE/WBE performs as a participant in a certified Joint Venture, only the portion of  the 
contract value that is the result of  the distinct, clearly defined portion of  the work that the MBE/WBE 
performs with its own forces and for which it is at risk shall be counted towards the project goals.  For 
more specific information regarding requirements and evaluations of  certified MBE/WBE Joint 
Ventures, please see the City’s MBE/WBE Procurement Program Rules or contact SMBR’s 
Certification Division. 
 
(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function 
shall be counted toward the project goals.  If  SMBR makes an initial determination that an MBE/WBE 
is not performing a Commercially Useful Function given the type of  work involved and normal 
industry practices, the MBE/WBE may present evidence to rebut this presumption.  
 
(G)   To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date 
to submit the Compliance Plan as specified in the City’s solicitation documents.  A Firm that is certified as 
an MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm before the 
contract is completed.  Only the value of  the work performed by such a Firm while it is certified may 
be counted toward the project goals.    
 

Section V Disclosure of Non-Certified Subconsultants 
 

Please list all known non-certified subconsultants, using the legal name under which they are registered to 
do business with the City of Austin, to be used in the performance of this contract.  If Proposer will not 
use any non-certified Firms, please write “N/A” in the first box on this page.  If Proposer is not 
completing this Compliance Plan in response to a Rotation List solicitation, please list the percentage of the 
overall contract that corresponds with the value of the work the subconsultants will be performing 
themselves.  Do not include the value of work that the MBE/WBE subconsultants will be subcontracting 
to second-level subconsultants.  If Proposer is completing this Compliance Plan in response to a 
Rotation List solicitation, do not list the percentages. 
 
If additional scopes of work are identified in this section as available for subcontracting beyond 
those identified in the availability lists provided, Proposer must contact SMBR to request an 
availability list of certified Firms for those additional scopes of work.   
 
The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and 
WBEs, unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the 
requirements in the technical portion of the solicitation to perform the work involved.  If Proposer did not 
meet the project goals, Proposer must explain in the space provided why MBEs/WBEs were not used as 
subconsultants.  If Proposer did meet the project goals, please write “Goals Met” in the space provided. 
 
Section VI Disclosure of Second-Level Subconsultants 
 
Please complete this section if Proposer knows that one or more of Proposer’s subconsultants will 
subcontract part of the work of their contracts to second-level subconsultants.  In the last line of each 
entry box, please write the name of the first-level subconsultant that will be subcontracting work to the 
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second-level subconsultant.  Identify second-level contractors by the legal name under which they will be 
registered to do business with the City. The first-level subconsultant should be listed in Section IV or 
Section V.  If Proposer is not aware of any second-level subconsultants, please write “N/A” in the first 
box on this page. 
 
If Proposer is not completing this Compliance Plan in response to a Rotation List solicitation, please list the 
percentage of the overall contract that corresponds with the value of the work the second-level 
subconsultants will be performing themselves.  If Proposer is completing this Compliance Plan in 
response to a Rotation List solicitation, do not list the percentages. 
 
As discussed in Section IV above, when an MBE/WBE subconsultant subcontracts part of the work of its 
contract to another Firm, the value of that second-level subcontracted work may not be counted toward 
the goals based on the initial subconsultant’s MBE/WBE certification.  The value of the second-level 
subcontracted work may be counted toward the project goals only based on the second-level 
subconsultant’s own MBE/WBE certification, if any.  Work that an MBE/WBE subcontracts to a non-
certified Firm does not count toward the goals. Work that an MBE/WBE subconsultant contracts to 
another certified Firm shall not be counted twice towards the goal.   
 
Section VII MBE/WBE Compliance Plan Check Sheet 
 
Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested. 
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GOOD FAITH EFFORTS INSTRUCTIONS 
(See Appendices B and D) 

 
The Proposer has a responsibility to make a portion of the work available to MBE/WBE subconsultants 
so as to facilitate meeting the goals or subgoals.  If the Proposer cannot achieve the goals or subgoals, 
documentation of the Proposer’s Good Faith Efforts to achieve the goals or subgoals must be submitted at 
the same time as the Compliance Plan.  The SMBR Director will review the documentation provided and 
determine if the Proposer made sufficient Good Faith Efforts.  That there may be some additional costs 
involved in soliciting and using MBEs and WBEs is not a sufficient reason for a Proposer’s failure to meet 
the goals and subgoals, as long as such costs are reasonable.  However, a Proposer is not required to accept 
a higher quote from a subconsultant in order to meet a goal or subgoal.   
 
Contacting Potential MBE/WBE Subconsultants 
 
The City has determined the scopes of work for this project and provided an Availability List of all the 
MBE and WBE firms certified to perform those scopes.  The Availability List is found at Appendix D and 
has two sections: Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the 
Significant Local Business Presence (SLBP) Area.  As part of Good Faith Efforts, Proposers must contact all 
the firms in the Vendors Within the SLBP Area section.  Please note that every firm on the Availability List – 
within and outside the SLBP – is certified as an MBE or WBE for purposes of meeting the project goals, 
and Proposers are encouraged to contact all the firms.  If a Proposer identifies an additional scope of work 
for this project, the Proposer must request an Availability List for that scope.  The SMBR Director 
determines whether the Proposer has made sufficient Good Faith Efforts if goals or subgoals are not met. 
 
The City neither warrants the capacity nor guarantees the performance of any Firm indicated on 
the availability list.   
 
The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing 
(NIGP) Commodity Code.  It includes all certified MBE/WBE vendors for the scopes of work identified 
by the City as being potentially applicable to this project.  However, the availability list is not a 
comprehensive identification of all areas of potential subcontracting opportunities.  If a Proposer identifies 
one or more work areas that are appropriate subcontracting opportunities that not included on the 
availability list, the Proposer shall contact SMBR to request the availability of MBE and WBE Firms in 
those areas.  Requests for supplemental availability lists will be evaluated as a part of the Proposer’s Good 
Faith Efforts to meet the goals. 
 
If the Proposer believes any of the work areas on the availability list are not applicable to the project’s 
scope of work or if the Proposer believes that the lists are inaccurate, notify the authorized contact person 
of the concern.  All Proposers will be notified in writing of any inaccuracy by addendum to the solicitation.  
Concerns about a particular MBE’s/WBE’s certification status may be addressed to SMBR at (512) 974-
7600 or the SMBR Certification Division at (512) 974-7645.  If the Proposer wants to use a certified 
subconsultant that does not appear on this list, Proposer may either request the certified subconsultant to 
furnish proof of certification and the specific work areas for which it has been certified or request such 
information from SMBR. 

 
Appendix B shows the format for collecting required information from the subconsultants on the Vendors 
Within SLBP Area availability list.  The information must be obtained at least seven (7) business days prior 
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to the submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the 
same required information.  Attached to the Subconsultant Vendor List at Appendix D is a list containing 
the names and addresses of all these MBE/WBE Firms in alphabetical order.  This list is in label format 
and is designed to facilitate the printing of mailing labels.   
 
 
 
The following codes are used on the availability lists: 

 
GND A firm’s two-digit gender/ethnicity 

code (e.g., FA, MA, or FB) 
LCTN A firm’s two-digit location code (e.g., SL 

or TX) 
FA Female / Asian-American FN Female / Native American 
MA Male / Asian-American MN Male / Native American 
FB Female / African-American FW Female 
MB Male / African-American SL Significant Local Business Presence 

(SLBP) 
FH Female / Hispanic TX Outside SLBP 
MH Male/ Hispanic   
    
MBE A firm certified as a Minority-owned 

Business Enterprise 
WBE A firm certified as a Woman-owned 

Business Enterprise 
M/WB A firm certified as both a Minority-

owned & Woman-owned Business 
Enterprise 

W/MB A firm certified as both a Minority-
owned & Woman-owned Business 
Enterprise 

M/WDB A firm certified as a Minority-owned; 
Woman-owned; and Disadvantaged 
Business Enterprise 

W/MDB A firm certified as a Minority-owned; 
Woman-owned; and Disadvantaged 
Business Enterprise 

 
Good Faith Efforts Review 
 
If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation 
submitted with the Compliance Plan to ensure that the Proposer made Good Faith Efforts to meet the 
project goals or subgoals.  In determining whether the Proposer has made Good Faith Efforts, SMBR will 
consider, at a minimum, the Proposer’s efforts to do the following: 

 
(A) Solicit certified MBE/WBE subconsultants with a Significant Local Business Presence (SLBP) and 

request a response from those interested subconsultants who believe they have the capability to 
perform the work of the contract through at least two reasonable, available, and verifiable means.  
The Proposer must solicit this interest more than seven (7) business days prior to submission of the 
Compliance Plan to allow sufficient time for the MBEs or WBEs to respond.  (The date 
bids/proposals are due to the City should not be included in the seven day solicitation criteria.) The 
Proposer must take appropriate steps to follow up with subcontractors who respond.  The 
Proposer must state a specific and verifiable reason for not contacting each certified Firm with a 
significant local business presence. 
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(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and 
requirements of the contract, including addenda, in a timely manner, to assist them in responding 
and submitting a proposal. 

 
(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the 

Proposer.  An MBE/WBE that has submitted a bid to a Proposer but has not been contacted 
within five (5) business days of submission of the bid may contact SMBR to request a meeting with 
the Proposer.  Evidence of good faith negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to 
why additional agreements could not be reached for MBEs/WBEs to perform the work.  Bid 
shopping is prohibited.  

 
(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate MBE/WBE participation, even 
when the Proposer might otherwise prefer to perform these work items with its own forces. 

 
(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via 

electronic/social media). 
 
(F) Use the services of available community organizations; minority persons/women contractors’ 

groups; local, state, and federal minority persons/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and 
placement of MBEs/WBEs. 

 
(G)  Seek guidance from SMBR on any questions regarding compliance with this section. 

 
The following factors may also be considered by SMBR in determining compliance through good faith 
efforts; however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive 
or exhaustive: 
 
(A) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the City or contractor. 
 
(B) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
In assessing minimum good faith efforts, SMBR may consider whether the Proposer sought assistance 
from SMBR on any questions related to compliance with this section.  In addition, SMBR may also 
consider the performance of other Proposers successfully meeting the goals.  
 

The ability or desire of a Proposer to perform the work of a contract with its own organization does not 
relieve the Proposer of the responsibility to make Good Faith Efforts.   
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Proposers may reject MBE/WBEs as unqualified only following thorough investigation of their 
capabilities.  The MBE/WBE’s membership or lack of membership in specific groups, organizations, or 
associations, and political or social affiliations (for example union or non-union employee status), are not 
legitimate causes for the rejection or non-solicitation of bids/proposals in the Proposer’s efforts to meet 
the project goals or subgoals. 

 

 
At a minimum, the following should be submitted to support Good Faith Effort documentation 
(documentation is not limited to this list): 

 Fax logs, emails, and/or copies of documents sent to firms within the SLBP area. 

 Copies of written correspondence to certified firms (include names, addresses, and other 
identifying information). 

 Phone logs with responses (Phone contacts, alone, will not be sufficient.). 

 Lists and copies of letters sent by mail, hand delivered, or e-mailed. 

 Breakdown of negotiations made with certified firms.  

 Copies of advertisements with local newspapers, trade associations, Chambers of Commerce 
and/or any other public media. 

 Other communications regarding contacts with trade associations and Chambers of 
Commerce. 

 
The following additional Good Faith Efforts factors may also be considered 

 

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as 
required by City or Contractor). 

 Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, 
materials, or services. 

 Copies of all proposals received in response to Proposer contacting other Firms. 
 

 



 

 2-9B      11 

POST-AWARD INSTRUCTIONS 
(See Appendix C) 

 
Confirmation Letters 
 
All Proposers are required to include copies of the confirmation letters received from subconsultants, 
confirming the Subconsultants’ willingness to provide services should the contract be awarded. 
 
Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of 
subconsultants are permitted only after contract execution and only with prior written approval of SMBR.  
Request for changes to the Compliance Plan must be submitted on the Request for Change of Compliance Plan 
Form for all levels of subcontracting.   
 
Post-Award Monitoring 
 
The City will monitor post-award compliance information regarding the use of certified MBE/WBE 
Firm(s) listed on the Compliance Plan.  The Consultant will be required to submit post award reports 
detailing the utilization of all Subconsultants.  The reports and other information regarding post-award 
compliance will be discussed with the successful Proposer.  The following information on Payment 
Verification, Change Order/Contract Amendments, and Progressive Sanctions provides an overview of 
some of the post-award monitoring process. 
 

 Payment Verification 
 
Proposers are advised that the contract resulting from this solicitation includes a subconsultant payments 
clause.  This clause requires all subconsultants to be paid within ten (10) calendar days from the date that 
the Consultant has been paid by the City for invoices submitted by subconsultants.   
 
The Consultant shall submit a Subcontractor/Supplier Awards and Expenditures Report to the project manager 
and/or contract administrator at the time specified by the managing department.  The report shall be in the 
format required by the City and shall include all awards and payments to subconsultants for goods and 
services provided under the contract during the previous month.  This report may be used by the City to 
verify utilization of and payment to MBEs and WBEs.   
 
The Consultant and/or any subconsultant whose subcontracts are being counted toward the MBE/WBE 
requirements shall allow the City access to records relating to the contract, including but not limited to, 
subcontracts, payroll records, tax information, and accounting records, for the purpose of determining 
whether the MBEs/WBEs are performing the scheduled subcontract work. 
 
In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subconsultant shall 
not be counted until the amount being counted toward the goal has been paid. 
 

 Change Order/Contract Amendments 
 
The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades 
originally required to accomplish the project.  The Consultant is required to make Good Faith Efforts to 
obtain MBE/WBE participation for additional scopes of work.  
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Change orders that do not alter the type of trades originally required to accomplish the project may be 
undertaken using the subconsultants already under contract to the Consultant.  Project managers will have 
automatic SMBR approval to authorize any change order that increases the contract amount for an 
existing certified subcontractor and is within the existing scope being performed by that subcontractor. 
 

 Progressive Sanctions 
 
The successful Proposer’s Compliance Plan will be incorporated into the resulting contract with the City and 
shall be considered part of the contractor’s performance requirements.  Progressive sanctions may be 
imposed for failure to comply with Chapter 2-9B of the City Code, including: 

o Providing false or misleading information in Good Faith Efforts documentation, post award 
compliance, or other Program operations; 

o Substituting Subconsultants without first receiving approval for such substitutions, which 
may include the addition of an unapproved Subconsultant and failure to use a Subconsultant 
listed in the approved Compliance Plan; and 

o Failure to comply with the approved Compliance Plan without an approved Request for 
Change, an approved Change Order, or other approved change to the Contract. 

 
Please refer to Section 2-9B-25 of the City Code and SMBR Rule 11.5 for additional information. 
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Appendix A 
RFQ – MBE/WBE COMPLIANCE PLAN 

All sections (I-VII) must be completed and submitted  
prior to the due date in the solicitation documents 

 

Section I — Project Identification and Goals 
 

Project Name  

Solicitation Number  

 

 Project Goals or Subgoals 

MBE % 

African American % 

Hispanic  % 

Native/Asian American % 

WBE % 

 

Section II — Prime Company Information 
 

Name of Company  

Address  

City, State Zip  

Phone  

Fax  

Name of Contact Person  

Is prime company City 
certified? 

Yes   No    MBE   WBE   MBE/WBE Joint Venture  

 

I certify that the information included in this Compliance Plan is true and complete 
to the best of my knowledge and belief.  I further understand and agree that this 
Compliance Plan shall become a part of my contract with the City of Austin. 
 

__________________________________________ 
Name and Title of Authorized Representative 

 

__________________________________________  _____________________ 
Signature        Date 

 
 

For SMBR Use Only: 

I have reviewed this Compliance Plan and found that the Proposer HAS  or HAS NOT  complied as per the City Code Chapter 2-9B. 
 
Reviewing Counselor                                                                                                                                 Date 
 
Director/Assistant Director                                                                                                                       Date 
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Appendix A 

Section III — Compliance Plan Summary 
 

Note: 

 Fill in all the blanks. 

       For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus      
(+ -), up to, to be determined (TBD), <  >, or any other qualifying language. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 

 

Goals: Proposed Participation 

MBE % 

WBE % 

Non-Certified % 

 

Subgoals: Proposed Participation 

African American % 

Hispanic % 

Native/Asian American % 

WBE % 

Non-Certified % 

 

 

Proposer’s own participation in project (less any amount subcontracted): 

 Percentage:   % 

 

Are the stated goals or subgoals of the solicitation met?  (If no, attach documentation of Good Faith Efforts) 

Yes  No  

 
 
 

For SMBR Use Only: 

Verified Goals OR Subgoals:  
 

MBE _______ % WBE  _______ % 
 

A  African-American  _____ %; Hispanic ______%; Native/Asian American______%; WBE_____% 
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Appendix A 

Section IV — Disclosure of MBE and WBE Participation 
Duplicate As Needed 

 
Note: 

 Fill in all the blanks. 

       For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus      
(+ -), up to, to be determined (TBD), <  >, or any other qualifying language. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 If you are completing this Compliance Plan in response to a Rotation List solicitation, do not list the 
percentages. 

  Fill in names of MBE/WBE Certified Firms as registered with the City of Austin. 

 
Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                   % 

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                   % 

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                   % 

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm  

City of Austin Certified MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                   % 

Commodity codes/describe services  
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Appendix A 

Section V — Disclosure of Non-Certified Subconsultants 

Duplicate As Needed 

 
Note: 

 Fill in all the blanks. 

       For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus      
(+ -), up to, to be determined (TBD), <  >, or any other qualifying language. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive.  

 
Fill in names of Non-Certified Subcontractors as registered with the City of Austin. 
Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                         % 

Commodity codes/describe services  

Reason MBE/WBE not used  
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                         % 

Commodity codes/describe services  

Reason MBE/WBE not used  
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                         % 

Commodity codes/describe services  

Reason MBE/WBE not used  
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Subcontract                         % 

Commodity codes/describe services  

Reason MBE/WBE not used  
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Appendix A 
Section VI Disclosure of Second-Level Subconsultants  

Duplicate as Needed 
 

Note: 

 Fill in all the blanks. 

       For project participation numbers use an EXACT number. DO NOT USE: approximate, plus or minus      
(+ -), up to, to be determined (TBD), <  >, or any other qualifying language. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive.  
 Fill in names of Second-Level Subcontractors as registered with the City of Austin. 

 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Second-Level Subcontract                        % 

Commodity codes/describe services  

First-Level Subconsultant  
 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Second-Level Subcontract                        % 

Commodity codes/describe services  

First-Level Subconsultant  
 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Second-Level Subcontract                        % 

Commodity codes/describe services  

First-Level Subconsultant  
 

Second-Level Subconsultant  

City of Austin Certified? No  MBE  WBE  Ethnic/Gender Code:  

Vendor Code  

Address/ City / State / Zip  

Contact Person  Phone #:  

Percent of Second-Level Subcontract                        % 

Commodity codes/describe services  

First-Level Subconsultant  
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Appendix A 

SECTION VII — MBE/WBE COMPLIANCE PLAN CHECK LIST 

 
The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation 
documents.  If the goals or subgoals were not achieved, Good Faith Efforts documentation must be 
submitted with the MBE/WBE Compliance Plan.  All questions in this section (Section VII) MUST be 
completed and submitted with the Compliance Plan if goals or subgoals are not met. 
 

1. Were written notices sent to all MBE/WBEs from the Significant Local Business Presence (SLBP) 
availability list at least seven (7) business days prior to the submission of this Compliance Plan? 

Yes   No  

 

2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability list at least 
seven (7) business days prior to the submission of this Compliance Plan? Please list the two methods 
used to contact MBE/WBEs. (i.e. fax, email, mail, and/or phone)   

Yes   No  

 List Methods:             

3. Were steps taken to follow up with interested MBE/WBEs?       Yes         No  

 

4. Were advertisements placed with a local publication? (i.e. newspaper, minority or women 
organizations, or electronic/social media)? 

Yes   No  

 

5. Were written notices sent to Minority or Women organizations?      Yes  No  

 

6. Were additional elements of work identified to achieve the goals or subgoals?     

Yes   No  

If yes, please explain: _________________________________________________________ 

__________________________________________________________________________ 
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Appendix A 

SECTION VII — MBE/WBE COMPLIANCE PLAN CHECK LIST CONTINUED…. 

 

7. Was SMBR contacted for assistance?  Yes  No  

If yes, complete following: 

Contact Person:              

Date of Contact:            

Summary of Request:           

 

8. Were Minority or Women organizations contacted for assistance?  Yes  No  

If yes, complete following: 

Organization(s):              

Date of Contact:            

Summary of Request:           

 

9. Is the following documentation attached to support good faith effort requirements to achieve goals 
or subgoals?  (Documentation is not limited to this list.) 

Yes   No   Copy of written solicitation sent to MBE/WBEs in SLBP area. 

Yes   No   Two separate methods of notices sent to MBE/WBEs in SLBP area (fax 
transmittals, emails, and/or phone log). 

Yes   No  Copy of advertisements. 

Yes   No   Copy of notices sent to Minority and Women organizations. 

Yes   No  Documentation that demonstrates efforts made to reach agreements with the 
MBE/WBEs who responded to Proposer’s written notice?  (i.e. copy of bids/proposals, 
spreadsheet breakdown of MBE/WBEs considered follow-up emails/phone logs and/or 
correspondence between Bidder and interested MBE/WBEs).  
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Appendix B 

 
LETTER TO POTENTIAL SUBCONSULTANTS 

 
____________________________________ is soliciting Minority and Women-Owned Business 
Enterprise participation for the following City of Austin project.  Solicitation documents are available at 
our office or at One Texas Center, 505 Barton Springs Road, 10th Floor, Suite 1045. 
 
Name of Project:        

Project/Solicitation Number:        

Location of Pre-Proposal Conference (if any):     

Response Due Date and Time:    

 
This Project Includes the Following Scopes of Work: 
 

  

  

  

  

  

  

  

  

  

  

  

  

 

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant 
terms and conditions of the contract. 
 
Please contact: ________________________ at ___________________ or ______________________ 
   (Name)    (Telephone)   (Fax) 
 
All Responses MUST be received by: _____________________________________________________ 
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Appendix C 
 

CONFIRMATION LETTER 
 

(printed on Subconsultant letterhead) 
 
 
Date 
 
 
Contact Name 
Business Name 
Street Address 
City, State  Zip 
 
Re: Solicitation # _____ 
 
Dear (Contact Name): 
 
This letter is to confirm that (insert Subcontractor name here) is pleased to provide (insert Prime 
Contractor name here) (insert service here) for the above-referenced project. 
 
If this confirmation is not for a rotation list, we understand that we will be completing ___% of the 
work on this project. 
 
We look forward to working with you and the City of Austin should your team be awarded the project. 
 
Sincerely, 
 
(insert signature) 
 
Contact Name 
Title 
Business Name 

 



Vendors Within the SLBP Area
 
90602  Acoustics; Noise Abatement - Architectural Service

 

RAP7016655
DICKENSHEETS DESIGN
ASSOCIATES LLC
12335 Hymeadow Dr Ste 200
Austin Tx 78750-1816

512-331-8977
512-331-8947
ruthann@dickensheets.com

WB F/Caucasian AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 
VIL5001500
NEGRETE & KOLAR ARCHITECTS LLP
11720 North Ih35
Austin Tx 78753

512-474-6526
512-474-6761
dnegrete@nekoarch.com

MDB M/Hispanic AU

 
90607  Architect Services, Professional

 
EMI7074695
ACME ARCHITECTURE
1001 E 8th St
Austin Tx 78702-3249

512-477-1727
512-477-9876
EMILY@CLAYTONLANDLITTLE.COM

WDB F/Caucasian AU

 

TAN4546250
ALAN Y TANIGUCHI ARCHITECT
& Assoc Inc
1609 W 6th St
Austin Tx 78703-5059

512-474-7079
512-474-7579
evan@taniguchi-arch.com

MB M/Asian AU

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 
ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

512-836-3329
512-836-3802
curtis2aia@aol.com

MDB M/African American AU

 
ARC7068555
AUSTIN ARCHITECTURE PLUS INC
1907 N Lamar Blvd Ste 260
Austin Tx 78705-4900

512-478-0970
512-478-0920
info@austinarchplus.com

WDB F/Caucasian AU

VS0000029061
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VS0000029061
B+V Design, LLC
208 W. 4th St., 3a
Austin Tx 78701

512-293-6290
5124741988
stephi@b-vdesign.com

WB F/Caucasian AU

 
BAR7168210
BARNES GROMATZKY KOSAREK
1508 W. 5th Street, Suite 200
Austin Tx 78703-5137

512-476-7133
512-478-2624
albin@bgkarchitects.com

MB M/Hispanic AU

 
VC0000102050
BENZ RESOURCE GROUP INC
1101-B E 6th St
Austin Tx 78702

512-220-9542
512-220-9543
BENZ@BENZRESOURCEGROUP.COM

WDB F/Caucasian AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU

 
CAR8304844
CARTER DESIGN ASSOC INC
817 W 11th St
Austin Tx 78701-2009

512-476-1812
512-476-1819
CDA@CARTERDESIGN.NET

MWDB F/African American AU

 
COT8308600
COTERA + REED ARCHITECTS INC
812 San Antonio St., Ste. 406
Austin Tx 78701

512-472-3300
512-472-3611
info@coterareed.com

MDB M/Hispanic AU

 
V00000909095
DK Studio, pc
611 West 15th Street
Austin Tx 78701

512-473-8909

dkett@studiodk.com
WB F/Caucasian AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

 

V00000900691
Dunnam Tita, PLLC
1201 W 6th
Suite E
Austin Tx 78703

512-482-9790

kate@dunnamtita.com
WB F/Caucasian AU

 
ELI7156085
ELIZABETH SALAIZ ARCHITECT INC
2305 Rundell Pl
Austin Tx 78704-3027

512-761-4546

esarch@sbcglobal.net
MWB F/Hispanic AU

 

FAC8301027
FACILITIES RESOURCE INC
9737 Great Hills Trail
Suite 305
Austin Tx 78759

512-371-1232
512-371-9155
dross@fri-texas.com

WDB F/Caucasian AU

V00000906830
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V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 
CAS7072670
JAIME BEAMAN AIA INC
3821 Juniper Trace, Suite 104
Austin Tx 78738-

512-458-5700
512-458-5755
JBEAMAN@CASABELLA-ARCHITECTS.COM

MDB M/Hispanic SL

 

VS0000027746
Jacqui Dodson AIA Architecture and
Interior Design Inc
2105 Arpdale St
Austin Tx 78704

512-699-9708

jacqui@jdaistudio.com
WB F/Caucasian AU

 
VS0000011600
Karen A McGraw
4315 Ave C
Austin Tx 78751

512 459-2261
512-452-4139
mcgrawka@earthlink.net

WB F/Caucasian AU

 
LIM7079715
LIMBACHER & GODFREY INC
2124 E 6th St Unit 102
Austin Tx 78702

512-450-1518
512-320-1916
info@limbacher-godfrey.com

WB F/Caucasian AU

 
LOP8322397
LOPEZ SEIDEL ARCHITECTS INC
9901 Brodie Lane, Suite 160
Austin Tx 78748

5125221959

lenz@lopezsalas.com
MDB M/Hispanic AU

 
LSJ8318707
LS JOHNSTON ARCHITECTS
1313 E 6th St
Austin Tx 78702-3301

512-478-4952
512-478-4972
LSJ@LSJOHNSTON.COM

WB F/Caucasian AU

 
VC0000101572
MCCANN ADAMS STUDIO
515 Congress Ave, Ste 1600
Austin Tx 78701

512-732-0001
512-732-0004
JANAM@MCCANNADAMSSTUDIO.COM

WDB F/Caucasian AU

 
MIR7167890
MIRO RIVERA ARCHITECTS INC
505 Powell St
Austin Tx 78703-5121

512-477-7016
512-476-7672
rosa@mirorivera.com

MDB M/Hispanic AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VIL5001500
NEGRETE & KOLAR ARCHITECTS
LLP
11720 North Ih35
Austin Tx 78753

512-474-6526
512-474-6761
dnegrete@nekoarch.com

MDB M/Hispanic AU

V00000904523
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V00000904523
Nassri-Warren Group Architects, Inc.
2313 Lake Austin Ave.
Suite 209
Austin Tx 78703

512-481-1700
5124811700
agarza@twgarch.com

MWB F/Hispanic AU

 

VS0000036953
OFFICE FOR LOCAL
ARCHITECTURE LLC
4105 Ave G Apt B
Austin Tx 78751

512-786-1101

contact@ola-austin.com
WB F/Caucasian AU

 
SIT4249250
SITE SPECIFICS INC
700 N Lamar Blvd Ste 200a
Austin Tx 78703-5430

512-472-5252
512-472-2224
specificsites@aol.com

WDB F/Caucasian AU

 
VC0000103087
STUDIO 8 ARCHITECTS INC
611 W 15th St
Austin Tx 78701

512-473-8989
512-473-8982
MILTON.HIME@STUDIO8ARCHITECTS.COM

MB M/Hispanic AU

 
VC0000103455
STUDIO BALCONES LLC
702 San Antonio Street
Austin Tx 78701

512-383-8815

jennifer@studiobalcones.com
WB F/Caucasian AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000102925
SUSAN H WELKER
4911 Rollingwood Dr
Austin Tx 78746

512-329-5998
512-329-5998
SWELKER@HARRISWELKERARCHITECTS.COM

WDB F/Caucasian AU

 
V00000913709
Studio D Consulting+Design, LLC
Po Box 340183
Lakeway Tx 78734

512-970-6180
5122849651
deb@studiodconsulting.com

WB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

LAU8315738
THE LAUCK GROUP INC
106 East 6th Street
Suite 700
Austin Tx 78701

512-479-0337
512-479-7833
mary.bledsoe@lauckgroup.com

WB F/Caucasian AU

 
THI8305569
THIRD LAND INC
P.O. Box 162137
Austin Tx 78716-

512-306-8885
512-732-0853
EFRANKE@THIRDLAND.COM

WDB F/Caucasian AU
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VS0000029419
VEALENZUELA PRESERVATION
STUDIO LLC
4401 Hoffman Drive
Austin Tx 78749

512-291-8108
5122918108
beth@v-preservationstudio.com

WDB F/Caucasian AU

 
90779  Surveying Services (Not Aerial or Research)

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 

CHA7128190
CHAPARRAL PROFESSIONAL LAND
SURVEYING INC
3500 Mccall Lane
Austin Tx 78744

512-443-1724
512-389-0943
sharon@chapsurvey.com

WDB F/Caucasian AU

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 

VS0000036360
INDUSTRIAL LAMINATES
CORPORATION
Po Box 6070
Austin Tx 78762

5124767568
5124749038
kwimbish@ilcor.com

WDB F/Caucasian AU

 
V00000923526
INLAND GEODETICS LLC
1504 Chisholm Trail Rd Ste 103
Round Rock Tx 78681

5122381200
5122381251
brenda@inland-geo.com

WDB F/Caucasian SL

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

WAT8308391
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WAT8308391
LANDESIGN SERVICES INC
1220 Mcneil Road, Suite 200
Round Rock Tx 78681

512-238-7901
512-238-7902
s.beavers@lndsgn.com

MWDB F/Native American SL

 
LAN7050345
LANDMARK SURVEYING L P
2205 E. 5th Street
Austin Tx 78702

512-328-7411 104
512-328-7413
dana@landmarksurveying.com

WDB F/Caucasian AU

 
MAC2981000
MACIAS & ASSOCIATES LP
5410 S 1st St
Austin Tx 78745-3040

512-442-7875
512-442-7876
gino.macias@macsurv.com

MDB F/Hispanic AU

 

MCG3115750
MCGRAY & MCGRAY LAND
SURVEYORS INC
3301 Hancock Dr Ste 6
Austin Tx 78731-5441

512-451-8591
512-451-8791
mcgray@mcgray.com

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
URB4919250
URBAN DESIGN GROUP
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

512-347-0040
512-347-1311
ltoups@udg.com

WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@VICKREYNET.COM

WDB F/Caucasian AU

 
WAL8312258
WALKER TEXAS SURVEYORS INC
Po Box 324
Cedar Park Tx 78630-0324

512-259-3361

walkertxsurvey@earthlink.net
WDB F/Caucasian SL

 
ZAM8305129
ZAMORA LLC
1435 S Loop 4
Buda Tx 78610

512-295-6201 26
512-295-6091
GRZAMORA@ZWA-TEXAS.COM

MDB M/Hispanic SL

 
91826  Communications: Public Relations Consulting

 

ACC8309269
ACCURATE CAD & TECHNICAL
SERVICES INC
8500 Bluffstone Cv Ste B-103b
Austin Tx 78759-7811

512-795-9194
512-338-1160
NAHID@ACCUCADTECH.COM

MWB F/Asian AU

ADI8313185
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ADI8313185
ADISA PUBLIC RELATIONS
12401 Los Indios Trail
42
Austin Tx 78729

512-472-6112
512-472-6112
srobinson@makingthingsclear.com

MWDB F/African American AU

 
VC0000102169
AMELIA C SONDGEROTH
2638 Barton Hills Dr
Austin Tx 78704

512-441-9727

AMELIASONDGEROTH@YAHOO.COM
MWB F/Hispanic AU

 
REA7089305
BETTY ROGERS
6810 Miranda Dr
Austin Tx 78752-3118

512-453-0177

Betty@BettyRogers.com
WB F/Caucasian AU

 
VC0000102206
BEVERLY S. SILAS
Po Box 493
Austin Tx 78767-0493

512-374-4997
5123239800
bsilas@beverlysilas.com

MWDB F/African American AU

 
VC0000101188
BOBBIE GARZA-HERNANDEZ
Po Box 3911
Austin Tx 78764-3911

512-878-2246
512-878-2244
bobbie@pinkpr.biz

MWDB F/Hispanic AU

 
BUS0885250
CAROL SUE HADNOT
6448 Hwy 290 E Ste E107
Austin Tx 78723-1041

512-467-6894
512-467-9808
BRC-PRO@SWBELL.NET

MWDB F/African American AU

 
V00000900854
Catherine M Sckerl
3702 Hollywood Avenue
Austin Tx 78722

512-784-5935

catherine@studioespero.com
WDB F/Caucasian AU

 
V00000916212
Cindy L French
1505 Canyon Edge Drive
Austin Tx 78733

512-413-1931
5123519903
cindy@french-enterprises.net

WDB F/Caucasian AU

 
VS0000010052
Concept Development & Planning, LLC
P.O. Box 5459
Austin Tx 78763-5459

512-533-9100 12
512-533-9101
agray@cdandp.com

WDB F/Caucasian AU

 

VS0000024713
Cultural Strategies Inc.
3300 Bee Cave Rd.
#650-1136
Austin Tx 78746

512-501-4971 701
512-501-4971
spuente@cultural-strategies.com

MDB M/Hispanic AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

VS0000037487
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VS0000037487
Diane M Miller
7605 Clydesdale Drive
Austin Tx 78745

512-971-3033

dmiller@civiccollaboration.com
WDB F/Caucasian AU

 
VS0000004423
Dig Market Research, LLC
4200 Hycrest Drive
Austin Tx 78759

512-413-3785

ecartsonis@digmarketresearch.com
WB F/Caucasian AU

 
VC0000102993
ELENA QUEZADA RODRIGUEZ
907 Canyon Wren Drive
Buda Tx 78610

512-784-3277
512-879-6885
ELENAQMEDIA@YAHOO.COM

MWDB F/Hispanic SL

 
VS0000026197
EQ CONSULTANTS GROUP
12329 Double Tree Lane
Austin Tx 78750

512-827-8468

elizabeth.quintanilla@gmail.com
MWDB F/Hispanic AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 
HAY2261500
HAYNES-EAGLIN-WATERS
Po Box 82448
Austin Tx 78708-2448

512-451-6600
512-879-1088
chaynes@hewaustin.com

MWDB F/African American AU

 
LAU8322378
LAURA B CARROLL
111 W 8th St
Austin Tx 78701

512-583-0929
5122368890
LAURA@RAUNPR.COM

WB F/Caucasian AU

 
VS0000031322
LaTonya J Pegues
1701 Intervail Dr
Austin Tx 78746

512-686-3664

lpegues@BOAZent.com
MWB F/African American AU

 
V00000916533
Luis Pablo Martinez
7604 Orrick Drive
Austin Tx 78749

312-730-3613

luis@virtuinstrategy.com
MDB M/Hispanic AU

 
INF2505500
MARTHA P COTERA
1502 Norris Dr
Austin Tx 78704-2021

512-444-7595
512-444-8431 MWB F/Hispanic AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
VC0000102100
NANCY LEDBETTER & ASSOCIATES INC
20020 Farm Pond Ln
Pflugerville Tx 78660

512-694-7797
512-252-8322
NANCY@NANCYLEDBETTER.COM

WDB F/Caucasian AU
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V00000912073
PINNACLE PROCESS SOLUTIONS
INTERNATIONAL LLC
304 Cordova Cv
Cedar Park Tx 78613

512-212-1166

adil@pinnacleprocess.com
MB M/Asian AU

 
GRO7148575
RJW OPERATIONS INC
8401 Shoal Creek Blvd
Austin Tx 78757

512-448-4459
512-454-1342
rj@groupsolutionsrjw.com

MWDB F/African American AU

 
FOL7011755
ROSALIND M OLIPHANT
P.O. Box 3313
Pflugerville Tx 78619

5124616311

ROZOJ@HOTMAIL.COM
MWDB F/African American SL

 

VS0000012578
Rifeline, LLC
1214 W. 5th Street
Suite C
Austin Tx 78703

5127979019

lrife@rifeline.com
WDB F/Caucasian AU

 
SNA8315942
SNAP MANAGEMENT GROUP INC
6928 Robert Dixon Dr
Austin Tx 78749-2218

512-899-8788
512-474-8788
Darrell@snapmgt.com

MDB M/African American AU

 
VC0000103179
SUE ELLEN JACKSON
8827 Silverarrow Circle
Austin Tx 78759

512-345-5259
512-345-1458
SEJACKSON@AUSTIN.RR.COM

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 

V00000913460
Synergia Discovery & Insight, LLP
9600 Escarpment Boulevard
Suite 745-201
Austin Tx 78749

512-410-0280 202

info@synergiaplanning.com
WMB F/Hispanic AU

 
TEC8316580
TECHPEOPLE.US INC
1508 Dessau Ridge Lane Ste 703
Austin Tx 78754

512-989-5959 200
5126174163
raul.gonzales@techpeople.us

MDB M/Asian AU

 
V00000911108
Taylor Collective Solutions, LLC
1524 S. Ih-35, Suite 200
Austin Tx 78704

512-465-2162

kim@taylorcollective.com
WDB F/Caucasian AU

 
V00000917700
Texas Pros, LLC
Po Box 2604
Austin Tx 78768

512-774-4466

joypecoraro@gmail.com
MWDB F/Hispanic AU

VS0000003166
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VS0000003166
The Conrado Group, Inc.
2126 Simbrah Drive
Cedar Park Tx 78613

512-219-0996

jerri@marketingedgeventures.com
WDB F/Caucasian AU

 
VS0000034326
The Entermedia Group, LLC
900 Rr 620 South, C101-153
Austin Tx 78734

512-553-8341

lorraine.jordan@theentermediagroup.com
MWDB F/African American AU

 
VS0000014892
Yates Consulting Inc
611 S. Congress, Suite 100
Austin Tx 78704

512-288-4054
5122360843
elyse@influenceopinions.com

WDB F/Caucasian AU

 
V00000904094
Yolanda McRae
5800 Techni Center Drive #220
Austin Tx 78721

404-669-6753

info@yempromotions.com
MWDB F/African American AU

 
92517  Civil Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

512-609-1502 1507
281-340-8909
chris.bilich@aguirre-fields.com

MDB M/Hispanic AU

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
ROD8321224
ANDREW A RODRIGUEZ
8137 Osborne Dr
Austin Tx 78729-8074

512-989-3336
512-989-9192
RODZENG@AOL.COM

MDB M/Hispanic AU

 
ASI8308112
ASIA TRADING INC
13401 Wyoming Valley Dr
Austin Tx 78727-3427

512-251-3880

chango5@sbcglobal.net
MDB F/Asian AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

BAE7086810
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BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 

CEP8319715
BOWMAN ENGINEERING &
CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
CHANNYS@CASENGINEERS.COM

MDB M/Asian AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 

CRE7038055
CRESPO CONSULTING SERVICES
INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU

 

VS0000011100
Castleberry Engineering & Consulting,
P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 

V00000905281
Corsair Consulting LLC
9442 Capital Of Texas Hwy N
Plaza One, Suite 500
Austin Tx 78759

512-342-8877

clintharris@corsairus.com
MDB M/Asian AU

V00000904121
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V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490
512-469-2924
erikap@datumengineers.com

MB M/Hispanic AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 
VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

512-417-3172
512-246-2212
munirmkhan@gmail.com

MDB M/Asian AU

 

VC0000101227
GONZALEZ - DE LA GARZA &
ASSOCIATES
8313 Gallatin Dr
Austin Tx 78736

512-785-9856
210-208-9401
AGONZALEZ@GDA-US.COM

MWDB F/Hispanic AU

V00000907852
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V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HAR8321937
HARKINS ENGINEERING INC
3300 Lost Oasis Hollow
Austin Tx 78739-7603

512-291-8219
512-280-1462
VHARKINS@HARKINSENGINEERING.COM

WDB F/Caucasian AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
VC0000102904
HILARIO N ARRIAGA
6708 Dubuque Lane
Austin Tx 78723

512-926-4066

HILARIOARRIAGA@ATT.NET
MDB M/Hispanic AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 
VS0000035915
JM Engineering, LLC
1314 Hillridge Drive
Round Rock Tx 78665

512-550-6450

melissa@jm-engineer.com
WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview
2, Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 

V00000906667
KB PIKE ENGINEERING LLC
105 W Riverside Drive
Suite 110
Austin Tx 78704

512-794-6787

jennifer@kbpike.com
WB F/Caucasian AU

KUR8303988
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KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 
LAK8323239
LAKESIDE ENGINEERS LLC
1713 Palma Plaza
Austin Tx 78703

512-472-9488
2164729488
chris.ruiz64@gmail.com

MB M/Hispanic AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
V00000917073
NICOLE FRANCOIS
1008 Sundance Ridge
Dripping Springs Tx 78620

512-965-8887

nfranconsulting@gmail.com
WDB F/Caucasian SL

 

PAV8303934
PAVETEX ENGINEERING & TESTING
INC
3989 Hwy 290 E
Dripping Springs Tx 78620-4287

512-894-3040
512-858-2921
saraht@pavetex.com

MWDB F/Hispanic SL

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

ROD7082460
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ROD7082460
RODRIGUEZ TRANSPORTATION
GROUP
Inc
11211 Taylor Draper Ln Ste 100
Austin Tx 78759

512-231-9544
512-231-9133
MRODRIGUEZ@RTG-TEXAS.COM

MDB M/Hispanic AU

 

V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
VS0000026253
Rios Engineering, LLC
609 Irma Dr
Austin Tx 78752

512-944-3023

ed@riosengineering.com
MDB M/Hispanic AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 
STA8322362
STANSBERRY ENGINEERING CO.
Po Box 309
Manchaca Tx 78652-0309

512-292-8000
512-292-7270
INFO@STANSBERRYENGINEERING.COM

WDB F/Caucasian AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 
VS0000030160
Seiler/Lankes Group
Po Box 2186
Round Rock Tx 78680

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

TRA8311787
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TRA8311787
TRANSTEC GROUP INC
6111 Balcones Dr
Austin Tx 78731-

512-451-6233
512-451-6234
DAN@THETRANSTECGROUP.COM

MDB M/Hispanic AU

 

TRI4738850
TRICIA ALTAMIRANO
Consulting Engineer Inc
1101 S Cap Of Tx Hwy Ste 210d
Austin Tx 78746-6438

512-328-2203
512-327-2947
taltamirano@austin.rr.com

WB F/Caucasian AU

 

VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU

 
URB4919250
URBAN DESIGN GROUP
3660 Stoneridge Rd Ste E101
Austin Tx 78746-7759

512-347-0040
512-347-1311
ltoups@udg.com

WDB F/Caucasian AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@VICKREYNET.COM

WDB F/Caucasian AU

 
WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92544  General Construction: Management, Scheduling, Cost

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
V00000909871
ARCHE LLC
5700 North Hampton Rd
Austin Tx 78723

512-350-4845

cescamilla@archeeng.com
MWB F/Hispanic AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

BAE7086810
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BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
CHANNYS@CASENGINEERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
FOS7156650
FOSTER CM GROUP INC
111 Congress Ave 4th Fl
Austin Tx 78701-4050

210-804-1004
210-828-5484
alindsey@fostercmgroup.com

MDB M/African American AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

ITG8318552
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ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview
2, Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 
LAK8323239
LAKESIDE ENGINEERS LLC
1713 Palma Plaza
Austin Tx 78703

512-472-9488
2164729488
chris.ruiz64@gmail.com

MB M/Hispanic AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

512-470-9221
5128363802
majesticsvcinc@aol.com

WMDB F/African American AU

 
V00000917073
NICOLE FRANCOIS
1008 Sundance Ridge
Dripping Springs Tx 78620

512-965-8887

nfranconsulting@gmail.com
WDB F/Caucasian SL

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

V00000901562
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V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
SAL7104020
SALDANA HOMES LLC
606 Allen St.
Austin Tx 78702-4920

512-389-2449
512-389-2494
marie@saldanahomesllc.com

MB M/Hispanic AU

 
SQU8302982
SQUARE ONE CONSULTANTS INC
1000 Westbank Dr Ste 4a
Austin Tx 78746-7994

512-708-1162
512-708-1517 MB M/Native American AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
92546  GEOTECHNICAL - SOILS

 
VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

 

PAV8303934
PAVETEX ENGINEERING &
TESTING INC
3989 Hwy 290 E
Dripping Springs Tx 78620-4287

512-894-3040
512-858-2921
saraht@pavetex.com

MWDB F/Hispanic SL

V00000911256
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V00000911256
Rodriguez Engineering Laboratories
LLC
13809 Turbine Drive
Austin Tx 78728

512-251-4454
5122511380
rodriguezlab@aol.com

MDB M/Hispanic AU

 
92557  Instrumentation/Engineering

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 

POW8300999
POWER QUALITY ENGINEERING
INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
92567  Mechanical Engineering

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
CHANNYS@CASENGINEERS.COM

MDB M/Asian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

VC0000101538
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VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

 

AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

V00000917399
Nodal Partners, LLC
13640 Briarwick Dr.
Suite 180
Austin Tx 78729

512-364-0688 128

lindsaypalinsky@beeusa.com
MB M/Asian AU

POW8300999
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POW8300999
POWER QUALITY ENGINEERING
INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 

STE8305142
STEINMAN LUEVANO
STRUCTURES LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
VS0000035423
W&D Enterprises, L.L.C.
1747 Fort Grant Dr.
Round Rock Tx 78665

512-563-1720

vwinston@mavaengineering.com
MDB M/African American AU

 
92588  Structural Engineering

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

512-609-1502 1507
281-340-8909
chris.bilich@aguirre-fields.com

MDB M/Hispanic AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490
512-469-2924
erikap@datumengineers.com

MB M/Hispanic AU

AUS7040915
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AUS7040915
EILEEN MERRITT INC
3636 Executive Center Drive
Suite 100
Austin Tx 78731

512-328-6995
512-328-6996
sharon_sargent@ats-engineers.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000033389
JQ+TSEN LLC
1608 West 6th St
Suite 200
Austin Tx 78703

512-474-4001
512-474-9179
stephanie.tsen@gmail.com

MWB F/Asian AU

 
KUR8303988
KURKJIAN ENGINEERING CORP
111 W Anderson Ln Bldg D #202
Austin Tx 78752-1132

512-371-3535
512-371-7333
kec@austin.rr.com

MWDB F/Hispanic AU

 

V00000913547
Kings Struarchural, Inc.
555 Round Rock West Dr
Suite E217
Round Rock Tx 78681

512-228-4626

patricka@kingsse.com
MDB M/African American SL

VS0000037916
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VS0000037916
LAM+DCI, LLC
508 W 16th St
Austin Tx 78701

512-476-2717
512-476-2714
franklam@franklaminc.com

MDB M/Asian AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
VS0000029260
Oakhill Engineering, LLC
5705 Janabyrd Lane
Austin Tx 78749

512-497-5256
512-747-8916
dchen@oakhillengineering.com

MDB M/Asian AU

 

PES8307381
P E STRUCTURAL CONSULTANTS
INC
8436 Spicewood Springs Rd
Austin Tx 78759-6050

512-250-5200
512-250-5222
LPOWELL@PESTRUCTURAL.COM

WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 

STE8305142
STEINMAN LUEVANO STRUCTURES
LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VS0000019122
TSENSTRUCTURAL LLC
906 E 53 1/2 St
Austin Tx 78751

512-415-0658

stephanie@tsenstructural.com
MWDB F/Asian AU

WAY5080500
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WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92670  Permitting Services, Environmental

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 
V00000903997
AmaTerra Environmental, Inc.
4009 Banister Lane, Ste. 300
Austin Tx 78704

512-329-0031
5123290012
jmadden@amaterra.com

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING & ENVIRONMENTAL
CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 
VS0000009931
Cox McLain Environmental Consulting, Inc.
6010 Balcones Dr Ste 210
Austin Tx 78731

512-338-2223
512-338-2225
lorie@coxmclain.com

WDB F/Caucasian AU

 
V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL

 

VS0000025424
Energy Renewal Partners, LLC
305 Camp Craft Rd
Suite 575
Westlake Hills Tx 78746

512-222-1125 101
5122221132
telizondo@energyrenewalpartners.com

WB F/Caucasian AU

 
FRE8311925
FRED L MCGHEE & ASSOCIATES
2316 Thrasher Ln
Austin Tx 78741-6622

512-275-6027
512-716-8001
FMCGHEE@FLMA.ORG

MDB M/African American AU

 
VC0000101227
GONZALEZ - DE LA GARZA & ASSOCIATES
8313 Gallatin Dr
Austin Tx 78736

512-785-9856
210-208-9401
AGONZALEZ@GDA-US.COM

MWDB F/Hispanic AU

SAN2347000
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SAN2347000
HICKS & CO
ENVIRONMENTAL/ARCHEOLOGICAL
CONSULTANTS
1504 W 5th St
Austin Tx 78703-5157

512-478-0858
512-474-1849
HICKS@HICKSENV.COM

WDB F/Caucasian AU

 
HOR2411500
HORIZON ENVIRONMENTAL SVCS INC
1507 South Ih-35
Austin Tx 78741

512-328-2430
512-328-1804
lee_sherrod@horizon-esi.com

WDB F/Caucasian AU

 
KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview 2, Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 
VS0000032495
O-SDA Industries, LLC
323 Congress Ave
Austin Tx 78701

830-330-0762
512-608-4004
mdeluna@o-sda.com

MWB F/Native American AU

 
SIT4249250
SITE SPECIFICS INC
700 N Lamar Blvd Ste 200a
Austin Tx 78703-5430

512-472-5252
512-472-2224
specificsites@aol.com

WDB F/Caucasian AU

 
V00000921504
TERRA ECOSERVICES LLC
11006 Swelfling Terrace
Austin Tx 78737

5122882167

hross@terraecoservices.com
WDB F/Caucasian SL

 
V00000908538
TOORAN KHOSH
3910 Galacia Dr
Austin Tx 78759

512-461-5610

leavemail@yahoo.com
MWDB F/Asian AU

 
96114  Commissioning of Facilities Services (Functional & Prefuncti

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
ARC7068555
AUSTIN ARCHITECTURE PLUS INC
1907 N Lamar Blvd Ste 260
Austin Tx 78705-4900

512-478-0970
512-478-0920
info@austinarchplus.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

JAS2584500
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JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

V00000917399
Nodal Partners, LLC
13640 Briarwick Dr.
Suite 180
Austin Tx 78729

512-364-0688 128

lindsaypalinsky@beeusa.com
MB M/Asian AU

 

V00000906661
PDG Ventures, LLC
106 E. 6th Street
Suite 900
Austin Tx 78701

512-322-5333
5125829515
rayburn@valterarealty.com

WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
96847  Inspection Services, Construction Type

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

512-609-1502 1507
281-340-8909
chris.bilich@aguirre-fields.com

MDB M/Hispanic AU

 
ALL8308356
ALL POINTS INSPECTION SVCS INC
6613 Bramber Ln
Austin Tx 78754

512-272-5056
512-272-8278
AUSTIN@APISGROUP2.COM

MWDB F/African American AU

 

VC0000102621
ANDERSON CONSTRUCTION SERVICES
LLC
10305 Trout Cv
Austin Tx 78749

512-923-4737
5122808256
acsaustintx@gmail.com

MWDB F/Native American AU

BAE7086810
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BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 
CED7142775
CEDA-TEX SVCS INC
500 Brushy Creek Road, Suite 306
Cedar Park Tx 78613

512-339-0155
5123392829
contact@cedatex.com

MDB M/African American AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
FOS7156650
FOSTER CM GROUP INC
111 Congress Ave 4th Fl
Austin Tx 78701-4050

210-804-1004
210-828-5484
alindsey@fostercmgroup.com

MDB M/African American AU

 
HAF8322659
HAFCO SERVICES INC
11411 Bristle Oak Trail
Austin Tx 78750-1307

512-925-1193
512-996-0722
humberto.friede@hafcoservices.com

MDB M/Hispanic AU

 
HAY2261500
HAYNES-EAGLIN-WATERS
Po Box 82448
Austin Tx 78708-2448

512-451-6600
512-879-1088
chaynes@hewaustin.com

MWDB F/African American AU

 
IHS8315176
IHS DESIGN STUDIO
3005 S Lamar Blvd #D109 Pmb314
Austin Tx 78704-9995

512-589-5844

LESMARRERO@AUSTIN.RR.COM
MWB F/African American AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

MWDB F/Hispanic AU

 
V00000907327
JOSEPH P GARCIA
804 W Walter Ave
Pflugerville Tx 78660

512-423-9357
5129396365
jpgconstinsp@att.net

MDB M/Hispanic AU

 
VS0000013540
JUST GROOVING LTD CO LLC
5428 Walnut Grove Dr
Austin Tx 78744

512-773-7180
512-524-4589
wyette@justgrooving.com

MDB M/African American AU

PAV8303934
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PAV8303934
PAVETEX ENGINEERING & TESTING INC
3989 Hwy 290 E
Dripping Springs Tx 78620-4287

512-894-3040
512-858-2921
saraht@pavetex.com

MWDB F/Hispanic SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
V00000911256
Rodriguez Engineering Laboratories LLC
13809 Turbine Drive
Austin Tx 78728

512-251-4454
5122511380
rodriguezlab@aol.com

MDB M/Hispanic AU

 
STE8305142
STEINMAN LUEVANO STRUCTURES LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
V00000900746
Under Construction, Inc.
233 W. Anderson Lane, Suite B505
Austin Tx 78752

512-900-7956
5129007957
info@ucitexas.com

MDB M/African American AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@VICKREYNET.COM

WDB F/Caucasian AU
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Vendors Outside the SLBP Area
 
90602  Acoustics; Noise Abatement - Architectural Service

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MB M/Hispanic TX

 
90607  Architect Services, Professional

 

DUR8311134
DURAND-HOLLIS RUPE ARCHITECTS
INC
Building 18
San Antonio Tx 78230

210-308-0080
210-697-3309
office@dhrarchitects.com

MDB M/Hispanic TX

 
VS0000024106
Melissa L Brand-Vokey
3044 Old Denton Dr Suite 111-249
Carrollton Tx 75007

972-741-3705

mbv@bv-arch.com
WB F/Caucasian TX

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MB M/Hispanic TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
90779  Surveying Services (Not Aerial or Research)

 
VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
KUN7086405
KUNA ENTERPRISES INC
1610 Lakeshore Dr
Abilene Tx 79602

325-672-3171

NICKKK@SBCGLOBAL.NET
MDB M/Asian TX

V00000911438
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V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
91826  Communications: Public Relations Consulting

 
BOW7102455
BOWMAN-MELTON ASSOC INC
4140 Commerce St, Ste 101
Dallas Tx 75226

214-828-2144

amelton@bowman-melton.com
WDB F/Caucasian TX

 
VC0000102141
DM DUKES & ASSOCIATES INC
3218 E Ml King Jr Blvd Ste 104
Austin Tx 78

512-481-0506
512-990-3809
DUKESDM@AOL.COM

MWDB F/African American TX

 
VS0000027333
Green and Sustainable Services, LLC
2421 Amyx Ranch Drive
Ponder Tx 76259

940-597-3723
9404792009
tsmith@grnserv.com

WDB F/Caucasian TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

713-942-7929
281-480-5580
info@swayzer.com

MWDB F/African American TX

 
92517  Civil Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX
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VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
VS0000037291
GC Engineering, Inc.
2505 Park Avenue
Pearland Tx 77581

281-412-7008
281-412-4623
crodrigo@gc-engineering.com

MWDB F/Hispanic TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 
VS0000023267
Hayden Consultants, Inc.
5646 Milton St. Suite 515
Dallas Tx 75206

214-753-8100
214-750-9329
bhart@haydenconsultants.com

WDB F/Caucasian TX

 
IBA7153325
IBARRA CONSULTING ENGINEERS INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
VS0000030321
Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320
Spring Tx 77379

281-374-0399
281-374-0391
brandon@jaymarkengineering.com

MDB M/African American TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
MAE8319636
MAESTAS & ASSOCIATES INC
11550 Ih 10 W Ste 320
San Antonio Tx 78230

210-366-1988
210-366-1980
EMAESTAS@MAESCE.COM

MDB M/Hispanic TX
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V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
VS0000011185
RODS Subsurface Utility Engineering, Inc.
6810 Lee Road Suite 300
Spring Tx 77379

713-560-6933

hilda@rodssue.cc
MWDB F/Hispanic TX

 
VS0000034345
SE3, LLC
230 Sw Main St. Suite 213
Lees Summit Mo 64063

630-464-9900
708 469-2566
mspires@se3.us

MDB M/African American OS

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 

UNI8318182
UNINTECH CONSULTING ENGINEERS
INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

 
VAC8317945
V&A CONSULTING ENGINEERS INC
155 Grand Ave Ste 700
Oakland Ca 94612-3592

510-903-6600
510-903-6001
KBell@vaengineering.com

MB M/Hispanic OS

 
V00000912661
Verdunity, Inc.
Suite #110
Dallas Tx 75248

214-729-8733

kristin@verdunity.com
WDB F/Other Minority TX

 
VS0000028307
Watearth, Inc.
P.O. Box 10194
Houston Tx 77206-0194

832-444-0663
8005193774
jwalker@watearth.com

WB F/Caucasian TX

 
92544  General Construction: Management, Scheduling, Cost
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VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

713-942-7929
281-480-5580
info@swayzer.com

MWDB F/African American TX

 
V00000909036
Smith-Mobley, Inc.
Suite 1200
Houston Tx 77098

713-831-6817
7138316888
ldsmith@smithmobleyinc.com

MDB M/African American TX

 
92546  GEOTECHNICAL - SOILS

 
ARI8319669
ARIAS & ASSOCIATES INC
142 Chula Vista
San Antonio Tx 78232-3015

210-308-5884
2103085886
eramirez@ariasinc.com

MDB M/Hispanic TX

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 
V00000919268
JRB Engineering, LLC
7701 West Little York, Suite 600
Houston Tx 77040

713-996-9979 1404
7139969972
egarcia@jrbengineering.com

MDB M/Hispanic TX

 
92557  Instrumentation/Engineering

 
GUP7149060
GUPTA & ASSOC INC
13626 Gamma Road
Dallas Tx 75244-

972-490-7661
972-490-7125
VKGUPTA@GAICONSULTING.COM

MB M/Asian TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

V00000913751
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V00000913751
Team One Integration, LLC
P.O. Box 117370
Carrollton Tx 75011

214-718-7253

hli@teamoneintegration.com
MDB M/Asian TX

 
92567  Mechanical Engineering

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

713-942-7929
281-480-5580
info@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
92588  Structural Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

VS0000032809
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VS0000032809
EBG Engineering, LLC.
10300 N Central Expy, Ste 160
Dallas Tx 75231

2143213861
2143612131
support@ebgeng.com

WDB F/Caucasian TX

 

IBA7153325
IBARRA CONSULTING ENGINEERS
INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
crm@mwbgroup.com

MDB M/Asian TX

 
VS0000030321
Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320
Spring Tx 77379

281-374-0399
281-374-0391
brandon@jaymarkengineering.com

MDB M/African American TX

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX

 
V00000919663
OUTLIER ENGINEERING INC
240 Oak Court
New Braunfels Tx 78132

830-625-5947

amys@outliereng.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

 
92670  Permitting Services, Environmental

 
VS0000027333
Green and Sustainable Services, LLC
2421 Amyx Ranch Drive
Ponder Tx 76259

940-597-3723
9404792009
tsmith@grnserv.com

WDB F/Caucasian TX

VS0000017547
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VS0000017547
MEDINA CONSULTING COMPANY INC
6391 Dezavala Rd, Ste 113
San Antonio Tx 78249

210-694-4545
210-694-4577
kmcgookey@medinacci.com

WDB F/Caucasian TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
V00000904056
Terra Nova Consulting, Inc.
2425 Fountain View Drive, Suite 310-B
Houston Tx 77057

713-482-8787
8322022524
lina.jazi@ternov.com

WDB F/Caucasian TX

 
96114  Commissioning of Facilities Services (Functional & Prefuncti

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
96847  Inspection Services, Construction Type

 
V00000905113
OMEGA ENGINEERS, INC.
16420 Park Ten Place., Suite 520
Houston Tx 77084

281-647-9182
2816479184
scastaneda@omegaengineers.com

MDB M/Hispanic TX

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
2431 E Evans Rd.
San Antonio Tx 78259

210-641-6003
210-641-8279
apeters@unintech.com

MWB F/Asian TX

    Total in SLBP: 294
    Total Outside SLBP: 76
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360 Professional Services, Inc. 
P.O. Box 3639 

Cedar Park Tx 78630 
 

  Accurate Cad & Technical Services Inc
8500 Bluffstone Cv Ste B‐103b 

Austin Tx 78759‐7811 
 

Acme Architecture
1001 E 8th St 

Austin Tx 78702‐3249 
 

Adisa Public Relations 
12401 Los Indios Trail 42 

Austin Tx 78729 
 

  Aguirre & Fields Lp
12708 Riata Vista Circle Ste A‐109 

Austin Tx 78727 
 

Alan Y Taniguchi Architect
& Assoc Inc 1609 W 6th St 
Austin Tx 78703‐5059 

 

All Points Inspection Svcs Inc 
6613 Bramber Ln 
Austin Tx 78754 

 

  Alliance‐Texas Engineering Company
11500 Metric Blvd Bldg M1, Ste 150 

Austin Tx 78758 
 

Amelia C Sondgeroth
2638 Barton Hills Dr 
Austin Tx 78704 

 

Ana D Gallo 
1501 Barton Springs Rd #230 

Austin Tx 78704 
 

  Anderson Construction Services Llc
10305 Trout Cv 
Austin Tx 78749 

 

Andrew A Rodriguez
8137 Osborne Dr 

Austin Tx 78729‐8074 
 

Aptus Engineering Llc 
3400 Tavistock Dr 
Austin Tx 78748 

 

  Arche Llc
5700 North Hampton Rd 

Austin Tx 78723 
 

Arias & Associates Inc
142 Chula Vista 

San Antonio Tx 78232‐3015 
 

Asd Consultants Inc 
8120 N Ih 35 

Austin Tx 78753 
 

  Asia Trading Inc
13401 Wyoming Valley Dr 
Austin Tx 78727‐3427 

 

Austin Architecture Plus Inc
1907 N Lamar Blvd Ste 260 

Austin Tx 78705‐4900 
 

Aviation Alliance Inc 
Po Box 799 

Colleyville Tx 76034‐0799 
 

  Axiom Engineers Inc
13276 Research Blvd Ste 208 

Austin Tx 78750 
 

Ays Engineering, Llc
203 E. Main Street Ste 204 

Round Rock Tx 78664 
 

Amaterra Environmental, Inc. 
4009 Banister Lane, Ste. 300 

Austin Tx 78704 
 

  Azcarate & Associates Consulting Engineers, 
Llc 

7920 Belt Line Road, Suite 930 
Dallas Tx 75254 

 

B+V Design, Llc
208 W. 4th St., 3a 
Austin Tx 78701 

 

Baer Engineering & Environmental Consulting 
Inc 

7756 Northcross Dr Ste 211 
Austin Tx 78757‐1725 

 

  Barnes Gromatzky Kosarek
1508 W. 5th Street, Suite 200 

Austin Tx 78703‐5137 
 

Benz Resource Group Inc
1101‐B E 6th St 
Austin Tx 78702 

 

Betty Rogers 
6810 Miranda Dr 

Austin Tx 78752‐3118 
 

  Beverly S. Silas
Po Box 493 

Austin Tx 78767‐0493 
 

Blgy Inc
2204 Forbes Dr Ste 101 
Austin Tx 78754‐5143 

 



Bobbie Garza‐Hernandez 
Po Box 3911 

Austin Tx 78764‐3911 
 

  Bowman Engineering & Consulting Inc
902 Rio Grande 
Austin Tx 78701 

 

Bowman‐Melton Assoc Inc
4140 Commerce St, Ste 101 

Dallas Tx 75226 
 

Briones Consulting & Engineering Ltd 
8118 Broadway 

San Antonio Tx 78209 
 

  Carol Sue Hadnot
6448 Hwy 290 E Ste E107 
Austin Tx 78723‐1041 

 

Carter Design Assoc Inc
817 W 11th St 

Austin Tx 78701‐2009 
 

Cas Consulting & Svcs Inc 
7908 Cameron Rd 
Austin Tx 78754 

 

  Ceda‐Tex Svcs Inc
500 Brushy Creek Road, Suite 306 

Cedar Park Tx 78613 
 

Chan & Partners Engineering Llc
4319 James Casey St Ste 300 

Austin Tx 78745 
 

Chaparral Professional Land Surveying Inc 
3500 Mccall Lane 
Austin Tx 78744 

 

  Civil Land Group Llc
206 W Main St Ste 101 
Round Rock Tx 78664 

 

Clottey Engineering Inc
210 N Kings Canyon Dr 

Cedar Park Tx 78613‐3043 
 

Cng Engineering P L L C 
1917 N New Braunfels Ave Ste 201 

San Antonio Tx 78208‐1419 
 

  Cotera + Reed Architects Inc
812 San Antonio St., Ste. 406 

Austin Tx 78701 
 

Crespo Consulting Services Inc
4131 Spicewood Springs Rd #B2 

Austin Tx 78759‐8658 
 

Castleberry Engineering & Consulting, P.L.L.C. 
P.O. Box 40546 
Austin Tx 78704 

 

  Catherine M Sckerl
3702 Hollywood Avenue 

Austin Tx 78722 
 

Cindy L French
1505 Canyon Edge Drive 

Austin Tx 78733 
 

Concept Development & Planning, Llc
P.O. Box 5459 

Austin Tx 78763‐5459 
 

  Cook‐Joyce, Inc.
812 W. 11th Street 
Austin Tx 78701 

 

Corsair Consulting Llc
9442 Capital Of Texas Hwy N Plaza One, Suite 

500 
Austin Tx 78759 

 

Cox Mclain Environmental Consulting, Inc. 
6010 Balcones Dr Ste 210 

Austin Tx 78731 
 

  Cultural Strategies Inc.
3300 Bee Cave Rd. #650‐1136 

Austin Tx 78746 
 

D. F. Noble Consulting, Llc
1185 Taylor Ranch Road 
Wimberley Tx 78676 

 

Datum Gojer Engineers L L C 
5929 Balcones Dr Ste 100 

Austin Tx 78731 
 

  Davcar Inc
1010 Land Creek Cove Ste 200 

Austin Tx 78746‐ 
 

Dickensheets Design Associates Llc
12335 Hymeadow Dr Ste 200 

Austin Tx 78750‐1816 
 

Dk Studio, Pc 
611 West 15th Street 

Austin Tx 78701 
 

  Dm Dukes & Associates Inc
3218 E Ml King Jr Blvd Ste 104 

Austin Tx 78 
 

Dorothy M Bothne
14201 Sandy Meadow Circle 

Leander Tx 78641 
 



Durand‐Hollis Rupe Architects Inc 
14603 Huebner Rd Building 18 

San Antonio Tx 78230 
 

  Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive 

Austin Tx 78747 
 

Diane M Miller
7605 Clydesdale Drive 

Austin Tx 78745 
 

Dig Market Research, Llc 
4200 Hycrest Drive 
Austin Tx 78759 

 

  Dunnam Tita, Pllc
1201 W 6th Suite E 
Austin Tx 78703 

 

Ebg Engineering, Llc.
10300 N Central Expy, Ste 160 

Dallas Tx 75231 
 

Eileen Merritt Inc 
3636 Executive Center Drive Suite 100 

Austin Tx 78731 
 

  Electric Power Engineers Inc
13101 W Highway 71, Suite 201 

Austin Tx 78738 
 

Elena Quezada Rodriguez
907 Canyon Wren Drive 

Buda Tx 78610 
 

Elizabeth Salaiz Architect Inc 
2305 Rundell Pl 

Austin Tx 78704‐3027 
 

  Encotech Engineering Consultants Inc
8500 Bluffstone Cove, #B‐103 

Austin Tx 78759 
 

Engineered Exteriors, Pllc
13740 Research Blvd. Suite C2 

Austin Tx 78750 
 

Eq Consultants Group 
12329 Double Tree Lane 

Austin Tx 78750 
 

  Eckermann Engineering, Inc.
202 Spring Ho Avenue 
Lampasas Tx 76550 

 

Energy Renewal Partners, Llc
305 Camp Craft Rd Suite 575 
Westlake Hills Tx 78746 

 

Facilities Resource Inc 
9737 Great Hills Trail Suite 305 

Austin Tx 78759 
 

  Fayez S Kazi
411 W Saint Elmo Rd Unit #1 

Austin Tx 78745 
 

Foster Cm Group Inc
111 Congress Ave 4th Fl 
Austin Tx 78701‐4050 

 

Frank Lam & Assoc Inc 
508 W 16th St 

Austin Tx 78701‐1502 
 

  Fred L Mcghee & Associates
2316 Thrasher Ln 

Austin Tx 78741‐6622 
 

G Sylva, Llc
9712 Indina Hills Dr. 
Austin Tx 78717 

 

Gc Engineering, Inc. 
2505 Park Avenue 
Pearland Tx 77581 

 

  Global Engineers Inc
4219 Pebblestone Trl 

Round Rock Tx 78665‐5027 
 

Gonzalez ‐ De La Garza & Associates
8313 Gallatin Dr 
Austin Tx 78736 

 

Gupta & Assoc Inc 
13626 Gamma Road 
Dallas Tx 75244‐ 

 

  Gamble Osgood Collaborative, Llc
4015 Avenue D 
Austin Tx 78751 

 

Garzabury, L.L.C.
221 W. Sixth Street, Suite 380 

Austin Tx 78701 
 

Goetting Rowe Engineering, Llc 
130 Regents Park 

San Antonio Tx 78230 
 

  Green And Sustainable Services, Llc
2421 Amyx Ranch Drive 

Ponder Tx 76259 
 

Hafco Services Inc
11411 Bristle Oak Trail 
Austin Tx 78750‐1307 

 



Harkins Engineering Inc 
3300 Lost Oasis Hollow 
Austin Tx 78739‐7603 

 

  Harutunian Engineering Inc
305 E Huntland Dr Ste 500 
Austin Tx 78752‐3730 

 

Haynes‐Eaglin‐Waters
Po Box 82448 

Austin Tx 78708‐2448 
 

Hejl Lee & Assoc Inc 
321 Ed Schmidt Blvd., Suite 100 

Hutto Tx 78634 
 

  Hicks & Co Environmental/Archeological 
Consultants 
1504 W 5th St 

Austin Tx 78703‐5157 
 

Hilario N Arriaga
6708 Dubuque Lane 
Austin Tx 78723 

 

Holt Engineering Inc 
2220 Barton Skyway 
Austin Tx 78704‐5737 

 

  Horizon Environmental Svcs Inc
1507 South Ih‐35 
Austin Tx 78741 

 

Hvj Associates Inc
6120 S Dairy Ashford 
Houston Tx 770072 

 

Hayden Consultants, Inc. 
5646 Milton St. Suite 515 

Dallas Tx 75206 
 

  I T Gonzalez Engineers
3501 Manor Rd 

Austin Tx 78723‐5815 
 

Ibarra Consulting Engineers Inc
3131 Turtle Creek Blvd #1151 

Dallas Tx 75219‐5445 
 

Ihs Design Studio 
3005 S Lamar Blvd #D109 Pmb314 

Austin Tx 78704‐9995 
 

  Industrial Laminates Corporation
Po Box 6070 

Austin Tx 78762 
 

Inland Geodetics Llc
1504 Chisholm Trail Rd Ste 103 

Round Rock Tx 78681 
 

Jaime Beaman Aia Inc 
3821 Juniper Trace, Suite 104 

Austin Tx 78738‐ 
 

  Jasmine Engineering Inc
100 Congress Ave Ste 2000 

Austin Tx 78701 
 

Jm Engineering, Llc
1314 Hillridge Drive 
Round Rock Tx 78665 

 

Jose I Guerra Inc 
2401 S Ih‐35 Ste 210 
Austin Tx 78741‐3823 

 

  Joseph P Garcia
804 W Walter Ave 

Pflugerville Tx 78660 
 

Jq Infrastructure Llc
2105 Commerce Steet Suite 200 

Dallas Tx 75201 
 

Jq+Tsen Llc 
1608 West 6th St Suite 200 

Austin Tx 78703 
 

  Jrb Engineering, Llc
7701 West Little York, Suite 600 

Houston Tx 77040 
 

Just Grooving Ltd Co Llc
5428 Walnut Grove Dr 

Austin Tx 78744 
 

Jacqui Dodson Aia Architecture And Interior 
Design Inc 

2105 Arpdale St 
Austin Tx 78704 

 

  Jaymark Engineering Corporation
16000 Stuebner Airline Rd., Suite 320 

Spring Tx 77379 
 

K Friese & Assoc Inc
1120 S Capital Of Texas Hwy, Cityview 2, Ste 

100 
Austin Tx 78746 

 

Kb Pike Engineering Llc 
105 W Riverside Drive Suite 110 

Austin Tx 78704 
 

  Kuna Enterprises Inc
1610 Lakeshore Dr 
Abilene Tx 79602 

 

Kurkjian Engineering Corp
111 W Anderson Ln Bldg D #202 

Austin Tx 78752‐1132 
 



Karen A Mcgraw 
4315 Ave C 

Austin Tx 78751 
 

  Kings Struarchural, Inc.
555 Round Rock West Dr Suite E217 

Round Rock Tx 78681 
 

Lakeside Engineers Llc
1713 Palma Plaza 
Austin Tx 78703 

 

Lam+Dci, Llc 
508 W 16th St 
Austin Tx 78701 

 

  Landesign Services Inc
1220 Mcneil Road, Suite 200 

Round Rock Tx 78681 
 

Landmark Surveying L P
2205 E. 5th Street 
Austin Tx 78702 

 

Laura B Carroll 
111 W 8th St 

Austin Tx 78701 
 

  Ldp Consultants, Inc.
2115 Chantilly Ln 
Houston Tx 77018 

 

Leap Structures, Pllc
3001 S. Lamar Blvd Suite 230 

Austin Tx 78704 
 

Limbacher & Godfrey Inc 
2124 E 6th St Unit 102 

Austin Tx 78702 
 

  Lopez Seidel Architects Inc
9901 Brodie Lane, Suite 160 

Austin Tx 78748 
 

Ls Johnston Architects
1313 E 6th St 

Austin Tx 78702‐3301 
 

Latonya J Pegues 
1701 Intervail Dr 
Austin Tx 78746 

 

  Lackey Commercial Properties, Llc
Po Box 41270 
Austin Tx 78704 

 

Lamb‐Star Engineering, Lp
5700 W. Plano Parkway Suite 1000 

Plano Tx 75093 
 

Luis Pablo Martinez 
7604 Orrick Drive 
Austin Tx 78749 

 

  Macias & Associates Lp
5410 S 1st St 

Austin Tx 78745‐3040 
 

Maestas & Associates Inc
11550 Ih 10 W Ste 320 
San Antonio Tx 78230 

 

Martha P Cotera 
1502 Norris Dr 

Austin Tx 78704‐2021 
 

  Mccann Adams Studio
515 Congress Ave, Ste 1600 

Austin Tx 78701 
 

Mcgray & Mcgray Land Surveyors Inc
3301 Hancock Dr Ste 6 
Austin Tx 78731‐5441 

 

Medina Consulting Company Inc 
6391 Dezavala Rd, Ste 113 
San Antonio Tx 78249 

 

  Mhr Engineering, Llc.
16845 Blanco Road, Suite 106 

San Antonio Tx 78232 
 

Miro Rivera Architects Inc
505 Powell St 

Austin Tx 78703‐5121 
 

Ms Engineering, Llc. 
208 Chattington Ct. 
San Antonio Tx 78213 

 

  Mwm Designgroup Inc
305 E Huntland Dr Ste 200 

Austin Tx 78752 
 

Majestic Services Inc
8120 North Ih 35, Suite 101 

Austin Tx 78753 
 

Maldonado‐Burkett Intelligent Transportation 
Systems, Llp 

2205 Western Trails Blvd. Ste B 
Austin Tx 78745‐1638 

 

  Melissa L Brand‐Vokey
3044 Old Denton Dr Suite 111‐249 

Carrollton Tx 75007 
 

Nancy Ledbetter & Associates Inc
20020 Farm Pond Ln 
Pflugerville Tx 78660 

 



Negrete & Kolar Architects Llp 
11720 North Ih35 
Austin Tx 78753 

 

  Nicole Francois
1008 Sundance Ridge 

Dripping Springs Tx 78620 
 

Nassri‐Warren Group Architects, Inc.
2313 Lake Austin Ave. Suite 209 

Austin Tx 78703 
 

Nodal Partners, Llc 
13640 Briarwick Dr. Suite 180 

Austin Tx 78729 
 

  O‐Sda Industries, Llc
323 Congress Ave 
Austin Tx 78701 

 

Office For Local Architecture Llc
4105 Ave G Apt B 
Austin Tx 78751 

 

Omega Engineers, Inc. 
16420 Park Ten Place., Suite 520 

Houston Tx 77084 
 

  Outlier Engineering Inc
240 Oak Court 

New Braunfels Tx 78132 
 

Oakhill Engineering, Llc
5705 Janabyrd Lane 
Austin Tx 78749 

 

P E Structural Consultants Inc 
8436 Spicewood Springs Rd 

Austin Tx 78759‐6050 
 

  Pavetex Engineering & Testing Inc
3989 Hwy 290 E 

Dripping Springs Tx 78620‐4287 
 

Pdg Ventures, Llc
106 E. 6th Street Suite 900 

Austin Tx 78701 
 

Pinnacle Process Solutions International Llc 
304 Cordova Cv 

Cedar Park Tx 78613 
 

  Power Quality Engineering Inc
3061 Woodall Dr Bldg A 
Cedar Park Tx 78613‐7225 

 

Poznecki‐Camarillo Inc
5835 Callaghan Rd Ste 200 
San Antonio Tx 78228‐1224 

 

Professional Strucivil Engineers Inc 
12710 Research Blvd. Suite 390 

Austin Tx 78759 
 

  Providence Environmental Consulting Inc
112 Las Colinas Dr 

Georgetown Tx 78628‐1019 
 

Reed Fire Protection Engineering Llc
14135 Midway Road Ste. G260 

Addison Tx 75001 
 

Rgm Engineering, Llc 
700 N Saint Marys Suite 1225 

San Antonio Tx 78205 
 

  Rgt Engineering, Inc.
1000 Heritage Center Circle 

Round Rock Tx 78664 
 

Rj Rivera Assoc Inc
601 Nw Loop 410, Suite 410 

San Antonio Tx 78216 
 

Rjw Operations Inc 
8401 Shoal Creek Blvd 

Austin Tx 78757 
 

  Rodriguez Transportation Group
Inc 11211 Taylor Draper Ln Ste 100 

Austin Tx 78759 
 

Rods Subsurface Utility Engineering, Inc.
6810 Lee Road Suite 300 

Spring Tx 77379 
 

Rosalind M Oliphant 
P.O. Box 3313 

Pflugerville Tx 78619 
 

  Regional Engineering Inc.
818 Wagon Trail Suit # 102 

Austin Tx 78758 
 

Rifeline, Llc
1214 W. 5th Street Suite C 

Austin Tx 78703 
 

Rios Engineering, Llc 
609 Irma Dr 

Austin Tx 78752 
 

  Rodriguez Engineering Laboratories Llc
13809 Turbine Drive 
Austin Tx 78728 

 

Rogers Moore Engineers, Llc
221 West 6th Street Suite 826 

Austin Tx 78701 
 



Saldana Homes Llc 
606 Allen St. 

Austin Tx 78702‐4920 
 

  Se3, Llc
230 Sw Main St. Suite 213 
Lees Summit Mo 64063 

 

Site Specifics Inc
700 N Lamar Blvd Ste 200a 

Austin Tx 78703‐5430 
 

Snap Management Group Inc 
6928 Robert Dixon Dr 
Austin Tx 78749‐2218 

 

  Square One Consultants Inc
1000 Westbank Dr Ste 4a 
Austin Tx 78746‐7994 

 

Stansberry Engineering Co.
Po Box 309 

Manchaca Tx 78652‐0309 
 

Steinman Luevano Structures Llp 
5901 Old Fredericksburg Rd B101 

Austin Tx 78749 
 

  Structurespe L L P
1018 W 11th St Ste 100 
Austin Tx 78703‐4987 

 

Studio 8 Architects Inc
611 W 15th St 
Austin Tx 78701 

 

Studio Balcones Llc 
702 San Antonio Street 

Austin Tx 78701 
 

  Sue Ellen Jackson
8827 Silverarrow Circle 

Austin Tx 78759 
 

Sunland Group Inc
1033 La Posada Drive Suite 370 

Austin Tx 78752 
 

Susan H Welker 
4911 Rollingwood Dr 
Austin Tx 78746 

 

  Susan Roth Consulting Llc
4111 Tablerock Dr 
Austin Tx 78731 

 

Swayzer Engineering Inc
3102 Maple Ave Ste 450 
Dallas Tx 75201‐1261 

 

Seiler/Lankes Group 
Po Box 2186 

Round Rock Tx 78680 
 

  Smith‐Mobley, Inc.
3730 Kirby Drive Suite 1200 

Houston Tx 77098 
 

Studio D Consulting+Design, Llc
Po Box 340183 

Lakeway Tx 78734 
 

Synergia Discovery & Insight, Llp 
9600 Escarpment Boulevard Suite 745‐201 

Austin Tx 78749 
 

  Techpeople.Us Inc
1508 Dessau Ridge Lane Ste 703 

Austin Tx 78754 
 

Terra Ecoservices Llc
11006 Swelfling Terrace 

Austin Tx 78737 
 

The Arizpe Group Inc 
6330 E Hwy 290 Ste 375 
Austin Tx 78723‐1156 

 

  The Lauck Group Inc
106 East 6th Street Suite 700 

Austin Tx 78701 
 

Third Land Inc
P.O. Box 162137 
Austin Tx 78716‐ 

 

Tlc Engineering Inc. 
8204 Westglen Drive 
Houston Tx 77063 

 

  Tooran Khosh
3910 Galacia Dr 
Austin Tx 78759 

 

Transtec Group Inc
6111 Balcones Dr 
Austin Tx 78731‐ 

 

Tricia Altamirano 
Consulting Engineer Inc 1101 S Cap Of Tx Hwy 

Ste 210d 
Austin Tx 78746‐6438 

 

  Tsenstructural Llc
906 E 53 1/2 St 
Austin Tx 78751 

 

Taylor Collective Solutions, Llc
1524 S. Ih‐35, Suite 200 

Austin Tx 78704 
 



Team One Integration, Llc 
P.O. Box 117370 

Carrollton Tx 75011 
 

  Terra Nova Consulting, Inc.
2425 Fountain View Drive, Suite 310‐B 

Houston Tx 77057 
 

Texas Energy Engineering Services, Inc.
1301 S. Capital Of Texas Highway Suite B‐325

Austin Tx 78746 
 

Texas Engineering Solutions, Llc 
5000 Bee Caves Rd Suite 206 

Austin Tx 78746 
 

  Texas Pros, Llc
Po Box 2604 

Austin Tx 78768 
 

The Conrado Group, Inc.
2126 Simbrah Drive 
Cedar Park Tx 78613 

 

The Entermedia Group, Llc 
900 Rr 620 South, C101‐153 

Austin Tx 78734 
 

  Unintech Consulting Engineers Inc
2431 E Evans Rd. 

San Antonio Tx 78259 
 

Urban Design Group
3660 Stoneridge Rd Ste E101 

Austin Tx 78746‐7759 
 

Ute Consultants Inc 
2007 S 1st Street 
Austin Tx 78704 

 

  Under Construction, Inc.
233 W. Anderson Lane, Suite B505 

Austin Tx 78752 
 

V&A Consulting Engineers Inc
155 Grand Ave Ste 700 
Oakland Ca 94612‐3592 

 

Vealenzuela Preservation Studio Llc 
4401 Hoffman Drive 
Austin Tx 78749 

 

  Vickrey & Assoc Inc
1717 W 6th St Ste 260, Hartland Plaza 

Austin Tx 78703 
 

Verdunity, Inc.
17000 Preston Road Suite #110 

Dallas Tx 75248 
 

W&D Enterprises, L.L.C. 
1747 Fort Grant Dr. 
Round Rock Tx 78665 

 

  Walker Texas Surveyors Inc
Po Box 324 

Cedar Park Tx 78630‐0324 
 

Way Consulting Engineers Inc
11615 Angus Rd Ste 119 
Austin Tx 78759‐4004 

 

Westeast Design Group L L C 
200 E Grayson St Ste 207 

San Antonio Tx 78215‐1267 
 

  Watearth, Inc.
P.O. Box 10194 

Houston Tx 77206‐0194 
 

Yates Consulting Inc
611 S. Congress, Suite 100 

Austin Tx 78704 
 

Yolanda Mcrae 
5800 Techni Center Drive #220 

Austin Tx 78721 
 

  Zamora Llc
1435 S Loop 4 
Buda Tx 78610 

 

   

   



FORM 1 

PRIME FIRM GENERAL INFORMATION 

Solicitation Number: CLMP165 

Engineering Services for Downtown District Cooling Plant #3 
Project Name: 

Firm Name: 

Firm Address : 

Headquarter Address if different than 
firm address listed 

Telephone number: 

Federal Tax ID Number: 

Contact Person (Person City should 
contact for questions with 
submittal}: 

COA Vendor Registration Number: 

Address of contact person: 

Phone number of contract person : 

E-mail Address of contact person : 

Year of Registration : 

If submitting as a joint venture, the following information is required for each joint venture firm . 

Firm Name 

Participating Firms Percentage of Control : 

Number of Years in Business: 

Organization Type: 

Date of Organization (MM/YYYY): 

Date of Predecessor Organization: 
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Office Personnel 
List of Principals and Titles: 

Name of Principal 

Title 

Add Add1t1onal Principals 
- - -

Personnel Other Than Principals 

Total number of employees in firm 

Number of registered environmental 
eng ineers 

Number of registered civil engineers 

Number of other registered engineers 

Number of other professionals 

Number of Support Personnel 

Insurance Information 

Worker's Compensation and Employers' Liability Insurance 

0 Yes 0 No 

Commercial General Liability Insurance 

D Yes 0 No 
If "yes", please state 

limits. 

Business Automobile Liability Insurance 

D Yes 0 No 
If "yes", please state 

limits. 

Professional Liability Insurance 
I 

0 Yes 0 No 
If "yes", please state 

limits. 
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SUBCONSULTANT INFORMATION 

Complete the MBE/WBE Compliance Plan in the MBE/WBE Procurement Program package. All 
subconsultant recommendations will be subject to approval by the City. If for any reason an MBE or 
WBE subconsultant must be replaced, the prime consultant firm will be required to make good faith 
efforts to replace with another MBE or WBE. 

Attach a letter from each subconsultant on the proposed team, confirming that they have been 
contacted and are prepared to provide services for the project. 

Addenda 

Addendum No. Date Received By 

OTHER CONSIDERATIONS 

Describe the quantity and nature of any work, interest in work, partnership interest, land ownership or 
other interest in any project, property or business dealing within the proposed project area or past or 
current business relationship which may give rise to a potential conflict of interest for your firm or 
associated firms in the execution of this project. 
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FORM2 

AFFIDAVIT OF AUTHENTICATION 

Solicitation Number: CLMP165 
Project Name: Engineering Services for Downtown District Cooling Plant #3 

Entities submitting qualification statements shall provide authentication that the electronic 
version (CD or flash drive) of the Statement of Qualifications is an exact duplicate of the 
'Original' hard copy submittal. The City of Austin is not responsible for discrepancies between 
the submitting firm's electronic version and 'Original' hard copy submittal. The City of Austin 
reserves the right to use the electronic version as an 'Original'. 

I hereby certify that the electronic version of the Statement of Qualifications submitted is an 
exact duplicate of the 'Original' hard copy. I understand if there are discrepancies between the 
hard copy 'Original' and the electronic version, we may be deemed non-responsive. 

Signature:~-------=---~-------" Date: _ _ __________ ~ 

Printed Name: ---------------~ 

Title: _______ _ ___ ________ _, 

Firm/Entity: --- ---------------= 

Subscribed and sworn to before me this ... day of '--------·' 20 •. 

My Commission Expires -------' 
Notary Public 

END 
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FORM3 
PRIME FIRM'S EEO PROGRAM AND TITLE VI ASSURANCES 
Solicitation Number: CLMP165 

Project Name: Engineering Services for Downtown District Cooling Plant #3 

City of Austin, Texas 
Human Rights Commission 

To: City of Austin, Texas, {"OWNER") 

I hereby certify that our firm conforms to the Code of the City of Austin Section 5-4-2 as reiterated 
below: 

Chapter 5-4. Discrimination in Employment by City Consultants. 

Sec. 4-2 Discriminatory Employment Practices Prohibited. (B) As an Equal Employment 
Opportunity (EEO) employer, the Consultant will conduct its personnel activities in accordance with 
established federal, state and local EEO laws and regulations and agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without discrimination being practiced 
against them as defined in this chapter. Such affirmative action shall include, but not 
be limited to: all aspects of employment, including hiring, placement, upgrading, 
transfer, demotion, recruitment, recruitment advertising; selection for training and 
apprenticeship, rates of pay or other forms of compensation, and layoff or 
termination. 

(3) To post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by OWNER setting forth the provisions of this 
chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf 

of Consultant, that all qualified applicants will receive consideration for 
employment without regard to race, creed, color, religion, national origin, sexual 
orientation, gender identity, disability, veteran status, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing 

labor or service to Consultants in which said union or organization has agreed not to 
engage in any discriminatory employment practices as defined in this chapter and to 
take affirmative action to implement policies and provisions of this chapter. 

(6) To cooperate fully with OWNER's Human Rights Commission in connection with any 
investigation or conciliation effort of said Human Rights Commission to ensure that 
the purpose of the provisions against discriminatory employment practices are being 
carried out. 

(7) To require compliance with provisions of this chapter by all subconsultants having 

fifteen or more employees who hold any subcontract providing for expenditure of 
$2,000.00 or more in connection with any Agreement with OWNER subject to the 
terms of this chapter. 
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FORM 3 

For the purposes of this statement of qualifications and any resulting Professional 

Services Agreement, Consultant adopts the provisions of the City's Minimum 
Standard Nondiscrimination Policy set forth below. 

City of Austin 

Minimum Standard Nondiscrimination in Employment Policy 

As an Equal Employment Opportunity (EEO) employer, the Consultant will conduct its personnel 
activities in accordance with established federal, state and local EEO laws and regulations. 

The Consultant will not discriminate against any applicant or employee based on race, creed, color, 
national origin, sex, age, religion, veteran status, gender identity, disability, or sexual orientation. 
This policy covers all aspects of employment, including hiring, placement, upgrading, transfer, 
demotion, recruitment, recruitment advertising, selection for training and apprenticeship, rates of 
pay or other forms of compensation, and layoff or termination. 

Further, employees who experience discrimination, sexual harassment, or another form of 
harassment should immediately report it to their supervisor. If this is not a suitable avenue for 
addressing their complaint, employees are advised to contact another member of management or 
their human resources representative. No employee shall be discriminated against, harassed, 
intimidated, nor suffer any reprisal as a result of reporting a violation of this policy. Furthermore, 
any employee, supervisor, or manager who becomes aware of any such discrimination or 
harassment should immediately report it to executive management or the human resources office 
to ensure that such conduct does not continue. 

Consultant agrees that to the extent of any inconsistency, omission, or conflict with its current non­
discrimination employment policy, the Consultant has expressly adopted the provisions of the City's 
Minimum Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, 
as the Consultant's Non-Discrimination Policy or as an amendment to such Policy and such 
provisions are intended to not only supplement the Consultant's policy, but will also supersede the 
Consultant's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONSULTANT SHALL PROVIDE A COPY TO THE CITY OF THE CONSULTANT'S NON-DISCRIMINATION POLICY ON COMPANY 

LETTERHEAD, WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION POLICY, AS SET FORTH HEREIN, OR 

THIS NONDISCRIMINATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONSULTANT FOR ALL PURPOSES (THE FORM OF WHICH HAS BEEN APPROVED 

BY THE CITY'S EQUAL EMPLOYMENT/FAIR HOUSING OFFICE), WILL BE CONSIDERED THE CONSULTANT'S NON-DISCRIMINATION POLICY WITHOUT THE 

REQUIREMENT OFA SEPARATE SUBMITTAL. 

Sanctions: 

Our firm understands that non-compliance with Chapter 5-4 may result in sanctions, including 
termination of the Agreement and suspension from participation in future City contracts until 
deemed compliant with the requirements of Chapter 5-4. 

Term: 

The Consultant agrees that this Form 3 or the Consultant's separate conforming policy, which the 
Consultant has executed and filed with the Owner, will remain in force and effect for one year from 
the date of filing. The Consultant further agrees that, in consideration of the receipt of 
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continued contract payments, the Consultant's Non-Discrimination Policy will automatically renew 
from year-to-year for the term of the. underlying Agreement. 

CONSULTANT ______________ ~--------~ 

Authorized Signature-----------~ 

Title ;___ _____________ ___ _ 

END 
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APPENDIX A 

OF THE TITLE VI ASSURANCES 

During the performance of this contract, the contractor, for itself, its assignees and 
successors in interest (hereinafter referred to as the "contractor" agrees as follows: 

1.Compliance with Regulations: The contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended 
from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this contract. 

2.Nondiscrimination: The contractor, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases 
of equipment. The contractor shall not participate either directly or indirectly in the 
discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the contract for work to 
be performed under a subcontract, including procurements of materials or leases of 
equipment, each pot~ntial subcontractor or supplier shall be notified by the contractor of 
the contractor's obligations under this contract and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

4.1nformation and Reports: The contractor shall provide all information and reports required by 
the Regulations or directives issued pursuant thereto, and shall permit access to its book, 
records, accounts, other sources of information, and its facilities as may be determined by 
the Recipient or the Texas Dep-artment of Transportation to be pertinent to ascertain 
compliance with such Regulations, orders and instructions. Where any information required 
of a contractor is in the exclusive possession of another who fails or refuses to furnish this 
information the contractor shall so certify to the Recipient, or the Texas Department of 
Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

5.Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, the Recipient shall impose such contract 
sanctions as it or the Texas Department of Transportation may determine to be 
appropriate, including, but not limited to: 

(a) withholding of payments to the contractor under the contract until the contractor 
complies, and or (b) cancellation, termination or suspension of the contract, in 
whole or in part. 
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6. Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 
through (6) in every subcontract, including procurements of materials and leases of 

END 

equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
contractor shall take such action with respect to any subcontract or procurement as the 
Recipient or the Texas Department of Transportation may direct as a means of enforcing 
such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the contractor may request the 
Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the contractor may request the United States to enter into such litigation to 
protect the 

interests of the United States. 

(DOT 1050.2, 08/24/71) 

Signature : 

Printed Name: 

Title: 

Company: 

Date: ----------------------------------~ 
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AFFIDAVIT OF NON-COLLUSION, NON-CONFLICT OF INTEREST AND 

ANTI-LOBBYING 
Solicitation Number: CLMP165 

Project Name: Engineering Services for Downtown District Cooling Plant #3 

State of Texas 

County of Travis 

The undersigned "Affiant" is a duly authorized representative of the Responder for the 
purpose of making this Affidavit, and, after being first duly sworn, has deposed and stated 
and hereby deposes and states, to the best of his or her personal knowledge and belief as 
follows: 

The term "Respondent", as used herein, includes the individual or business entity 
submitting the response and for the purpose of this Affidavit includes the directors, 
officers, partners, managers, members, principals, owners, agents, representatives, 
employees, other parties in interest of the Respondent, and anyone or any entity acting 
for or on behalf of the Respondent, including a subconsultant in connection with this 
response. 

The terms "City" and "Owner" are synonymous. 

1. Anti-Collusion Statement. The Respondent has not and will not in any way directly or 
indirectly: 

a. colluded, conspired, or agreed with any other person, firm, corporation, respondent or 
potential respondent to the amount of this response or the terms or conditions of this 
response. 

b. paid or agreed to pay any other person, firm, corporation, respondent or potential 
respondent any money or anything of value in return for assistance in procuring or 
attempting to procure a contract or in return for establishing the prices in the attached 
response or the response of any other respondent. 

2. Preparation of Invitation for Response and Contract Documents . The Respondent has not 
received any compensation or a promise of compensation for participating in the 
preparation or development of the underlying response or contract documents. In 
addition, the Respondent has not otherwise participated in the preparation or development 
of the underlying response or contract documents, except to the extent of any comments or 
questions and responses in the solicitation process, which are available to all respondents, 
so as to have an unfair advantage over other respondents, provided that the Respondent 
may have provided relevant product or process information to a consultant in the normal 
course of its business. 

3. Participation in Decision Making Process. The Respondent has not participated in the 
evaluation of responses or proposals or other decision making process for this solicitation, 
and, if Respondent is awarded a contract hereunder, no individual, agent, representative, 
consultant or sub contractor or consultant associated with Respondent, who may have been 
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involved in the evaluation or other decision making process for this solicitation, will have 
any direct or indirect financial interest in the Contract, provided that the Respondent may 
have provided relevant product or process information to a contractor or another 
consultant in the normal course of its business. 

4. Present Knowledge. Respondent is not presently aware of any potential or actual conflicts 
of interest regarding this solicitation, which either enabled Respondent to obtain an 
advantage over other Respondents or would prevent Respondent from advancing the best 
interests of OWNER in the course of the performance of the Contract. 

5. City Code. As provided in Sections 2-7-61 through 2-7-65 of the City Code, no individual 
with a substantial interest in Respondent is a City official or employee or is related to any 
City official or employee within the first or second degree of consanguinity or affinity. 

6. Chapter 176 Conflict of Interest Disclosure. In accordance with Chapter 176 of the Texas 
Local Government Code, the Respondent: 

a. does not have an employment or other business relationship with any local government 
officer of OWNER or a family member of that officer that results in the officer of family 
member receiving taxable income; 

b. has not given a local government officer of OWNER one or more gifts, other than gifts of 
food lodging transportation or entertainment accepted as a guest, that have an 
aggregate value of more than $250 in the twelve month period preceding the date the 
officer becomes aware of the execution of the Contract or that OWNER is considering 
doing business with the Respondent. 

As required by Chapter 176, Respondent must have filed a Conflicts of Interest 
Questionnaire with the Purchasing Department no later than the seventh business day after 
the commencement of contract discussions or negotiations with the City or the submission 
of a Response, response to a request for proposals, or other writing related to a potential 
contract with OWNER. The questionnaire must be updated not later than the seventh day 
after the date of an event that would make a statement in the questionnaire inaccurate or 
incomplete. There are statutory penalties for failure to comply with Chapter 176. 

7. Anti-Lobbying Ordinance. As set forth in Attachment 2 of the solicitation documents, 
between the date that the Invitation for Response was issued and the date of full execution 
of the Contract, Respondent has not made and will not make a representation to a member 
of the City Council, a member of a City Board, or any other official, employee or agent of the 
City, other than the authorized contact person for the solicitation, except as permitted by 
the Ordinance 

If the Respondent cannot affirmatively swear and subscribe to the forgoing statements, the 
Respondent shall provide a detailed written explanation in the space provided below or, as 
necessary, on separate pages to be annexed hereto. 
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Signature _______________ Date : 

Printed Name: 

Title: 

Firm/Entity: 

Subscribed and sworn to before me this __ day of ____ , 20_. 

Notary Public 

RESPONDENT'S EXPLANATION : 

Include the entire Affidavit, Pages 1- 3. 

END 

Org. Date 06/01/2012 

My Commission Expires -------

FORM 4 Page 3 of 3 



FORM 5 

AFFIDAVIT OF AVAILABILITY 

Solicitation Number: CLMP165 

Project Name: Engineering Services for Downtown District Cooling Plant #3 

Entities submitting qualification statements, including prime firms and subconsultants, shall have 
adequate current staff (including professionals registered in applicable fields, other 
professionals, and technicians) to competently and efficiently perform the work. The prime firm 
and subconsultants must commit that staff proposed in this submittal will be available to 
perform the proposed work within the anticipated project schedule. 

In addition, prime firms who list individuals in Consideration Item 4 - Experience of Key 
Personnel must commit that those individuals are indeed employed by the prime firm and are 
not contracted employees. 

I hereby certify that our staff and the staff of our subconsultants proposed in this submittal are 
available to perform the proposed work in a competent and efficient manner. In the event an 
individual proposed in this submittal is not available, I understand that after contract award we 
will be required to submit a change request with an individual equally or more qualified, which is 
subject to review and approval by the City. In the event the City does not approve the change 
request, I understand our firm will no longer be awarded the contract. 

I hereby certify that the individuals listed in Consideration Item 4 - Experience of Key Personnel 
are employed by the prime firm and are not contracted employees. 

Signature: ____________ _ Date : __________ __ 

Printed Name: _ __________ ___: 

Title: ______________ _ 

Firm/Entity: ____________ _ 

Subscribed and sworn to before me this __ day of ___ ~, 20_ . 

My Commission Expires _____ _ 

Notary Public 

END 
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AFFIDAVIT OF CONTRACT EXECUTION 
Solicitation Number: CLMP165 

Project Name: Engineering Services for Downtown Cooling Plant #3 

Entities submitting qualification statements shall be prepared to be responsive to City staff 
following Council award in providing documents required for contract execution, including but 
not limited to insurance, corporate resolution, hourly rate information and non-discrimination 
policy. The prime firm must commit to meeting schedules and deadlines set by City staff in order 
to execute the contract in a timely manner. We anticipate contract execution on or 
before March, 2015. 

I hereby certify that following Council award, our firm will be responsive to City staff in 
submitting the required documents by the deadlines set forth by City staff. I understand that if 
we do not meet this requirement, contract negotiations will cease. I also understand if we do 
not submit this· completed form with our Statement of Qualifications, we may be deemed non­
responsive . 

Signature:--------------' Date: ___________ __; 

Printed Name: ___ ____ .___ __ ~~_; 

Title: ----------- - ----' 

Firm/Entity:------------~ 

Subscribed and sworn to before me this .. day of ---"'"" 20 •. 

My Commission Expires ------'---' 
Notary Public 

END 
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EXPERIENCE OF PROJECT MANAGER 

Solicitation Number: CLMP165 
Project Name: Engineering Services for Downtown District Cooling Plant #3 

Firm Name: 

* Name of Project Manager: 

Current Years of Experience: 

Registration Number: 

Year of Registration : 

*[If licensed, Jist name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas 
Board of Architectural Examiners (TBAE)] 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location: 

Firm Name Work Performed Under: 

Year Completed: 

Construction Cost: 

Name of Client/Owner's Representative: 

Title of Client/Owner's Representative 

Address of Client/Owner's Representative: 

Phone number of Client/Owner's 
Representative: 

Project Description: 

Work performed by Individual: 

Add Another Project 
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FORM 8 
EXPERIENCE OF PROJECT PROFESSIONAL 

Solicitation Number: CLMP165 

Project Name: Engineering Services for Downtown District Cooling Plant #3 

Firm Name : 

*Name of Project Engineer 

Current Years of Experience: 

Registration Number: 

Year of Registration: 

*[List name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas Board of 
Architectural Examiners {TBAE)] 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location : 

Firm Name Work Performed Under: 

Year Completed : 

Construction Cost: 

Name of Client/Owner's Representative: 

Title of Client/Owner's Representative: 

Address of Client/Owner's 
Representative: 
Phone number of Client Owner's 
Representative: 

Project Description : 

Work performed by Individual: 

Add Another Project 
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EXPERIENCE OF PROJECT PRINCIPAL 

Solicitation Number: CLMP165 
Project Name: Engineering Services for Downtown District Cooling Plant #3 

Firm Name: 

Project Principal 

Current Years of Experience 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project Name/Location : 

Firm Name Work Performed Under: 

Year Completed: 

Construction Cost : 

Name of Client/Owner's Representative : 

Title of Client/Owner's Representative: 

Address of Client/Owner's Representative : 

Phone number of Client/Owner's 
Representative: 

Project Description: 

Work performed by Project Principal: 

Add Another Project 
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FORM 10 
PRIME FIRM'S COMPARABLE PROJECT EXPERIENCE 

Solicitation Number: CLMP165 
Project Name: Engineering Services for Downtown District Cooling Plant #3 

I Firm Name: 

(The following information is required for each project. Provide no more than one page per project. 
Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project 1 

Project Name/Location: 

Date Completed: Month/Year: 

Client or Owner's Representative 

Construction Cost: 

Project Description : 

Services Provided : 

Add Another Project 
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MAJOR SCOPES OF WORK- COMPARABLE PROJECT EXPERIENCE 

Solicitation Number: CLMP165 

Project Name: Engineering Services for Downtown District Cooling Plant #3 

Scope of Work: 

Firm Name: 

{The following information is required for each project. Provide no more than one page per scope of 
work per firm. Refer to the Evaluation Criteria for the number of projects required and timeframe.) 

Project 1 

Project Name/Location: 

Date Completed: Month/Year: 

Name of Client or Owner's 
Representative 

Construction Cost: 

Project Description: 

Services Provided: 

Add Another Project 
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AGREEMENT BETWEEN THE CITY OF 

AUSTIN, TEXAS AND CONSULTANT 
 
 
This AGREEMENT made as of this       day of       , 
 
BETWEEN: The City of Austin, Texas, a Municipal Corporation situated in 
  Travis County, Texas 
  P.O. Box 1088 
  Austin, Texas   78767 
 
  hereinafter referred to as "OWNER", 
 
and: 
 
  (Name of Firm) 
 
  hereinafter referred to as "CONSULTANT", 
 
For the following PROJECT: <Name of Project>:  Various Projects assigned by the OWNER in subsequent 
written authorizations as defined in Section 6 of the General Conditions of the Agreement. 
 
The OWNER is represented herein for all purposes of this AGREEMENT by the Director of the Department 
of Public Works, or such other representative as may be authorized by the City Manager of the City of 
Austin. 
 
The OWNER has the need, on an as-designated and requested basis, for professional services in 
connection with design and construction services on capital improvement projects, and other projects to be 
subsequently assigned, individually referred to as the PROJECT. 
 
The OWNER anticipates identifying projects involving <Project Scope> and consultation on any project to 
be performed by experienced professional and trained personnel to meet the PROJECT and OWNER's 
needs. 
 
The CONSULTANT employs professionals duly licensed to practice in the State of Texas, has the 
professional abilities, experience, expertise and facilities to provide such professional services, and agrees 
to undertake and furnish said services in accordance with this AGREEMENT.  
 
The OWNER and the CONSULTANT agree to the terms and conditions of AGREEMENT specified in the 
General Conditions and the Supplemental Terms and Conditions, attached hereto and made a part of 
this AGREEMENT. 
 
 
 
 
 
 
 
This AGREEMENT is executed to be effective upon the date of the last party to sign. 
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City of Austin, OWNER     (Name of Firm), CONSULTANT 
P.O. Box 1088       
Austin, Texas 78767     (Address of Firm) 
        
        
 
By:   By:   

Printed Name:   Printed Name:   

Title:   Title:   

Date:   Date:   

 
 
 
Approved As To Form:    Attest: 
 
By:    By:    
 Assistant City Attorney     Secretary, if a Corporation 
 
 
The CONSULTANT is bound by a Code of Ethics and guided by rules and restrictions of a State licensing 
board.  Contact the appropriate licensing board If an issue regarding ethics or the practice of consulting 
arises. 
 
 
END 
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SECTION 1 - CONSULTANT'S RESPONSIBILITIES 

 
1.0 General 

 

The CONSULTANT will serve as the OWNER'S professional consultant in those phases of the PROJECT as stated 

in the Supplemental Terms and Conditions of this AGREEMENT and in subsequent written authorizations (as 

described in Section 6), and will consult and advise the OWNER during the performance of the CONSULTANT's 

services.  The OWNER agrees to compensate the CONSULTANT for those services in accordance with Section 5.  

CONSULTANT shall report to OWNER's designated PROJECT Manager named in subparagraph 12.7.1.1 of the 

Supplemental Terms and Conditions of this AGREEMENT. 

 

For the purposes of this AGREEMENT, individual assignments made by the OWNER to the CONSULTANT in 

subsequent written authorizations shall be referred to as "Subprojects". 

 
1.1 Performance of Services 

 

The CONSULTANT will perform services under this AGREEMENT with the degree of skill and diligence normally 

practiced by professional engineers, architects, or other consultants performing the same or similar service. 

 

 1.1.1 The CONSULTANT's employees and the CONSULTANT's associated subconsultants to be used 

in the performance of PROJECT professional services (as described in subsection 1.4) are identified in Attachment 

3.  The CONSULTANT must disclose any potential conflict of interest relating to the CONSULTANT, the 

CONSULTANT's employees, a subconsultant or supplier.  Failure to disclose any such conflicts may be grounds for 

termination under subsection 8.5 of this AGREEMENT by the OWNER.  

 

 1.1.2  The person identified as PROJECT manager by the CONSULTANT, identified in Attachment 3, 

must be employed by the CONSULTANT. 

 

 1.1.3 The CONSULTANT is registered to do business with the OWNER and is responsible for ensuring 

that all subconsultants are registered as vendors with the City of Austin.  All subconsultants have been registered 

with the OWNER prior to execution of this AGREEMENT. 

 

 1.1.4 The CONSULTANT agrees not to modify subconsultants' designs after subconsultants' seals have 

been affixed except with written consent of the subconsultant.  The CONSULTANT is fully responsible for the 

subconsultants' performance and obligations under this AGREEMENT. 

 

 1.1.5 The CONSULTANT's key employees and the CONSULTANT's associated subconsultants to be 

employed in the performance of professional services of the PROJECT and any Subprojects, shall not be changed 

except with the OWNER's prior written approval, which will not be unreasonably withheld. 

  

 1.1.6 The CONSULTANT agrees to obtain OWNER's written approval prior to terminating, adding or 

substituting subconsultants.  In the event that the CONSULTANT proposes the termination or change of an identified 

"Minority-Owned Business Enterprise” (MBE) or a "Women-Owned Business Enterprise" (WBE) certified 

subconsultant firm from its employ on this PROJECT, the CONSULTANT shall comply with the City of Austin 

MBE/WBE Program, Chapter 2-9A, Austin City Code, and the goals established in the PROJECT solicitation.  If the 

CONSULTANT is unable to substitute a subconsultant firm in compliance with the Austin City Code, the 

CONSULTANT shall provide OWNER with written documentation of their good faith efforts to acquire the services of 

a MBE/WBE replacement firm.  All requests to change the CONSULTANT's MBE/WBE Compliance Plan must 

include documentation to support the request. 
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 1.1.7 If the OWNER notifies the CONSULTANT that a member of the CONSULTANT's team, including 

subconsultants, is incompetent, disorderly, abusive, or disobedient, or has knowingly or repeatedly violated any 

federal, state, or local law, the CONSULTANT must immediately remove any such person from performing work on 

the PROJECT or any Subprojects.  The OWNER's prior written consent must be obtained before any such person 

may be reinstated.  Replacement of any subconsultant removed from the PROJECT or any Subprojects must be in 

accordance with paragraph 1.1.6.  The OWNER may report any breaches of professional codes of ethics to the 

appropriate licensing board. 

 

 1.1.8   The CONSULTANT will attend and draft complete minutes of each PROJECT design and 

construction meeting and submit them to OWNER within seven (7) calendar days after each PROJECT meeting.  

  

 1.1.9   The CONSULTANT shall prepare and submit all appropriate permit applications and supporting 

drawings, specifications and other documents in the name of the City of Austin to utility companies and providers 

and governmental authorities having jurisdiction over the Subprojects and shall obtain all approvals and all 

development and building permits necessary to complete the Subprojects in accordance with the Subproject 

Resource Allocation Plan (RAP) described in Section 4, or as otherwise specified by OWNER.  Development and 

permitting fees may be paid for in one of the following methods as mutually agreed:   

 

  (a) Paid by CONSULTANT and billed to OWNER as a reimbursable or  

  (b) Payment coordinated through the OWNER using an internal payment transfer document. 

 

 1.1.10   The CONSULTANT agrees to make those presentations, specified in the attached scope of 

services (Attachment 1) as Basic Services, including (i) Board and Commission meetings, (ii) public meetings, and 

(iii) internal City of Austin meetings.  Any other Board or Commission presentations required by OWNER will be 

considered Additional Services in accordance with Paragraph 1.4.6 of the Supplemental Terms and Conditions of 

this AGREEMENT and paid for in accordance with Paragraph 5.1.3. 

 

 1.1.11  The CONSULTANT shall not knowingly specify, request or approve for use any asbestos 

containing materials or lead-based paint without the OWNER's prior written approval.  For materials specified on the 

basis of performance criteria, the CONSULTANT shall include a requirement in the specifications effectively stating 

that "Asbestos containing materials or lead-based paint are prohibited from being used in the project."  When a 

specific product is specified, the CONSULTANT shall make best efforts to verify that the product does not include 

asbestos containing material.  The CONSULTANT agrees to execute a Statement of Non-Inclusion of Asbestos 

Containing Material, on a form provided by OWNER, both prior to design and upon completion of the Construction 

Documents Phase. 

 

1.1.12     The CONSULTANT shall prohibit discrimination in employment based upon race, creed, color, 

religion, national origin, sexual orientation, gender identity, disability, veteran status, sex or age, in compliance with 

Chapter 5-4-2, Austin City Code.  A copy of the CONSULTANT's non-discrimination policy has been provided prior 

to execution of this AGREEMENT. 

 
1.2 Laboratory Services 

 

If laboratory services are provided for a Subproject by the CONSULTANT or its subconsultant(s), these services 

must be performed by a laboratory properly accredited in accordance with International Standards Organization 

(ISO)/International Electrotechnical Commission (IEC) Standard 17025:2005. The CONSULTANT agrees to provide 

evidence to the OWNER of such accreditation on an annual basis for the duration of this AGREEMENT. OWNER 

shall be allowed to inspect or audit the laboratories upon request.  

 
1.3.   Quality Control Plan (QCP) 
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 1.3.1 The CONSULTANT agrees to perform on each Subproject quality assurance-quality control/ 

constructability reviews in accordance with the CONSULTANT's approved Subproject Quality Control Plan (QCP) 

described in Attachment 4, that is incorporated by reference and which includes any subsequent revisions approved 

by OWNER.  The QCP is to be submitted to the OWNER for approval within fourteen (14) calendar days of 

OWNER's issuance of a Notice to Proceed to the CONSULTANT.  In addition to providing the reports required by the 

QCP, the CONSULTANT agrees to address any QCP comments from the OWNER and provide resolution to the 

OWNER's satisfaction.  In the event the OWNER retains its own consultant to perform additional QCP services for 

the OWNER, the CONSULTANT will provide all necessary information to the OWNER, address any comments from 

the OWNER's consultant, and provide resolution to the OWNER's satisfaction.  The CONSULTANT must include this 

language in all its subconsultant contracts to ensure subconsultants understand their responsibility for complying 

with the OWNER's or OWNER's consultant's QCP requirements. 

 

 1.3.2 The QCP reviews must be performed by a staff member of the CONSULTANT not involved in day-

to-day Subproject tasks.  If the CONSULTANT does not have the internal staff capacity to provide for this 

independent review, the CONSULTANT must include a QCP subconsultant on the Subproject team.  The person 

performing the QCP reviews must certify, seal and attest that the final construction bid documents have been drafted 

in full compliance with the QCP work plan.   

 

 1.3.3 The CONSULTANT must perform QCP reviews at intervals during the design phase, specified in 

the QCP, to ensure plans, specifications, and drawings satisfy accepted quality standards and meet the 

requirements of the Subproject scope.  Based on the findings of the QCP reviews, the CONSULTANT must 

reconcile the Subproject scope and budget as needed.  Documentation will be included that verifies interdisciplinary 

coordination has occurred.   

 

 1.3.4 The CONSULTANT must perform constructability reviews, using persons with construction 

experience, at appropriate intervals during the design phase specified in the QCP to ensure that the Subproject is 

buildable, as well as cost-effective, biddable, and maintainable.  Based on the findings of the constructability 

reviews, the CONSULTANT must redesign the Subproject to conform to the Fixed Construction Budget as noted in 

Section 3.3. The CONSULTANT must provide interim construction estimates to verify that the Subproject is within 

the Fixed Construction Budget as further described in the phase descriptions in the Supplemental Terms and 
Conditions of this AGREEMENT.  

 

 1.3.5 Acceptance and/or approval of the CONSULTANT's QCP documentation by the OWNER do not 

constitute a release of the responsibilities and liability of the CONSULTANT for the accuracy and competency of its 

QCP reviews and final construction documents. 

 
1.4 Basic Services 

 

The CONSULTANT will, in the scope of their work and in conformance with the approved PROJECT Resource 

Allocation Plan (RAP) for each Subproject, perform the basic services described in 1.4.1 et seq of the 

Supplemental Terms and Conditions of this AGREEMENT.  These basic services shall be provided in phases 

and/or parts only as authorized by the OWNER (in subsequent written authorizations to proceed).   

 
SECTION 2 - OWNER'S RESPONSIBILITIES 

 

2.1 The OWNER will: 

 

 2.1.1 Provide its requirements for each Subproject. 
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 2.1.2 Designate the OWNER's Project Manager. 

 

 2.1.3 Provide a "Fixed Construction Budget " for each Subproject as defined in subsection 3.1 prior to 

negotiation of this AGREEMENT. 

 

 2.1.4 Assist CONSULTANT by making available (i) reports; (ii)  property, boundary, easement, right-of-

way, topographic and utility surveys; (iii) zoning and deed restrictions; and (iv) other data relevant to the 

development of each Subproject.  

 

 2.1.5 Assist CONSULTANT in gaining entry to public property and private property, only when 

necessary, as may be required by the CONSULTANT in the performance of their services under this AGREEMENT. 

 

 2.1.6 Review and provide written comments on all submittals and other documents presented by the 

CONSULTANT and render decisions pertaining thereto within seven (7) calendar days.  The OWNER will review and 

provide written comments on periodic plan and specifications submittals within fourteen (14) calendar days.  

OWNER shall immediately notify CONSULTANT if additional time is needed.   

 

 2.1.7 Give prompt written notice to the CONSULTANT whenever the OWNER observes or otherwise 

becomes aware of any defect in the CONSULTANT's work product or services. 

 

 2.1.8 Direct CONSULTANT by way of written supplemental amendment (described in Subsection 4.2) to 

provide any necessary Additional Services beyond those authorized in the approved Subproject RAP or as 

stipulated in the Supplemental Terms and Conditions of this AGREEMENT. 

 

 
SECTION 3 - FIXED CONSTRUCTION BUDGET 

 

3.1 The "Fixed Construction Budget" means the amount allocated by OWNER for each Subproject construction 

contract, which can only be adjusted by OWNER's prior written approval.  The Fixed Construction Budget is shown 

in the approved PROJECT RAP (Attachment 1). 

 

3.2 Fixed Construction Budget does not include the compensation of the CONSULTANT and the 

CONSULTANT'S subconsultants, the cost of the land, rights-of-way, or other costs which are the responsibility of the 

OWNER. 

 
3.3 Responsibility for Fixed Construction Budget 

 

 3.3.1 CONSULTANT is responsible for designing each Subproject to be constructible within the Fixed 

Construction Budget.  The CONSULTANT must determine what materials, equipment, component systems and 

types of construction to include in the Contract Documents, make reasonable adjustments in the scope of the 

Subproject with the OWNER's consent, and, with the OWNER's approval, develop bid alternates. 

 

 3.3.2 If the Fixed Construction Budget is exceeded by the lowest responsible bid, the OWNER shall 

either: 

 

  (1) give written approval of an increase in the Fixed Construction Budget;  

  (2) authorize rebidding of the Subproject within a reasonable time;  

  (3) abandon the Subproject; or  

  (4) cooperate in revising the Subproject's scope and quality as required to reduce the construction  

        cost.   
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  In the case of (2) and/or (4), the CONSULTANT, without additional compensation, shall perform 

those services to produce the Drawings and Specifications as necessary to comply with the Fixed Construction 

Budget provided that the bidding or rebidding processes occur within six (6) months of the date that the 

CONSULTANT delivered the final bid documents to OWNER.  If the bidding or rebidding processes occur after that 

six (6) month period, the CONSULTANT is entitled to additional compensation. 

 

 3.3.3 Bid Alternates  

 

  3.3.3.1  If, under the OWNER's direction, the CONSULTANT prepares the Subproject bid 

documents to include bid alternates as a means to keep the Subproject cost within the Fixed Construction Budget,  

and such alternates are within the original Subproject scope, compensation remains the established fee amount 

irrespective of the outcome of bids.  In the event the base bid is not within the Subproject Fixed Construction Budget, 

Paragraph 3.3.2 of this AGREEMENT governs.  The OWNER's acceptance of the base bid or bid alternates does 

not change the CONSULTANT's Bid Phase fee amount. 

 

  3.3.3.2   If, under the OWNER's direction, the CONSULTANT prepares Subproject Bid Documents 

that include bid alternates, and OWNER has advised CONSULTANT that such alternates may not be within the 

Fixed Construction Budget or the original Subproject scope, the CONSULTANT must track the cost of any such 

alternates.  Compensation for the requested bid alternates will be as follows:  

 

   (1) If the bid for the alternates requested by OWNER is within the Subproject Fixed 

Construction Budget, there is no change in the fee. 

 

   (2) Otherwise, the work to reconfigure the Subproject Bid Documents to include the 

requested bid alternates will be considered Additional Services with compensation to be determined in accordance 

with Subsection 5.1 of this AGREEMENT. 

 

 
SECTION 4 - RESOURCE ALLOCATION PLAN (RAP) 

 

4.1 The CONSULTANT shall provide a Resource Allocation Plan (RAP) for each assigned Subproject as shown 

in Attachment 1.  The CONSULTANT agrees to complete phases of services in accordance with an approved 

Subproject RAP as described in Section 6.1, and the applicable standard of professional care.  A specific time period 

will be set for each phase.   

 

 4.1.1 The Subproject RAP for each assigned Subproject shall follow the rate structure included as 

Attachment 3 unless a revised rate structure has been approved through a Supplemental Amendment in accordance 

with Subsection 4.2.  The City will consider rate revisions only if requested to do so by the CONSULTANT.  

However, rate revisions will not be considered until at least one (1) year after the date of this AGREEMENT or any 

subsequent amendments relating to rate revisions. 

 

4.2 Supplemental Amendments 
 

 4.2.1 Before additional work may be performed or additional costs incurred beyond what is specified in 

the approved Subproject RAP, both parties must execute a written Supplemental Amendment.  The OWNER is not 

responsible for actions by the CONSULTANT or any costs incurred by the CONSULTANT relating to additional work 

prior to the execution of the Supplemental Amendment.  Any Supplemental Amendment must be executed within the 

time period specified in the Subproject RAP. 
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  4.2.1.1 More Time Needed.  If the CONSULTANT determines or reasonably anticipates that the 

Subproject cannot be completed before the specified completion date, the CONSULTANT shall submit a RAP 

revision to the OWNER for approval.  The OWNER may, at its sole discretion, extend the authorized Subproject 

period. 

 

  4.2.1.2 Changes in Scope.  Changes that would modify the scope of work authorized for the 

Subproject must be established by a Supplemental Amendment.  If the change in scope affects the schedule or 

CONSULTANT's fee for the Subproject, the CONSULTANT shall prepare a revised Subproject budget and RAP for 

the OWNER's approval. 

 

   

 4.2.2 The OWNER may ask the CONSULTANT to submit a proposal for additional work that is within the 

defined scope of work for the Subproject.  The amount to be paid for the proposed additional work will be a lump 

sum for each proposal.  The CONSULTANT may, without penalty, elect not to submit a proposal.  If both parties 

agree to the proposal for additional work, the parties must execute a written Supplemental Amendment and revise 

the Subproject RAP. 

 

4.3 If the OWNER sustains actual damages as a result of willful or negligent failure of the CONSULTANT to 

furnish services in compliance with the approved Subproject RAP described in this Section 4 and subsequent 

Supplemental Amendments in accordance with Subsection 4.2, the CONSULTANT agrees to compensate the 

OWNER for the cost of such damages in accordance with Section 9, itemized costs of which will be provided to the 

CONSULTANT by the OWNER.  The OWNER agrees to provide the CONSULTANT written notification of such 

damages as the cost is being incurred. 

 

4.4 The CONSULTANT shall not be liable or responsible for OWNER delays or postponements.  If the 

CONSULTANT is delayed by conditions beyond its reasonable control, written time extension requests may be 

submitted to the OWNER for approval.  These requests will be reviewed only if submitted to OWNER at least 

fourteen (14) calendar days prior to any affected milestone date in the Subproject RAP.  If the next milestone date is 

less than fourteen (14) calendar days from the date of the delay or suspension of service, the CONSULTANT will be 

allowed fourteen (14) calendar days from the date of the delaying event to submit the request to OWNER. 

 

4.5 If the CONSULTANT fails to meet the approved Subproject RAP, including  subsequently approved 

Supplemental Amendments, OWNER may elect to invoke remedies outlined in Section 9 of this AGREEMENT. 

 

4.6  Time required by the OWNER to review and return documents to the CONSULTANT following their 

submittal during and after each phase will be included in the approved Subproject RAP. 

 

 
SECTION 5 - COMPENSATION 

 
5.1 Basis of Compensation 

 

 5.1.1  The OWNER shall compensate the CONSULTANT for the Scope of Services described in the 

approved Subproject RAP or as subsequently amended, in accordance with Subsection 5.3, PAYMENTS TO THE 

CONSULTANT, and the other Terms and Conditions of this AGREEMENT, as follows: 

 

  5.1.1.1    No advance payment will be paid to the CONSULTANT prior to rendering services. 

  5.1.1.2    Payments for Basic Services will be made monthly in proportion to services performed 

within each phase of services, as shown in the Subproject RAP.  
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  5.1.1.3 For services provided by subconsultants, a multiple of one and five hundredth (1.05) 

times the amounts billed to the CONSULTANT for such services will be paid. 

 

 5.1.2   The total amount of compensation to be paid the CONSULTANT will not exceed the amount stated 

in paragraph 5.1.2.1 of the  Supplemental Terms and Conditions of this AGREEMENT. 

 

 5.1.3 Compensation for Additional Services  

 

  5.1.3.1 For PROJECT REPRESENTATION BEYOND BASIC SERVICES as described in 

Subparagraph 1.4.6 of the Supplemental Terms and Conditions of this AGREEMENT, compensation will be 

made as an Additional Service in accordance with the schedule of hourly rates shown in Attachment 3.   

 

  5.1.3.2 Principals may only bill at the hourly rate of Principals when acting in that capacity.  

Principals acting in the capacity of staff must bill at staff rates.  The CONSULTANT shall provide documentation with 

each payment request that clearly indicates how that individual's time is allocated and the justification for that 

allocation. 

 

  5.1.3.3  For ADDITIONAL SERVICES OF SUBCONSULTANTS a multiple of one and five 

hundredth (1.05) times the amounts billed to the CONSULTANT for such services will be paid. 

 

 5.1.4  Compensation for Reimbursable Expenses 

 

  5.1.4.1  For REIMBURSABLE EXPENSES, as described in Subsection 5.2,  a multiple of one 

and five hundredths (1.05) times the amounts expended by the CONSULTANT, the CONSULTANT'S employees 

and subconsultants in the interest of the Subproject will be paid.   

 

  5.1.4.2 The OWNER is a tax-exempt organization as defined by Chapter 11 of the Property Tax 

Code of Texas.  OWENR will furnish CONSULTANT with a Sales Tax Exemption Certification to be issued to 

suppliers in lieu of the tax.  If payment of the sales tax is unavoidable in a specific case, the CONSULTANT will be 

reimbursed by the OWENR for any such costs incurred.  

 

 5.1.5  OWNER and the CONSULTANT agree in accordance with the Terms and Conditions of this 

AGREEMENT that: 

 

  5.1.5.1 If OWNER determines the scope of the PROJECT or any Subproject's services are 

changed materially, compensation will be equitably adjusted through negotiation. 

 

  5.1.5.2 If  OWNER determines the  Services  covered by this AGREEMENT and a subsequent 

written authorization have  not  been  completed within the time specified in the Subproject RAP, through no fault of 

the CONSULTANT, the amounts of compensation, rates and multiples set forth herein may be adjusted through 

negotiation. 

 

 5.1.6 Period of Service 

 

  5.1.6.1 This AGREEMENT will remain in force for that period required to complete the PROJECT 

(including required extensions thereto) unless discontinued by any of the several provisions contained elsewhere in 

this AGREEMENT.  The total period of service is stated in subparagraph 5.1.2.1 of the Supplemental Terms and 

Conditions of the AGREEMENT.   
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  5.1.6.2  CONSULTANT's failure to meet an approved Subproject RAP may result in the 

assessment of remedies as described in Sections 8 and 9 of this AGREEMENT. 
 
5.2 Reimbursable Expenses 

 

 Reimbursable Expenses are part of Basic Services and include actual expenditures made by the 

CONSULTANT and the CONSULTANT's employees and subconsultants in performing services for the PROJECT 

and all Subprojects for the expenses listed in the following Subsections.  CONSULTANT must submit invoices or 

other similar documentation for Reimbursable Expenses as part of a payment request.  The OWNER is a tax exempt 

entity and will not reimburse the CONSULTANT for any tax expenses.  The OWNER will consider exceptions on a 

case-by-case basis. Reimbursable Expenses are limited to these specific items: 

 

 5.2.1  By prior written approval of the OWNER, reasonable transportation and living expenses in 

connection with out-of-town travel.  

 

  5.2.1.1    All travel and lodging expenses in connection with the AGREEMENT for which 

reimbursement may be claimed will be reviewed against the City's Travel Policy and the current (at the time the 

travel occurs) General Services Administration (GSA) Domestic Per Diem Rates (the "GSA Rates") at 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?contentType=GSA_BASIC&contentId=17943&noc=T.  Amounts in 

excess of the Travel Policy or GSA Rates will not be paid.  All invoices must be accompanied by copies of receipts 

(e.g. hotel bills, airline tickets).   

 

  5.2.1.2   Reimbursement will be made only for expenses actually incurred.  Airline fares in excess 

of coach or economy will not be reimbursed.   

 

  5.2.1.3   Mileage charges for rental cars in connection with out-of-town travel may not exceed the 

amount permitted as a deduction in any year under the Internal Revenue Code or Regulations.  Mileage costs for 

travel within the Austin metropolitan area are to be included in the CONSULTANT's overhead rate and not billed 

separately as a reimbursable expense. 

 

 5.2.2 Fees paid for securing approval of authorities having jurisdiction over the PROJECT and any 

Subproject. 

 

 5.2.3 Reproduction expenses for drawings, specifications and all other documents required for bidding, 

OWNER submittals, and for file copies of CONSULTANT, Contractor, and OWNER, and other parties approved by 

the OWNER. 

 

 5.2.4 Expense of renderings, models and mock-ups requested by the OWNER. 

 

 5.2.5 Expense of reproducing record drawings for the OWNER on sepia,  mylars or plastic film. 

 

 5.2.6   Reproduction expense for drawings, specifications and any other documentation to be submitted 

to utility owners and governmental authorities having jurisdiction over the PROJECT and any Subproject.   

 
5.3  Payments to the Consultant 

 

 5.3.1 Payments for Basic Services 

 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?contentType=GSA_BASIC&contentId=17943&noc=T.
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  5.3.1.1    Payments for Basic Services, including Reimbursable Expenses, will be made monthly 

in accordance with the approved Subproject RAP on the basis set forth in Subsections 5.1 and 5.2.  CONSULTANT 

shall submit the application for payment using the form supplied by OWNER. 

 

 5.3.2 Payments for Additional Services  

 

  5.3.2.1  Payments for the CONSULTANT'S Subproject Additional Services as described in 

Paragraph 1.4.6 of the Supplemental Terms and Conditions of the AGREEMENT may be made no more often 

than monthly upon presentation by CONSULTANT of an acceptable statement of Additional Services rendered 

and/or expenses incurred.  Each statement must include the form supplied by the OWNER, copies of invoices, time 

sheets, and any other evidence of expense requested by the OWNER. 

 

 

 5.3.3 Payments Withheld 

 

 The OWNER may withhold, amend, or nullify any request for payment by the CONSULTANT under 

conditions that include those described in Subparagraphs 5.3.3.1 through 5.3.3.7 below. 

 

  5.3.3.1  Failure of the CONSULTANT to follow the approved schedule and meet all phase and 

milestone requirements specified in the Subproject RAP. 

 

  5.3.3.2  OWNER'S receipt of notice that, despite payment to CONSULTANT for services 

rendered by subconsultants, CONSULTANT has not paid subconsultants for services invoiced to and paid by 

OWNER within fourteen (14) calendar days of CONSULTANT's receipt of payment from OWNER.  

 

  5.3.3.3  Payments for subconsultants costs when those subconsultants are not included in the 

approved MBE/WBE compliance plan. 

 

  5.3.3.4   Failure of the CONSULTANT to submit timely and complete records of Subproject 

meeting proceedings as specified in Paragraph 1.1.8. 

 

  5.3.3.5  Failure of the CONSULTANT to submit timely and complete weekly reports of its 

Subproject job site observations containing detailed information as specified in subparagraph 1.4.4.5.2 of the 

Supplemental Terms and Conditions of this AGREEMENT, as appropriate to the Subproject assignment. 

 

  5.3.3.6  Failure of the CONSULTANT to provide updated Subproject record drawings and 

Contractor's record contract documents to the OWNER within thirty (30) calendar days after Contractor's record 

contract documents have been provided to the CONSULTANT by the Contractor upon substantial or final completion 

of the Subproject. 

 

  5.3.3.7   Failure to make timely payment to the City of Austin for taxes.   

 

 5.3.4 Prompt Payments 

 

 The OWNER shall make payment to CONSULTANT of the sum named in a payment application within 

thirty (30) calendar days after the day on which the OWNER received the mutually acceptable payment application.  

If the OWNER fails to make such prompt payment, then OWNER will pay CONSULTANT, in addition to the amount 

owed for the payment application, interest thereon at the rate specified in Government Code, Section 2251.025(b) 

from date due until fully paid, which shall fully liquidate any injury to CONSULTANT growing out of such delay in 

payment. 
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 The OWNER cannot make a partial payment on an invoice in dispute.  The CONSULTANT may resubmit 

an invoice for the undisputed amount or wait for payment until the dispute has been resolved.  The thirty (30) 

calendar days restarts after the OWNER receives a corrected payment application. 

 

 5.3.5 Payment for Project Suspension or Termination 

 

  5.3.5.1  If a Subproject is suspended or abandoned in whole or in part for more than three months, 

the CONSULTANT will be compensated for all services performed prior to receipt of written notice from the OWNER 

of such suspension or abandonment, together with Reimbursable Expenses then due.  If the Subproject is resumed 

after being suspended for more than three months, the CONSULTANT'S compensation may be equitably adjusted 

through negotiation.  If the parties cannot agree on an adjustment, OWNER may terminate the Subproject in 

accordance with Subsection 8.6. 

 

 
SECTION 6 - SUBSEQUENT WRITTEN AUTHORIZATIONS 

 

6.1 The procedure for establishing each Subproject assignment by negotiating subsequent written 

authorizations is as follows: 

 

 6.1.1 Proposal Request:  Upon identifying a specific Subproject assignment, the OWNER will issue a 

written Proposal Request, as shown in Attachment 2,  to the CONSULTANT describing the Subproject, services 

required, proposed schedule, and method of compensation selected by OWNER.   

 

 6.1.2  CONSULTANT Proposal:  After being contacted by the OWNER, the CONSULTANT shall arrange 

with the OWNER to review the Proposal Request and provide a Proposal for the OWNER's review within fourteen 

(14) calendar days of the OWNER's contact.  The CONSULTANT's Proposal must include a Resource Allocation 

Plan (RAP), as described in Section 4, for the Subproject. The OWNER shall notify the CONSULTANT within seven 

(7) calendar days if the Proposal is acceptable or if revisions are needed. The approved CONSULTANT's proposal 

will be attached to the OWNER's Proposal Request and may include a clarification of the scope of services.  The 

Proposal Request form, with the CONSULTANT's signature indicating acceptance of the Subproject assignment and 

compensation, will be returned to the OWNER within seven (7) calendar days of OWNER approval. 

 

 6.1.3 Notice to Proceed:  When the OWNER receives the accepted Proposal Request form signed by 

the Consultant, the OWNER will sign the Notice to Proceed section, as shown in Attachment 2, and provide a copy 

to the CONSULTANT within three (3) calendar days of the OWNER's receipt.  This Notice to Proceed will formally 

authorize the CONSULTANT to proceed with the initial phase of the Subproject services in accordance with the 

approved Subproject RAP included in the CONSULTANT's Proposal.  The CONSULTANT agrees to begin work 

within seven (7) calendar days from the date of the OWNER's signature on the Notice to Proceed.   The 

CONSULTANT will provide a Subproject QCP plan, as described in paragraph 1.3.1, within fourteen (14) calendar 

days of the OWNER's issuance of the Subproject Notice to Proceed.  

 

6.2 Execution of a Proposal Request constitutes a Supplemental Amendment to this AGREEMENT.  For the 

purpose of administration of this AGREEMENT, for resolving technical matters, and for the execution of subsequent 

Proposal Requests, the OWNER shall mean the Division Manager, Project Management Division, Public Works 

Department, or their designee. 

 
SECTION 7 - INSURANCE REQUIREMENTS 
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7.1 The CONSULTANT shall carry insurance in the types and amounts indicated below for the duration of the 

AGREEMENT: 

 

 7.1.1 Workers' Compensation and Employers' Liability Insurance Coverage with limits consistent with 

statutory benefits outlined in the Texas Workers' Compensation Act (Section 401) and (1) minimum policy limits for 

Employers Liability Insurance of $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit 

and $100,000 bodily injury by disease each employee; or (2) as otherwise required in the Supplemental Terms and 

Conditions of this AGREEMENT.  The CONSULTANT's policy must be issued by an insurer licensed or approved 

to do business in the State of Texas and include these endorsements in favor of the OWNER:: 

 

 (a) Waiver of Subrogation, form WC 420304, or equivalent. 

 (b)  30 day Notice of Cancellation, form WC 420601, or equivalent. 

 

 7.1.2 Commercial General Liability Insurance with a minimum combined bodily injury and property 

damage per occurrence limit of $500,000 for coverages A & B unless otherwise stated in the Supplemental Terms 

and Conditions of this AGREEMENT. The policy must contain the following provisions: 

 

 (a) Blanket contractual liability coverage for liability assumed under this AGREEMENT and 

 all contracts relative to this PROJECT. 

 (b) Independent Contractors coverage. 

 (c)  OWNER listed as an additional insured, endorsement CG 2010, or equivalent. 

 (d)  30 day Notice of Cancellation in favor of the OWNER, endorsement CG 0205, or 

 equivalent. 

 (e)  Waiver of Transfer Right of Recovery Against Others in favor of the OWNER, 

 endorsement CG 2404, or equivalent. 

 (f) Aggregate limits of insurance per project, endorsement CG 2503, or equivalent 

 

 7.1.3 Business Automobile Liability Insurance for all owned, non-owned and hired vehicles (1) with a 

minimum combined single limit of $500,000 per accident for bodily injury and property damage; or (2)  $250,000 

bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property damage liability; or (3) 

as otherwise required in the Supplemental Terms and Conditions of this AGREEMENT. The policy shall contain 

the following endorsements in favor of the OWNER: 

 

 (a)  Waiver of Subrogation endorsement TE 2046A, or equivalent. 

 (b)  30 day Notice of Cancellation endorsement TE 0202A, or equivalent. 

 (c)  Additional Insured endorsement TE 9901B, or equivalent. 

 

 7.1.4 CONSULTANT's Professional Liability Insurance to pay on behalf of the assured all sums which 

the assured becomes legally obligated to pay as damages by reason of any negligent act, error, or omission 

committed or alleged to have been committed with respect to plans, maps, drawings, analyses, reports, surveys, 

change orders, designs or specifications prepared or alleged to have been prepared by the assured. The policy must 

provide for 30 day notice of cancellation in favor of the OWNER.  The minimum limit is specified in subparagraph 

7.1.4.1 of the Supplemental Terms and Conditions of this AGREEMENT. 

 

 
7.2 General Requirements 
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 7.2.1 The CONSULTANT must complete and forward the OWNER'S standard certificate of insurance to 

the OWNER before the AGREEMENT is executed, as verification of coverage required in Paragraphs 7.1.1 through 

7.1.4 above.  The CONSULTANT shall not commence services until the required insurance has been obtained and 

until such insurance has been reviewed by the OWNER's Office of Contract and Land Management.  Approval of 

insurance by the OWNER does not relieve or decrease the liability of the CONSULTANT hereunder and must not be 

construed to be a limitation of liability on the part of the CONSULTANT. 

 

 7.2.2 Applicable to all insurance policies:  If coverage is underwritten on a claims-made basis, the 

retroactive date must be coincident with or prior to the date of this AGREEMENT and the certificate of insurance 

must state that the coverage is claims made and the retroactive date.  The CONSULTANT shall maintain continuous 

coverage for the duration of this AGREEMENT and for not less than twenty-four (24) months following substantial 

completion of the PROJECT.  Coverage, including any renewals, must have the same retroactive date as the 

original policy applicable to the PROJECT.  The CONSULTANT shall, on at least an annual basis, provide the 

OWNER with a certificate of insurance as evidence of such insurance. 

 

 7.2.3 The CONSULTANT's insurance coverage must be written by companies licensed or approved to 

do business in the State of Texas at the time the policies are issued and must be written by companies with A.M. 

Best ratings of B+VII or better unless otherwise required in the Supplemental Terms and Conditions of this 

AGREEMENT.  The OWNER will accept workers' compensation coverage written by the Texas Workers 

Compensation Insurance Fund. 

 

 7.2.4 All endorsements naming the OWNER as additional insured, waivers, and notices of cancellation 

endorsements as well as the certificate of insurance will indicate:  City of Austin, Office of Contract and Land 

Management, P.O. Box 1088, Austin, Texas 78767. 

 

 7.2.5  The "other" insurance clause will not apply to the OWNER where the OWNER is an additional 

insured shown on any policy.  It is intended that policies required in the AGREEMENT, covering both the OWNER 

and the CONSULTANT, be considered primary coverage as applicable. 

 

 7.2.6  If insurance policies are not written for amounts specified above, the CONSULTANT shall carry 

Umbrella or Excess Liability Insurance for any differences in amounts specified.  If Excess Liability Insurance is 

provided, it must follow the form of the primary coverage. 

 

 7.2.7 The OWNER shall be entitled, upon request and without expense, to receive certified copies of 

policies and endorsements thereto and may make any reasonable requests for deletion or revision or modification of 

particular policy terms, conditions, limitations, or exclusions except where policy provisions are established by law or 

regulations binding upon either of the parties hereto or the underwriter on any such policies. 

 

 7.2.8  The OWNER reserves the right to review the insurance requirements set forth during the effective 

period of this AGREEMENT and to make reasonable adjustments to insurance coverage, limits and exclusions when 

deemed necessary and prudent by the OWNER based upon changes in statutory law, court decisions, the claims 

history of the industry or financial condition of the insurance company as well as the CONSULTANT. 

 

 7.2.9 The CONSULTANT shall not cause any insurance to be canceled nor permit any insurance to 

lapse during the term of the AGREEMENT or as required in the AGREEMENT. 

 

 7.2.10 The CONSULTANT shall be responsible for premiums, deductibles and self-insured retentions, if 

any, stated in policies.  All deductibles or self-insured retentions shall be disclosed on the certificate of insurance. 
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 7.2.11 The CONSULTANT shall provide OWNER thirty (30) days written notice of erosion of the 

aggregate limits below occurrence limits for all applicable coverages indicated within the AGREEMENT. 

 

 7.2.12 If OWNER-owned property is being transported or stored off-site by the CONSULTANT, then the 

appropriate property policy will be endorsed for transit and storage in an amount sufficient to protect OWNER's 

property. 

 

 7.2.13 The insurance coverages required under this AGREEMENT are required minimums and are not 

intended to limit the responsibility or liability of the CONSULTANT. 

 

7.3  CONSULTANT shall determine appropriate types and levels of insurance coverage to be provided by 

subconsultants and advise the subconsultants of the documentation to be provided to CONSULTANT to verify 

coverage. 

 

 

 
SECTION 8 - TERMINATION OF AGREEMENT 

 

8.1 The rights to terminate provided in this Section 8 are in addition to, and cumulative of, all other rights and 

remedies available to the parties at law or in equity. 

 

8.2 This AGREEMENT may be terminated by the CONSULTANT upon at least seven (7) calendar days written 

notice should the OWNER substantially fail to perform in accordance with the OWNER's responsibilities through no 

fault of the CONSULTANT. 

 

8.3 Notice to Cure.   

 

OWNER shall endeavor to provide a Notice to Cure to the CONSULTANT to cure an event of default described in 

this Section and/or an anticipatory breach of contract.  The CONSULTANT must attend a meeting with the OWNER 

regarding the Notice to Cure, the event of default, and/or the anticipatory breach of contract.  The Notice to Cure will 

set forth the time limit in which the cure is to be completed or commenced and diligently prosecuted.  Upon receipt of 

any Notice to Cure, the CONSULTANT must prepare a report describing its program and measures to effect the cure 

of the event of default and/or anticipatory breach of contract within the time required by the Notice to Cure.  The 

CONSULTANT's report must be delivered to the OWNER at least three (3) business days prior to any requested 

meeting with the OWNER. 

 

8.4 This AGREEMENT may be terminated by the OWNER upon at least seven (7) calendar days' written notice 

to the CONSULTANT in the event that the PROJECT is abandoned or indefinitely postponed. 

 

8.5 This AGREEMENT may be terminated by the OWNER for cause upon seven (7) calendar days' written 

notice.  In the event OWNER terminates the AGREEMENT with cause, the OWNER may reject any and all 

proposals submitted by CONSULTANT for up to three (3) years.  In the event that a termination for cause is found to 

be wrongful, the termination shall be converted to a termination without cause as set forth in Subsection 8.6 and 

CONSULTANT's remedy for wrongful termination is limited to the recovery of payments permitted under Subsection 

8.6. 

 

The OWNER may terminate for cause due to the occurrence of any one of the following: 

 

 8.5.1 If CONSULTANT persistently fails to perform the work in accordance with the AGREEMENT, in 

particular the approved Subproject RAP; 
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 8.5.2 If CONSULTANT disregards laws or regulations of any public body having jurisdiction; 

 

 8.5.3 If CONSULTANT makes fraudulent statements; 

 

 8.5.4 If CONSULTANT fails to make adequate progress and endangers timely and successful 

completion of the AGREEMENT;  

 

 8.5.5 CONSULTANT's failure under 8.5.4 includes failure of subconsultants to meet contractual 

obligations; or 

 

 8.5.6 If CONSULTANT otherwise violates in any substantial way any provisions of the AGREEMENT. 

 

8.6  This AGREEMENT may be terminated at the OWNER'S convenience upon seven (7) calendar days written 

notice; in which event, the CONSULTANT will be compensated for all services performed to termination date, 

together with Reimbursable Expenses then due, in accordance with Subsection 8.7, and the OWNER retains the 

right to continue the PROJECT consistent with paragraph 12.2.4. 

 

8.7 In the event of termination not the fault of the CONSULTANT, the CONSULTANT will be compensated for 

all services performed to termination date, together with Reimbursable Expenses then due.  CONSULTANT will 

submit to the OWNER, within the timeframe set in the termination notice, all work and documents prepared to that 

point.  Fixed-fee payment to the CONSULTANT shall be proportional to services performed to the date of 

termination. 

 

 

 
SECTION 9 - OWNER REMEDIES 

 

9.1 The CONSULTANT and OWNER agree that in the event of a delay in completion for which the OWNER 

suffers actual damages, the OWNER may elect to pursue its actual damages and any other remedy allowed by law.  

Conditions under which the OWNER may seek other damages include, but are not limited to: 

 

 9.1.1 Failure of the CONSULTANT to make adequate progress in accordance with paragraph 8.5.4 

above. 

 

  9.1.2   Failure of the CONSULTANT to design for compliance with the laws of City, State and federal 

governments as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this AGREEMENT, 

such that subsequent compliance costs exceed expenditures which would have been involved had services been 

properly executed by the CONSULTANT.  The CONSULTANT will financially participate in the OWNER'S financial 

losses for those non-value added compliance costs. 

 

 9.1.3 Losses are incurred, despite the Quality Control Plan (QCP), because of defects, errors and 

omissions in the design, working drawings, specifications or other documents prepared by the CONSULTANT to the 

extent that the financial losses are greater than the OWNER would have originally paid had there not been defects, 

errors and omissions in the documents.  The CONSULTANT will financially participate in the OWNER'S financial 

losses for those non-value added work costs. 

 

9.2 Pursuant to Section 7.1.4, the OWNER shall assert a claim against the CONSULTANT as appropriate when 

other remedies are not available or offered for design deficiencies discovered during and after Subproject 
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construction.  When the OWNER incurs non-value added work costs for change orders due to design errors or 

omissions, the OWNER will send the CONSULTANT a certified cost recovery letter that includes  

 

  (1)  summary of facts with supporting documentation;  

  (2)  instruction for CONSULTANT to revise design documents, if appropriate,   

   at CONSULTANT's expense;  

  (3)  calculation of non-value added work costs incurred by the OWNER; and  

  (4)  deadline for CONSULTANT's response.   

 

 The CONSULTANT will provide a preliminary response to OWNER within seven (7) calendar days of 

receipt of the claim letter.  The CONSULTANT must submit a formal documented response to the claim letter to the 

OWNER within fourteen (14) calendar days of the date of the preliminary response.  The CONSULTANT will provide 

the payment requested by OWNER within thirty (30) calendar days of OWNER's acceptance of formal 

CONSULTANT response or the CONSULTANT will request alternative dispute resolution, as described in 

subsection 11.2 of this AGREEMENT, within fourteen (14) calendar days of OWNER's rejection of formal 

CONSULTANT response. 

 

9.3 The CONSULTANT may be required to revise bid documents and re-advertise the Subproject at the 

CONSULTANT's sole cost (including printing) if, in the OWNER's judgment, the CONSULTANT generates excessive 

addenda, either in terms of the nature of the revisions or the actual number of changes due to the CONSULTANT's 

errors or omissions. 

 
9.4 Decisions to Withhold Payment 

 

 9.4.1 OWNER may withhold or nullify the whole or part of any payment to such extent as may be 

necessary because of conditions outlined in paragraph 5.3.3 "Payments Withheld". 

 
SECTION 10 - CONSULTANT REMEDIES 

 

10.1 If the CONSULTANT is prevented from completing any part of a Subproject within the time established in 

the Subproject RAP due to delays beyond the control of either the OWNER or the CONSULTANT, an extension of 

the Subproject schedule in an amount equal to the time lost due to such delay shall be the CONSULTANT's sole and 

exclusive remedy.  Performance interrupted by an act of god or the result of war, riot, civil commotion, sovereign 

conduct, or the conduct of a third party, will be excused for a period of time necessary to remedy the effect of the 

precipitating occurrence.  In such cases, a conference will be held within three (3) working days of the end of the 

occurrence to establish a revised schedule in the RAP 

 

10.2 CONSULTANT's requests for remedies arising from the terms of this AGREEMENT for conditions other 

than those specified in subsection 10.1 must be done in accordance with the following: 

 

 10.2.1 Within thirty (30) calendar days after the CONSULTANT could be reasonably expected to know of 

the occurrence prompting the request, the CONSULTANT must deliver preliminary written notice to the OWNER 

describing the general nature of the request.  Within thirty (30) calendar days after the preliminary notice, the 

CONSULTANT must provide the OWNER written supporting documentation stating all known amounts and/or time 

extensions to which the CONSULTANT is entitled. 

 

 10.2.2 Within thirty (30) calendar days of receipt of notice of the amount of the requested remedy with 

supporting data, OWNER and CONSULTANT will meet to discuss the request, after which an offer of settlement or 

notification of no settlement offer will be made to CONSULTANT.  If CONSULTANT is not satisfied with the proposal 

presented, CONSULTANT will have thirty (30) calendar days in which to  
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  (1) submit additional supporting data requested by the OWNER;  

  (2) modify the initial request for remedy; or  

  (3) request Alternative Dispute Resolution. 

 
 SECTION 11 - DISPUTE RESOLUTION 

 
11.1 Filing of Claims 

 

 11.1.1 Claims arising from the circumstances identified in this AGREEMENT, or other occurrences or 

events, shall be made by Written Notice delivered by the party making the Claim to the other party within thirty (30) 

calendar days after the start of the occurrence or event giving rise to the Claim and stating the general nature of the 

Claim.  Notice of the amount of the Claim with supporting data shall be delivered in writing within thirty (30) calendar 

days after Written Notice of Claim is delivered by claimant and shall represent that the adjustment claimed covers all 

known amounts and/or extensions of time to which claimant is entitled.  

 

 11.1.2 Within thirty (30) calendar days of receipt of notice of the amount of the Claim with supporting 

data, the OWNER and CONSULTANT shall meet to discuss the Claim, after which an offer of settlement or 

notification of no settlement offer will be made to claimant.  If claimant is not satisfied with the proposal presented, 

claimant shall have thirty (30) calendar days in which to: (i) submit additional supporting data requested by the other 

party; (ii) modify the initial Claim; or (iii) request Alternative Dispute Resolution. 
 
11.2 Alternative Dispute Resolution 

 

 11.2.1 If a dispute exists concerning a Claim, the parties agree to use the following procedure prior to 

pursuing any other available remedies. 

 

 11.2.2 Negotiating with Previously Uninvolved Personnel   

 

 Either party may make a written request for a meeting to be held between representatives of each party 

within fourteen (14) calendar days of the request or such later period that the parties may agree to.  Each party shall 

endeavor to include, at a minimum, one (1) previously uninvolved senior level decision maker (an owner, officer, or 

employee of each organization) empowered to negotiate on behalf of their organization.  If a previously uninvolved 

senior level decision maker is unavailable due to the size of the CONSULTANT's organization or any other reason, 

the CONSULTANT shall nonetheless provide an appropriate senior level decision maker for the meeting.  The 

purpose of this and any subsequent meetings will be good faith negotiations of the matters constituting the dispute.  

Negotiations will be concluded within thirty (30) calendar days of the first meeting, unless mutually agreed otherwise. 

 
11.3 Mediation 

 

 11.3.1 If the procedure described in 11.2.2 proves unsuccessful or is waived pursuant to its terms, the 

parties shall initiate the mediation process.  OWNER and CONSULTANT agree to select within thirty (30) calendar 

days a mediator trained in mediation skills and knowledgeable of the CONSULTANT's professional discipline, to 

assist with resolution of the dispute.  OWNER and CONSULTANT agree to act in good faith in the selection of the 

mediator and to give consideration to qualified individuals nominated to act as mediator.  Nothing in this 

AGREEMENT prevents the parties from relying on the skills of a person who also is trained in the subject matter of 

the dispute and/or a contract interpretation expert.  Should the parties fail to agree on a mediator within thirty (30) 

calendar days of initiation of the mediation process, the parties agree to ask the Travis County Dispute Resolution 

Center to select a qualified individual, which selection is binding on the parties. 
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 11.3.2 Mediation is a forum in which an impartial person, the mediator, facilitates communication between 

parties to promote reconciliation, settlement, or understanding among them.  The parties hereby agree that 

mediation, at a minimum, shall provide for  

 

  (1) conducting an on-site investigation, if appropriate, by the mediator for fact gathering purposes;  

  (2) a meeting of all parties for the exchange of points of view; and  

  (3) separate meetings between the mediator and each party to the dispute for the formulation of 

resolution alternatives.   

 

 The parties agree to participate in mediation in good faith for up to thirty (30) calendar days from the date of 

the first mediation session, unless mutually agreed otherwise.  Should the parties fail to reach a resolution of the 

dispute through mediation, then each party is released to pursue other remedies available to them. 

 

11.4 Resolution of Disputes between CONSULTANT and Subconsultant:   

 

The CONSULTANT agrees to follow the procedures paralleling those outlined in subsections 11.1, 11.2 and 11.3 in 

the event of a dispute with a subconsultant. The OWNER is not a party to the dispute resolution process between 

the CONSULTANT and subconsultants.  However, if the OWNER is notified of a subconsultant claim, the OWNER 

will withhold payments to the CONSULTANT in accordance with subparagraph 5.3.3.2 until receiving notification that 

the claim has been resolved. 

 
SECTION 12 - MISCELLANEOUS PROVISIONS 

 
12.1 Owner's Right to Audit  

 

 12.1.1 Records means all records generated by or on behalf of CONSULTANT and each subconsultant, 

whether paper, electronic, or other media, which are in any way related to performance of or compliance with this 

Agreement, including, without limitation: 

 

  .1    accounting records; 

  .2    written policies and procedures; 

  .3    subcontract files;  

  .4    correspondence; 

  .5    supplemental amendments (as appropriate); 

  .6    agreements between CONSULTANT and any subconsultant; 

  .7    records necessary to evaluate:  contract compliance; and any claim    

                submitted by CONSULTANT or any of its subconsultants;  

  .8    any other CONSULTANT record that may substantiate any charge             

         related to this Agreement; and 

  .9    technical work products in accordance with the approved Subproject RAP. 

 

 12.1.2 CONSULTANT shall allow OWNER's agent or its authorized representative to inspect, audit, 

and/or reproduce all Records generated by or on behalf of CONSULTANT and each subconsultant, upon OWNER's 

written request.  Further, CONSULTANT shall allow OWNER's agent or authorized representative to interview any of 

CONSULTANT's employees, all subconsultants, and all their respective employees. 

 

 12.1.3 CONSULTANT shall retain all its Records, and require all its subconsultants to retain their 

respective Records, during this Agreement and for the longest of these specified periods:  (i) three (3) years after 

final payment, (ii) until all audit and litigation matters that OWNER has brought to the attention of CONSULTANT are 

resolved, or (iii) longer as required by law.  OWNER's right to inspect, audit,  reproduce Records (at no cost to 
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OWNER), or interview employees of CONSULTANT or its respective subconsultants exists for the same period 

described in the preceding sentence. 

 

 12.1.4 CONSULTANT must provide sufficient and accessible facilities during its normal business hours 

for OWNER to inspect, audit, and/or reproduce Records, and to interview any person about the Records. 

 

 12.1.5 CONSULTANT shall insert these requirements in each written agreement between CONSULTANT 

and any subconsultant and require each subconsultant to comply with these provisions. 

 
12.2 Ownership and Use of Documents 

 

 12.2.1 All Subproject Drawings and Specifications produced by the CONSULTANT under this 

AGREEMENT are the property of the OWNER.   The CONSULTANT shall also provide the OWNER high quality 

mylar and digital computer copies on CD or other OWNER-approved media of updated drawings and reproducible 

copies of specifications as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this 

AGREEMENT.  The cost of such copies will be paid as specified in Section 5 of this AGREEMENT.  The 

CONSULTANT may not provide copies of or otherwise use the work products covered by this subsection 12.2 

without the express prior written approval of the OWNER. 

 

 12.2.2 The CONSULTANT agrees that items such as Subproject plans, drawings, photos, designs, 

studies, specifications, computer programs, schedules, technical reports, or other work products which is/are 

specified to be delivered under this AGREEMENT, and which is/are to be paid for by the OWNER, is/are subject to 

the rights of the OWNER in effect on the date of this AGREEMENT.  These rights include the right to use, duplicate 

and disclose such items in whole or in part, in any manner and for whatever purpose, and to have others do so. The 

CONSULTANT shall not copyright or otherwise claim ownership of the work products covered by this subsection 

12.2.  The CONSULTANT shall include in its subconsultant contracts appropriate provisions to achieve the purpose 

of this subsection 12.2. 

 

 12.2.3 All such items furnished by the CONSULTANT pursuant to this AGREEMENT are considered 

instruments of its services in respect to the PROJECT.  It is understood that the CONSULTANT does not represent 

such items to be suitable for reuse on any other project or for any other purpose(s).  If the OWNER reuses such 

items without the CONSULTANT's specific written verification or adaptation, such reuse will be at the risk of the 

OWNER, without liability to the CONSULTANT.   

 

 12.2.4 Should the CONSULTANT be terminated under this AGREEMENT, the OWNER may continue the 

PROJECT and receive copies within fourteen (14) calendar days of the termination notice.  Copies will be in the 

format designated by the OWNER, as specified in paragraph 1.4.2 or 1.4.5 of the Supplemental Terms and 

Conditions of this AGREEMENT (depending on the PROJECT's status at time of termination).  The OWNER may 

have these documents completed, corrected, revised or added to by another design professional according to Title 

22, Chapter 137.33(i) of the Texas Administrative Code. 

 

 12.2.5 Submission or distribution to meet official regulatory requirements or for other purposes in 

connection with the PROJECT is not to be construed as publication in derogation of the CONSULTANT's rights. 

 

 
12.3 Venue 

 
 12.3.1 In the event of any suit at law or in equity involving the AGREEMENT, 
venue will be exclusively in Travis County, Texas and the laws of the State of Texas 
shall apply to the interpretation and enforcement of this AGREEMENT. 
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12.4 Definitions  

 

 12.4.1 Terms in this AGREEMENT will have the same meaning as those in the standard purchasing and 

construction documents for the City of Austin, Texas.  The applicable definitions may be viewed at 

http://www.ci.austin.tx.us/purchase/downloads/ifb0100.pdf and http://www.ci.austin.tx.us/aeservices/toc.htm  

respectively. 

 
12.5 Severability  

 

 12.5.1 If any word, phrase, clause, sentence or provisions of this instrument, or the application of same to 

any person or set of circumstances is for any reason held to be unconstitutional, invalid or unenforceable, that 

finding only effects such word, phrase, clause, sentence or provision, and such finding does not effect the remaining 

portions of this instrument; this being the intent of the parties in entering into this instrument; and all provisions of 

this instrument are declared to be severable for this purpose. 

 
12.6 Indemnification  

 
 12.6.1  The CONSULTANT shall indemnify and hold harmless the OWNER, and 
its officers, agents and employees, from and against all claims, demands, costs, 
causes of action, and liability of every kind and nature, including reasonable attorney's 
fees for the defense of any and all claims and demands, arising directly or indirectly 
from, or in any way connected with, the negligent performance of or failure to perform 
services in connection with this AGREEMENT by CONSULTANT, its officers, agents, 
employees, and parties with whom it contracts. 
 
12.7 Notices  

  

 12.7.1 Any and all notices under this AGREEMENT must be in writing and shall be delivered to the party 

entitled to receive the same by hand or U.S. Certified Mail, return receipt requested, addressed as specified in the 

Supplemental Terms and Conditions of this AGREEMENT. 

 

 12.7.2. Mailed notice will be deemed effective three (3) business days after such notice is mailed by 

Certified Mail with return receipt requested.  Hand delivered notice will be effective when received and 

acknowledged by signed receipt. 

 
12.8 Successors and Assigns   

 

 12.8.1 The OWNER and the CONSULTANT bind themselves, their partners, successors, assigns and 

legal representatives to the other party to this AGREEMENT with respect to all covenants of this AGREEMENT.  

Neither the CONSULTANT nor the OWNER will assign, sublet or transfer any interest in this AGREEMENT without 

the prior written consent of the other party. 

 
12.9 Extent of Agreement 

 

 12.9.1 This AGREEMENT represents the entire and integrated agreement between the OWNER and the 

CONSULTANT and supersedes all prior negotiations, representations or agreements, either written or oral.  This 

AGREEMENT may be amended only by written instrument signed by authorized representatives of both OWNER 

and CONSULTANT. 
 
END 

http://www.ci.austin.tx.us/purchase/downloads/ifb0100.pdf
http://www.ci.austin.tx.us/aeservices/toc.htm
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Insert Supplemental Conditions here upon contract negotiation. 
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ATTACHMENT 1:  RESOURCE ALLOCATION PLAN 

 

Task Description Budget Start Date End Date % Complete % Paid % Time

A. Preliminary Phase $0.00

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

B. Design Phase $0.00

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

 0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

Phase Total  0.0% 0.0% 0.0%

C. Bid-Award Execution Phase $0.00

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

D. Construction Phase $0.00

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

E. Post-Construction Phase $0.00

0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%

Project Total $0.00 0.0% 0.0% 0.0%

Note:  PM will advise Consultant of level of detail and payment benchmarks desired for Task Descriptions

APPROVED FIXED CONSTRUCTION BUDGET:

DATE OF CURRENT FCB:

Attachment 1:  Resource Allocation Plan
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Attachment 2:  Proposal Request  Page 1 of 3 

ATTACHMENT 2 
 

 
 
DATE:        ASSIGNMENT NO.:        PROPOSAL REQUEST NO.:          
 
MASTER AGREEMENT:        CONTRACT NUMBER (DO):      ___ 
 

Fund:       Dept:         Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

 
TO:    CONSULTANT:       
        
        
        
 

FROM: OWNER: Rotation List Manager:        
  Project Manager / Department:       /       
  Contract Management Division 
  Contract Management Department  
 City of Austin  
 P.O. Box 1088  
 Austin, Texas  78767  
 
The CONSULTANT PROPOSAL is for the following PROJECT assignment: 

 

SUBPROJECT NAME:       

 
SUBPROJECT DESCRIPTION:            
Reference Attachments:       
 
SUBPROJECT FIXED CONSTRUCTION BUDGET (RE: Section 3):       Dollars ($     ) 
 
 
 
 
 
 
 
                                                                                                     (continued on next page) 
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Attachment 2:  Proposal Request  Page 2 of 3 

PHASES OF SERVICE AND RESOURCE ALLOCATION PLAN REQUIRED FOR BASIC 
SERVICES (RE: Sections 1 & 4): 
 
 

Preliminary Phase  Required  Not Required 

The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.1 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
  

Design Phase  Required  Not Required 

The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.2 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
 

Bid-Award-Execution Phase Required  Not Required 
 

Construction Phase  Required  Not Required 

Construction Time Extensions (RE: Par. 1.4.4.1):        Number of Days 

Resident PROJECT Representative (RE: Par. 1.4.4.14)  Required  Not Required 
 

Post Construction Phase  Required  Not Required 

Warranty Services Allowance (RE: Par. 1.4.5.6):       Number of Hours 
 

 
OTHER BASIC SERVICES: Reference Attachments:       
 
PAYMENTS FOR BASIC COMPENSATION 
 

  Lump Sum                                                           Loaded Hourly Rate     
 
 
Lump Sum:  Payments for Basic Services shall be made such that Basic Compensation for 
each Phase shall equal the following percentages of the total Basic Compensation payable:  
 
Preliminary Phase:            percent (%) 
Design Phase:             percent (%) 
Bid-Award-Execution Phase:           percent (%) 
Construction Phase:            percent (%) 
Post Construction Phase*:            percent (%) 
                                                                                              [ * normally 6% percent of the             
                                                                                               Construction Phase                    
                                                                                               compensation] 
 
Loaded Hourly Rate:  Complete Attachment 3 
 
 
 
                                                                                             (continued on next page) 
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Attachment 2:  Proposal Request  Page 3 of 3 

CONSULTANT PROPOSAL 
 
The proposed budget for this PROJECT assignment and the services described above is: 
 
Basic Services     $       

Allowance for Reimbursable Expenses $       

TOTAL                           $       

Required Resource Allocation Plan (Sec. 4) is included as Attachment 1 
 
 
Reference Other Attachments:       
 
 
 
Signature:     
  CONSULTANT       DATE   
 

 
 
 

NOTICE TO PROCEED 
 
When executed by the OWNER in the space provided below, and delivered to the 
CONSULTANT, the CONSULTANT is authorized to proceed with work as described in the 
PROPOSAL REQUEST, for the amount indicated above, in accordance with the contract 
referenced above and hereby incorporated herein. 
 
NOTE:  The Quality Control Plan (QCP) is to be submitted to the Project Manager no  
              later than 14 calendar days from the date below. 
 
 
 
OWNER :     
  By:                          , Rotation List Manager                        DATE 
   Contract Management Division 
 
cc:      , Project Manager 
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DOCUMENTATION OF PROVISIONAL / OVERHEAD RATES

TX Registration Number

PRINCIPAL(S): Hourly Rate

(Name) $    / hr

(Name) $    / hr

Project Consultant $    / hr

CAD Technician $    / hr

Clerical $    / hr

Other - Specify $    / hr

HOURLY RATE OF PRINCIPAL(S)- SUBCONSULTANTS:

SUBCONSULTANT

(Name of Firm)

PRINCIPAL(S)

(Name) $    / hr

(Name) $    / hr

Project Consultant $    / hr

CAD Technician $    / hr

Clerical $    / hr

Other - Specify $    / hr

SUBCONSULTANT

(Name of Firm)

PRINCIPAL(S)

(Name) $    / hr

(Name) $    / hr

Project Consultant $    / hr

CAD Technician $    / hr

Clerical $    / hr

Other - Specify $    / hr

ADD ADDITIONAL SUBCONSULTANTS AS NEEDED

ATTACHMENT 3:  HOURLY RATES

Overhead rate documentation has been provided to the 

City of Austin and was utilized by the COA in reviewing 

and approving the loaded hourly rates below.

Attachment 3:  Hourly Rates
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Attachment 4:  Quality Control Plan  Page 1 of 4 

ATTACHMENT 4 
 

QUALITY CONTROL PLAN (QCP) 
 
 

Definitions 
 
Quality Assurance 
A comprehensive program that verifies a facility, structure, system or component will 
perform satisfactorily and safely in service.  A recognized benchmark for quality 
assurance programs is ISO 9000/9001. 
 
Quality Control 
The process of identifying and applying appropriate technical and professional standards 
when producing project design documents that meet or exceed the user's requirements. 
 
Constructability 
A review process using experienced personnel with extensive construction knowledge 
early and throughout the design phase to ensure projects are buildable, practical, and 
consistent with current construction practices while also being cost effective, biddable, 
and maintainable. 
 
Due Date: 
 
The Consultant must submit the QCP plan for the Owner's approval within fourteen (14) 
calendar days after the Owner issues a Notice to Proceed to the Consultant. 
 
Required Elements of QCP Plan (Sec. 1.3 of PSA) 
 

Management Philosophy 
1 The QCP specifies how the organization's technical management philosophy supports 

its commitment to quality 
 

Needed:  Certification by consultant firm's Board of Directors, president, owner, 
managing partner, or other executive-level staff that, to ensure quality of design 
products:   

 
(a) firm is committing adequate manpower and resources 

 
(b) Project Design Team (PDT) is accountable to Independent Technical Review 

Team (ITRT)                                
 

(c) Management and the PDT will emphasize quality control during the production 
of design documents 

 
(d) Management and the PDT will establish internal quality checks and reviews 

 
(e) Management and the PDT will assess independent quality control's contribution 

to the quality of design documents 
 

Management / Organization Structure 

2 The QCP specifies: 
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Attachment 4:  Quality Control Plan  Page 2 of 4 

 
 who manages the Independent Technical Review Team (ITRT) (internal or external 

to the design consulting firm) 
 if the ITRT is internal to the design consulting firm, that the ITRT is independent of 

the Project Design Team (PDT) 
 the ITRT reports to a management level the same or higher than the PDT 
 interrelationships of management, PDT, and ITRT (including all consultants 

 
Needed:   

 
(a) An organization chart depicting the relationships of all parties noted above, 

identifying them by name and describing each person's responsibilities on the 
design project   

 
(b) Resumes for members of the ITRT 

 

Quality Control Procedures 

3 The QCP specifies 
 

 management and control of design and QCP documents 
 

Needed:  
 

(a) Statement that access to design and QCP documents will be controlled    
 

(b) Procedures are defined to identify and track versions of documents   
 

(c) Document control plan    
 

(d) Also refer to "Documentation" section below    
 

4  internal and external communications, including an Issue Follow-Up Plan 
 

Needed: 
 
(a) description of management of QCP communications with all parties 
 
(b) Issue Follow-Up Plan to track problems identified and their resolution 
 

5  design coordination 
 

Needed:  Procedure must describe: 
 
(a) relationships, accountability, authority, and responsibilities within the Project 

Design Team 
 
(b) efforts to achieve interdisciplinary coordination 
 

6  design checks and reviews, specifically addressing: 
 

 correct application of methods 
 validity of data and assumptions 
 accuracy of calculations 
 complete documentation 
 testing, modeling, assumptions, calculations, text & graphical presentations in 
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Attachment 4:  Quality Control Plan  Page 3 of 4 

all documents 
 special project components 
 compliance with all applicable guidance, standards, regulations, codes & laws 
 ensuring project is biddable, constructible and operable as well as 

environmentally compliant 
 

Needed:   
 
(a) types, intervals and frequency of reviews 
 
(b) identification of applicable guidance, standards, codes, specifications and laws 
 
(c) methodology for addressing constructability 
 
(d) description of testing, modeling, development of assumptions, calculations, and 

presentation methods in design documents to meet design criteria and 
standards of professional practice 

 
(e) methodology for identifying and addressing all appropriate environmental 

requirements 
 

7  independent technical reviews, specifically ensuring: 
 

 seniority and technical qualifications of Independent Technical Review Team 
(ITRT) members and their separation from the Project Design Team (PDT) 

 concepts, assumptions and procedural details are accurate, appropriate and 
fully coordinated 

 examination of appropriate alternatives 
 definition and scoping of problems, issues and opportunities 
 validity of analytical methods 
 results and recommendations are reasonable, comply with all requirements, 

and are supported by the documents 
 any deviations from policy, guidelines or standards have been identified and 

approved by the appropriate parties 
 design documents result in project that is biddable, constructible, operable, 

environmentally sound, and cost-effective 
 design products meet City's needs 

 
Needed:   
 
(a) Description of how the Independent Technical Review Team (ITRT) will validate 

the quality of the Project Design Team's (PDT) products prior to submission to 
the PM 

 
(b) Identification of any design components that will require special quality reviews 
 
(c) checklists for review of each design element 

 

8  managerial plan to maintain continuity of QCP effort 
 

Needed: 
 
(a) description of how management will maintain required level of effort and quality 

resources 
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(b) contingency plan for replacement of key PDT and/or ITRT staff 
 

Documentation 

9 The QCP specifies: 
 

 records control plan for all internal review documents, associated comments and 
responses, describing that: 

 
 all documents retained in consultant's files 
 files are auditable and available to the City upon request 
 files are identified by document type and compiled according to a file index 

system 
 

Needed:  Details on all items listed above 
 

10  upon project completion, the consultant will certify compliance with the QCP 
 

Needed:  Consultant submits draft Consultant Statement of Technical Review  
 
(a) verifying compliance with the QCP and 
 
b) agreeing to identify and assess issues that arise during later project phases with 

respect to the QCP 
 
The Statement must be signed by the Project Design Team (PDT), the 
Independent Technical Review Team (ITRT), and the Principal (or other executive-
level official) of the consultant.  The consultant will provide the City all Issues 
analyses from later phases 

 

Schedule 

11 The QCP specifies that: 
 

 a design schedule showing the sequence of tasks to be completed within the time 
period specified by the City; must include 

 
 design submittal dates to City 
 project design team (PDT) reviews 
 Independent Technical Review Team (ITRT) reviews 
 time for revisions prior to submittals to City 
 time for City review of submittals 

 

 how all QCP measures will be tracked to avoid project delays 
 

Needed:  Items as described above 
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PHASE A:  PRELIMINARY PHASE

Agreed Upon Fixed Fee Dollar Amount

Maximum Cost

PHASE A TOTAL

PHASE B:  DESIGN PHASE

Agreed Upon Fixed Fee Dollar Amount

Maximum Cost

PHASE B TOTAL

PHASE C:  BID-AWARD-EXECUTION PHASE

Agreed Upon Fixed Fee Dollar Amount

Maximum Cost

PHASE C TOTAL

PHASE D:  CONSTRUCTION PHASE

Agreed Upon Fixed Fee Dollar Amount

Maximum Cost

PHASE D TOTAL

PHASE E:  POST-CONSTRUCTION PHASE

Agreed Upon Fixed Fee Dollar Amount

Maximum Cost

PHASE E TOTAL

ADDITIONAL COSTS

ADDITIONAL COSTS TOTAL

REIMBURSABLE COSTS

REIMBURSABLE COSTS TOTAL

MAXIMUM NOT-TO-EXCEED CONTRACT AMOUNT  

ATTACHMENT 5:  MAXIMUM NOT-TO-EXCEED CONTRACT AMOUNTS BY PHASE

Attachment 5:  Maximum Not-to-Exceed Contract Amounts by Phase
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