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Founded by Congress, Republic of Texas, 1839 
   Contract Management Department, PO Box 1088, Austin, Texas 78767 Telephone 512/974-7181 Fax 512/974-7297 

 
June 9, 2015 
 
Re: Announcement 

Request for Statements of Qualifications (RFQ) for Providing Professional Engineering Services for Chilled 
Water Piping in the Right-of-Way and Plants and Distribution Systems Rotation List 
Solicitation Number:  CLMP183 

 
The City of Austin, Austin Energy and its Contract Management Department, is requesting statements of 
qualifications for the selection of professional engineering firms for the above-noted project.  Statement of 
qualifications will be due PRIOR to 3:00 p.m., Wednesday, July 8, 2015 at 105 W. Riverside Drive, Suite 210, Austin, 
TX 78704.  All SOQs not received and stamped prior to the date and time set forth above will not be accepted for 
consideration. The time stamp clock in the Suite 210 Reception Area is the time of record and is verified with 
www.time.gov, the Official U.S. time.  The selection process for this project is anticipated to be completed for City 
Council action in October 2015.  
 
A pre-response meeting will be held beginning at 10:00 am, Monday, June 22, in Assembly Room 130 of the Town 
Lake Center located at 721 Barton Springs Road, Austin, Texas.  The purpose of the meeting will be to respond to 
consultants’ questions about the project and the procurement process.  Attendance at the meeting is not a 
requirement for selection; however, meeting minutes will not be issued. 
 
All prime firms and subconsultants must be registered to do business with the City of Austin prior to the contract 
award.  Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of 
Austin.  You may register through the City of Austin’s online Vendor Registration system.  Log on to 
www.austintexas.gov/financeonline/vendor_connection/index.cfm and follow the directions.   
 
A Request for Statements of Qualifications (RFQ) for these services is available which provides project background 
and requirements for submittal.  For a copy of the RFQ, log on to Vendor Connection at 
www.austintexas.gov/financeonline.  The complete RFQ packet is located as an attachment under the solicitation 
CLMP183.  Copies may also be obtained through the City’s Vendor Connection website:  
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm.  The authorized contact persons for this 
solicitation are James Matlock, Project Manager, at james.matlock@austinenergy.com or 512-322-6273, or Sofie 
Johnson, Buyer, at sofie.johnson@austintexas.gov or 512-974-9143.  Please contact James Matlock for all project 
related questions and me for any RFQ procurement process questions. 
 
Sincerely, 

 
Sofie Johnson, Buyer 
Contract Management Department 
Contract Procurement Division 
 
cc:  James Matlock, Austin Energy 

 

The City of Austin is committed to compliance with the Americans with Disabilities Act. 
Reasonable modifications and equal access to communications will be provided upon request. 

http://www.time.gov/
http://www.austintexas.gov/financeonline/vendor_connection/index.cfm
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm
mailto:james.matlock@austinenergy.com
mailto:sofie.johnson@austintexas.gov


 

REQUEST FOR QUALIFICATIONS 
 
Solicitation Number:  CLMP183 
Project Name:  Engineering Services for Chilled Water Piping in the Right-of-
Way and Plants and Distribution Systems Rotation List 

 
The following is a summary of information for this Solicitation.  The Consultant is cautioned to 
refer to other sections of this Request for Qualifications (RFQ) packet for further details.   

The City of Austin, through its Contract Management Department, is requesting Statements of 
Qualifications (SOQs) for the selection of professional engineering services for the above-noted 
project. 

Submittals will be received at 105 W. Riverside Drive, Suite 210 Austin, Texas 78704, Contract 
Management Department.    
 
ALL SUBMITTALS ARE DUE ON:  JULY 8, 2015 PRIOR TO 3:00 PM 
ATTENTION: SOFIE JOHNSON   

ALL SUBMITTALS NOT RECEIVED PRIOR TO THE DATE AND TIME SET FORTH ABOVE WILL NOT 
BE ACCEPTED FOR CONSIDERATION.  The time stamp clock in the Suite 210 Reception Area is 
the time of record and is verified with www.time.gov, the Official U.S. time.   The qualification 
statement evaluation criteria for this project are included in this packet for your information.  
The selection process for this project is anticipated to be complete for City Council action in 
October, 2015.  Contract execution is anticipated for January, 2016. 
 
All prime firms and subconsultants must be registered to do business with the Owner prior to 
the contract award.  Prime firms are responsible for ensuring that their subconsultants are 
registered as vendors with the City of Austin.  You may register through the Owner’s on-line 
Vendor Registration system.  Log on to the following link and follow the directions: 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
 
All City procurements are subject to the City's Minority-Owned and Women-Owned Business 
Enterprise Procurement Program (Chapter 2-9-B of the MBE/WBE Ordinance, revised June 15, 
2006).  The program provides Minority-Owned and Women-Owned Business Enterprises 
(MBEs/WBEs) opportunity to participate in all City contracts.  Information on achieving the 
MBE/WBE participation goals or documenting good faith efforts to achieve the goals is 
contained in the MBE/WBE Procurement Program Package included in this RFQ packet.  
Entities submitting statements of qualifications are required to complete and return the 
MBE/WBE Compliance Plan with their response. 
 
The selected consultant will be required to execute a standard City of Austin professional 
services agreement.  A copy of this document is included in this RFQ packet.  Prior to contract 
execution, the selected firm must submit either their existing or an updated personnel policy 
(on letterhead) documenting conformity with City Code, 5-4, § 5-4-2. If the Consultant does 
not submit a copy of their personnel policy incorporating the non-discrimination policy, the 
company will not be in compliance and the City will exercise its option to cease contract 
negotiations.  
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 REQUEST FOR QUALIFICATIONS 

 
 
The selected consultant shall carry insurance in the following types and amounts for the 
duration of the Agreement, and furnish certificates of insurance along with copies of policy 
declaration pages and policy endorsements as evidence thereof: 
 
• Workers' Compensation and Employers' Liability Insurance with coverage  consistent with 

statutory benefits outlined in the Texas Workers' Compensation Act (Section 401). The 
minimum policy limits for Employers' Liability Insurance are $500,000 bodily injury each 
accident, $500,000 bodily injury by disease policy limit and $500,000 bodily injury by 
disease each employee.  The firm's policy shall apply to the State of Texas and include 
these endorsements in favor of the City of Austin:  
(a) Waiver of Subrogation, form WC 420304. 
(b) 30 day Notice of Cancellation, form WC 420601. 
 

• Commercial General Liability Insurance with a minimum combined bodily injury and 
property damage per occurrence limit of $1,000,000 for coverage A & B.  The policy shall 
contain the following provisions: 
(a) Contractual liability coverage for liability assumed under the Agreement and all 

contracts relative to this project. 
(b) Products/Completed Operations Liability for the duration of the warranty period. 
(c) If the project involves digging or drilling, Explosion, Collapse, and Underground (XCU) 

coverage 
(d) Independent Contractors coverage (Contractors/ Subcontractors work). 
The policy shall contain the following endorsements in favor of the City of Austin: 
(a) Waiver of Subrogation, endorsement CG 2404. 
(b) 30 day Notice of Cancellation, endorsement CG 0205. 
(c) Additional Insured, endorsement CG 2010. 
 

• Business Automobile Liability Insurance for all owned, non-owned and hired vehicles with a 
minimum combined single limit of $1,000,000 per occurrence for bodily injury and 
property damage.  The policy shall contain the following endorsements in favor of the City 
of Austin: 
(a) Waiver of Subrogation, endorsement CA 0444. 
(b) 30 day Notice of Cancellation, endorsement CA 0244. 
(c) Additional Insured, endorsement CA 2048. 
 

• Professional Liability Insurance with a minimum limit of $2,000,000.00 per claim and in 
aggregate to pay on behalf of the assured all sums which the assured shall become legally 
obligated to pay as damages by reason of any negligent act, error, or omission committed 
or alleged to have been committed with respect to estimates, schedules, analyses, reports, 
surveys, designs or specifications prepared or alleged to have been prepared by the 
assured.  Coverage, including any renewals, shall have a retroactive date coincident with or 
prior to the date of the Agreement.  The consultant shall provide the City of Austin annually 
with a certificate of insurance as evidence of such insurance.  The policy shall provide for 
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30 day notice of cancellation in favor of the City of Austin.  The consultant shall provide a 
discovery period on professional liability policies that is commensurate with the warranty 
period of the project. 

 
Should you have any questions concerning the information included in this RFQ, please attend 
the pre-response meeting on Monday, June 22, 2015 at 10:00 am in Assembly Room 130 of 
the Town Lake Center located at 721 Barton Springs, Road Austin, Texas.  Attendance at the 
meeting is not required; however, meeting minutes will not be issued.   
 
Thank you for requesting the RFQ and your interest in the City of Austin.  For information 
about other professional services procurement actions of this office, please visit us at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm . 
 
AUTHORIZED CONTACT PERSONS 

 

PROJECT MANAGER: James Matlock 

TELEPHONE: (512) 322-6273 

EMAIL: james.matlock@austinenergy.com   

 

BUYER II: Sofie Johnson 

TELEPHONE: (512) 974-9143 

EMAIL: sofie.johnson@austintexas.gov  

 

MBE/WBE PROGRAM:  

TELEPHONE: (512) 974- 

EMAIL:  

 

END 
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INSTRUCTIONS TO CONSULTANTS 
 
Solicitation Number:  CLMP183 
Project Name:  Engineering Services for Chilled Water Piping in the Right-of-
Way and Plants and Distribution Systems Rotation List 

 
I. Preparation of Response 
 

a. Request for Qualifications (RFQ) Response Forms.  Enclosed are the RFQ response 
forms which are to be completed and returned as part of your firm's response.  Please 
use the enclosed current forms and organize your response in the order in which the 
forms are presented in the Table of Contents.  Forms may be recreated; however, all 
requested information must be included.   
 

b. Statement of Qualifications (SOQ):  Please submit one (1) original, stamped 
“ORIGINAL”; one (1) copy, stamped “COPY”; and one (1) copy on CD or flash drive of 
the RFQ response.  The CD or Flash drive shall be book marked and contain two files.  
One book marked file containing the RFQ response for Consideration Item 1–MBE/WBE 
Procurement and Program.  One book marked file containing the RFQ response for 
Consideration Item 2 – Consideration 8.  Wherever used, "page" refers to single-sided, 
single-spaced, 10 point minimum font printed on 8 ½ x 11 inch pages. Sections should 
be divided by tabs for ease of reference.   

 
Responses sent to the City of Austin are subject to disclosure pursuant to the Public 
Information Act, Government Code, Chapter 552. 

  
c. Disclosure of Proprietary Information.  All materials submitted to OWNER become 

public property and are subject to the Texas Public Information Act, Government Code 
Chapter 552, upon receipt.  If Consultant does not desire proprietary information in the 
Proposal to be disclosed, each page must be identified and marked proprietary at time 
of submittal.  OWNER will, to the extent allowed by law, endeavor to protect such 
information from disclosure.  The final decision as to what information must be 
disclosed, however, lies with the Texas Attorney General.  Failure to identify proprietary 
information will result in all unmarked sections being deemed non-proprietary and 
available upon public request. 

  
d. Further Information.  Information may be secured by contacting the authorized contact 

persons listed in the RFQ.  Persons desiring further information or interpretation of the 
solicitation requirements shall make a written request for such information to OWNER 
no later than seven (7) working days before submittal due date and time.  Interpretation 
of Solicitation Documents will be made by Addendum or Clarification and a copy of each 
document will be emailed to each person to whom has obtained a RFQ packet.  The 
addendum or clarification will also be available through the City’s Vendor Connection. 

  
e. Anti-Lobbying and Procurement.  Entities submitting statements of qualifications, 

including their agents and representatives, shall not undertake any activities or actions 
to promote or advertise their statement of qualifications to any member of the Austin 
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City Council or City staff except in the course of City-sponsored inquiries, briefings, 
interviews, or presentations between the statement of qualifications submission date 
and award by City Council.  Any violation of this provision may result in disqualification 
of the entity.  Entity shall execute by signature the following Entity’s Affidavit of Non-
Collusion, Non-Conflict of Interest, and Anti-Lobbying and return the signed affidavit 
with their statement of qualifications.  The Affidavit form is Form 4 under Proposal 
Forms.  Article 6, Chapter 2-7, Austin City Code, prohibits lobbying activities or 
representations by the Consultant between the date that the Request for Qualifications 
(RFQ) is issued and the date of contract execution.   The text of the pertinent City 
Ordinance may be viewed at the following link: 

  http://www.cityofaustin.org/edims/document.cfm?id=161145.  
  

 (1) Definitions  

(A) "Authorized Contact Person" means the Project Manager listed in the Cover Letter 
of the RFQ, or other persons specifically named and designated in the RFQ as the 
contact for questions and comments regarding the RFQ.  

(B) “Completed Project” - The City will consider a project complete when:  
a) The specified discipline for which you are working has been completed; or, 
b) All phases or scopes of work have been completed 
 

(C) "No-Contact Period" means the period of time from the date the RFQ is issued until 
a contract is executed. If the City withdraws the RFQ or rejects all responses with 
the stated intention to reissue the same or a similar RFQ for the same or similar 
project, the no-contact period continues during the time period between the 
withdrawal and reissue.  

 (D) Project Manager - The City defines a project manager as an individual in the prime 
firm who:  

i. Sets deadlines, assigns responsibilities, and monitors and summarizes 
progress of the project.   

ii. Has the responsibility of the planning, execution, and closing of a project.  
iii. Is responsible for accomplishing the stated project objectives. 
iv. Leads project meetings to collect and disseminate information 

pertaining to project. 
v. Coordinates the collection and dissemination of information 

between/within the company and City. 
vi. Manages all aspects of the project, including subconsultants. 

 
(E) Project Principal - The City defines a project principal as an individual in the prime  
 firm who: 

i. Has executive oversight of projects. 
ii. Has the authority to remove the PM, PE or PA assigned to this project. 

iii. Has the authority to secure additional resources to the project. 
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(F) Project Professional - The City defines a project professional as an individual in the 
prime firm who: 

i. Serves as lead Engineer, Architect, Landscape Architect, Planner or 
other professional on the proposed team who designs and develops 
project specifications. 

ii. Creates, reviews and provides resolution of technical specifications. 
iii. Directs other professional activities. 
iv. Is responsible for the preparation of probable construction cost 

estimates.  
v. Has all required licenses, certifications or registrations at the time of 

submittal 
 

(G) "Response" means a statement of qualifications.  

(H) "Respondent" means a person responding to a City solicitation including a bidder, a 
quoter, responder, or a proposer. The term "respondent" also includes:  

(i) an owner, board member, officer, employee, contractor, subsidiary, joint 
enterprise, partnership, agent, lobbyist, or other representative of a 
respondent;  

(ii) a person or representative of a person that is involved in a joint venture with 
the respondent, or a subconsultant in connection with the respondent’s 
response; and  

(iii) a respondent who has withdrawn a Response or who has had a Response 
rejected or disqualified by the City.  

(I) "Representation" means a communication related to a response to a council 
member, official, employee, or City representative that is intended to or that is 
reasonably likely to:  

(i)   provide information about the Response;  

(ii)  advance the interests of the Respondent;  

(iii)  discredit the Response of any other respondent;  

(iv)  encourage the City to withdraw the RFQ;  

(v)   encourage the City to reject all of the responses;  

(vi)  convey a complaint about a particular response; or 

(vii) directly or indirectly ask, influence, or persuade any City official, City 
 employee, or body to favor or oppose, recommend or not recommend, vote 
for or against, consider or not consider, or take action or refrain from taking 
action on any vote, decision, or agenda item regarding the solicitation. 

(J) “City” means Owner.  

 (2) Restrictions on Contacts 
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(A) During a no-contact period, a Respondent shall make a representation only through 
the authorized contact person.  

(B) During the no-contact period, a Respondent may not make a representation to a 
City official or to a City employee other than to the authorized contact person. 
This prohibition also applies to a vendor that communicates and then becomes a 
Respondent.  

(C) The prohibition of representation during the no-contact period applies to a 
representation initiated by a Respondent, and to a representation made in 
response to a representation initiated by a City official or a City employee other 
than the Authorized Contact Person.  

(D) If the City withdraws an RFQ or rejects all Responses with a stated intention to 
reissue the same or similar RFQ for the same or similar project, the no-contact 
period shall expire after the ninetieth day after the date the RFQ is withdrawn or 
all Responses are rejected if the RFQ has not been reissued during the 90-day 
period. 

(E)  For a single vendor award, the no-contact period shall expire when the first of the 
following occurs:  contract is executed or solicitation is cancelled 

(F)  For a multiple vendor award, the no-contact period shall expire when the last of 
the following occurs:  all contracts are executed, negotiations have been fully 
terminated, or the ninetieth day after the solicitation is cancelled. 

(G)  The purchasing officer or the director may allow respondents to make 
representations to city employees or city representatives in addition to the 
authorized contact person for a solicitation that the purchasing officer or the 
director finds must be conducted in an expedited manner; an expedited 
solicitation is one conducted for reasons of health or safety under the shortest 
schedule possible with no extensions.  The purchasing officer’s or director’s 
finding and additional city employees or city representative who may be contacted 
must be included in the solicitation documents. 

(H)  Representation to an independent contractor hired by the City to conduct or assist 
with a solicitation will be treated as representations to a City employee. 

(I)  A current employee, director, officer, or member of a respondent, or a person 
related within the first degree of consanguinity or affinity to a current employee, 
director, officer or member of a respondent, is presumed to be an agent of the 
respondent for purposes of making a representation.  This presumption is 
rebuttable by a preponderance of the evidence as determined by the purchasing 
officer or director. 

(J)  A respondent’s representative is a person or entity acting on a respondent’s behalf 
with the respondent’s request and consent.  For example, a respondent may email 
their membership list and ask members to contact council members on the 
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respondent’s behalf.  The members are then acting per respondent’s request and 
with their consent, and the members have become respondent representatives. 

(3) Permitted Representations  

(A)  If City seeks additional information from respondent, the Respondent shall submit 
the representation in writing only to the authorized contact person. The contact 
person will then distribute the written representation in accordance with the 
terms of the RFQ. A Respondent cannot amend or add information to a Response 
after the Response deadline.  

(B)  If respondent wishes to send a complaint to the City, the respondent shall submit 
the complaint in writing only to the authorized contact person.  The authorized 
contact person will then distribute a complaint regarding the process to members 
of the City Council or members of the City board, to the director of the 
department that issued the solicitation, and to all respondents of the RFQ.  
However the director shall not permit distribution of any complaint that promotes 
or disparages the qualifications of a respondent, or that amends or adds 
information to a response.  A determination what constitutes promoting or 
disparaging the qualifications of a respondent or constitutes amending or adding 
information is at the director’s sole discretion.   

(C) If a Respondent submits a written inquiry regarding an RFQ, the authorized contact 
person will provide a written answer and distribute both the inquiry and answer to 
all Respondents on the RFQ.  

(D) If a Respondent does not receive a response from the authorized contact person, 
the Respondent may contact the director as appropriate.  

(E)  A respondent may ask a purely procedural question, for example a question 
regarding the time or location of an event or where information may be obtained, 
of a City employee other than the authorized contact person.  No suggestions or 
complaints about the contract process that constitute a representation to a City 
employee is allowed.  A respondent may not ask a procedural question to a 
Council member, a council member’s aide, or of a City board member except in a 
meeting held under the Texas Government Code, Chapter 551 (Open Meetings 
Act). 

(F)  The Anti-Lobbying ordinance allows representations: 

 (1)  made at a meeting convened by the authorized contact person, including 
meetings to evaluate responses or negotiate a contract; 

 (2)  required by protest procedures for vendors; 

 (3)  made at a protest hearing; 

 (4)  provided to the Small & Minority Business Resources Department in order to 
obtain compliance with the MBE/WBE Procurement Program Ordinance; 
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 (5)  made to the City Risk Management coordinator about insurance requirements 
for a solicitation; 

 (6)  made public at a meeting held under the Open Meetings Act; or 

 (7)  made from a respondent’s attorney to an attorney in the Law Department in 
compliance with Texas Disciplinary Rules of Professional Conduct. 

(G)  Nothing in the Anti-Lobbying Ordinance prohibits communications regarding the 
solicitation between or among City official or City employees acting in their official 
capacity. 

(H)  A contribution or expenditure defined in Chapter 2-2 (Campaign Finance) is not a 
representation. 

(4)   Contract Voidable. If a contract is awarded to a Respondent who has violated these 
Anti-Lobbying & Procurement provisions, the contract is voidable by the Owner.  

(5)  Debarment. If a Respondent has been disqualified under these provisions more 
than two times in a sixty month period the purchasing officer shall debar the 
responder from responding for a period not to exceed three years, provided the 
Respondent is given written notice and a hearing in advance of the debarment.  

 
II. Rejection of Proposals 
 
OWNER reserves the right to reject any or all responses received for this RFQ and to waive any 
minor informality in any submittal or solicitation procedure (a minor informality is one that 
does not affect the competitiveness of the Consultants).  

 

I. The following will cause your firm to be deemed non-responsive: 

 Form 2 – Affidavit of Authentication is not included with original signature and 
notarized. 

 Form 3 – Prime Firm’s EEO Program and Title VI Assurances is not included with 
original signature certifying firm conforms to City Code 5-4-2.  

 The required Key Personnel do not have a current license/registration in the 
State of Texas at the time of submittal. 

 The required Key Personnel are not employed by the prime firm as stated in the 
evaluation criteria. 

 Failure to submit MBE/WBE or DBE Compliance Plan (or other MBE/WBE 
Procurement Program documents) in accordance with the MBE/WBE 
Procurement Program Package or DBE Procurement Program Package. 

 Failure to have an authorized agent of the Proposer attend the mandatory Pre-
Response Meeting, if applicable. 
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 Statement of Qualifications (SOQs) received from a Proposer who has been 
debarred or suspended by OWNER’s Purchasing Officer. 

 SOQs received from a Proposer when Proposer or principals are currently 
debarred or suspended by Federal, State or City governmental agencies. 

II. The following may cause your firm to be deemed non-responsive: 

 Failure to provide a SOQ stamped “ORIGINAL”. 

 Failure to provide the correct number of “COPY” SOQs. 

 Failure to provide an electronic version on CD or Flash Drive of your complete 
SOQ. 

 Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying is 
not included with original signature and notarized. 

 Form 5 - Affidavit of Availability is not included with original signature and 
notarized. 

 Form 6 – Affidavit of Contract Execution is not included with original signature 
and notarized. 

 Failure to provide a response to one or more of the Consideration Items. 

 Response failed to show the prime firm performing the plurality of the services. 

 Prime firm and/or subconsultants did not provide the number of projects 
required for an evaluation criteria item. 

 Exceeding the maximum number of page limitations in any of the sections 
designated. 

 Including projects that have not been completed within the specified time 
period. 

 Combining forms. 

 Failure to use the current City of Austin forms. 

 Failure to acknowledge receipt of Addenda on Form 1 – Prime Firm General 
Information. 

 Listing a subconsultant’s qualifications in the body of the SOQ, yet failing to list 
the subconsultant on the compliance plan. 

 
III.  Release of Information 
 
Under Texas law, information relating to this Solicitation may be kept confidential until a 
contract has been executed.  OWNER shall not release information relative to this Solicitation 
during the proposal evaluation process or prior to contract execution, except as otherwise 
required by law. 
 
 
REV. Date 05/22/14 INSTRUCTIONS TO CONSULTANTS Page 7 of 9 
 
  



 INSTRUCTIONS TO CONSULTANTS 

 

IV. Award and Execution of Contract 

Contract Management Director shall submit recommendation for award to the City Council for 
those project awards requiring City Council action.  Contract will be signed by City Manager or 
his/her designee after award and submission of required documentation by consultant.  
Contract will not be binding upon OWNER until it has been executed by both parties.  OWNER 
will process the Contract expeditiously.  However, OWNER will not be liable for any delays prior 
to the award or execution of Contract.  The consultant must adhere to the terms stated in Form 
6 – Affidavit of Contract Execution. 
 
Upon contract award, the selected consultant must submit either their existing or an updated 
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5-4, § 5-4-2. 
If the company does not submit a copy of their personnel policy incorporating the non-
discrimination policy, the company will not be in compliance and will not receive a contract 
award. 
 
V. Protest Procedures 

  
The OWNER’s Contract Management Director has the authority to settle or resolve any claim of 
an alleged deficiency or protest. The procedures for notifying the City of an alleged deficiency 
or filing a protest are listed below. If you fail to comply with any of these requirements, the 
Contract Management Director may dismiss your complaint or protest.  

Prior to Solicitation Due Date: If you are a prospective Respondent and you become aware of 
the facts regarding what you believe is a deficiency in the solicitation process before the 
Solicitation is due, you must notify the City in writing, through the authorized contact person, of 
the alleged deficiency before that date, giving the City an opportunity to resolve the situation 
prior to the Solicitation Due Date.  

After Solicitation Due Date: If you submit a response to the City and you believe that there has 
been a deficiency in the solicitation process or the award, you have the opportunity to protest 
the solicitation process or the recommended award as follows:  

1. You must file written notice of your intent to protest within four (4) calendar days of the 
date that you know or should have known of the facts relating to the protest. If you do 
not file a written notice of intent within this time, you have waived all rights to protest 
the solicitation process or the award.  

2. You must file your written protest within fourteen (14) calendar days of the date that 
you know or should have known of the facts relating to the protest unless you know of 
the facts before the Solicitation was due. If you know of the facts before that date, you 
must notify the City as stated above.  

3. You must submit your protest in writing, through the authorized contact person, and 
must include the following information:  

a. your name, address, telephone, and fax number;  

b. the solicitation number and the CIP number, if applicable;  
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c. a detailed statement of the factual grounds for the protest, including copies of 
any relevant documents.  

4. Your protest must be concise and presented logically and factually to help with the 
City’s review.  

5. When the City receives a timely written protest, the Contract Management Director will 
determine whether the grounds for your protest are sufficient. If the Contract 
Management Director decides that the grounds are sufficient, the Contract 
Management Department will schedule a protest hearing, usually within five (5) working 
days. If the Contract Management Director determines that your grounds are 
insufficient, you will be notified of that decision in writing.  

6. The protest hearing is informal and is not subject to the Open Meetings Act. The 
purpose of the hearing is to give you a chance to present your case, it is not an 
adversarial proceeding. Those who may attend from the City are: representatives from 
the department that requested the purchase, the Law Department, the Contract 
Management Department, and other appropriate City staff. You may bring a 
representative or anyone else that will present information to support the factual 
grounds for your protest with you to the hearing.  

7. A decision will usually be made within fifteen (15) calendar days after the hearing.  

8. The Contract Management Director will send you a copy of the hearing decision after 
the appropriate City staff have reviewed the decision.  

9. When a protest is filed, the City usually will not make an award until a decision on the 
protest is made. However, the City will not delay an award if the City Manager or the 
Contract Management Director determines that:  

a. The City urgently requires the supplies or services to be purchased, or  

b. Failure to make an award promptly will unduly delay delivery or performance.  

In those instances, the Contract Management Department will notify you and make 
every effort to resolve your protest before the award.  

10. The protest or notice of intent and the protest shall be submitted in writing to the 
following address:  

 

P.O. Address for U.S. Mail:        Street Address for Hand Delivery/Courier Service:  

City of Austin          City of Austin 
ATTN: Director, Contract Management Dept.     ATTN: Director, Contract Management Dept. 
P.O. Box 1088              105 W. Riverside Dr., Suite 205                    
Austin, Texas 78767-0845        Austin, Texas 78704 
 
PHONE:  (512) 974-7181 
 
END 
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Bidding Requirements, Contract Forms and Conditions of the Contract 
WAGE RATES AND PAYROLL REPORTING 

Section 00830 
 

1.  Payment 
 
A. Classification Definitions, Building and Heavy and Highway 

 
Definitions for Building Construction and Heavy and Highway classifications shall 
conform to the current “Dictionary of Occupational Titles” as published by the U.S. 
Department of Labor. 
 

B. Minimum Wages 
 

Workers on Project shall be paid not less than wage rates, including fringe benefits, as 
published by the Department of Labor (DOL) for Building Construction and Heavy and 
Highway Trades. Such wage rates shall be used throughout the Contract. If a 
classification is to be used, which is not listed in the attached wage rates, CONTRACTOR 
shall submit to OWNER rates and classification proposed for use, for approval, prior to 
performance of the Work. 
 
NOTE: The terms journeyman and apprentice apply to both union and independent 
workers, and are not intended to imply that these positions are union workers only. 
 
All laborers and mechanics working upon the Work for this Project shall be paid 
unconditionally and without subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by regulations issued by Secretary of Labor 
under the Copeland Act, Title 29 CFR, Part 3) full wages accrued and when due, 
computed at rates not less than wage rates bound herein pertaining to type of Work 
being performed. When Work is of such a nature that both Building and Heavy and 
Highway wage scales are incorporated into contract, CONTRACTOR shall pay wage rates 
to mechanics or laborers performing Work in more than one classification at the rate 
indicated for each classification for time actually worked as determined by area practice 
applicable to type (Site Construction Crafts or Building Construction Crafts) of Work 
being performed without regards to skill. Salaried specialists (project superintendent and 
administrative personnel only) in the permanent employment of CONTRACTOR do not 
fall under any Wage Classification. Wage rates shall be posted by CONTRACTOR at 
site(s) of Work in prominent, easily accessible places where they can be seen by all 
workers. The following shall also be posted by the CONTRACTOR alongside prevailing 
wage rates: City of Austin wage contact posters (English and Spanish), City of Austin 
Equal Employment Opportunity posters (English and Spanish). 
 

C. Overtime Requirements 
 

No CONTRACTOR, Subcontractor, or Sub-subcontractor contracting for any part of 
contract Work which may require or involve the employment of laborers or mechanics 
shall require or permit any laborer or mechanic in any workweek in which he is 
employed on such Work, to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half 
times his basic rate of pay for all hours in excess of forty hours in such workweek. 

 
2. Apprentices 

 
Locally & Federally Funded Projects 

 

Apprentices and Trainees will be permitted to work as such only when they are registered, 
individually, under a bonafide Apprenticeship or Trainee program registered with the Bureau  
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of Apprenticeship and Training, United States Department of Labor. The allowable 
ratio of Apprentices or Trainees to journeymen in any craft classification shall not be 
greater than the ratio permitted to CONTRACTOR as stated in the registered 
apprenticeship program standards. Any employee listed on a payroll at an Apprentice 
or Trainee wage rate, who is not registered as above, shall be paid the wage rate 
provided in Contract for Work employee actually performed. CONTRACTOR, 
Subcontractor, or Sub-subcontractor shall furnish to OWNER written evidence of 
registration of his program for Apprentices and Trainees as well as of the appropriate 
ratios and wage rates, for the area of construction prior to using any Apprentices or 
Trainees on this Contract. 

 
3. Withholding of Payments 

 
OWNER may withhold or cause to be withheld from CONTRACTOR as much of the 
accrued payments as necessary to pay laborers and mechanics employed by 
CONTRACTOR, Subcontractors, or Sub-subcontractors the amount of wages required 
to comply with the Contract. In the event of nonpayment of wages to laborers or 
mechanics working on the site of the Work of this Contract, OWNER may, after 
Written Notice to CONTRACTOR, take such action as may be necessary to cause 
suspension of any further payments or advance of funds to CONTRACTOR until such 
violations have ceased and until restitution has been made. Payments may also be 
withheld if CONTRACTOR fails to maintain weekly payroll reports or fails to provide 
copies in a timely manner upon request of Owner. 

 
4. Payrolls 

 
A. CONTRACTOR shall keep records showing: 

 
1. the name, address and occupation of each worker employed by the 

CONTRACTOR or subcontractor(s) in the construction of the public work. 
 

2. the actual per diem wages paid to each worker. 
 

3. Employee Certification. CONTRACTOR, all levels of Subcontractors shall identify 
in writing, the classification agreed to by all laborers and mechanics employed 
by them in the execution of the Contract, and pay not less than rates 
specified in the attached Building Construction and Heavy and Highway  Wage 
Rate Schedule(s). Contractor shall prepare a completed form for the signature 
of Employee and a witness shall sign the form in the presence of Employee. If 
work performed by worker is different than the trade classification agreed 
upon, the worker shall be paid for that work no less than the minimum 
prevailing wage for that specified trade. 

 
4. Payroll Deduction Authorization Form. CONTRACTOR, Subcontractor, and 

Subsubcontractor shall prepare for employee signature a payroll deduction 
authorization form to identify all payroll deductions excluding those required 
by statute, such as federal income taxes, medicare and social security. 

 
B. The record shall be open at all reasonable hours to inspection by the officers and 

agents of the Owner as requested. CONTRACTOR will be responsible to provide 
copies of records as requested by the Owner within two (2) working days. 
Payrolls relating to this Work shall be maintained during term of Contract and 
preserved for a period of three (3) years thereafter by CONTRACTOR for all 
laborers and mechanics working on the Work. 

 
C. A Statement of Compliance, a letter signed and dated by party responsible for 

supervising the payment of persons employed by CONTRACTOR or subcontractor 
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shall accompany payrolls required by Owner. The Statement of Compliance letter 
shall identify but is not limited to: 

 
1. name of signatory party and title, 
2. name of project, payroll period and 
3. name of CONTRACTOR or Subcontractor. 

 
The signed letter attests that the payroll complies with 29CFR issued by the Secretary 
of Labor. 

 
D. Federal Funding 

In the event that federal funding is used: 

1. Contractor and all levels of Subcontractors shall submit weekly certified payroll reports 
and signed wage compliance statements to the Owner’s designated office no later than 
seven (7) calendar days after the scheduled payday. 

2. Contractors and all levels of Subcontractors shall pay all “mechanics and laborers” not 
less often than once per week, for work performed the previous week. 

 
3.  Submit to the Owner’s designated office Standard Form 1413, Statement and 

Acknowledgement, from each subcontractor prior to the subcontractor performing work 
on the project.  

 
5. Complaints and Penalties 

 
A public body awarding a contract, and an agent or officer of the public body, shall, take 
cognizance of complaints of all violations of Chapter 2258 Texas Government Code Title 10 
or applicable Federal Statutes committed in the execution of the contract; and withhold 
money forfeited or required to be withheld under this chapter from the payments to the 
CONTRACTOR under the contract. A CONTRACTOR or subcontractor(s) who violates this 
section shall pay to the political subdivision on whose behalf the contract is made, $60 for 
each worker employed for each calendar day or part of the day that the worker is paid less 
than the wage rates stipulated in the contract. A public body shall use any money collected 
under this section to offset the costs incurred in the administration of this chapter. 
Confirmed Disciplinary action taken by CONTRACTOR against employees who provide 
information during an interview or investigation by the Owner on wages received, may 
result in suspension or debarment from consideration of award of City contracts. 

 
6. Area Practice 

 
A. Heavy and Highway Construction Rates shall be used on this Project, unless the Project 

consists primarily of Building Construction and Building Construction Rates are to be 
used.  

 
1. Building Construction consists generally of all aspects of construction of buildings, 

which are sheltered enclosures with walk-in access for the purpose of housing 
persons, machinery, equipment or supplies, including without limitation the 
installation of utilities and equipment, both above and below grade level, as well as 
incidental demolition, grading, utilities, paving and other site work. Buildings need 
not be “habitable” to be classified as Building Construction and the installation of 
heavy machinery and/or equipment will not generally change a Building Construction 
project’s classification. 
 

2. The determination of Building Construction Wage Rates includes all construction 
trades and work necessary to complete a building, regardless of the number of 
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contracts involved, so long as all such contracts are closely related in purpose, time 
and place. 

  
B. For projects that involve both Building Construction and Heavy and Highway 

trades, the following classifications shall be used: 
 

1. A multiple classification shall be used if Building Construction items are more 
than 20% of the Heavy and Highway  project cost. 

 
2. A multiple classification shall be used if Heavy and Highway Construction 

items are more than 20% of the Building Construction Project cost. 
 

C.  Split classifications/multiple wage rate schedules: When construction work requires that 
an employee perform work under multiple classifications or multiple wage scales, the 
employer must pay that worker (at least) the highest prevailing wage or the employer 
payroll records must accurately set forth the times spent performing the work of each 
classification and under each scale. For those projects that involve both Building 
Construction and Heavy and Highway trades, the Heavy and Highway wage rates may 
only be applied to workers when engaged in site work at least five (5) feet beyond the 
building. 

 
7.  Texas Open Records Act 

 
Unless covered by an exception to mandatory disclosure under the Texas Public Information 
,  Act, Chapter 552, Texas Government Code, any and all documents submitted to the City 
of Austin become Public Records and are, therefore, subject to public disclosure. 
 
 

Wage Rates For This Project Are Attached 
 

 
End 
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Bidding Requirements, Contract Forms Conditions of the Contract
WAGE RATES AND PAYROLL REPORTING

Section 00830HH

PREVAILING WAGE RATE DETERMINATION
HEAVY AND HIGHWAY CONSTRUCTION
COUNTY NAME:  TRAVIS

Classification
Wage 
Rate Classification

Wage 
Rate

Agricultural Tractor Operator 12.69$     Laborer, Utility 12.27$     
Asphalt Distributor Operator 15.55$     Loader/Backhoe Operator 14.12$     
Asphalt Paving Machine Operator 14.36$     Mechanic 17.10$     
Asphalt Raker 12.12$     Milling Machine 14.18$     
Boom Truck Operator 18.36$     Motor Grader Operator - Fine Grade 18.51$     
Broom or Sweeper Operator 11.04$     Motor Grader Operator - Rough 14.63$     
Cement Mason/Concrete Finisher 12.56$     Painter - Structures 18.34$     
Concrete Pavement Finishing Machine Pavement Marking Machine Operator 19.17$     
 Operator 15.48$     Pipelayer 12.79$     
Crane, Hydraulic 80 tons or less 18.36$     Reclaimer/Pulverizer 12.88$     
Crane, Lattice Boom, 80 tons or less 15.87$     Reinforcing Steel Setter 14.00$     
Crane, Lattice Boom, over 80 tons 19.38$     Roller Operator, Asphalt 12.78$     
Crawler Tractor 15.67$     Roller Operator, Other 10.50$     
Directional Drilling Locator 11.67$     Scraper Operator 12.27$     
Directional Drilling Operator 17.24$     Servicer 14.51$     
Electrician 26.35$     Spreader Box Operator 14.04$     
Excavator, 50,000 lbs. or less 12.88$     Structural Steel Worker 19.29$     
Excavator, over 50,000 lbs. 17.71$     Traffic Signal Installer/Light Pole Worker 16.00$     
Flagger 10.10$     Trenching Machine Operator, Heavy 18.48$     
Form Builder/ Setter, Structures 12.87$     Truck Driver Tandem Axle Semi-Trailer 12.81$     
Form Setter - Paving & Curb 12.94$     Truck Driver, Lowboy-Float 15.66$     
Foundation Drill Operator, Truck Driver, Single Axle 11.79$     
Truck Mounted 16.93$     Truck Driver, Off Road Hauler 11.88$     
Front End Loader Operator, 3CY or less 13.04$     Truck Driver, Single or Tandem Axle Dump Truck 11.68$     
Front End Loader Operator, over 3 CY 13.21$     Welder 15.97$     
Laborer, Common 10.50$     Work Zone Barricade Servicer 11.85$     

http://www.wdol.gov/wdol/scafiles/davisbacon/tx.html

 The Wage Compliance information detailed below was excerpted from General Decision TX20070043
  or other DOL sources.

1.   Additional Trade information:

 2.  Wages  

Wages based on DOL General Decision:TX150016  01/02/2015  TX16

Unlisted classifications needed for work not listed within the scope of the classifications listed may be added upon the advance 
approval of Contract Procurement.  CONTRACTOR shall submit to City of Austin Contract Procurement the following:  classification, 
a bona fide definition of work to be performed and a proposed wage with sample payrolls conforming to area practice prior to the 
start of the job for that type of work.  Proposed trade may not be performed by any trade already listed. 

For overtime, the basic hourly rate listed in the contract wage determination must be used in computing pay obligations.

http://www.wdol.gov/wdol/scafiles/davisbacon/tx.html
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 3.  Proper Designation of Trade

4.  Split Classification

----------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

================================================================
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.
----------------------------------------------------------------
            WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:
        Branch of Construction Wage Determinations
        Wage and Hour Division
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
        Wage and Hour Administrator
        U.S. Department of Labor

A work classification from the Prevailing Wage Poster for each worker must be made based on the actual type of work he/she 
performed on the job.  In summary the work performed, not the "title" determines the correct worker classification and wage.  Each 
worker must be paid no less than the wage rate on the wage decision for that classification regardless of his/her level of skill 
(exclusive of a bona fide apprentice currently registered in a DOL approved apprentice program - proof of individual registration 
must be supplied in advance to the City of Austin).

If a firm has employees that perform work in more than one classification, it can pay the wage rates specified for each classification 
ONLY if it maintains accurate time records showing the amount of time spent in each classification. If accurate time records are not 
maintained, these employees must be paid the highest wage rate of all the classifications of work performed by each worker.  
Accurate time records tracking how many hours a worker performed the work of one trade and then switched to another trade must 
be accounted for on a daily basis and reflected on Employer Certified Payroll accordingly. 
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        200 Constitution Avenue, N.W.
        Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:
        Administrative Review Board
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.
================================================================



 

SCOPE OF SERVICES 
 
Solicitation Number:  CLMP183 
Project Name: Engineering Services for Chilled Water Piping in the Right-Of-
Way and Plants and Distribution Systems Rotation List 

 
 
PROJECT FOR: 
 
CITY OF AUSTIN, AUSTIN ENERGY, THROUGH ITS CONTRACT MANAGEMENT DEPARTMENT 
 
PROJECT TITLE: 
 
Engineering Services for Chilled Water Piping in the Right-of-Way (ROW) and Plants and 
Distribution Systems Rotation List 
 
OBJECTIVES OF THE PROJECT: 
 
The City of Austin will select up to three (3) Professional Engineering (Consultant) firms to 
support Austin Energy’s Chilled Water Piping projects in the Right of Way and Plants and 
Distribution Systems.   
 
BACKGROUND: 
 
The current Rotation List (RL) for Austin Energy’s On Site Energy Resources (OSER) division is 
designated for ROW services; there is not a current rotation list for Plant and Distribution 
system engineering services.  However, prior to the current ROW RL, OSER utilized one rotation 
list contract to obtain consultants to provide its engineering services for Chilled Water Piping in 
the ROW and Plants and Distribution Systems.   
 
Austin Energy (AE) owns and operates five (5) plants for which engineering services are 
needed.  The plants are: Domain, Mueller Energy Center, Paul Robins District Cooling Plant, 
District Cooling Plant #2 and the upcoming District Cooling Plant #3 which is currently in design.   
 
Based upon the downtown expansion, OSER will move toward a new model for chilled water 
services by building “Satellite Plants.”  The satellite plants will be owned and operated by 
Austin Energy.  The satellite plants will generate and deliver On-Site Chilled Water Generation 
to large commercial customers.   
 
For an optimal design and to minimize cost of the “satellite plants,” AE will require the same 
engineering firms to perform both the ROW and satellite plant services.   The satellite plants 
are more expensive to build but will allow AE to better serve their larger commercial 
customers.    
 
ANTICIPATED SERVICES: 
 
The selected consultants shall provide specialized engineering and associated technical services 
necessary for planning, analysis, and design and construction management of improvements, 
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additions, and upgrades to Austin Energy electrical power and chilled water 
distribution/transmission systems including customer connections.  The projects will primarily 
be additions, extensions and retrofits to existing plants and distribution systems with the 
objective of increasing system load and/or improving overall operations, efficiency and 
reliability. 
 
As scopes of service develop, AE will assign subprojects to selected firms in accordance with 
the City’s rotation list procedures. 
 
Anticipated subprojects include but are not limited to: 
 
1. Installation of Satellite Plant for Large Commercial Facility  

Selected consultant shall work with the City to provide Engineering services for the design 
and construction phase services associated with the building of a chilled water satellite 
plant for a large commercial facility or hospital. This includes all necessary surveying, 
design, submittal approval, utility coordination, traffic control, environmental control 
details required for design of the subproject. 
 

2.   Installation of Underground Chilled Water Piping in a High Rise Condominium 
Selected consultant shall provide all construction documents for the design of chilled 
water supply and return piping within a customer’s mechanical room. This shall include all 
piping design, conduit design, and location of AE control devices within the mechanical 
room. 

 
3.    Installation of a New Chiller at an AE Chilled Water Plant 
 Selected consultant shall provide engineering services for the solicitation, purchase and 

installation of a new chiller within one of AE’s power plants.  The selected consultant shall 
provide construction phase services to verify installation is performed in accordance with 
specifications.  

 
Subprojects for Chilled Water Piping in the ROW and Plants and Distribution Systems may have 
up to five phases.  Depending upon the needs of AE, not all projects will require all five phases 
of service.  For example, preliminary phase services may not be required for a subproject when 
preliminary phase work has already been performed by AE. 
 
Selected consultants shall be prepared to perform the following services for subprojects if 
requested by AE:   
 

1. Preliminary Phase 
 Scope definition 
 Market analysis  
 Needs Assessment 
 Presentations to Boards and Commissions 
 Feasibility Studies 
 Preliminary estimate 
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 Preliminary Schedule 
 Project budget 
 Environmental site investigation 
 Surveying 
 Preliminary reports (including preliminary engineering reports)  
 Utility assessment/review 

2. Design Phase 
 Surveying 
 Subsurface engineering services (SUE) 
 Utility clearance 
 Geotechnical report 
 Zoning, site plan/general permit, building permit 
 Coordination with outside agencies  
 Stakeholder meetings  
 Bid documents preparation 
 ROW permitting services 
 Cost Estimating  
 Submittal Log 
 Attendance at Utility Coordination meetings, if needed for work in the 

ROW 
3. Bid Phase  

 Distribution of bid documents 
 Attend Pre-bid conference 
 Addenda preparation 
 Attend Pre-construction conference 

4. Construction Phase 
 Attend construction team meetings 
 Review and issue changes in the work (field orders, change orders (CO), 

and change directives) 
 Review and first level approval of contractor pay applications 
 Submittals/shop drawings 
 Final walk through 
 Punch list / Substantial Completion 
 Collection and distribution of all meeting notes 
 Field visits to site as needed. 
 Coordination of 3rd party testing (i.e. weld testing, concrete testing) 
 Respond to Request for Information by Contractor 

5. Post Construction Phase 
 Close-out walk-through 
 Warranty release 
 Creation and delivery of all as-built documentation to Project Manager 
 Collection of all warranties on equipment. 
 Review and first level approval of contractor payments 
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PROPOSED PROJECT SCHEDULE: 
 
The anticipated total completion time for this agreement is approximately two (2) years from 
the date of contract execution or until the authorized funding is expended. 
 
COST ESTIMATE: 
 
The City anticipates selecting up to three (3) firms with a total maximum funding amount of 
$4,500,000.00, or approximately $1,500,000.00 for each of the three firms. 
 
MAJOR AND OTHER SCOPES OF WORK: 
 
Below is a list of the major scopes of work that the City has identified for this project.  *There  
must be representation for all major scopes of work listed in the prime’s statement of 
qualifications.  The experience of the firms listed to perform the Major Scopes of Work, 
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major 
Scopes of Work – Comparable Project Experience.    
 
In addition, the City has identified Other Scopes of work that MAY materialize during the 
course of the project.   The City does not guarantee that the scopes listed under Other Scopes 
of work will materialize on this contract. If the prime consultant intends to enter into a 
subconsulting agreement on a scope of work not listed below, the prime consultant is required 
to contact Small and Minority Business Resource (SMBR) and request an updated availability list of 
certified firms in each of the scopes of work for which the prime consultant intends to utilize a 
subconsultant. 
 
* Major Scopes of Work 

Civil Engineering 
Controls Systems Engineering 
Electrical Engineering 
Mechanical Engineering 
Right of Way Permitting Services 
Subsurface Utility Engineering  
Traffic Control Design 
 
Other Scopes of Work  
ADA Compliance Consulting 
Architectural Services 
Cost Estimating 
Geotechnical Engineering Soils 
Structural Engineering 
Survey Services 
Testing Services (Architectural & Engineering) 

 Tunnel Engineering 
Weld Inspection 
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Notes:   
• There is not a specific commodity code for Subsurface Utility Engineering (SUE) Services. 

Firms that provide SUE services may be found under the Civil Engineering commodity code.   
Other commodity codes common to the firms known to perform SUE services are Utility 
Location Services and Surveying.   If firms need additional commodity codes to fully 
complete the SUE services task, contact the authorized SMBR representative identified in 
the request for qualifications to guide you through the process. 
 

• Construction Inspection and Public Information and Communications are NOT a 
subconsultant opportunity.  These services will be performed in-house or under a separate 
contract, if needed, and will be determined when project assignment is made. 

 
• Participation at the prime or subconsultant level may create a conflict of interest and thus 

necessitate exclusion from any contracts resulting from the work performed in the design 
phase. 

 
• If the City determines that a conflict of interest exists at the prime or subconsultant level, 

the City reserves the right to replace/remove the prime or instruct the prime consultant to 
remove the subconsultant with the conflict of interest and to instruct the prime consultant 
to seek a post-award change to the prime consultant’s compliance plan as described in City 
Code § 2-9B-23.  Such substitutions will be dealt with on a case-by-case basis and will be 
considered for approval by Small and Minority Business Resources (SMBR) in the usual 
course of business.  The City’s decision to remove a prime or subconsultant because of a 
conflict of interest shall be final.    
 

• For Subproject assignments that include construction activities performed by the 
CONSULTANT or Subconsultants, workers shall be paid not less than the prevailing wage 
rates, as referenced in Section 00830 within the Request for  Qualification documents. 

 
• A consultant performance evaluation will be performed on all professional services 

contracts.  This evaluation will be conducted at the end of each Preliminary, Design and 
Construction phase, or at assignment completion for those projects with no distinct phases 
(i.e., surveying, SUE services, etc.).  
 

• Please review the City of Austin’s Public Participation Principles at: 
http://austintexas.gov/page/public-particpation-principles 

 
CITY OF AUSTIN PUBLIC PARTICIPATION PRINCIPLES:  
 
Accountability and Transparency 
The City will enable the public to participate in decision-making processes by providing 
clear information on the issues, the ways to participate, and how their participation 
contributes to the decision. 
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 SCOPE OF SERVICES 

 
Fairness & Respect 
The City will maintain a safe environment that cultivates and supports respectful public 
engagement and will expect participants to do so in turn. 
 
Accessibility 
The City will respect and encourage participation by providing ample public notice of 
opportunities and resources and accommodations that enable all to participate. 

 
Predictability & Consistency 
The City will prepare the public to participate by providing meeting agendas, discussion 
guidelines, notes, and information on next steps.   

 
Creativity & Community Collaboration 
(Inclusivity and Diversity) 
The City will use innovative, proven, and customized engagement solutions that are 
appropriate to the needs of the projects and the participants. 

 
Stewards of Resources 
The City will balance its commitment to provide ample opportunities for public involvement 
with its commitment to delivering government services efficiently and using City resources 
wisely.     
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EVALUATION CRITERIA  
ROTATION LIST SOLICITATIONS 
Solicitation Number: CLMP183 
Project Name:  Engineering Services for Chilled Water Piping in the ROW and 
Plants and Distribution Systems 

 
The following is a description of items to receive consideration in the evaluation of responses for 
providing professional engineering/architectural/planning services to the City of Austin.  Following each 
description are the evaluation points associated with the item.  TOTAL POSSIBLE POINTS EQUALS 100 
(plus 15 points for interviews, if conducted).  Wherever used, “prime firm” denotes a single firm or a 
joint venture responding as the prime consultant.  Wherever used, "page" refers to single-sided, single 
spaced, 10-point minimum font printed 8-1/2 x 11-inch pages.  The prime firm shall perform the largest 
share of the assignment (on an estimated percentage of total agreement basis).  Responses failing to 
show the prime firm performing the plurality of the services shall be rejected as non-responsive. 
 
Limitations on volume of requested information apply equally to single firms and joint ventures 
regardless of the number of firms partnering in the joint venture.  Responses with excess volume or 
which do not include information for the evaluation of all consideration items may not be thoroughly 
reviewed or may be rejected as non-responsive. 
 
All prime firms and subconsultants must be registered to do business with the Owner prior to contract 
award.  Prime firms are responsible for ensuring that their subconsultants are registered as vendors 
with the City of Austin.  You may register through the Owner’s on-line Vendor Registration system.  Log 
on to the link below and follow the directions: 
https://www.ci.austin.tx.us/financeonline/vendor_connection/index.cfm 
 
NOTES:  Firms and individuals who are proposed as staff on this RFQ, must adhere to the requirements 
of Subchapter A of the Texas Professional Engineering Practice Act regarding the use of the term 
"engineer".  The full text of the Texas Professional Engineering Act may be found at:  
http://www.engineers.texas.gov 
 
Firms and individuals who are proposed as staff on this RFQ, must adhere to the requirements of 
Subchapter A of the Texas Architecture Practice Act  regarding the use of the term “Architect”.  The full 
text of the Texas Architecture Practice Act may be found at:  
http://www.statutes.legis.state.tx.us/Docs/OC/word/OC.1051.doc 
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 EVALUATION CRITERIA – ROTATION LIST 

 
CONSIDERATION ITEM 1  
MBE/WBE PROCUREMENT PROGRAM 
 
Were Goals achieved or did response indicate that a Good Faith Effort was made to achieve the 
Goals? 

 No - Response will not be evaluated. 
 Yes - Evaluation of the response will continue. 

 
Attach the following: 
 MBE/WBE Compliance Plan  
 Letters from subconsultants confirming contact/commitment to the project. 

 
 
CONSIDERATION ITEM 2  
TURNED IN ALL REQUIRED DOCUMENTS 
 
Did respondent turn in the requested documents as required by this Consideration Item and the 
forms and submittal requirements for all other consideration items?   

  
 No - Response will not be evaluated. 
 Yes - Evaluation of the response will continue. 

 
 Respondent must attach the following to Consideration Item 2: 

 Form 1 – Prime Firm General Information 
 Form 2 – Affidavit of Authentication 
 Form 3 - Prime Firm’s EEO Program and Title VI Assurances 
 Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying 
 Form 5 - Affidavit of Availability 
 Form 6 - Affidavit of Contract Execution  

 
NOTE:  Other forms and submittal documents required in the remaining 
consideration items should be attached to that respective consideration item.   

  
 
 
CONSIDERATION ITEM 3 
TEAM’S STRUCTURE 
10 Points Maximum 
  
City is interested in team's organizational structure. Identify project leadership, reporting 
responsibilities, how prime firm will interface with City's project manager, and how 
subconsultants will work within the team structure.  Describe the roles of the key individuals 
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 EVALUATION CRITERIA – ROTATION LIST 

 
proposed to work on this project.  
 

 Provide an organizational chart and brief narrative.  The total number of pages 
shall not exceed three (3) pages.  Indicate activities, responsibilities and key 
personnel on the organizational chart.  Response should align with team’s 
proposed MBE/WBE Compliance Plan provided in Consideration Item 1 above. 

 
 
CONSIDERATION ITEM 4  
EXPERIENCE OF PROJECT MANAGER, PROJECT PROFESSIONAL, AND PROJECT PRINCIPAL (past 
10 Years) 
25 Points Maximum 
 

 (Project Manager – 12 points; Project Professional – 8 points; Project Principal – 5 points) 
City is interested in the experience of the Project Manager, Project Professional, and Project 
Principal that demonstrates history and success with projects of similar programs, budgets, 
and/or clients as the project described in this solicitation.  Points will be awarded as indicated 
above.  Only one individual per job responsibility should be designated.  The prime consultant 
must employ the Project Manager, Project Professional, and Project Principal.  The Project 
Manager, Project Professional, and Project Principal may be the same individual. The Project 
Professional must be licensed as a professional engineer in the State of Texas at the time of 
submittal. 
 
List five (5) projects meeting these criteria which have been completed in the past ten (10) years 
for each individual.  

 Complete Form 7 – Experience of Project Manager.  Please provide no more than 
one (1) page per project.   

 Complete Form 8 – Experience of Project Professional.  Please provide no more 
than one (1) page per project.   

 Complete Form 9 – Experience of Project Principal.  Please provide no more than 
one (1) page per project.     

 Attach a resume of no more than two (2) pages for each individual. 
 
 
CONSIDERATION ITEM 5  
PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE (past 5 years) 
25 points maximum 
  
City is interested in the prime firm's history and success with projects of similar programs, 
budgets, and/or clients as the project described in this solicitation.  List five (5) projects meeting 
these criteria which have been completed in the past five years.  In addition, City may consider 
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 EVALUATION CRITERIA – ROTATION LIST 

 
history of firm in complying with project programs, schedules, and budgets on previous City 
projects.   

 Provide a narrative not to exceed one (1) page.   
 Complete Form 10 and provide no more than one (1) page per project. 
 

 
 
CONSIDERATION ITEM 6 
MAJOR SCOPES OF WORK - COMPARABLE PROJECT EXPERIENCE (past 5 years) 
20 points maximum 
 
The City has identified Major Scopes of Work to be provided for this project, which are included 
in the Scope of Services.  Each scope of work can be accomplished through subcontracting other 
firms or utilizing the prime firm.  The City is interested in the history and success of the firm 
proposed to perform the scope of work (subconsultant or prime), with projects of similar 
programs, budgets, and/or clients as the areas identified.  List three (3) projects per Major 
Scope of Work meeting these criteria which have been completed in the past five years.  In 
addition, City may consider history of firms in complying with project programs, schedules, and 
budgets based on previous City projects.  If more than one firm is listed for a particular Major 
Scope of Work, the City expects the work will be divided evenly among them. 

 Complete Form 11 for each Major Scope of Work listed in the Scope of Services.  
Provide the 3 projects requested above on no more than one page per firm for 
each major scope of work   

 All major subconsultants listed in this item must also be included in your 
MBE/WBE compliance plan.  

 
 
CONSIDERATION ITEM 7 
TEAM’S EXPERIENCE WITH AUSTIN ISSUES 
10 Points Maximum 
 
City is interested in team’s (including subconsultants) experience with Austin issues, as may be 
evidenced by work in the Austin area during the past five (5) years.  Briefly describe experience 
in the following areas and reference projects relating to that experience:  

 City of Austin site development and/or building permit requirements. 
 Austin area construction in the public right-of-way. 
 Austin area construction costs and practices. 
 Austin environmental community, conditions and constraints. 
 Public awareness and involvement in project development in the Austin area. 
 Responsiveness due to proximity of projects to local office.  
 
 Provide a brief narrative of no more than four (4) pages. 
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CONSIDERATION ITEM 8 
CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM (past 5 years) 
10 Points Maximum 

 
The City will consider the history of the firm in complying with project programs, schedules, 
and budgets on previous City of Austin projects within the last five (5) years.  Firms with 
previous projects with the City of Austin and have had no issues will receive 10 points.  Points 
will be deducted if the City has had negative experience with the prime firm’s performance on 
City projects.  Deductions are based on Consultant Evaluations completed by Project Managers 
at the end of each phase of the project.  

 
Specific consideration items by phase may include: 
 Timely completion of projects and timeliness of performance per PSA and 

authorized amendments.  
 Timely, accurate, and complete payment applications and payments to 

subconsultants.  
 Deliverables met criteria established in contract / resolution of significant issues in 

writing. 
 Compliance with City ordinances on substitution/addition/deletion of 

subconsultants.    
 Compliance with Minority and Women-Owned Business Procurement Program. 
 Compliance with City standards, including regulatory compliance and permitting 

requirements. 
 Conformance to City budget/cost requirements. 

-  Preliminary, Design, and Bid/Award - estimates were within Fixed Construction    
   Budget. 
-  Construction - dollar value of change orders were <=5% of construction  
   contract amount. 

 Quality of work performed. 
 

CONSIDERATION ITEM 9   
INTERVIEWS – N/A 
Interviews will not be conducted for this solicitation.  
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MBE/WBE GOALS 
 

 

Annual/Project  
Participation Goals: 

 Annual/Project  
Participation Subgoals: 

MBE  %  African American  % 

WBE  % OR Hispanic  % 

    Asian/Native American  % 

    WBE  % 

 

 
OVERVIEW 

 
This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned 
Business Enterprise Procurement Program Ordinance for Professional Services (Chapter 2-9B of the Austin City 
Code) and the Small and Minority Business Resources Department (SMBR) Rules.  The definitions contained in 
Chapter 2-9B applies to this document.  The City Code and Rules are amended from time to time and the Proposer 
is responsible for ensuring they have the most up to date version. The City Code and Rules are incorporated into 
this document by reference.  Copies of Chapter 2-9B and SMBR Rules may be obtained online at 
http://www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 4201 Ed Bluestein, 
Austin, Texas 78721 (512) 974-7600. 
 
Firms or individuals submitting responses to this Request for Bid agree to abide by the City’s Minority-owned and 
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules.  The City’s MBE/WBE 
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with 
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and 
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting 
such Firms for subcontracting opportunities.  The City of Austin and its contractors shall not discriminate on the 
basis of race, color, national origin, disability, or gender in the award and performance of contracts.   
 
The City encourages Proposers to achieve the MBE/WBE participation goals and subgoals for this contract.  
However, Proposers may comply with the City Code and Rules without achieving the participation goals so long as 
they make and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9B-21 of 
the City Code and Section 9.1 of the Rules.  Proposers that do not meet the project’s goals and subgoals are subject 
to Good Faith Efforts review.  
 
Prior to the due date and time specified in the City’s solicitation documents, all Proposers (including those Firms 
certified as MBE/WBEs) shall submit: (1)  MBE/WBE Compliance Plan (Appendix A); and (2) if it is anticipated the 
project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the project 
goals.  Any questions regarding preparation of the Compliance Plan should be directed to SMBR at 
SMBRComplianceDocuments@austintexas.gov.  Such contact will not be a violation of the Anti-Lobbying 
Ordinance. 
 
The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7, 
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed.  During the 



 

2-9B Professional Services 2 Rotational List Compliance Plan  – Rev 05.26.15 

“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact 
person regarding their solicitation response.  Chapter 2-7 allows certain exceptions; for instance, a person 
responding to a City solicitation may speak to SMBR regarding this Compliance Plan.  See the full language of the City 
Code or solicitation documents for further details. 
 
If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due date 
specified in the solicitation documents, the bid will be deemed non-responsive and not be accepted for 
consideration.   
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COMPLIANCE PLAN INSTRUCTIONS 
(See Appendix A) 

 
SMBR may request written clarification of items listed on the Compliance Plan.  However, there will be no further 
opportunity for the Proposer to augment the MBE/WBE participation originally listed in the Compliance Plan or to 
demonstrate Good Faith Efforts that were not made prior to the submission of the Compliance Plan.  Changes to the 
Compliance Plan are permitted only after contract execution and only with prior written approval of SMBR. 
 
Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the 
Compliance Plan as indicated.  Compliance Plans not complying with the Compliance Plan Instructions shall 
be rejected as non-responsive.  Submissions not utilizing the forms provided with the solicitation may 
render the submission nonresponsive or noncompliant. 
 
Section I Project Identification and Goals 
 
This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals.  The 
Proposer shall initial one of the following Statements of Responsibility options indicating if they will meet the 
MBE/WBE solicitation goals using certified MBE/WBE firms or will be submitting Good Faith Efforts 
documentation demonstrating efforts to meet the established MBE/WBE solicitation goals.  The Compliance Plan 
will be reviewed and approved by the Small and Minority Business Resources Department. 
 
Section II Proposer Company Information 
 
The Proposer should complete this section with its information and sign in the space provided.  The portion of 
Section II marked as “Reserved for City of Austin SMBR Only” should be left blank. 

 
Section III Disclosure of  MBE and WBE Participation 

 
Please list all certified MBE/WBEs subconsultants, using the legal name under which they are registered to do 
business with the City of  Austin, to be used in the performance of  this contract.  

 
By listing certified MBE and WBE Firms on the Compliance Plan, the Proposer indicates that both parties 
acknowledge the scope of  work and that they are prepared to contract if  the City awards the project to the 
Proposer.  A Letter of  Intent (LOI) does not replace a binding contract between a prime consultant and a 
subconsultant. 

 
Before completing Section III through VI of  the Compliance Plan, please read the following instructions regarding 
how to count MBE/WBE participation: 

 
(A)  Only the value of  the work actually performed by the MBE/WBE shall be counted toward the goals.  This 
includes: 

 
(1)  work performed by the MBE/WBE’s own forces;  
 
(2)  the cost of  supplies, materials, or equipment purchased, leased, or otherwise obtained by the MBE/WBE 
for the work of  the contract (except that supplies, materials, and equipment purchased or leased from the prime 
consultant or its affiliate may not be counted toward the goal); and 
 
(3) fees or commissions charged by a MBE/WBE for providing a bona fide service, such as professional, 
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the 
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performance of  a contract, provided the fee is reasonable and not excessive as compared with fees customarily 
allowed for similar services. 
 

(B)  When a Proposer purchases supplies, materials, or equipment from a MBE/WBE, the cost of  those 
supplies, materials, or equipment shall be counted toward the goals as follows: 

 
(1) If  the supplies, materials, or equipment are obtained from a MBE/WBE that is a Manufacturer or Regular 
Dealer, 100 percent of  the payment for the supplies, materials, or equipment shall be counted toward the goals. 
 
(2) If  the supplies, materials, or equipment are obtained from a MBE/WBE that is neither a Manufacturer nor 
a Regular Dealer, the cost of  the materials and supplies themselves shall not be counted toward the goals.  
However, fees or commissions charged for assistance in the procurement of  the materials and supplies, or fees 
or transportation charges for the delivery of  materials or supplies required on a job site, may be counted toward 
the goals if  the payment of  such fees is a customary industry practice and such fees are reasonable and not 
excessive as compared with fees customarily allowed for similar services.   
 

(C)  When a MBE/WBE subconsultant listed on the Compliance Plan subcontracts part of  the work of  its 
contract to another Firm, the value of  that second-level subcontracted work may not be counted toward the goals 
based on the initial subconsultant’s MBE/WBE certification.  Please see Section V for an explanation of  how to 
count the value of  second-level subconsultants’ work. 
 
(D)   A Firm owned by a minority woman may be certified as both a MBE and a WBE (dual certified).  On a 
single contract, the value of  the work performed by a dual certified subconsultant may not be counted toward both 
the MBE and the WBE goals.  The Proposer must decide whether to designate the dual certified subconsultant as 
an MBE or a WBE in the Compliance Plan for the purpose of  meeting the goals set for that contract.  That 
designation may not be changed for the duration of  the contract. 

 
(E)  When a MBE/WBE performs as a participant in a certified Joint Venture, only the portion of  the contract 
value that is the result of  the distinct, clearly defined portion of  the work that the MBE/WBE performs with its 
own forces and for which it is at risk shall be counted towards the project goals.  For more specific information 
regarding requirements and evaluations of  certified MBE/WBE Joint Ventures, please see the City’s MBE/WBE 
Procurement Program Rules or contact SMBR’s Certification Division. 

 
(F) Only expenditures to a MBE/WBE contractor that is performing a Commercially Useful Function shall be 
counted toward the project goals.  If  SMBR makes an initial determination that a MBE/WBE is not performing a 
Commercially Useful Function given the type of  work involved and normal industry practices, the MBE/WBE may 
present evidence to rebut this presumption.  

 
(G)   To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date to 
submit the Compliance Plan as specified in the City’s solicitation documents.  A Firm that is certified as a 
MBE/WBE at the time that the Compliance Plan is filed may cease to be a certified Firm before the contract is 
completed.  Only the value of  the work performed by such a Firm while it is certified may be counted toward the 
project goals.     
 
Section IV Disclosure of Non-Certified Subconsultants 

 
Please list all known non-certified subconsultants, using the legal name under which they are registered to do 
business with the City of Austin, to be used in the performance of this contract.  If Proposer will not use any non-
certified Firms, please write “N/A” in the first box on this page.  Do not include the value of work that the 
MBE/WBE subconsultants will be subcontracting to second-level subconsultants.   
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If additional scopes of work are identified in this section as available for subcontracting beyond those 
identified in the availability lists provided, Proposer must contact SMBR to request an availability list of 
certified Firms for those additional scopes of work.   
 
The scopes of work indicated in Section IV will be considered subcontracting opportunities for MBEs and WBEs, 
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the 
technical portion of the solicitation to perform the work involved.  If Proposer did not meet the project goals, 
Proposer must explain in the space provided why MBEs/WBEs were not used as subconsultants.  If Proposer did 
meet the project goals, please write “Goals Met” in the space provided. 
 
Section V Disclosure of Second-Level Subconsultants 
 
Please complete this section if Proposer knows that one or more of Proposer’s subconsultants will subcontract part 
of the work of their contracts to second-level subconsultants.  In the last line of each entry box, please write the 
name of the first-level subconsultant that will be subcontracting work to the second-level subconsultant.  Identify 
second-level contractors by the legal name under which they will be registered to do business with the City. The 
first-level subconsultant should be listed in Section III or Section IV.  If Proposer is not aware of any second-level 
subconsultants, please write “N/A” in the first box on this page. 
 
As discussed in Section III above, when a MBE/WBE subconsultant subcontracts part of the work of its contract 
to another Firm, the value of that second-level subcontracted work may not be counted toward the goals based on 
the initial subconsultant’s MBE/WBE certification.  The value of the second-level subcontracted work may be 
counted toward the project goals only based on the second-level subconsultant’s own MBE/WBE certification, if 
any.  The work that a MBE/WBE subcontracts to a non-certified Firm does not count toward the goals. Work that 
a MBE/WBE subconsultant contracts to another certified Firm shall not be counted twice towards the goal.   
 
Section VI MBE/WBE Compliance Plan Check List 
 
Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested. 
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GOOD FAITH EFFORTS INSTRUCTIONS 
 
The Proposer has a responsibility to make a portion of the work available to MBE/WBE subconsultants so as to 
facilitate meeting the goals or subgoals.  If the Proposer cannot achieve the goals or subgoals, documentation of the 
Proposer’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the 
Compliance Plan.  The SMBR Director will review the documentation provided and determine if the Proposer made 
sufficient Good Faith Efforts.  That there may be some additional costs involved in soliciting and using MBEs and 
WBEs is not a sufficient reason for a Proposer’s failure to meet the goals and subgoals, as long as such costs are 
reasonable.  However, a Proposer is not required to accept a higher quote from a subconsultant order to meet a 
goal or subgoal.   
 
Contacting Potential MBE/WBE Subconsultants 
 
The City has determined the scopes of work for this project and provided an Availability List of all the MBE and 
WBE firms certified to perform those scopes.  The Availability List is found at Appendix D and has two sections: 
Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence 
(SLBP) Area.  As part of Good Faith Efforts, Proposers must contact all firms listed in the Vendors Within the SLBP 
Area section.  Please note that every firm on the Availability List – outside the SLBP – is City-certified as an MBE 
or WBE for purposes of meeting the project goals, and Proposers are encouraged to contact all the firms.  If a 
Proposer identifies an additional scope of work for this project not identified in the solicitation, the Proposer must 
request from SMBR an Availability List for that scope of work and contact all firms, if any, on such list.  The SMBR 
Director determines whether the Proposer has made sufficient Good Faith Efforts if goals or subgoals are not met. 
 
The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the 
performance of any Firm indicated on the availability list.   
 
The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP) 
Commodity Code.  It includes all certified MBE/WBE vendors for the scopes of work identified by the City as 
being potentially applicable to this project.  However, the availability list is not a comprehensive identification of all 
areas of potential subconsulting opportunities.  If a Proposer identifies one or more work areas that are appropriate 
subconsulting opportunities that not included on the availability list, the Proposer shall contact SMBR to request 
the availability list for MBE and WBE Firms in those areas.  Requests for supplemental availability lists will be 
evaluated as a part of the Proposer’s Good Faith Efforts to meet the goals. 
 
If the Proposer believes any of the work areas on the availability list are not applicable to the project’s scope of 
work or if the Proposer believes that the lists are inaccurate, the Proposer shall notify the authorized contact person 
of the concern immediately and prior to submission of the response to the solicitation.  All Proposers will be 
notified in writing of any inaccuracy by addendum to the solicitation.  Concerns about a particular MBEs/WBE’s 
certification status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov.  If the Proposer 
wants to use a certified subconsultant that does not appear on this list, Proposer may either request the certified 
subconsultant to furnish proof of certification and the specific work areas for which it has been certified or request 
such information from SMBR. 

 
Appendix B shows the format for collecting required information from the subconsultants on the Vendors Within 
SLBP Area availability list.  The information must be obtained at least seven (7) business days prior to the 
submission of the Compliance Plan; alternate formats may be acceptable as long as they gather the same required 
information.  Attached to the Subconsultant Vendor List at Appendix D is a list containing the names and 
addresses of all these MBE/WBE Firms in alphabetical order.  This list is in label format and is designed to 
facilitate the printing of mailing labels.   
 
The following codes are used on the availability lists: 

mailto:SMBRComplianceDocuments@austintexas.gov
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G Gender code LOC A firm’s two-digit location code (e.g., SL or 
TX) 

F Female AU Austin 

M Male SL Significant Local Business Presence (SLBP) 

  TX Outside SLBP 

    

MBE A firm certified as a Minority-owned 
Business Enterprise 

WBE A firm certified as a Woman-owned Business 
Enterprise 

MWB A firm certified as both a Minority-owned 
& Woman-owned Business Enterprise 

WMB A firm certified as both a Woman-owned & 
Minority-owned Business Enterprise 

MWDB A firm certified as a Minority-owned, 
Woman-owned, and Disadvantaged 
Business Enterprise 

WMDB A firm certified as a Woman-owned, 
Minority-owned, and Disadvantaged Business 
Enterprise 

 

Good Faith Efforts Review 
 
If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation submitted 
with the Compliance Plan to ensure that the Proposer made Good Faith Efforts to meet the project goals or subgoals.  
In determining whether the Proposer has made Good Faith Efforts, SMBR will consider, at a minimum, the 
Proposer’s efforts to do the following: 

 
(A) Solicit certified MBE/WBE subconsultants with a Significant Local Business Presence (SLBP) and request a 

response from those interested subconsultants who believe they have the capability to perform the work of 
the contract through at least two reasonable, available, and verifiable means.  The Proposer must solicit this 
interest more than seven (7) business days prior to submission of the Compliance Plan to allow sufficient 
time for the MBEs or WBEs to respond.  (The date bids/proposals are due to the City should not be 
included in the seven day solicitation criteria.)  The Proposer must state a specific and verifiable reason for 
not contacting each certified Firm with a significant local business presence. 

 
(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract, including addenda, in a timely manner, to assist them in responding and 
submitting a proposal. 

 
(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Proposer.  

A MBE/WBE that has submitted a bid to a Proposer but has not been contacted within five (5) business 
days of submission of the bid may contact SMBR to request a meeting with the Proposer.  Evidence of 
good faith negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subconsulting; and evidence as to why additional agreements could not be reached for 
MBEs/WBEs to perform the work.  Bid shopping is prohibited.  

 
(D) Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate MBE/WBE participation, even when the Proposer might 
otherwise prefer to perform these work items with its own forces. 

 
(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via 

electronic/social media). 
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(F) Use the services of available community organizations; minority persons/women consultants’ or groups in 
the applicable field for the type of work described in this solicitation; local, state, and federal minority 
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of MBEs/WBEs. 

 
(G)  Seek guidance from SMBR on any questions regarding compliance with this section. 

 
The following factors may also be considered by SMBR in determining compliance through good faith efforts; 
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive: 
 

(A) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 
or insurance as required by the City or consultant. 
 
(B) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

 
In assessing minimum good faith efforts, SMBR may consider whether the Proposer sought assistance from SMBR 
on any questions related to compliance with this section.  In addition, SMBR may also consider the performance of 
other Proposers successfully meeting the goals.  
 
The ability or desire of a Proposer to perform the work of a contract with its own organization does not relieve the 
Proposer of the responsibility to make Good Faith Efforts.   
 
Proposers may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities.  The 
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or 
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or 
non-solicitation of bids/proposals in the Proposer’s efforts to meet the project goals or subgoals. 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation 
(documentation is not limited to this list): 

 Fax logs, emails, and/or copies of documents sent to firms within the SLBP area. 

 Copies of written correspondence to certified firms (include names, addresses, and other identifying 
information). 

 Phone logs with responses (Phone contacts, alone, will not be sufficient.). 

 Lists and copies of letters sent by mail, hand delivered, or e-mailed. 

 Breakdown of negotiations made with certified firms.  

 Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any 
other public media. 

 Other communications regarding contacts with trade associations and Chambers of Commerce. 
 

The following additional Good Faith Efforts factors may also be considered 

 Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required 
by City or Consultant). 

 Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or 
services. 

 Copies of all proposals received in response to Proposer contacting other Firms. 
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POST-AWARD INSTRUCTIONS 
 

Confirmation Letters 
 
All Proposers are required to include copies of the confirmation letters received from subconsultants, confirming 
the Subconsultants’ willingness to provide services should the contract be awarded. 
 
Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of subconsultants 
are permitted only after contract execution and only with prior written approval of SMBR.  Request for changes to 
the Compliance Plan must be submit tted on the Request for Change of Compliance Plan Form for all levels of 
subconsulting and must be approved by the SMBR Director prior to adding, deleting, changing or substituting any 
subconsultant.  
 

Post-Award Monitoring 
 
The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed 
on the Compliance Plan.  The Consultant will be required to submit post award reports detailing the utilization of all 
subconsultants.  The reports and other information regarding post-award compliance will be discussed with the 
successful Proposer.  The following information on Payment Verification, Change Order/Contract Amendments, 
and Progressive Sanctions provides an overview of some of the post-award monitoring process. 
 

 Payment Verification 
 
Proposers are advised that the contract resulting from this solicitation includes a subconsultant payments clause.  
This clause requires all subconsultants to be paid within ten (10) calendar days from the date that the Proposer has 
been paid by the City for invoices submitted by subconsultants.   
 
The Consultant shall submit a Subconsultant/Supplier Awards and Expenditures Report to the project manager and/or 
contract administrator at the time specified by the managing department.  The report shall be in the format required 
by the City and shall include all awards and payments to subconsultants for goods and services provided under the 
contract during the previous month.  This report may be used by the City to verify utilization of and payment to 
MBEs and WBEs.   
 
The Consultant and/or any subconsultant whose subcontracts are being counted toward the MBE/WBE 
requirements shall allow the City access to records relating to the contract, including but not limited to, 
subcontracts, payroll records, tax information, and accounting records, for the purpose of determining whether the 
MBEs/WBEs are performing the scheduled subcontract work. 
 
In determining achievement of MBE/WBE goals, the participation of a MBE/WBE subconsultant shall not be 
counted until the amount being counted toward the goal has been paid. 
 

 Change Order/Contract Amendments 
 
The goals on this contract shall also apply to change orders that require work beyond the scope(s) of work originally 
required to accomplish the project.  The Proposer is required to make Good Faith Efforts to obtain MBE/WBE 
participation for additional scopes of work.  
 
Change orders that do not alter the type of work originally required to accomplish the project may be undertaken 
using the subconsultants already under contract to the Consultant.  Project managers will have automatic SMBR 
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approval to authorize any change order that increases the contract amount for an existing certified subconsultant 
and is within the existing scope being performed by that subconsultant. 
 

 Progressive Sanctions 
 
The successful Proposer’s Compliance Plan will be incorporated into the resulting contract with the City and shall be 
considered part of the consultant’s performance requirements.  Progressive sanctions may be imposed for failure to 
comply with Chapter 2-9B of the City Code, including: 

 Providing false or misleading information in Good Faith Efforts documentation, post award 
compliance, or other Program operations; 

 Substituting Subconsultants without first receiving approval for such substitutions, which may include 
the addition of an unapproved Subconsultant and failure to use a Subconsultant listed in the approved 
Compliance Plan; and 

 Failure to comply with the approved Compliance Plan without an approved Request for Change, an 
approved Change Order, or other approved change to the Contract. 
 

Please refer to Section 2-9B-25 of the City Code and SMBR Rule 11.5 for additional information. 
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MBE/WBE COMPLIANCE PLAN 

All sections (I-VI) must be completed and submitted prior to the due date in the solicitation documents 

 

Section I — Project Identification and Goals 
 
Project Name  

Solicitation Number  

 
 Project Goals or Subgoals 

MBE % 

African American % 

Hispanic  % 

Asian/Native American % 

WBE % 

 

STATEMENT OF RESPONSIBILITY 

Initial one of the following Statement of Responsibility options below as applicable. 

A.  Goals Met 

____  I agree to be compliant with the MBE/WBE Procurement Program by meeting the solicitation 
goals stated above.  I commit to utilize the firms listed in Sections III, IV, and V of the Compliance Plan 
for the entirety of the scopes identified as they arise for the full term of the contract unless otherwise 
approved by SMBR through the Request for Change (RFC) process.   If additional scopes of work or 
subconsulting opportunities are identified, I agree to contact SMBR for an availability list at 
smbrcompliancedocuments@austintexas.gov  and perform good faith efforts if a non-certified firm is 
selected.   If there are any changes (i.e. additions, deletions and substitutions), I understand that SMBR’s 
approval is also required through the RFC process.   

 

B. Good Faith Efforts 

____  I agree to be compliant with the MBE/WBE Procurement Program by submitting Good Faith 
Efforts documentation demonstrating my efforts to meet the established MBE/WBE goals.   I commit to 
utilize the firms listed in Sections III, IV, and V of the Compliance Plan for the entirety of the scopes 
identified as they arise for the full term of the contract unless otherwise approved by SMBR through the 
Request for Change (RFC) process.   If additional scopes of work or subconsulting opportunities are 
identified, I agree to contact SMBR for an availability list at smbrcompliancedocuments@austintexas.gov 
and perform good faith efforts if a non-certified firm is selected.   If there are any changes (i.e. additions, 
deletions and substitutions), I understand that SMBR’s approval is required through the RFC process.   

.   

 

 

 

 

 

 

mailto:smbrcompliancedocuments@austintexas.gov
mailto:smbrcompliancedocuments@austintexas.gov
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Section II — Proposer Company Information 
 
Name of Company  

Address  

City, State Zip  

Phone  

Fax & E-Mail  

Name of Contact Person  

 Is your company registered on 
Vendor Connection?   

Yes   No   If yes, provide Vendor ID #:_____________ 
If No, please note:  All vendors and subconsultants/consultants must register 
with COA’s Vendor Connect prior to award.  See Link for registration 
information at https://www.ci.austin.tx.us/financeonline/finance/index.cfm  

Is your company COA 
M/WBE certified?   

Yes   No   If yes, please indicate: 
MBE   WBE   MBE/WBE Joint Venture   Gender/ Ethnicity: 

  
 

I certify that the information included in this Compliance Plan is true and complete to the best of my 
knowledge and belief.  I further understand and agree that this Compliance Plan shall become a part of 
my contract with the City of Austin. 
 

__________________________________________ 
Name and Title of Authorized Representative 

__________________________________________  _____________________ 
Signature        Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

For SMBR Use Only: 
I have reviewed this compliance plan and found that the Proposer HAS  or HAS NOT  complied as per the City Code Chapter 2-9B. 

Reviewing Counselor  Date   

I have reviewed this compliance plan and Concur or Do Not Concur with recommendation. 

Director/Assistant Director  Date   

 
 

 

https://www.ci.austin.tx.us/financeonline/finance/index.cfm
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Section III — Disclosure of MBE and WBE Participation 
Duplicate As Needed 

Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection. 

 Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.  

 Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original 
availability list. 

 

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

  

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

 

Name of MBE/WBE Certified Firm   

City of Austin Certified MBE  WBE  Gender/ Ethnicity:  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  
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Section IV — Disclosure of Non-Certified Subconsultants 
Duplicate As Needed 

Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive. 

 Fill in names of Non-Certified Subconsultants as registered with the City of Austin. 

 
Are Goals Met? Yes   No   If no, state reason(s) below and attach documentation: 
 
                
               
               
                
 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Reason MBE/WBE not used  

 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Reason MBE/WBE not used  

 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Reason MBE/WBE not used  

 

Subconsultant  

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

Reason MBE/WBE not used  
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Section V — Disclosure of Second-Level Subconsultants  

Duplicate as Needed 
Note: 

 Fill in all the blanks. 

 Compliance plans not complying with these requirements shall be rejected as non-responsive.  

 Fill in names of Second-Level Subconsultants as registered with the City of Austin. 

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

First-Level Subconsultant  

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

First-Level Subconsultant  

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

First-Level Subconsultant  

 

Second-Level Subconsultant  

City of Austin Certified? No    MBE   WBE   Gender/Ethnicity: 

Vendor Code  

Address/ City / State / Zip  

Contact Person & Phone #   

Fax & Email Address  

Commodity codes/describe services  

First-Level Subconsultant  
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Section VI — MBE/WBE Compliance Plan Check List 
 

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation 
documents.  If the goals or subgoals were not achieved, Good Faith Efforts documentation must be submitted with 
the MBE/WBE Compliance Plan.  All questions in Section VI must be completed and submitted with the 
Compliance Plan if goals or subgoals are not met. 

 
1. Were written notices sent to all MBE/WBEs from the Significant Local Business 

Presence (SLBP) availability list at least seven (7) business days prior to the submission 
of this Compliance Plan? 

Yes  No  

2. Were two separate methods used to contact all MBE/WBEs from the SLBP availability 
list at least seven (7) business days prior to the submission of this Compliance Plan? Please 
list the two methods used to contact MBE/WBEs. (i.e. fax, email, mail, and/or phone) 

Yes  No  

List Methods:    

3. Were steps taken to follow up with interested MBE/WBEs? Yes  No  

4. Were advertisements placed with a local publication? (i.e. newspaper, minority or 
women organizations, or electronic/social media)? If yes, please attach.  

Yes  No  

5. Were written notices sent to Minority or Women organizations? If yes, please attach. Yes  No  

6. Were additional elements of work identified to achieve the goals or subgoals? Yes  No  

If yes, please explain:    

7. Was SMBR contacted for assistance? Yes  No  

If yes, complete following:   

Contact Person:      

Date of Contact:    

Summary of Request:    

8. Were Minority or Women organizations contacted for assistance? Yes  No  

If yes, complete following:   

Organization(s):    

Date of Contact:    

Summary of Request:    

9. Is the following documentation attached to support good faith effort requirements to 
achieve goals or subgoals?  (Documentation is not limited to this list.) 

  

Copy of written solicitation sent to MBE/WBEs in SLBP area Yes  No  

Two separate methods of notices sent to MBE/WBEs in SLBP area (fax transmittals, 
emails, and/or phone log). 

Yes  No  

Copy of advertisements Yes  No  

Copy of notices sent to Minority and Women organizations Yes  No  

Documentation that demonstrates efforts made to reach agreements with the 
MBE/WBEs who responded to Proposer’s written notice?  (i.e. copy of bids/proposals, 
spreadsheet breakdown of MBE/WBEs considered follow-up emails/phone logs 
and/or correspondence between Proposer and interested MBE/WBEs) 

Yes  No  
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LETTER TO POTENTIAL SUBCONSULTANTS 
 
____________________________________ is soliciting Minority- and Women-Owned Business Enterprise 
participation for the following City of Austin project.  Solicitation documents are available at our office or at One 
Texas Center, 505 Barton Springs Road, 10th Floor, Suite 1045. 
Name of Project:            
Project/Solicitation Number:          
Location of Pre-Proposal Conference (if any)        
             
             
Response Due Date and Time:          
 

This Project Includes the Following Scopes of Service: 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms 
and conditions of the contract. 
 
Contact:  ________________________  at ___________________  or _____________________ 
  (Name)     (Telephone)   (Fax) 
            
  (Email) 
 
All Responses MUST be received by: _____________________________________________________ 
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CONFIRMATION LETTER 
 

(printed on Subconsultant letterhead) 
 
 
Date 
 
 
Contact Name 
Business Name 
Street Address 
City, State  Zip 
 
Re: Solicitation # _____ 
 
Dear (Contact Name): 
 
This letter is to confirm that (insert Subconsultant name here) is pleased to provide (insert Prime 
Consultant name here) (insert service here) for the above-referenced project. This confirmation letter is for 
a rotation list professional service solicitation.  I understand that the scope(s) of work in the described 
solicitation is based on assignments from the City and may or may not result in actual work to my firm.  
 
We look forward to working with you and the City of Austin should your team be awarded the project. 
 
Sincerely, 
 
(insert signature) 
 
Contact Name 
Title 
Business Name 

 
 
 



Vendors Within the SLBP Area
 
90607  Architect Services, Professional

 
EMI7074695
ACME ARCHITECTURE
1001 E 8th St
Austin Tx 78702-3249

512-477-1727
512-477-9876
EMILY@CLAYTONLANDLITTLE.COM

WDB F/Caucasian AU

 

TAN4546250
ALAN Y TANIGUCHI ARCHITECT
& Assoc Inc
1609 W 6th St
Austin Tx 78703-5059

512-474-7079
512-474-7579
evan@taniguchi-arch.com

MB M/Asian AU

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 
ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

512-836-3329
512-836-3802
curtis2aia@aol.com

MDB M/African American AU

 
ARC7068555
AUSTIN ARCHITECTURE PLUS INC
1907 N Lamar Blvd Ste 260
Austin Tx 78705-4900

512-478-0970
512-478-0920
info@austinarchplus.com

WDB F/Caucasian AU

 
VS0000029061
B+V Design, LLC
208 W. 4th St., 3a
Austin Tx 78701

512-293-6290
5124741988
stephi@b-vdesign.com

WB F/Caucasian AU

 
BAR7168210
BARNES GROMATZKY KOSAREK
1508 W. 5th Street, Suite 200
Austin Tx 78703-5137

512-476-7133
512-478-2624
albin@bgkarchitects.com

MB M/Hispanic AU

 
VC0000102050
BENZ RESOURCE GROUP INC
1101-B E 6th St
Austin Tx 78702

512-220-9542
512-220-9543
BENZ@BENZRESOURCEGROUP.COM

WDB F/Caucasian AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU

 
CAR8304844
CARTER DESIGN ASSOC INC
817 W 11th St
Austin Tx 78701-2009

512-476-1812
512-476-1819
CDA@CARTERDESIGN.NET

MWDB F/African American AU

COT8308600

Printed on 06/09/2015  2:17PM Page 1 of 40

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP183    Engineering Srvcs-Chilled Wtr Pipe in ROW, Plants, Dist Syst   
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
COT8308600
COTERA + REED ARCHITECTS INC
812 San Antonio St., Ste. 406
Austin Tx 78701

512-472-3300
512-472-3611
info@coterareed.com

MDB M/Hispanic AU

 
V00000909095
DK Studio, pc
611 West 15th Street
Austin Tx 78701

512-473-8909

dkett@studiodk.com
WB F/Caucasian AU

 
ELI7156085
ELIZABETH SALAIZ ARCHITECT INC
2305 Rundell Pl
Austin Tx 78704-3027

512-761-4546

esarch@sbcglobal.net
MWB F/Hispanic AU

 

FAC8301027
FACILITIES RESOURCE INC
9737 Great Hills Trail
Suite 305
Austin Tx 78759

512-371-1232
512-371-9155
dross@fri-texas.com

WDB F/Caucasian AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 
CAS7072670
JAIME BEAMAN AIA INC
3821 Juniper Trace, Suite 104
Austin Tx 78738-

512-458-5700
512-458-5755
JBEAMAN@CASABELLA-ARCHITECTS.COM

MDB M/Hispanic SL

 

VS0000027746
Jacqui Dodson AIA Architecture and
Interior Design Inc
2105 Arpdale St
Austin Tx 78704

512-699-9708

jacqui@jdaistudio.com
WB F/Caucasian AU

 
KCD8308712
K+CDA ASSOCIATED ARCHITECTS
817 W 11th St
Austin Tx 78701-2009

512-476-1812
512-476-1819 MWB F/African American AU

 
VS0000011600
Karen A McGraw
4315 Ave C
Austin Tx 78751

5124592261

mcgrawka@earthlink.net
WB F/Caucasian AU

 
LIM7079715
LIMBACHER & GODFREY INC
2124 E 6th St Unit 102
Austin Tx 78702

512-450-1518
512-320-1916
info@limbacher-godfrey.com

WB F/Caucasian AU

 
LOP8322397
LOPEZ SALAS ARCHITECTS INC
9901 Brodie Lane, Suite 160
Austin Tx 78748

5125221959

lenz@lopezsalas.com
MDB M/Hispanic AU

VC0000101572
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VC0000101572
MCCANN ADAMS STUDIO
515 Congress Ave, Ste 1600
Austin Tx 78701

512-732-0001
512-732-0004
JANAM@MCCANNADAMSSTUDIO.COM

WDB F/Caucasian AU

 
MIR7167890
MIRO RIVERA ARCHITECTS INC
505 Powell St
Austin Tx 78703-5121

512-477-7016
512-476-7672
rosa@mirorivera.com

MDB M/Hispanic AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VIL5001500
NEGRETE & KOLAR ARCHITECTS
LLP
11720 North Ih35
Austin Tx 78753

512-474-6526
512-474-6761
dnegrete@nekoarch.com

MDB M/Hispanic AU

 

VS0000036953
OFFICE FOR LOCAL
ARCHITECTURE LLC
4105 Ave G Apt B
Austin Tx 78751

512-786-1101

contact@ola-austin.com
WB F/Caucasian AU

 
SIT4249250
SITE SPECIFICS INC
700 N Lamar Blvd Ste 200a
Austin Tx 78703-5430

512-472-5252
512-472-2224
specificsites@aol.com

WDB F/Caucasian AU

 
VC0000103087
STUDIO 8 ARCHITECTS INC
611 W 15th St
Austin Tx 78701

512-473-8989
512-473-8982
MILTON.HIME@STUDIO8ARCHITECTS.COM

MB M/Hispanic AU

 
VC0000103455
STUDIO BALCONES LLC
702 San Antonio Street
Austin Tx 78701

512-383-8815

jennifer@studiobalcones.com
WB F/Caucasian AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000102925
SUSAN H WELKER
4911 Rollingwood Dr
Austin Tx 78746

512-329-5998
512-329-5998
SWELKER@HARRISWELKERARCHITECTS.COM

WDB F/Caucasian AU

 

V00000918095
Spring Architects, Inc.
2003 S. Lamar Blvd.
Ste. 9
Austin Tx 78704

512-626-2197

andrea@springarchitects.com
WB F/Caucasian AU
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V00000913709
Studio D Consulting+Design, LLC
Po Box 340183
Lakeway Tx 78734

512-970-6180
5122849651
deb@studiodconsulting.com

WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 
THI8305569
THIRD LAND INC
P.O. Box 162137
Austin Tx 78716-

512-306-8885
512-732-0853
EFRANKE@THIRDLAND.COM

WDB F/Caucasian AU

 

VS0000029419
VEALENZUELA PRESERVATION
STUDIO LLC
4401 Hoffman Drive
Austin Tx 78749

512-291-8108
5122918108
beth@v-preservationstudio.com

WDB F/Caucasian AU

 
V00000924512
fuseARCH Studio, PLLC
702 San Antonio
Austin Tx 78701

5126993083

beth@fuse-arch.com
WDB F/Caucasian AU

 
90779  Surveying Services (Not Aerial or Research)

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 

CHA7128190
CHAPARRAL PROFESSIONAL LAND
SURVEYING INC
3500 Mccall Lane
Austin Tx 78744

512-443-1724
512-389-0943
sharon@chapsurvey.com

WDB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

VS0000036360
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VS0000036360
INDUSTRIAL LAMINATES
CORPORATION
Po Box 9616
Austin Tx 78766

5124767568
5124749038
kwimbish@ilcor.com

WDB F/Caucasian AU

 
V00000923526
INLAND GEODETICS LLC
1504 Chisholm Trail Rd Ste 103
Round Rock Tx 78681

5122381200
5122381251
brenda@inland-geo.com

WDB F/Caucasian SL

 
WAT8308391
LANDESIGN SERVICES INC
1220 Mcneil Road, Suite 200
Round Rock Tx 78681

512-238-7901
512-238-7902
s.beavers@lndsgn.com

MWDB F/Native American SL

 
LAN7050345
LANDMARK SURVEYING L P
2205 E. 5th Street
Austin Tx 78702

512-328-7411 104
512-328-7413
dana@landmarksurveying.com

WDB F/Caucasian AU

 
MAC2981000
MACIAS & ASSOCIATES LP
5410 S 1st St
Austin Tx 78745-3040

512-442-7875
512-442-7876
gino.macias@macsurv.com

MDB F/Hispanic AU

 

MCG3115750
MCGRAY & MCGRAY LAND
SURVEYORS INC
3301 Hancock Dr Ste 6
Austin Tx 78731-5441

512-451-8591
512-451-8791
mcgray@mcgray.com

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWB F/Asian AU

 
V00000928407
URBAN DESIGN GROUP PC
3660 Stoneridge Rd Ste E101
Austin Tx 78746

5123470040 107
5123471311
ltoups@udg.com

WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@vickreyinc.com

WDB F/Caucasian AU

 
WAL8312258
WALKER TEXAS SURVEYORS INC
Po Box 324
Cedar Park Tx 78630-0324

512-259-3361

walkertxsurvey@earthlink.net
WDB F/Caucasian SL

ZAM8305129
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ZAM8305129
ZAMORA LLC
1435 S Loop 4
Buda Tx 78610

512-295-6201 26
512-295-6091
GRZAMORA@ZWA-TEXAS.COM

MDB M/Hispanic SL

 
90783  Testing Services (Architectural & Engineering)

 

APP8310106
APPLIED NETWORK SECURITY
LLC
9800 North Lamar Blvd Ste 218
Austin Tx 78753-

512-490-1572
866-779-2154
STYAMTHE@APPLIEDNETWORKSECURITY.COM

MDB M/African American AU

 
ARI8319669
ARIAS & ASSOCIATES INC
13581 Pond Springs Road
Austin Tx 78729

5124285550
5124285525
eramirez@ariasinc.com

MDB M/Hispanic AU

 
ASI8308112
ASIA TRADING INC
13401 Wyoming Valley Dr
Austin Tx 78727-3427

512-251-3880

chango5@sbcglobal.net
MDB F/Asian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

RAP7016655
DICKENSHEETS DESIGN
ASSOCIATES LLC
12335 Hymeadow Dr Ste 200
Austin Tx 78750-1816

512-331-8977
512-331-8947
ruthann@dickensheets.com

WB F/Caucasian AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

 
V00000907327
JOSEPH P GARCIA
804 W Walter Ave
Pflugerville Tx 78660

512-423-9357
5129396365
jpgconstinsp@att.net

MDB M/Hispanic AU

VS0000028414
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VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

PAV8303934
PAVETEX ENGINEERING &
TESTING INC
3989 Hwy 290 E
Dripping Springs Tx 78620-4287

512-894-3040
512-858-2921
saraht@pavetex.com

MWDB F/Hispanic SL

 

POW8300999
POWER QUALITY ENGINEERING
INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 

VC0000102856
RHYAN TECHNOLOGY SERVICES
LLC
901 S Mopac Plaza 1 Ste 300
Austin Tx 78746

512-328-8688
512-328-8668
BILL@RHYAN.COM

MDB M/Native American AU

 

V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 

V00000911256
Rodriguez Engineering Laboratories
LLC
13809 Turbine Drive
Austin Tx 78728

512-251-4454
5122511380
rodriguezlab@aol.com

MDB M/Hispanic AU

 
VS0000028714
Round Rock Geophysics LLC
Po Box 5668
Round Rock Tx 78683

512-497-8728

Bderie@roundrockgeo.com
MB M/African American SL

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

ZCO8303572
ZCORE BUSINESS SOLUTIONS INC
810 Hester'S Crossing Road
Suite 206
Round Rock Tx 78681

512-238-8222
512-238-8312
accounting@zcorebusiness.com

MWB F/Asian SL

 
91485IN  WELDING - INSPECTION SERVICES, VISUAL, X-RAY, ETC.

HAF8322659
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HAF8322659
HAFCO SERVICES INC
11411 Bristle Oak Trail
Austin Tx 78750-1307

512-925-1193
512-996-0722
humberto.friede@hafcoservices.com

MDB M/Hispanic AU

 
91825  COMPLIANCE CONSULTING,AMERICAN DISABILITY AC (ADA)

 
ALT8322417
ALTURA SOLUTIONS L P
818 Morrow Street
Austin Tx 78757

512-410-7059

jel@alturasolutionslp.com
MDB M/Hispanic AU

 
ARM7140925
ARMOR AFFILIATES INC
4257 Gattis School Rd
Round Rock Tx 78664

512-671-9727
512-671-9757
tom@armorsealants.com

MDB M/Hispanic SL

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VS0000027487
Delgado Daniels & Associates, Inc.
4525 Grand Cypress Drive
Austin Tx 78747

512-280-4188
5122804188
pat@dmddesignworks.com

MWB F/Hispanic AU

 
VS0000026197
EQ CONSULTANTS GROUP
12329 Double Tree Lane
Austin Tx 78750

512-827-8468

elizabeth.quintanilla@gmail.com
MWDB F/Hispanic AU

 
V00000906830
Gamble Osgood Collaborative, LLC
4015 Avenue D
Austin Tx 78751

512-203-6110

sarah.gamble@gocoaustin.com
WB F/Caucasian AU

 

HIR8309936
HIRE TECHNOLOGIES INC
7000 N. Mopac Expressway
Suite 200
Austin Tx 78731

512-342-0055
8665338858
karen@hirepros.com

WDB F/Caucasian AU

 
IHS8315176
IHS DESIGN STUDIO
3005 S Lamar Blvd #D109 Pmb314
Austin Tx 78704-9995

512-589-5844

LESMARRERO@AUSTIN.RR.COM
MWB F/African American AU

 
CAS7072670
JAIME BEAMAN AIA INC
3821 Juniper Trace, Suite 104
Austin Tx 78738-

512-458-5700
512-458-5755
JBEAMAN@CASABELLA-ARCHITECTS.COM

MDB M/Hispanic SL

V00000925313

Printed on 06/09/2015  2:17PM Page 8 of 40

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP183    Engineering Srvcs-Chilled Wtr Pipe in ROW, Plants, Dist Syst   
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
TEC8316580
TECHPEOPLE.US INC
1508 Dessau Ridge Lane Ste 703
Austin Tx 78754

512-989-5959 200
5126174163
raul.gonzales@techpeople.us

MDB M/Asian AU

 

V00000920833
Tavco Holdings, Inc.
4700 N. Capital Of Texas Hwy
Apt 1113
Austin Tx 78746

5129240969
5123854982
dmescam@sbcglobal.net

MDB M/Hispanic AU

 

ZCO8303572
ZCORE BUSINESS SOLUTIONS INC
810 Hester'S Crossing Road
Suite 206
Round Rock Tx 78681

512-238-8222
512-238-8312
accounting@zcorebusiness.com

MWB F/Asian SL

 
92517  Civil Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

5126091507
5126108903
dave.lubitz@aguirre-fields.com

MDB M/Hispanic AU

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
ROD8321224
ANDREW A RODRIGUEZ
8137 Osborne Dr
Austin Tx 78729-8074

512-989-3336
512-989-9192
RODZENG@AOL.COM

MDB M/Hispanic AU

 
ASI8308112
ASIA TRADING INC
13401 Wyoming Valley Dr
Austin Tx 78727-3427

512-251-3880

chango5@sbcglobal.net
MDB F/Asian AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

BAE7086810
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BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 

CEP8319715
BOWMAN ENGINEERING &
CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
VC0000103053
CHAN & PARTNERS ENGINEERING LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
CRE7038055
CRESPO CONSULTING SERVICES INC
4131 Spicewood Springs Rd #B2
Austin Tx 78759-8658

512-343-6404
512-343-8120
SSTECHER@CRESPOINC.COM

MDB M/Hispanic AU

 

VS0000011100
Castleberry Engineering & Consulting,
P.L.L.C.
P.O. Box 40546
Austin Tx 78704

512-751-9272

c.castleberry@castleberryengineering.com
WDB F/Caucasian AU

 
V00000908664
Cook-Joyce, Inc.
812 W. 11th Street
Austin Tx 78701

512-474-9097 2494

elizabeth.rabaey@cook-joyce.com
WB F/Caucasian AU

 

V00000905281
Corsair Consulting LLC
9442 Capital Of Texas Hwy N
Plaza One, Suite 500
Austin Tx 78759

512-342-8877

clintharris@corsairus.com
MDB M/Asian AU

 
V00000904121
D. F. Noble Consulting, LLC
1185 Taylor Ranch Road
Wimberley Tx 78676

512-809-8226

txdotnoble@yahoo.com
MWDB F/Hispanic SL
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DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490

erikap@datumengineers.com
MB M/Hispanic AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 
VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
GLE7011195
GLENROSE ENGINEERING INC
Po Box 1948
Austin Tx 78767-1948

512-326-8880

LAUREN@GLENROSE.COM
WDB F/Caucasian AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

512-417-3172
512-246-2212
munirmkhan@gmail.com

MDB M/Asian AU

 

VC0000101227
GONZALEZ - DE LA GARZA &
ASSOCIATES
8313 Gallatin Dr
Austin Tx 78736

512-785-9856
210-208-9401
AGONZALEZ@GDA-US.COM

MWDB F/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

HAR8321937
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HAR8321937
HARKINS ENGINEERING INC
3300 Lost Oasis Hollow
Austin Tx 78739-7603

512-291-8219
512-280-1462
VHARKINS@HARKINSENGINEERING.COM

WDB F/Caucasian AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
VC0000102904
HILARIO N ARRIAGA
6708 Dubuque Lane
Austin Tx 78723

512-926-4066

HILARIOARRIAGA@ATT.NET
MDB M/Hispanic AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

512-447-7400 11
512-447-6389
itgonz@swbell.net

MDB M/Hispanic AU

 
JON8316038
JONES MCMULLEN ENGINEERING INC
1412 Payton Falls Dr
Austin Tx 78754

512-914-4793

catherinemcmullen99@yahoo.com
WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview 2,
Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 

V00000906667
KB PIKE ENGINEERING LLC
105 W Riverside Drive
Suite 110
Austin Tx 78704

512-794-6787

jennifer@kbpike.com
WB F/Caucasian AU

 
LAK8323239
LAKESIDE ENGINEERS LLC
1713 Palma Plaza
Austin Tx 78703

512-472-9488
2164729488
chris.ruiz64@gmail.com

MB M/Hispanic AU

V00000907693
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V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
MAR8305101
MARTHA FERRERO JUCH P E INC
1706 Walsh Dr
Round Rock Tx 78681-1434

5126334183

mfjuch@austin.rr.com
WDB F/Caucasian SL

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
V00000925715
McKinney Engineering, Inc
18101 Angel Valley Dr
Leander Tx 78641

5124612632

melisa.mckinney@gmail.com
WDB F/Caucasian SL

 
VS0000014928
Nellor Environmental Associates, Inc
4024 Walnut Clay Dr
Austin Tx 78731

512-374-9330

margie@nellorenvironmental.com
WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

PRO8301100
PROVIDENCE ENVIRONMENTAL
CONSULTING INC
112 Las Colinas Dr
Georgetown Tx 78628-1019

512-863-3492
512-869-0576
providenceenvironmental@suddenlink.net

WDB F/Caucasian SL

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

ROD7082460
RODRIGUEZ TRANSPORTATION
GROUP
Inc
11211 Taylor Draper Ln Ste 100
Austin Tx 78759

512-231-9544
512-231-9133
MRODRIGUEZ@RTG-TEXAS.COM

MDB M/Hispanic AU

V00000901562
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V00000901562
Regional Engineering Inc.
818 Wagon Trail
Suit # 102
Austin Tx 78758

512-507-9355
5126708915
reiaustx@gmail.com

MDB M/Asian AU

 
VS0000026253
Rios Engineering, LLC
609 Irma Dr
Austin Tx 78752

512-944-3023

ed@riosengineering.com
MDB M/Hispanic AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 
STA8322362
STANSBERRY ENGINEERING CO.
Po Box 309
Manchaca Tx 78652-0309

512-292-8000
512-292-7270
INFO@STANSBERRYENGINEERING.COM

WDB F/Caucasian AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 
VC0000103065
SUSAN ROTH CONSULTING LLC
4111 Tablerock Dr
Austin Tx 78731

512-796-6692

SUSAN@SROTHCONSULTING.COM
WDB F/Caucasian AU

 

VS0000030160
Seiler/Lankes Group
901 Round Rock Avenue
Suite C100
Round Rock Tx 78681

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

VS0000022046
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VS0000022046
THOMPSON-HAMILTON ENGINEERING
LLC
283 Catalina Lane
Austin Tx 78737

5127911175
512-350-2641
admin@atlasdgn.com

MDB M/Hispanic SL

 
TRA8311787
TRANSTEC GROUP INC
6111 Balcones Dr
Austin Tx 78731-

512-451-6233
512-451-6234
DAN@THETRANSTECGROUP.COM

MDB M/Hispanic AU

 

TRI4738850
TRICIA ALTAMIRANO
Consulting Engineer Inc
1101 S Cap Of Tx Hwy Ste 210d
Austin Tx 78746-6438

512-328-2203
512-327-2947
taltamirano@austin.rr.com

WB F/Caucasian AU

 

VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU

 

UNI8318182
UNINTECH CONSULTING ENGINEERS
INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWB F/Asian AU

 
V00000928407
URBAN DESIGN GROUP PC
3660 Stoneridge Rd Ste E101
Austin Tx 78746

5123470040 107
5123471311
ltoups@udg.com

WDB F/Caucasian AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@vickreyinc.com

WDB F/Caucasian AU

 
WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92522  Control Systems Engineering

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

ENC1735650
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ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
V00000917037
Quality Power, LLC
407 Hurst Creek Rd.
Lakeway Tx 78734

5122940885

basheerm@qualitypowerllc.com
MB M/Asian AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
92531  Electrical Engineering

 
V00000925196
A-PLUS POWER CONSULTING, LLC
12305 Pleasant Hill Ct
Austin Tx 78738

5127314468

apluspowerconsulting@aol.com
MB M/Asian SL

 
V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

VC0000101365
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VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
V00000917037
Quality Power, LLC
407 Hurst Creek Rd.
Lakeway Tx 78734

5122940885

basheerm@qualitypowerllc.com
MB M/Asian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU
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VS0000035423
W&D Enterprises, L.L.C.
1747 Fort Grant Dr.
Round Rock Tx 78665

512-563-1720

vwinston@mavaengineering.com
MDB M/African American AU

 
V00000927461
YOU SEOK SON
3517 Arvin Dr
Austin Tx 78738

5129190358

pson@vitenergy.net
MB M/Asian SL

 
92546  GEOTECHNICAL - SOILS

 
ARI8319669
ARIAS & ASSOCIATES INC
13581 Pond Springs Road
Austin Tx 78729

5124285550
5124285525
eramirez@ariasinc.com

MDB M/Hispanic AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
VC0000101365
ELECTRIC POWER ENGINEERS INC
13101 W Highway 71, Suite 201
Austin Tx 78738

512-382-6700
866-265-0827
hballouz@epeconsulting.com

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
HOL2400500
HOLT ENGINEERING INC
2220 Barton Skyway
Austin Tx 78704-5737

512-447-8166
512-447-0852
l.holt@holteng.com

WB F/Caucasian AU

 

PAV8303934
PAVETEX ENGINEERING &
TESTING INC
3989 Hwy 290 E
Dripping Springs Tx 78620-4287

512-894-3040
512-858-2921
saraht@pavetex.com

MWDB F/Hispanic SL

 

V00000911256
Rodriguez Engineering Laboratories
LLC
13809 Turbine Drive
Austin Tx 78728

512-251-4454
5122511380
rodriguezlab@aol.com

MDB M/Hispanic AU

 
92567  Mechanical Engineering

V00000921397
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V00000921397
APTUS ENGINEERING LLC
3400 Tavistock Dr
Austin Tx 78748

5128504770

sujay@aptuseng.com
MB M/Asian AU

 
VS0000015522
AYS Engineering, LLC
203 E. Main Street Ste 204
Round Rock Tx 78664

512-961-6835

raleman@ayseng.com
MB M/Hispanic SL

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
VC0000101538
DOROTHY M BOTHNE
14201 Sandy Meadow Circle
Leander Tx 78641

512-259-8476
512-259-8781
DBOTHNE@AUSTIN.RR.COM

WB F/Caucasian SL

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
HUR2455500
HARUTUNIAN ENGINEERING INC
305 E Huntland Dr Ste 500
Austin Tx 78752-3730

512-454-2788
512-454-6434
PROCURE@HEIWORLD.COM

WB F/Caucasian AU

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

WDB F/Caucasian AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

VS0000028414
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VS0000028414
Lackey Commercial Properties, LLC
Po Box 41270
Austin Tx 78704

512-971-1201
8883817794
mwlackey@lc-cx.com

MDB M/Hispanic AU

 

V00000917399
Nodal Partners, LLC
13640 Briarwick Dr.
Suite 180
Austin Tx 78729

512-364-0688 128

lindsaypalinsky@beeusa.com
MB M/Asian AU

 

POW8300999
POWER QUALITY ENGINEERING
INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 

STE8305142
STEINMAN LUEVANO
STRUCTURES LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 

VS0000011064
Texas Energy Engineering Services,
Inc.
1301 S. Capital Of Texas Highway
Suite B-325
Austin Tx 78746

512-328-2533 201
512-328-2544
Saleem@teesi.com

MDB M/Asian AU

 
VS0000035423
W&D Enterprises, L.L.C.
1747 Fort Grant Dr.
Round Rock Tx 78665

512-563-1720

vwinston@mavaengineering.com
MDB M/African American AU

 
92588  Structural Engineering

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

5126091507
5126108903
dave.lubitz@aguirre-fields.com

MDB M/Hispanic AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

CAS7170685
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CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 
CLO8320728
CLOTTEY ENGINEERING INC
210 N Kings Canyon Dr
Cedar Park Tx 78613-3043

512-996-9020
512-996-9520
CCLOTTEY@CLOTTEYENGINEERING.COM

MDB M/African American AU

 
DAT8307094
DATUM GOJER ENGINEERS L L C
5929 Balcones Dr Ste 100
Austin Tx 78731

512-469-9490

erikap@datumengineers.com
MB M/Hispanic AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 

VS0000031778
ENGINEERED EXTERIORS, PLLC
13740 Research Blvd.
Suite C2
Austin Tx 78750

5125713530

jen@engineeredexteriors.com
WB F/Caucasian AU

 
FRA8312411
FRANK LAM & ASSOC INC
508 W 16th St
Austin Tx 78701-1502

512-476-2717
512-476-2714
FRANK@FRANKLAMINC.COM

MDB M/Asian AU

 
V00000915371
G Sylva, LLC
9712 Indina Hills Dr.
Austin Tx 78717

512-934-3860

gilbert.sylva@gsylva.com
MDB M/Hispanic AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

VS0000033389
JQ+TSEN LLC
1608 West 6th St
Suite 200
Austin Tx 78703

512-474-4001
512-474-9179
stephanie.tsen@gmail.com

MWB F/Asian AU

 

V00000913547
Kings Struarchural, Inc.
555 Round Rock West Dr
Suite E227
Round Rock Tx 78681

5122717331
5122717133
patricka@kingsse.com

MDB M/African American SL
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VS0000037916
LAM+DCI, LLC
508 W 16th St
Austin Tx 78701

512-476-2717
512-476-2714
franklam@franklaminc.com

MDB M/Asian AU

 

V00000907693
LEAP Structures, PLLC
3001 S. Lamar Blvd
Suite 230
Austin Tx 78704

512-298-3999 1

tchu@leapstructures.com
MDB M/Asian AU

 
VS0000029260
Oakhill Engineering, LLC
5705 Janabyrd Lane
Austin Tx 78749

512-497-5256
512-747-8916
dchen@oakhillengineering.com

MDB M/Asian AU

 

PES8307381
P E STRUCTURAL CONSULTANTS
INC
8436 Spicewood Springs Rd
Austin Tx 78759-6050

512-250-5200
512-250-5222
LPOWELL@PESTRUCTURAL.COM

WDB F/Caucasian AU

 

VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 

VS0000015805
Rogers Moore Engineers, LLC
221 West 6th Street
Suite 826
Austin Tx 78701

512-330-1282
512-330-1295
utuladhar@rogersmoorellc.com

WB F/Caucasian AU

 

STE8305142
STEINMAN LUEVANO STRUCTURES
LLP
5901 Old Fredericksburg Rd B101
Austin Tx 78749

512-891-6766
512-891-6966
john@slstructures.com

MDB M/Hispanic AU

 
STR8322676
STRUCTURESPE L L P
1018 W 11th St Ste 100
Austin Tx 78703-4987

512-499-0919
512-320-8521
JERRY@STRUCTURESTX.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWB F/Asian AU

WAY5080500
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WAY5080500
WAY CONSULTING ENGINEERS INC
11615 Angus Rd Ste 119
Austin Tx 78759-4004

512-343-0766
512-343-9103
way@wayengineering.com

MB M/Asian AU

 
92593  Traffic and Transportation Engineering

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

512-354-4682 103

tammy.foster@360psinc.com
WDB F/Caucasian SL

 
AGU8313738
AGUIRRE & FIELDS LP
12708 Riata Vista Circle Ste A-109
Austin Tx 78727

5126091507
5126108903
dave.lubitz@aguirre-fields.com

MDB M/Hispanic AU

 

ALL7111300
ALLIANCE-TEXAS ENGINEERING
COMPANY
11500 Metric Blvd Bldg M1, Ste 150
Austin Tx 78758

512-821-2081
512-821-2085
GHEATH@EMAILATG.COM

WDB F/Caucasian AU

 
AXI8316197
AXIOM ENGINEERS INC
13276 Research Blvd Ste 208
Austin Tx 78750

512-506-9335
512-506-9377
NCF@AXIOMTEXAS.COM

WDB F/Caucasian AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

512-453-3733
512-453-3316
tbaer@BaerEng.com

WDB F/Caucasian AU

 

CEP8319715
BOWMAN ENGINEERING &
CONSULTING INC
902 Rio Grande
Austin Tx 78701

512-263-5677
214-382-9410
SHAUNA@BOWMANENGINEERS.COM

WDB F/Caucasian AU

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

V00000905281
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V00000905281
Corsair Consulting LLC
9442 Capital Of Texas Hwy N
Plaza One, Suite 500
Austin Tx 78759

512-342-8877

clintharris@corsairus.com
MDB M/Asian AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

512-417-3172
512-246-2212
munirmkhan@gmail.com

MDB M/Asian AU

 
V00000907852
GarzaBury, L.L.C.
221 W. Sixth Street, Suite 380
Austin Tx 78701

512-298-3284
5122982592
rgarza@garzabury.com

MB M/Hispanic AU

 
GUE2157000
JOSE I GUERRA INC
2401 S Ih-35 Ste 210
Austin Tx 78741-3823

512-445-2090
512-445-2099
RGUERRA@GUERRA.COM

MDB M/Hispanic AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview
2, Ste 100
Austin Tx 78746

512-338-1704
512-338-1784
kfriese@kfriese.com

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

VS0000037698
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VS0000037698
PROFESSIONAL STRUCIVIL
ENGINEERS INC
12710 Research Blvd.
Suite 390
Austin Tx 78759

512-238-6422

psce@psceinc.com
MDB M/Asian AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 

ROD7082460
RODRIGUEZ TRANSPORTATION
GROUP
Inc
11211 Taylor Draper Ln Ste 100
Austin Tx 78759

512-231-9544
512-231-9133
MRODRIGUEZ@RTG-TEXAS.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 

VS0000030160
Seiler/Lankes Group
901 Round Rock Avenue
Suite C100
Round Rock Tx 78681

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ARI0290800
THE ARIZPE GROUP INC
6330 E Hwy 290 Ste 375
Austin Tx 78723-1156

512-339-3707
512-339-3709
Robert.Arizpe@Arizpe.com

MDB M/Hispanic AU

 
TRA8311787
TRANSTEC GROUP INC
6111 Balcones Dr
Austin Tx 78731-

512-451-6233
512-451-6234
DAN@THETRANSTECGROUP.COM

MDB M/Hispanic AU

 

TRI4738850
TRICIA ALTAMIRANO
Consulting Engineer Inc
1101 S Cap Of Tx Hwy Ste 210d
Austin Tx 78746-6438

512-328-2203
512-327-2947
taltamirano@austin.rr.com

WB F/Caucasian AU

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWB F/Asian AU

URB7038110
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URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@vickreyinc.com

WDB F/Caucasian AU

 
92594  Tunnels and Subways/Engineering

 

VS0000011481
Maldonado-Burkett Intelligent
Transportation Systems, LLP
2205 Western Trails Blvd. Ste B
Austin Tx 78745-1638

512-916-1386

ramon@mbitsgroup.com
MDB M/Hispanic AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
96121  Cost Estimating

 
AKY5262000
A K YOUNG ASSOC
Po Box 201265
Austin Tx 78720-1265

512-476-6686
512-478-8009
General-AKYA@att.net

WB F/Caucasian AU

 
V00000909861
ANA D GALLO
1501 Barton Springs Rd #230
Austin Tx 78704

512-236-0868
5122360868
ana@anagallo.com

MWDB F/Hispanic AU

 
APP8308926
APPLIEDTECH GROUP L L C
12059 Lincolnshire Dr
Austin Tx 78758-2217

512-577-2468
512-837-8603
RMORA@APPLIEDTECHGROUP.NET

MB M/Hispanic AU

 
ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

512-836-3329
512-836-3802
curtis2aia@aol.com

MDB M/African American AU

 
BLG0714750
BLGY INC
2204 Forbes Dr Ste 101
Austin Tx 78754-5143

512-977-0390
512-977-0838 MB M/African American AU
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CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

512-836-2388
512-836-4515
channys@casengineers.com

MDB M/Asian AU

 

VC0000103053
CHAN & PARTNERS ENGINEERING
LLC
4319 James Casey St Ste 300
Austin Tx 78745

512-480-8155
512-480-8811
RAYMONDC@CHANPARTNERS.COM

MDB M/Asian AU

 
VC0000102500
CIVIL LAND GROUP LLC
206 W Main St Ste 101
Round Rock Tx 78664

512-992-0118
512-246-1856
BFRYE@CIVLNDGRP.COM

MWB F/Hispanic SL

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746-

512-328-4428
512-306-8330
DAVID@DAVCAR.COM

MDB M/Hispanic AU

 
DIA8312233
DIANE HYATT & ASSOCIATES LLC
400 N Lowell Ln
Austin Tx 78733-4207

5124135299
5123069954
dianebhyatt@gmail.com

WDB F/Caucasian AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

512-338-1101 101
512-338-1160
KHATAW@ENCOTECHENGINEERING.COM

MB M/Asian AU

 
VC0000102911
FAYEZ S KAZI
411 W Saint Elmo Rd Unit #1
Austin Tx 78745

512-761-6161
5127616167
fayez@civilitude.com

MDB M/Asian AU

 
HEJ7022940
HEJL LEE & ASSOC INC
321 Ed Schmidt Blvd., Suite 100
Hutto Tx 78634

512-642-3292
512-642-4230
hlainc@austin.rr.com

MDB M/Asian SL

 
JAS2584500
JASMINE ENGINEERING INC
100 Congress Ave Ste 2000
Austin Tx 78701

512-326-2900
512-326-2906
JASMINE@JASMINEENGINEERING.COM

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

512-453-0767
512-453-1734
juliah@mwminc.com

WDB F/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

512-470-9221
5128363802
majesticsvcinc@aol.com

WMDB F/African American AU

VS0000032495

Printed on 06/09/2015  2:17PM Page 27 of 40

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP183    Engineering Srvcs-Chilled Wtr Pipe in ROW, Plants, Dist Syst   
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
VS0000032495
O-SDA Industries, LLC
5714 Sam Houston Circle
Austin Tx 78731

8303300762

mdeluna@o-sda.com
MWB F/Native American AU

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
VS0000004650
RGT Engineering, Inc.
1000 Heritage Center Circle
Round Rock Tx 78664

512-689-2341
512-382-6851
rgonzalez@rgtengineering.com

MDB M/Hispanic SL

 
VC0000102824
RZ COMMUNICATIONS INC
1400 Smith Rd Ste 101b
Austin Tx 78721-3563

512-386-7336
512-386-7350
aramirez@rzaustin.com

MDB M/Hispanic AU

 
SOL8307852
SOLIS CONSTRUCTORS INC
9100 United Dr Ste 106
Austin Tx 78758-7716

512-450-0280
512-380-9670
ELOWENBERG@SOLISCONSTRUCTORS.COM

MDB M/Hispanic AU

 

SUN4499350
SUNLAND GROUP INC
1033 La Posada Drive
Suite 370
Austin Tx 78752

512-590-7951
512-494-0406
cthompson@sunlandgrp.com

WDB F/Caucasian AU

 

VS0000030160
Seiler/Lankes Group
901 Round Rock Avenue
Suite C100
Round Rock Tx 78681

512-785-8564

glankes@slg-eng.com
MDB M/Hispanic SL

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

5125699022

susan@smithturrieta.com
WDB F/Caucasian AU

 
ETM1783000
THOMAS DUKES
9905 Fm 973 North
Manor Tx 78653

512-272-4551
512-272-4546
ETMASONRY@EARTHLINK.NET

MDB M/African American AU

 

VS0000022197
Texas Engineering Solutions, LLC
5000 Bee Caves Rd
Suite 206
Austin Tx 78746

512-904-0505 205
512-904-0509
sdelgado@txengs.com

MDB M/Hispanic AU

 
V00000905765
The Salinas Group, LLC
1706 Bouldin Ave.
Austin Tx 78704

512-619-6696
5127077796
sal78704@yahoo.com

MDB M/Hispanic AU

UNI8318182
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UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
3737 Executive Center Dr Ste 101
Austin Tx 78731

512-579-0722
210-641-8279
echan@unintech.com

MWB F/Asian AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

512-255-3726
512-255-1451
unism@sbcglobal.net

MB M/African American AU

 
URB7038110
UTE CONSULTANTS INC
2007 S 1st Street
Austin Tx 78704

512-789-5018

joan@uteconsultants.com
WDB F/Caucasian AU

 
V00000924512
fuseARCH Studio, PLLC
702 San Antonio
Austin Tx 78701

5126993083

beth@fuse-arch.com
WDB F/Caucasian AU

 
96291  Utility Locator Service (Underground)

 
ALL8308356
ALL POINTS INSPECTION SVCS INC
6613 Bramber Ln
Austin Tx 78754

512-272-5056
512-272-8278
AUSTIN@APISGROUP2.COM

MWDB F/African American AU

 
MAC2981000
MACIAS & ASSOCIATES LP
5410 S 1st St
Austin Tx 78745-3040

512-442-7875
512-442-7876
gino.macias@macsurv.com

MDB F/Hispanic AU

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

512-267-6656
512-267-0989
vbloom@pqeinc.com

MWB F/Hispanic AU

 
VIC7091950
VICKREY & ASSOC INC
1717 W 6th St Ste 260, Hartland Plaza
Austin Tx 78703

512-494-8014
512-494-8054
austin@vickreyinc.com

WDB F/Caucasian AU

 
96866  Right of Way Services (Including Title, Appraisal,

 
V00000910888
HRM Land Acquisition Solutions, LLC
15401 Rr 12, Suite 107
Wimberley Tx 78676

512-353-1075
5123927849
accounting@hrmrow.com

MDB M/Hispanic SL

VC0000101684
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VC0000101684
LV RIGHT OF WAY & REAL ESTATE
SERVICES INC
515 Havana St
Austin Tx 78704

512-293-1469
866-203-9934
alopez@lvrow.com

MWDB F/Hispanic AU

 
V00000910144
MLS Land Servicies Inc.
907 Forest Canyon Cove
Round Rock Tx 78665

512-736-3424

marialourdes.sedlachek@yahoo.com
MWDB F/Hispanic AU

 

V00000906661
PDG Ventures, LLC
106 E. 6th Street
Suite 900
Austin Tx 78701

512-322-5333
5125829515
rayburn@valterarealty.com

WDB F/Caucasian AU

 
SPI7148015
SPITZER & ASSOCIATES INC
Po Box 303159
Austin Tx 78703

512-478-8660
512-478-8462
candy@spitzerassociates.com

WDB F/Caucasian AU

 
V00000900746
Under Construction, Inc.
233 W. Anderson Lane, Suite B505
Austin Tx 78752

512-900-7956
5129007957
info@ucitexas.com

MDB M/African American AU
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Vendors Outside the SLBP Area
 
90607  Architect Services, Professional

 

DUR8311134
DURAND-HOLLIS RUPE ARCHITECTS
INC
Building 18
San Antonio Tx 78230

210-308-0080
210-697-3309
office@dhrarchitects.com

MDB M/Hispanic TX

 
VS0000024106
Melissa L Brand-Vokey
3044 Old Denton Dr Suite 111-249
Carrollton Tx 75007

972-741-3705

mbv@bv-arch.com
WB F/Caucasian TX

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 
V00000923543
Tavkars Global Design Corp
9410 Worfield Court
Sugar Land Tx 77498

2815643229
2815643229
tavkarsgdc@yahoo.com

MB M/Asian TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
90779  Surveying Services (Not Aerial or Research)

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX
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90783  Testing Services (Architectural & Engineering)

 

ALA8316017
ALAMO ANALYTICAL LABORATORIES
LTD
10526 Gulfdale
San Antonio Tx 78216-3601

800-572-6955
210-340-8123
REDDY@ALAMOANALYTICAL.COM

MWDB F/Asian TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 

V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 
TLI8309120
TLI & ENVIRONMENTAL SVCS
Po Box 482
Kempner Tx 76539-0482

5129322405
5129323505
tli@embarqmail.com

MB M/Hispanic TX

 
91825  COMPLIANCE CONSULTING,AMERICAN DISABILITY AC (ADA)

 
ACC8314409
ACCESSOLOGY TOO LLC
301 W. Louisiana St.
Mckinney Tx 75069

972-434-0068
972-874-9851
tavalos@accessology.com

WB F/Caucasian TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
92517  Civil Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

VS0000022641
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VS0000022641
Chica & Associates, Inc
505 Orleans Suite 106
Beaumont Tx 77701

409-833-4343
409-833-8326
twallace@chicaandassociates.com

MDB M/Hispanic TX

 
VS0000032809
EBG Engineering, LLC.
Po Box 104
Allen Tx 75013

9724290006

support@ebgeng.com
WDB F/Caucasian TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 
IBA7153325
IBARRA CONSULTING ENGINEERS INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

 
VS0000025710
LDP Consultants, Inc.
2115 Chantilly Ln
Houston Tx 77018

832-489-9928

linda.pechacek@sbcglobal.net
WB F/Caucasian TX

 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
MAE8319636
MAESTAS & ASSOCIATES INC
11550 Ih 10 W Ste 350
San Antonio Tx 78230

210-366-1988
210-366-1980
almaestas@maesce.com

MDB M/Hispanic TX

 
V00000914457
MHR Engineering, LLC.
16845 Blanco Road, Suite 106
San Antonio Tx 78232

210-641-0734
2104972227
hrashid@mhreng.com

MDB M/Asian TX

 
V00000915161
Mendez Engineering, PLLC
2342 Mountain Fall
San Antonio Tx 78258-4912

830-438-0337
8304381135
rmendez@mendezengineering.com

MDB M/Hispanic TX
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POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
VS0000011185
RODS Subsurface Utility Engineering, Inc.
6810 Lee Road Suite 300
Spring Tx 77379

713-560-6933

hilda@rodssue.cc
MWDB F/Hispanic TX

 
VS0000034345
SE3, LLC
230 Sw Main St. Suite 213
Lees Summit Mo 64063

630-464-9900
708 469-2566
mspires@se3.us

MDB M/African American OS

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
VAC8317945
V&A CONSULTING ENGINEERS INC
155 Grand Ave Ste 700
Oakland Ca 94612-3592

510-903-6600
510-903-6001
KBell@vaengineering.com

MB M/Hispanic OS

 
V00000912661
Verdunity, Inc.
Suite #110
Dallas Tx 75248

214-729-8733

kristin@verdunity.com
WDB F/Caucasian TX

 
VS0000028307
Watearth, Inc.
P.O. Box 10194
Houston Tx 77206-0194

832-444-0663
8005193774
jwalker@watearth.com

WB F/Caucasian TX

 
92522  Control Systems Engineering

 
V00000904851
MS ENGINEERING, LLC.
208 Chattington Ct.
San Antonio Tx 78213

210-885-9270
2103204191
msquire@msengnieeringus.com

MWDB F/Asian TX

 
V00000915700
Signature Automation, LLC
Suite 205
Addison Tx 75001

469-619-1241 101
4696191242
hjhidalgo@sig-auto.com

MB M/Hispanic TX

V00000917428
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V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000913751
Team One Integration, LLC
P.O. Box 117370
Carrollton Tx 75011

214-718-7253

hli@teamoneintegration.com
MDB M/Asian TX

 
92531  Electrical Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

 
VS0000022827
Ferguson Consulting, Inc.
37602 Tournament Lane
Magnolia Tx 77355

281-252-9232
281-252-5355
lferguson@fci-engr.com

WDB F/Caucasian TX

 
GUP7149060
GUPTA & ASSOC INC
13717 Neutron Road
Dallas Tx 75244

972-490-7661
972-490-7125
vkgupta@gaiconsulting.com

MB M/Asian TX

 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
VS0000014377
Mbroh Engineering Inc.
12830 Hillcrest Road Suite 111
Dallas Tx 75230

972-364-9090
972-364-9091
ambroh@mbroh.com

MDB M/African American TX

 
VS0000037668
PGA Engineers, Inc.
13201 Northwest Freeway, Suite 800
Houston Tx 77040

713-269-3182

rpayne@pgaengineers.com
MWDB F/Asian TX

V00000907873
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V00000907873
REED FIRE PROTECTION
ENGINEERING LLC
14135 Midway Road Ste. G260
Addison Tx 75001

214-638-7599 102
2146384710
droberts@reedfire.com

MDB M/Hispanic TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

2148807929
2148809005
michele.swayzer@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92546  GEOTECHNICAL - SOILS

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 
V00000919268
JRB Engineering, LLC
7701 West Little York, Suite 600
Houston Tx 77040

713-996-9979 1404
7139969972
egarcia@jrbengineering.com

MDB M/Hispanic TX

 
92567  Mechanical Engineering

 

VS0000020957
Azcarate & Associates Consulting
Engineers, LLC
7920 Belt Line Road, Suite 930
Dallas Tx 75254

214-217-9993

razcarate@aace-eng.com
MDB M/Hispanic TX

 
CNG8321131
CNG ENGINEERING P L L C
1917 N New Braunfels Ave Ste 201
San Antonio Tx 78208-1419

210-224-8841
210-224-8824
TRAVIS.WILTSHIRE@CNGENGINEERING.COM

MDB M/African American TX

V00000908561

Printed on 06/09/2015  2:17PM Page 36 of 40

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP183    Engineering Srvcs-Chilled Wtr Pipe in ROW, Plants, Dist Syst   
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
V00000908561
Goetting Rowe Engineering, LLC
130 Regents Park
San Antonio Tx 78230

210-530-7800

bkellyrowe@goettingrowe.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

2148807929
2148809005
michele.swayzer@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92588  Structural Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
VS0000032809
EBG Engineering, LLC.
Po Box 104
Allen Tx 75013

9724290006

support@ebgeng.com
WDB F/Caucasian TX

 

IBA7153325
IBARRA CONSULTING ENGINEERS
INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

 
VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

V00000919663
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V00000919663
OUTLIER ENGINEERING INC
240 Oak Court
New Braunfels Tx 78132

830-625-5947

amys@outliereng.com
WB F/Caucasian TX

 
VS0000035278
RGM Engineering, LLC
700 N Saint Marys Suite 1225
San Antonio Tx 78205

210-299-4522 204
210-299-4525
elizabeth@rgmengineering.net

MB M/Hispanic TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
V00000924928
Urban Infrastructure Group, Inc.
Po Box 729
Donna Tx 78537

9564644710
9564644714
cgonzalez@uigtexas.com

MB M/Hispanic TX

 
92593  Traffic and Transportation Engineering

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VC0000103077
BRIONES CONSULTING &
ENGINEERING LTD
8118 Broadway
San Antonio Tx 78209

210-828-1431
210-828-1432
RBRIONES@BRIONESENGINEERING.COM

MDB M/Hispanic TX

 
VS0000022641
Chica & Associates, Inc
505 Orleans Suite 106
Beaumont Tx 77701

409-833-4343
409-833-8326
twallace@chicaandassociates.com

MDB M/Hispanic TX

 
VS0000014891
Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas Tx 76550

512-556-8160
5125565122
derrek@eckermannengineering.com

MB M/Native American TX

 
HVJ2459750
HVJ ASSOCIATES INC
6120 S Dairy Ashford
Houston Tx 770072

512-447-9081
281-933-7293
HJOHNSON@HVJ.COM

MDB M/African American TX

 

IBA7153325
IBARRA CONSULTING
ENGINEERS INC
3131 Turtle Creek Blvd #1151
Dallas Tx 75219-5445

214-219-1030
214-219-1035 MWDB F/Hispanic TX

V00000911438

Printed on 06/09/2015  2:17PM Page 38 of 40

City of Austin
Subcontract Vendor List - VCRCVS 

Solicitation No.: RFQS 6100 CLMP183    Engineering Srvcs-Chilled Wtr Pipe in ROW, Plants, Dist Syst   
Version No.: 1 Phase: 1

C Code & Description Vend Code/Adr Phone/Fax/Email W/MB Code G/E LCTN



 
V00000911438
Lamb-Star Engineering, LP
Suite 1000
Plano Tx 75093

214-440-3600
2144403601
john.lamb@lamb-star.com

MDB M/Native American TX

 
MAE8319636
MAESTAS & ASSOCIATES INC
11550 Ih 10 W Ste 350
San Antonio Tx 78230

210-366-1988
210-366-1980
almaestas@maesce.com

MDB M/Hispanic TX

 
RJR8317892
RJ RIVERA ASSOC INC
601 Nw Loop 410, Suite 410
San Antonio Tx 78216

210-785-0888
2103405664
melissa.barton@rjrivera.com

MDB M/Hispanic TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

2148807929
2148809005
michele.swayzer@swayzer.com

MWDB F/African American TX

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
92594  Tunnels and Subways/Engineering

 
V00000917428
TLC Engineering Inc.
8204 Westglen Drive
Houston Tx 77063

713-868-6900
7138680001
tonycouncil@tlceng.com

MDB M/African American TX

 
96121  Cost Estimating

 
APE8320387
APEX COST CONSULTANTS INC
Suite 1105
Fort Worth Tx 76102

4697185562
214-242-2585
hracct@eudacorp.com

MB M/African American TX

 
AVI0530500
AVIATION ALLIANCE INC
Po Box 799
Colleyville Tx 76034-0799

817-498-0388
817-281-1867
Shirley@AviationAllianceInc.com

WDB F/Caucasian TX

 

VS0000030471
Garza Program Management LLC
5910 North Central Expressway, Suite
1670
Dallas Tx 75206

214-346-0694
2147220695
info@garzapm.com

MDB M/Hispanic TX

 
HAL8322344
HALFORD BUSBY, LLC
17350 State Highway 249, Suite 110
Houston Tx 77064

281-920-1100
281-920-1123
sgnoinski@halfordbusby.com

WDB F/Caucasian TX
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VS0000019943
JQ INFRASTRUCTURE LLC
2105 Commerce Steet Suite 200
Dallas Tx 75201

972-392-7340
214-550-2536
rmehta@jqieng.com

MDB M/Asian TX

 
PRO7148615
PROJECT COST RESOURCES
2800 Fm 359
Richmond Tx 77406

281-497-4171
281-497-3522
bwilliams@pcrcost.com

WB F/Caucasian TX

 
SWA8303727
SWAYZER ENGINEERING INC
3102 Maple Ave Ste 450
Dallas Tx 75201-1261

2148807929
2148809005
michele.swayzer@swayzer.com

MWDB F/African American TX

 
WES8311414
WESTEAST DESIGN GROUP L L C
200 E Grayson St Ste 207
San Antonio Tx 78215-1267

210-530-0755
210-530-9427
katherinek@westeastdesign.com

MDB M/Asian TX

 
96291  Utility Locator Service (Underground)

 

MAG8319127
MAGNUM MANHOLE &
UNDERGROUND
428 N. First Street
Garland Tx 75040

972-276-2048
9722765318
MAGNUMMANHOLE@YAHOO.COM

WDB F/Caucasian TX

    Total in SLBP: 302
    Total Outside SLBP: 94
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360 Professional Services, Inc. 

P.O. Box 3639  

Cedar Park Tx 78630 

 

 A K Young Assoc 

Po Box 201265  

Austin Tx 78720-1265 

 

 A-Plus Power Consulting, Llc 

12305 Pleasant Hill Ct  

Austin Tx 78738 

 

Accessology Too Llc 

301 W. Louisiana St.  

Mckinney Tx 75069 

 

 Acme Architecture 

1001 E 8th St  

Austin Tx 78702-3249 

 

 Aguirre & Fields Lp 

12708 Riata Vista Circle Ste A-109  

Austin Tx 78727 

 

Alamo Analytical Laboratories Ltd 

10526 Gulfdale  

San Antonio Tx 78216-3601 

 

 Alan Y Taniguchi Architect 

& Assoc Inc 1609 W 6th St 

Austin Tx 78703-5059 

 

 All Points Inspection Svcs Inc 

6613 Bramber Ln  

Austin Tx 78754 

 

Alliance-Texas Engineering Company 

11500 Metric Blvd Bldg M1, Ste 150  

Austin Tx 78758 

 

 Altura Solutions L P 

818 Morrow Street  

Austin Tx 78757 

 

 Ana D Gallo 

1501 Barton Springs Rd #230  

Austin Tx 78704 

 

Andrew A Rodriguez 

8137 Osborne Dr  

Austin Tx 78729-8074 

 

 Apex Cost Consultants Inc 

307 W. 7th Street Suite 1105 

Fort Worth Tx 76102 

 

 Applied Network Security Llc 

9800 North Lamar Blvd Ste 218  

Austin Tx 78753- 

 

Appliedtech Group L L C 

12059 Lincolnshire Dr  

Austin Tx 78758-2217 

 

 Aptus Engineering Llc 

3400 Tavistock Dr  

Austin Tx 78748 

 

 Arias & Associates Inc 

13581 Pond Springs Road  

Austin Tx 78729 

 

Armor Affiliates Inc 

4257 Gattis School Rd  

Round Rock Tx 78664 

 

 Asd Consultants Inc 

8120 N Ih 35  

Austin Tx 78753 

 

 Asia Trading Inc 

13401 Wyoming Valley Dr  

Austin Tx 78727-3427 

 

Austin Architecture Plus Inc 

1907 N Lamar Blvd Ste 260  

Austin Tx 78705-4900 

 

 Aviation Alliance Inc 

Po Box 799  

Colleyville Tx 76034-0799 

 

 Axiom Engineers Inc 

13276 Research Blvd Ste 208  

Austin Tx 78750 

 

Ays Engineering, Llc 

203 E. Main Street Ste 204  

Round Rock Tx 78664 

 

 Azcarate & Associates Consulting Engineers, 

Llc 

7920 Belt Line Road, Suite 930  

Dallas Tx 75254 

 

 B+V Design, Llc 

208 W. 4th St., 3a  

Austin Tx 78701 

 

Baer Engineering & Environmental Consulting 

Inc 

7756 Northcross Dr Ste 211  

Austin Tx 78757-1725 

 

 Barnes Gromatzky Kosarek 

1508 W. 5th Street, Suite 200  

Austin Tx 78703-5137 

 

 Benz Resource Group Inc 

1101-B E 6th St  

Austin Tx 78702 

 



Blgy Inc 

2204 Forbes Dr Ste 101  

Austin Tx 78754-5143 

 

 Bowman Engineering & Consulting Inc 

902 Rio Grande  

Austin Tx 78701 

 

 Briones Consulting & Engineering Ltd 

8118 Broadway  

San Antonio Tx 78209 

 

Carter Design Assoc Inc 

817 W 11th St  

Austin Tx 78701-2009 

 

 Cas Consulting & Svcs Inc 

7908 Cameron Rd  

Austin Tx 78754 

 

 Chan & Partners Engineering Llc 

4319 James Casey St Ste 300  

Austin Tx 78745 

 

Chaparral Professional Land Surveying Inc 

3500 Mccall Lane  

Austin Tx 78744 

 

 Civil Land Group Llc 

206 W Main St Ste 101  

Round Rock Tx 78664 

 

 Clottey Engineering Inc 

210 N Kings Canyon Dr  

Cedar Park Tx 78613-3043 

 

Cng Engineering P L L C 

1917 N New Braunfels Ave Ste 201  

San Antonio Tx 78208-1419 

 

 Cotera + Reed Architects Inc 

812 San Antonio St., Ste. 406  

Austin Tx 78701 

 

 Crespo Consulting Services Inc 

4131 Spicewood Springs Rd #B2  

Austin Tx 78759-8658 

 

Castleberry Engineering & Consulting, P.L.L.C. 

P.O. Box 40546  

Austin Tx 78704 

 

 Chica & Associates, Inc 

505 Orleans Suite 106 

Beaumont Tx 77701 

 

 Cook-Joyce, Inc. 

812 W. 11th Street  

Austin Tx 78701 

 

Corsair Consulting Llc 

9442 Capital Of Texas Hwy N Plaza One, Suite 

500 

Austin Tx 78759 

 

 D. F. Noble Consulting, Llc 

1185 Taylor Ranch Road  

Wimberley Tx 78676 

 

 Datum Gojer Engineers L L C 

5929 Balcones Dr Ste 100  

Austin Tx 78731 

 

Davcar Inc 

1010 Land Creek Cove Ste 200  

Austin Tx 78746- 

 

 Diane Hyatt & Associates Llc 

400 N Lowell Ln  

Austin Tx 78733-4207 

 

 Dickensheets Design Associates Llc 

12335 Hymeadow Dr Ste 200  

Austin Tx 78750-1816 

 

Dk Studio, Pc 

611 West 15th Street  

Austin Tx 78701 

 

 Dorothy M Bothne 

14201 Sandy Meadow Circle  

Leander Tx 78641 

 

 Durand-Hollis Rupe Architects Inc 

14603 Huebner Rd Building 18 

San Antonio Tx 78230 

 

Delgado Daniels & Associates, Inc. 

4525 Grand Cypress Drive  

Austin Tx 78747 

 

 Ebg Engineering, Llc. 

Po Box 104  

Allen Tx 75013 

 

 Electric Power Engineers Inc 

13101 W Highway 71, Suite 201  

Austin Tx 78738 

 

Elizabeth Salaiz Architect Inc 

2305 Rundell Pl  

Austin Tx 78704-3027 

 

 Encotech Engineering Consultants Inc 

8500 Bluffstone Cove, #B-103  

Austin Tx 78759 

 

 Engineered Exteriors, Pllc 

13740 Research Blvd. Suite C2 

Austin Tx 78750 

 



Eq Consultants Group 

12329 Double Tree Lane  

Austin Tx 78750 

 

 Eckermann Engineering, Inc. 

202 Spring Ho Avenue  

Lampasas Tx 76550 

 

 Facilities Resource Inc 

9737 Great Hills Trail Suite 305 

Austin Tx 78759 

 

Fayez S Kazi 

411 W Saint Elmo Rd Unit #1  

Austin Tx 78745 

 

 Frank Lam & Assoc Inc 

508 W 16th St  

Austin Tx 78701-1502 

 

 Ferguson Consulting, Inc. 

37602 Tournament Lane  

Magnolia Tx 77355 

 

G Sylva, Llc 

9712 Indina Hills Dr.  

Austin Tx 78717 

 

 Glenrose Engineering Inc 

Po Box 1948  

Austin Tx 78767-1948 

 

 Global Engineers Inc 

4219 Pebblestone Trl  

Round Rock Tx 78665-5027 

 

Gonzalez - De La Garza & Associates 

8313 Gallatin Dr  

Austin Tx 78736 

 

 Gupta & Assoc Inc 

13717 Neutron Road  

Dallas Tx 75244 

 

 Gamble Osgood Collaborative, Llc 

4015 Avenue D  

Austin Tx 78751 

 

Garza Program Management Llc 

5910 North Central Expressway, Suite 1670  

Dallas Tx 75206 

 

 Garzabury, L.L.C. 

221 W. Sixth Street, Suite 380  

Austin Tx 78701 

 

 Goetting Rowe Engineering, Llc 

130 Regents Park  

San Antonio Tx 78230 

 

Hafco Services Inc 

11411 Bristle Oak Trail  

Austin Tx 78750-1307 

 

 Halford Busby, Llc 

17350 State Highway 249, Suite 110  

Houston Tx 77064 

 

 Harkins Engineering Inc 

3300 Lost Oasis Hollow  

Austin Tx 78739-7603 

 

Harutunian Engineering Inc 

305 E Huntland Dr Ste 500  

Austin Tx 78752-3730 

 

 Hejl Lee & Assoc Inc 

321 Ed Schmidt Blvd., Suite 100  

Hutto Tx 78634 

 

 Hilario N Arriaga 

6708 Dubuque Lane  

Austin Tx 78723 

 

Hire Technologies Inc 

7000 N. Mopac Expressway Suite 200 

Austin Tx 78731 

 

 Holt Engineering Inc 

2220 Barton Skyway  

Austin Tx 78704-5737 

 

 Hrm Land Acquisition Solutions, Llc 

15401 Rr 12, Suite 107  

Wimberley Tx 78676 

 

Hvj Associates Inc 

6120 S Dairy Ashford  

Houston Tx 770072 

 

 I T Gonzalez Engineers 

3501 Manor Rd  

Austin Tx 78723-5815 

 

 Ibarra Consulting Engineers Inc 

3131 Turtle Creek Blvd #1151  

Dallas Tx 75219-5445 

 

Ihs Design Studio 

3005 S Lamar Blvd #D109 Pmb314  

Austin Tx 78704-9995 

 

 Industrial Laminates Corporation 

Po Box 9616  

Austin Tx 78766 

 

 Inland Geodetics Llc 

1504 Chisholm Trail Rd Ste 103  

Round Rock Tx 78681 

 



Jaime Beaman Aia Inc 

3821 Juniper Trace, Suite 104  

Austin Tx 78738- 

 

 Jasmine Engineering Inc 

100 Congress Ave Ste 2000  

Austin Tx 78701 

 

 Jones Mcmullen Engineering Inc 

1412 Payton Falls Dr  

Austin Tx 78754 

 

Jose I Guerra Inc 

2401 S Ih-35 Ste 210  

Austin Tx 78741-3823 

 

 Joseph P Garcia 

804 W Walter Ave  

Pflugerville Tx 78660 

 

 Jq Infrastructure Llc 

2105 Commerce Steet Suite 200 

Dallas Tx 75201 

 

Jq+Tsen Llc 

1608 West 6th St Suite 200 

Austin Tx 78703 

 

 Jrb Engineering, Llc 

7701 West Little York, Suite 600  

Houston Tx 77040 

 

 Jacqui Dodson Aia Architecture And Interior 

Design Inc 

2105 Arpdale St  

Austin Tx 78704 

 

K Friese & Assoc Inc 

1120 S Capital Of Texas Hwy, Cityview 2, Ste 

100  

Austin Tx 78746 

 

 K+Cda Associated Architects 

817 W 11th St  

Austin Tx 78701-2009 

 

 Kb Pike Engineering Llc 

105 W Riverside Drive Suite 110 

Austin Tx 78704 

 

Karen A Mcgraw 

4315 Ave C  

Austin Tx 78751 

 

 Kings Struarchural, Inc. 

555 Round Rock West Dr Suite E227 

Round Rock Tx 78681 

 

 Lakeside Engineers Llc 

1713 Palma Plaza  

Austin Tx 78703 

 

Lam+Dci, Llc 

508 W 16th St  

Austin Tx 78701 

 

 Landesign Services Inc 

1220 Mcneil Road, Suite 200  

Round Rock Tx 78681 

 

 Landmark Surveying L P 

2205 E. 5th Street  

Austin Tx 78702 

 

Ldp Consultants, Inc. 

2115 Chantilly Ln  

Houston Tx 77018 

 

 Leap Structures, Pllc 

3001 S. Lamar Blvd Suite 230 

Austin Tx 78704 

 

 Limbacher & Godfrey Inc 

2124 E 6th St Unit 102  

Austin Tx 78702 

 

Lopez Salas Architects Inc 

9901 Brodie Lane, Suite 160  

Austin Tx 78748 

 

 Lv Right Of Way & Real Estate Services Inc 

515 Havana St  

Austin Tx 78704 

 

 Lackey Commercial Properties, Llc 

Po Box 41270  

Austin Tx 78704 

 

Lamb-Star Engineering, Lp 

5700 W. Plano Parkway Suite 1000 

Plano Tx 75093 

 

 Macias & Associates Lp 

5410 S 1st St  

Austin Tx 78745-3040 

 

 Maestas & Associates Inc 

11550 Ih 10 W Ste 350  

San Antonio Tx 78230 

 

Magnum Manhole & Underground 

428 N. First Street  

Garland Tx 75040 

 

 Martha Ferrero Juch P E Inc 

1706 Walsh Dr  

Round Rock Tx 78681-1434 

 

 Mccann Adams Studio 

515 Congress Ave, Ste 1600  

Austin Tx 78701 

 



Mcgray & Mcgray Land Surveyors Inc 

3301 Hancock Dr Ste 6  

Austin Tx 78731-5441 

 

 Mhr Engineering, Llc. 

16845 Blanco Road, Suite 106  

San Antonio Tx 78232 

 

 Miro Rivera Architects Inc 

505 Powell St  

Austin Tx 78703-5121 

 

Mls Land Servicies Inc. 

907 Forest Canyon Cove  

Round Rock Tx 78665 

 

 Ms Engineering, Llc. 

208 Chattington Ct.  

San Antonio Tx 78213 

 

 Mwm Designgroup Inc 

305 E Huntland Dr Ste 200  

Austin Tx 78752 

 

Majestic Services Inc 

8120 North Ih 35, Suite 101  

Austin Tx 78753 

 

 Maldonado-Burkett Intelligent Transportation 

Systems, Llp 

2205 Western Trails Blvd. Ste B  

Austin Tx 78745-1638 

 

 Mbroh Engineering Inc. 

12830 Hillcrest Road Suite 111 

Dallas Tx 75230 

 

Mckinney Engineering, Inc 

18101 Angel Valley Dr  

Leander Tx 78641 

 

 Melissa L Brand-Vokey 

3044 Old Denton Dr Suite 111-249 

Carrollton Tx 75007 

 

 Mendez Engineering, Pllc 

2342 Mountain Fall  

San Antonio Tx 78258-4912 

 

Negrete & Kolar Architects Llp 

11720 North Ih35  

Austin Tx 78753 

 

 Nellor Environmental Associates, Inc 

4024 Walnut Clay Dr  

Austin Tx 78731 

 

 Nodal Partners, Llc 

13640 Briarwick Dr. Suite 180 

Austin Tx 78729 

 

O-Sda Industries, Llc 

5714 Sam Houston Circle  

Austin Tx 78731 

 

 Office For Local Architecture Llc 

4105 Ave G Apt B  

Austin Tx 78751 

 

 Outlier Engineering Inc 

240 Oak Court  

New Braunfels Tx 78132 

 

Oakhill Engineering, Llc 

5705 Janabyrd Lane  

Austin Tx 78749 

 

 P E Structural Consultants Inc 

8436 Spicewood Springs Rd  

Austin Tx 78759-6050 

 

 Pavetex Engineering & Testing Inc 

3989 Hwy 290 E  

Dripping Springs Tx 78620-4287 

 

Pdg Ventures, Llc 

106 E. 6th Street Suite 900 

Austin Tx 78701 

 

 Pga Engineers, Inc. 

13201 Northwest Freeway, Suite 800  

Houston Tx 77040 

 

 Power Quality Engineering Inc 

3061 Woodall Dr Bldg A  

Cedar Park Tx 78613-7225 

 

Poznecki-Camarillo Inc 

5835 Callaghan Rd Ste 200  

San Antonio Tx 78228-1224 

 

 Professional Strucivil Engineers Inc 

12710 Research Blvd. Suite 390 

Austin Tx 78759 

 

 Project Cost Resources 

2800 Fm 359  

Richmond Tx 77406 

 

Providence Environmental Consulting Inc 

112 Las Colinas Dr  

Georgetown Tx 78628-1019 

 

 Quality Power, Llc 

407 Hurst Creek Rd.  

Lakeway Tx 78734 

 

 Reed Fire Protection Engineering Llc 

14135 Midway Road Ste. G260  

Addison Tx 75001 

 



Rgm Engineering, Llc 

700 N Saint Marys Suite 1225 

San Antonio Tx 78205 

 

 Rgt Engineering, Inc. 

1000 Heritage Center Circle  

Round Rock Tx 78664 

 

 Rhyan Technology Services Llc 

901 S Mopac Plaza 1 Ste 300  

Austin Tx 78746 

 

Rj Rivera Assoc Inc 

601 Nw Loop 410, Suite 410  

San Antonio Tx 78216 

 

 Rodriguez Transportation Group 

Inc 11211 Taylor Draper Ln Ste 100 

Austin Tx 78759 

 

 Rods Subsurface Utility Engineering, Inc. 

6810 Lee Road Suite 300 

Spring Tx 77379 

 

Rz Communications Inc 

1400 Smith Rd Ste 101b  

Austin Tx 78721-3563 

 

 Regional Engineering Inc. 

818 Wagon Trail Suit # 102 

Austin Tx 78758 

 

 Rios Engineering, Llc 

609 Irma Dr  

Austin Tx 78752 

 

Rodriguez Engineering Laboratories Llc 

13809 Turbine Drive  

Austin Tx 78728 

 

 Rogers Moore Engineers, Llc 

221 West 6th Street Suite 826 

Austin Tx 78701 

 

 Round Rock Geophysics Llc 

Po Box 5668  

Round Rock Tx 78683 

 

Se3, Llc 

230 Sw Main St. Suite 213 

Lees Summit Mo 64063 

 

 Site Specifics Inc 

700 N Lamar Blvd Ste 200a  

Austin Tx 78703-5430 

 

 Solis Constructors Inc 

9100 United Dr Ste 106  

Austin Tx 78758-7716 

 

Spitzer & Associates Inc 

Po Box 303159  

Austin Tx 78703 

 

 Stansberry Engineering Co. 

Po Box 309  

Manchaca Tx 78652-0309 

 

 Steinman Luevano Structures Llp 

5901 Old Fredericksburg Rd B101  

Austin Tx 78749 

 

Structurespe L L P 

1018 W 11th St Ste 100  

Austin Tx 78703-4987 

 

 Studio 8 Architects Inc 

611 W 15th St  

Austin Tx 78701 

 

 Studio Balcones Llc 

702 San Antonio Street  

Austin Tx 78701 

 

Sunland Group Inc 

1033 La Posada Drive Suite 370 

Austin Tx 78752 

 

 Susan H Welker 

4911 Rollingwood Dr  

Austin Tx 78746 

 

 Susan Roth Consulting Llc 

4111 Tablerock Dr  

Austin Tx 78731 

 

Swayzer Engineering Inc 

3102 Maple Ave Ste 450  

Dallas Tx 75201-1261 

 

 Seiler/Lankes Group 

901 Round Rock Avenue Suite C100 

Round Rock Tx 78681 

 

 Signature Automation, Llc 

14679 Midway Road Suite 205 

Addison Tx 75001 

 

Smith Turrieta, Pllc 

Po Box 5902  

Austin Tx 78763 

 

 Spring Architects, Inc. 

2003 S. Lamar Blvd. Ste. 9 

Austin Tx 78704 

 

 Studio D Consulting+Design, Llc 

Po Box 340183  

Lakeway Tx 78734 

 



Techpeople.Us Inc 

1508 Dessau Ridge Lane Ste 703  

Austin Tx 78754 

 

 The Arizpe Group Inc 

6330 E Hwy 290 Ste 375  

Austin Tx 78723-1156 

 

 Third Land Inc 

P.O. Box 162137  

Austin Tx 78716- 

 

Thomas Dukes 

9905 Fm 973 North  

Manor Tx 78653 

 

 Thompson-Hamilton Engineering Llc 

283 Catalina Lane  

Austin Tx 78737 

 

 Tlc Engineering Inc. 

8204 Westglen Drive  

Houston Tx 77063 

 

Tli & Environmental Svcs 

Po Box 482  

Kempner Tx 76539-0482 

 

 Transtec Group Inc 

6111 Balcones Dr  

Austin Tx 78731- 

 

 Tricia Altamirano 

Consulting Engineer Inc 1101 S Cap Of Tx Hwy 

Ste 210d 

Austin Tx 78746-6438 

 

Tavco Holdings, Inc. 

4700 N. Capital Of Texas Hwy Apt 1113 

Austin Tx 78746 

 

 Tavkars Global Design Corp 

9410 Worfield Court  

Sugar Land Tx 77498 

 

 Team One Integration, Llc 

P.O. Box 117370  

Carrollton Tx 75011 

 

Texas Energy Engineering Services, Inc. 

1301 S. Capital Of Texas Highway Suite B-325 

Austin Tx 78746 

 

 Texas Engineering Solutions, Llc 

5000 Bee Caves Rd Suite 206 

Austin Tx 78746 

 

 The Salinas Group, Llc 

1706 Bouldin Ave.  

Austin Tx 78704 

 

Unintech Consulting Engineers Inc 

3737 Executive Center Dr Ste 101  

Austin Tx 78731 

 

 Unism Development Co Inc 

Po Box 14145  

Austin Tx 78761-4145 

 

 Urban Design Group Pc 

3660 Stoneridge Rd Ste E101  

Austin Tx 78746 

 

Ute Consultants Inc 

2007 S 1st Street  

Austin Tx 78704 

 

 Under Construction, Inc. 

233 W. Anderson Lane, Suite B505  

Austin Tx 78752 

 

 Urban Infrastructure Group, Inc. 

Po Box 729  

Donna Tx 78537 

 

V&A Consulting Engineers Inc 

155 Grand Ave Ste 700  

Oakland Ca 94612-3592 

 

 Vealenzuela Preservation Studio Llc 

4401 Hoffman Drive  

Austin Tx 78749 

 

 Vickrey & Assoc Inc 

1717 W 6th St Ste 260, Hartland Plaza  

Austin Tx 78703 

 

Verdunity, Inc. 

17000 Preston Road Suite #110 

Dallas Tx 75248 

 

 W&D Enterprises, L.L.C. 

1747 Fort Grant Dr.  

Round Rock Tx 78665 

 

 Walker Texas Surveyors Inc 

Po Box 324  

Cedar Park Tx 78630-0324 

 

Way Consulting Engineers Inc 

11615 Angus Rd Ste 119  

Austin Tx 78759-4004 

 

 Westeast Design Group L L C 

200 E Grayson St Ste 207  

San Antonio Tx 78215-1267 

 

 Watearth, Inc. 

P.O. Box 10194  

Houston Tx 77206-0194 

 



You Seok Son 

3517 Arvin Dr  

Austin Tx 78738 

 

 Zamora Llc 

1435 S Loop 4  

Buda Tx 78610 

 

 Zcore Business Solutions Inc 

810 Hester'S Crossing Road Suite 206 

Round Rock Tx 78681 

 

Fusearch Studio, Pllc 

702 San Antonio  

Austin Tx 78701 

 

    

     

     

     

     

     

     

     

     









































   

 
 
 

AGREEMENT BETWEEN THE CITY OF 
AUSTIN, TEXAS AND CONSULTANT 

 
 
This AGREEMENT made as of this       day of       , 
 
BETWEEN: The City of Austin, Texas, a Municipal Corporation situated in 
  Travis County, Texas 
  P.O. Box 1088 
  Austin, Texas   78767 
 
  hereinafter referred to as "OWNER", 
 
and: 
 
  (Name of Firm) 
 
  hereinafter referred to as "CONSULTANT", 
 
For the following PROJECT: < (insert name of Rotation List)> Services Rotation List:  Various Projects 
assigned by the OWNER in subsequent written authorizations as defined in Section 6 of the General 
Conditions of the Agreement. 
 
The OWNER is represented herein for all purposes of this AGREEMENT by the Director of the Department 
of Public Works, or such other representative as may be authorized by the City Manager of the City of 
Austin. 
 
The OWNER has the need, on an as-designated and requested basis, for professional services in 
connection with design and construction services on capital improvement projects, and other projects to be 
subsequently assigned, individually referred to as the PROJECT. 
 
The OWNER anticipates identifying projects involving <(insert scope of services)>, and consultation on 
any project to be performed by experienced professional and trained personnel to meet the PROJECT and 
OWNER's needs. 
 
The CONSULTANT employs professionals duly licensed to practice in the State of Texas, has the 
professional abilities, experience, expertise and facilities to provide such professional services, and agrees 
to undertake and furnish said services in accordance with this AGREEMENT.  
 
The OWNER and the CONSULTANT agree to the terms and conditions of AGREEMENT specified in the 
General Conditions and the Supplemental Terms and Conditions, attached hereto and made a part of 
this AGREEMENT. 
 
 
This AGREEMENT is executed to be effective upon the date of the last party to sign. 
 
City of Austin, OWNER     (Name of Firm), CONSULTANT 
P.O. Box 1088       

Signature Page  Page 1 of 2 
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Signature Page  Page 2 of 2 

Austin, Texas 78767     (Address of Firm) 
             
             
 
By:   By:   

Printed Name:   Printed Name:   

Title:   Title:   

Date:   Date:   

 
 
 
Approved As To Form:    Attest: 
 
By:    By:    
 Assistant City Attorney     Secretary, if a Corporation 
 
 
The CONSULTANT is bound by a Code of Ethics and guided by rules and restrictions of a State licensing 
board.  Contact the appropriate licensing board If an issue regarding ethics or the practice of consulting 
arises. 
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SECTION 1 - CONSULTANT'S RESPONSIBILITIES 
 
1.0 General 
 
The CONSULTANT will serve as the OWNER'S professional consultant in those phases of the PROJECT as stated in 
the Supplemental Terms and Conditions of this AGREEMENT and in subsequent written authorizations (as 
described in Section 6), and will consult and advise the OWNER during the performance of the CONSULTANT's 
services.  The OWNER agrees to compensate the CONSULTANT for those services in accordance with Section 5.  
CONSULTANT shall report to OWNER's designated PROJECT Manager named in subparagraph 12.7.1.1 of the 
Supplemental Terms and Conditions of this AGREEMENT. 
 
For the purposes of this AGREEMENT, individual assignments made by the OWNER to the CONSULTANT in 
subsequent written authorizations shall be referred to as "Subprojects". 
 
1.1 Performance of Services 
 
The CONSULTANT will perform services under this AGREEMENT with the degree of skill and diligence normally 
practiced by professional engineers, architects, or other consultants performing the same or similar service. 
 
 1.1.1 The CONSULTANT's employees and the CONSULTANT's associated subconsultants to be used in 
the performance of PROJECT professional services (as described in subsection 1.4) are identified in Attachment 3.  
The CONSULTANT must disclose any potential conflict of interest relating to the CONSULTANT, the 
CONSULTANT's employees, a subconsultant or supplier.  Failure to disclose any such conflicts may be grounds for 
termination under subsection 8.5 of this AGREEMENT by the OWNER.  
 
 1.1.2  The person identified as PROJECT manager by the CONSULTANT, identified in Attachment 3, 
must be employed by the CONSULTANT. 
 
 1.1.3 The CONSULTANT is registered to do business with the OWNER and is responsible for ensuring 
that all subconsultants are registered as vendors with the City of Austin.  All subconsultants have been registered with 
the OWNER prior to execution of this AGREEMENT. 
 
 1.1.4 The CONSULTANT agrees not to modify subconsultants' designs after subconsultants' seals have 
been affixed except with written consent of the subconsultant.  The CONSULTANT is fully responsible for the 
subconsultants' performance and obligations under this AGREEMENT. 
 
 1.1.5 The CONSULTANT's key employees and the CONSULTANT's associated subconsultants to be 
employed in the performance of professional services of the PROJECT and any Subprojects, shall not be changed 
except with the OWNER's prior written approval, which will not be unreasonably withheld. 
  
 1.1.6 The CONSULTANT agrees to obtain OWNER's written approval prior to terminating, adding or 
substituting subconsultants.  In the event that the CONSULTANT proposes the termination or change of an identified 
"Minority-Owned Business Enterprise” (MBE) or a "Women-Owned Business Enterprise" (WBE) certified 
subconsultant firm from its employ on this PROJECT, the CONSULTANT shall comply with the City of Austin 
MBE/WBE Program, Chapter 2-9A, Austin City Code, and the goals established in the PROJECT solicitation.  If the 
CONSULTANT is unable to substitute a subconsultant firm in compliance with the Austin City Code, the 
CONSULTANT shall provide OWNER with written documentation of their good faith efforts to acquire the services of 
a MBE/WBE replacement firm.  All requests to change the CONSULTANT's MBE/WBE Compliance Plan must 
include documentation to support the request. 
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 1.1.7 If the OWNER notifies the CONSULTANT that a member of the CONSULTANT's team, including 
subconsultants, is incompetent, disorderly, abusive, or disobedient, or has knowingly or repeatedly violated any 
federal, state, or local law, the CONSULTANT must immediately remove any such person from performing work on 
the PROJECT or any Subprojects.  The OWNER's prior written consent must be obtained before any such person 
may be reinstated.  Replacement of any subconsultant removed from the PROJECT or any Subprojects must be in 
accordance with paragraph 1.1.6.  The OWNER may report any breaches of professional codes of ethics to the 
appropriate licensing board. 
 
 1.1.8   The CONSULTANT will attend and draft complete minutes of each PROJECT design and 
construction meeting and submit them to OWNER within seven (7) calendar days after each PROJECT meeting.  
  
 1.1.9   The CONSULTANT shall prepare and submit all appropriate permit applications and supporting 
drawings, specifications and other documents in the name of the City of Austin to utility companies and providers and 
governmental authorities having jurisdiction over the Subprojects and shall obtain all approvals and all development 
and building permits necessary to complete the Subprojects in accordance with the Subproject Resource Allocation 
Plan (RAP) described in Section 4, or as otherwise specified by OWNER.  Development and permitting fees may be 
paid for in one of the following methods as mutually agreed:   
 
  (a) Paid by CONSULTANT and billed to OWNER as a reimbursable or  
  (b) Payment coordinated through the OWNER using an internal payment transfer document. 
 
 1.1.10   The CONSULTANT agrees to make those presentations, specified in the attached scope of 
services (Attachment 5) as Basic Services, including (i) Board and Commission meetings, (ii) public meetings, and (iii) 
internal City of Austin meetings.  Any other Board or Commission presentations required by OWNER will be 
considered Additional Services in accordance with Paragraph 1.4.6 of the Supplemental Terms and Conditions of 
this AGREEMENT and paid for in accordance with Paragraph 5.1.3. 
 
 1.1.11  The CONSULTANT shall not knowingly specify, request or approve for use any asbestos 
containing materials or lead-based paint without the OWNER's prior written approval.  For materials specified on the 
basis of performance criteria, the CONSULTANT shall include a requirement in the specifications effectively stating 
that "Asbestos containing materials or lead-based paint are prohibited from being used in the project."  When a 
specific product is specified, the CONSULTANT shall make best efforts to verify that the product does not include 
asbestos containing material.  The CONSULTANT agrees to execute a Statement of Non-Inclusion of Asbestos 
Containing Material, on a form provided by OWNER, both prior to design and upon completion of the Construction 
Documents Phase. 
 

1.1.12     The CONSULTANT shall prohibit discrimination in employment based upon race, creed, color, 
religion, national origin, sexual orientation, gender identity, disability, veteran status, sex or age, in compliance with 
Chapter 5-4-2, Austin City Code.  A copy of the CONSULTANT's non-discrimination policy has been provided prior to 
execution of this AGREEMENT. 
 
 
1.2 Laboratory Services 
 
If laboratory services are provided for the PROJECT by the CONSULTANT or its subconsultant(s) through this 
AGREEMENT, these services must be performed by a properly accredited laboratory.  The CONSULTANT will 
provide evidence to the OWNER of such accreditation on an annual basis for the duration of this AGREEMENT. 
 
1.3.   Quality Control Plan (QCP) 
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 1.3.1 The CONSULTANT agrees to perform on each Subproject quality assurance-quality control/ 
constructability reviews in accordance with the CONSULTANT's approved Subproject Quality Control Plan (QCP) 
described in Attachment 4, that is incorporated by reference and which includes any subsequent revisions approved 
by OWNER.  The QCP is to be submitted to the OWNER for approval within fourteen (14) calendar days of OWNER's 
issuance of a Notice to Proceed to the CONSULTANT.  In addition to providing the reports required by the QCP, the 
CONSULTANT agrees to address any QCP comments from the OWNER and provide resolution to the OWNER's 
satisfaction.  In the event the OWNER retains its own consultant to perform additional QCP services for the OWNER, 
the CONSULTANT will provide all necessary information to the OWNER, address any comments from the OWNER's 
consultant, and provide resolution to the OWNER's satisfaction.  The CONSULTANT must include this language in all 
its subconsultant contracts to ensure subconsultants understand their responsibility for complying with the OWNER's 
or OWNER's consultant's QCP requirements. 
 
 1.3.2 The QCP reviews must be performed by a staff member of the CONSULTANT not involved in day-
to-day Subproject tasks.  If the CONSULTANT does not have the internal staff capacity to provide for this 
independent review, the CONSULTANT must include a QCP subconsultant on the Subproject team.  The person 
performing the QCP reviews must certify, seal and attest that the final construction bid documents have been drafted 
in full compliance with the QCP work plan.   
 
 1.3.3 The CONSULTANT must perform QCP reviews at intervals during the design phase, specified in 
the QCP, to ensure plans, specifications, and drawings satisfy accepted quality standards and meet the requirements 
of the Subproject scope.  Based on the findings of the QCP reviews, the CONSULTANT must reconcile the 
Subproject scope and budget as needed.  Documentation will be included that verifies interdisciplinary coordination 
has occurred.   
 
 1.3.4 The CONSULTANT must perform constructability reviews, using persons with construction 
experience, at appropriate intervals during the design phase specified in the QCP to ensure that the Subproject is 
buildable, as well as cost-effective, biddable, and maintainable.  Based on the findings of the constructability reviews, 
the CONSULTANT must redesign the Subproject to conform to the Fixed Construction Budget as noted in Section 
3.3. The CONSULTANT must provide interim construction estimates to verify that the Subproject is within the Fixed 
Construction Budget as further described in the phase descriptions in the Supplemental Terms and Conditions of 
this AGREEMENT.  
 
 1.3.5 Acceptance and/or approval of the CONSULTANT's QCP documentation by the OWNER do not 
constitute a release of the responsibilities and liability of the CONSULTANT for the accuracy and competency of its 
QCP reviews and final construction documents. 
 
1.4 Basic Services 
 
The CONSULTANT will, in the scope of their work and in conformance with the approved PROJECT Resource 
Allocation Plan (RAP) for each Subproject, perform the basic services described in 1.4.1 et seq of the Supplemental 
Terms and Conditions of this AGREEMENT.  These basic services shall be provided in phases and/or parts only 
as authorized by the OWNER (in subsequent written authorizations to proceed).   
 
SECTION 2 - OWNER'S RESPONSIBILITIES 
 
2.1 The OWNER will: 
 
 2.1.1 Provide its requirements for each Subproject. 
 
 2.1.2 Designate the OWNER's Project Manager. 
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 2.1.3 Provide a "Fixed Construction Budget " for each Subproject as defined in subsection 3.1 prior to 
negotiation of this AGREEMENT. 
 
 2.1.4 Assist CONSULTANT by making available (i) reports; (ii)  property, boundary, easement, right-of-
way, topographic and utility surveys; (iii) zoning and deed restrictions; and (iv) other data relevant to the development 
of each Subproject.  
 
 2.1.5 Assist CONSULTANT in gaining entry to public property and private property, only when necessary, 
as may be required by the CONSULTANT in the performance of their services under this AGREEMENT. 
 
 2.1.6 Review and provide written comments on all submittals and other documents presented by the 
CONSULTANT and render decisions pertaining thereto within seven (7) calendar days.  The OWNER will review and 
provide written comments on periodic plan and specifications submittals within fourteen (14) calendar days.  OWNER 
shall immediately notify CONSULTANT if additional time is needed.   
 
 2.1.7 Give prompt written notice to the CONSULTANT whenever the OWNER observes or otherwise 
becomes aware of any defect in the CONSULTANT's work product or services. 
 
 2.1.8 Direct CONSULTANT by way of written supplemental amendment (described in Subsection 4.2) to 
provide any necessary Additional Services beyond those authorized in the approved Subproject RAP or as stipulated 
in the Supplemental Terms and Conditions of this AGREEMENT. 
 
 
SECTION 3 - FIXED CONSTRUCTION BUDGET 
 
3.1 The "Fixed Construction Budget" means the amount allocated by OWNER for each Subproject construction 
contract, which can only be adjusted by OWNER's prior written approval.  The Fixed Construction Budget is shown in 
the approved PROJECT RAP (Attachment 1). 
 
3.2 Fixed Construction Budget does not include the compensation of the CONSULTANT and the 
CONSULTANT'S subconsultants, the cost of the land, rights-of-way, or other costs which are the responsibility of the 
OWNER. 
 
3.3 Responsibility for Fixed Construction Budget 
 
 3.3.1 CONSULTANT is responsible for designing each Subproject to be constructible within the Fixed 
Construction Budget.  The CONSULTANT must determine what materials, equipment, component systems and types 
of construction to include in the Contract Documents, make reasonable adjustments in the scope of the Subproject 
with the OWNER's consent, and, with the OWNER's approval, develop bid alternates. 
 
 3.3.2 If the Fixed Construction Budget is exceeded by the lowest responsible bid, the OWNER shall 
either: 
 
  (1) give written approval of an increase in the Fixed Construction Budget;  
  (2) authorize rebidding of the Subproject within a reasonable time;  
  (3) abandon the Subproject; or  
  (4) cooperate in revising the Subproject's scope and quality as required to reduce the construction  
        cost.   
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  In the case of (2) and/or (4), the CONSULTANT, without additional compensation, shall perform 
those services to produce the Drawings and Specifications as necessary to comply with the Fixed Construction 
Budget provided that the bidding or rebidding processes occur within six (6) months of the date that the 
CONSULTANT delivered the final bid documents to OWNER.  If the bidding or rebidding processes occur after that 
six (6) month period, the CONSULTANT is entitled to additional compensation. 
 
 3.3.3 Bid Alternates  
 
  3.3.3.1  If, under the OWNER's direction, the CONSULTANT prepares the Subproject bid 
documents to include bid alternates as a means to keep the Subproject cost within the Fixed Construction Budget,  
and such alternates are within the original Subproject scope, compensation remains the established fee amount 
irrespective of the outcome of bids.  In the event the base bid is not within the Subproject Fixed Construction Budget, 
Paragraph 3.3.2 of this AGREEMENT governs.  The OWNER's acceptance of the base bid or bid alternates does not 
change the CONSULTANT's Bid Phase fee amount. 
 
  3.3.3.2   If, under the OWNER's direction, the CONSULTANT prepares Subproject Bid Documents 
that include bid alternates, and OWNER has advised CONSULTANT that such alternates may not be within the Fixed 
Construction Budget or the original Subproject scope, the CONSULTANT must track the cost of any such alternates.  
Compensation for the requested bid alternates will be as follows:  
 
   (1) If the bid for the alternates requested by OWNER is within the Subproject Fixed 
Construction Budget, there is no change in the fee. 
 
   (2) Otherwise, the work to reconfigure the Subproject Bid Documents to include the 
requested bid alternates will be considered Additional Services with compensation to be determined in accordance 
with Subsection 5.1 of this AGREEMENT. 
 
 
SECTION 4 - RESOURCE ALLOCATION PLAN (RAP) 
 
4.1 The CONSULTANT shall provide a Resource Allocation Plan (RAP) for each assigned Subproject as shown 
in Attachment 1.  The CONSULTANT agrees to complete phases of services in accordance with an approved 
Subproject RAP as described in Section 6.1, and the applicable standard of professional care.  A specific time period 
will be set for each phase.   
 
 4.1.1 The Subproject RAP for each assigned Subproject shall follow the rate structure included as 
Attachment 3 unless a revised rate structure has been approved through a Supplemental Amendment in accordance 
with Subsection 4.2.  The City will consider rate revisions only if requested to do so by the CONSULTANT.  However, 
rate revisions will not be considered until at least one (1) year after the date of this AGREEMENT or any subsequent 
amendments relating to rate revisions. 
 
4.2 Supplemental Amendments 
 
 4.2.1 Before additional work may be performed or additional costs incurred beyond what is specified in 
the approved Subproject RAP, both parties must execute a written Supplemental Amendment.  The OWNER is not 
responsible for actions by the CONSULTANT or any costs incurred by the CONSULTANT relating to additional work 
prior to the execution of the Supplemental Amendment.  Any Supplemental Amendment must be executed within the 
time period specified in the Subproject RAP. 
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  4.2.1.1 More Time Needed.  If the CONSULTANT determines or reasonably anticipates that the 
Subproject cannot be completed before the specified completion date, the CONSULTANT shall submit a RAP 
revision to the OWNER for approval.  The OWNER may, at its sole discretion, extend the authorized Subproject 
period. 
 
  4.2.1.2 Changes in Scope.  Changes that would modify the scope of work authorized for the 
Subproject must be established by a Supplemental Amendment.  If the change in scope affects the schedule or 
CONSULTANT's fee for the Subproject, the CONSULTANT shall prepare a revised Subproject budget and RAP for 
the OWNER's approval. 
 
   
 4.2.2 The OWNER may ask the CONSULTANT to submit a proposal for additional work that is within the 
defined scope of work for the Subproject.  The amount to be paid for the proposed additional work will be a lump sum 
for each proposal.  The CONSULTANT may, without penalty, elect not to submit a proposal.  If both parties agree to 
the proposal for additional work, the parties must execute a written Supplemental Amendment and revise the 
Subproject RAP. 
 
4.3 If the OWNER sustains actual damages as a result of willful or negligent failure of the CONSULTANT to 
furnish services in compliance with the approved Subproject RAP described in this Section 4 and subsequent 
Supplemental Amendments in accordance with Subsection 4.2, the CONSULTANT agrees to compensate the 
OWNER for the cost of such damages in accordance with Section 9, itemized costs of which will be provided to the 
CONSULTANT by the OWNER.  The OWNER agrees to provide the CONSULTANT written notification of such 
damages as the cost is being incurred. 
 
4.4 The CONSULTANT shall not be liable or responsible for OWNER delays or postponements.  If the 
CONSULTANT is delayed by conditions beyond its reasonable control, written time extension requests may be 
submitted to the OWNER for approval.  These requests will be reviewed only if submitted to OWNER at least fourteen 
(14) calendar days prior to any affected milestone date in the Subproject RAP.  If the next milestone date is less than 
fourteen (14) calendar days from the date of the delay or suspension of service, the CONSULTANT will be allowed 
fourteen (14) calendar days from the date of the delaying event to submit the request to OWNER. 
 
4.5 If the CONSULTANT fails to meet the approved Subproject RAP, including  subsequently approved 
Supplemental Amendments, OWNER may elect to invoke remedies outlined in Section 9 of this AGREEMENT. 
 
4.6  Time required by the OWNER to review and return documents to the CONSULTANT following their 
submittal during and after each phase will be included in the approved Subproject RAP. 
 
 
SECTION 5 - COMPENSATION 
 
5.1 Basis of Compensation 
 
 5.1.1  The OWNER shall compensate the CONSULTANT for the Scope of Services described in the 
approved Subproject RAP or as subsequently amended, in accordance with Subsection 5.3, PAYMENTS TO THE 
CONSULTANT, and the other Terms and Conditions of this AGREEMENT, as follows: 
 
  5.1.1.1    No advance payment will be paid to the CONSULTANT prior to rendering services. 
  5.1.1.2    Payments for Basic Services will be made monthly in proportion to services performed 
within each phase of services, as shown in the Subproject RAP.  
  5.1.1.3 For services provided by subconsultants, a multiple of one and five hundredth (1.05) times 
the amounts billed to the CONSULTANT for such services will be paid. 
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 5.1.2   The total amount of compensation to be paid the CONSULTANT will not exceed the amount stated 
in paragraph 5.1.2.1 of the  Supplemental Terms and Conditions of this AGREEMENT. 
 
 5.1.3 Compensation for Additional Services  
 
  5.1.3.1 For PROJECT REPRESENTATION BEYOND BASIC SERVICES as described in 
Subparagraph 1.4.6 of the Supplemental Terms and Conditions of this AGREEMENT, compensation will be made 
as an Additional Service in accordance with the schedule of hourly rates shown in Attachment 3.   
 
  5.1.3.2 Principals may only bill at the hourly rate of Principals when acting in that capacity.  
Principals acting in the capacity of staff must bill at staff rates.  The CONSULTANT shall provide documentation with 
each payment request that clearly indicates how that individual's time is allocated and the justification for that 
allocation. 
 
  5.1.3.3  For ADDITIONAL SERVICES OF SUBCONSULTANTS a multiple of one and five 
hundredth (1.05) times the amounts billed to the CONSULTANT for such services will be paid. 
 
 5.1.4  Compensation for Reimbursable Expenses 
 
  5.1.4.1  For REIMBURSABLE EXPENSES, as described in Subsection 5.2,  a multiple of one and 
five hundredths (1.05) times the amounts expended by the CONSULTANT, the CONSULTANT'S employees and 
subconsultants in the interest of the Subproject will be paid.   
 
  5.1.4.2 The OWNER is a tax-exempt organization as defined by Chapter 11 of the Property Tax 
Code of Texas.  OWNER will furnish CONSULTANT with a Sales Tax Exemption Certification to be issued to 
suppliers in lieu of the tax.  If payment of the sales tax is unavoidable in a specific case, the CONSULTANT will be 
reimbursed by the OWNER for any such costs incurred.  
 
 5.1.5  OWNER and the CONSULTANT agree in accordance with the Terms and Conditions of this 
AGREEMENT that: 
 
  5.1.5.1 If OWNER determines the scope of the PROJECT or any Subproject's services are 
changed materially, compensation will be equitably adjusted through negotiation. 
 
  5.1.5.2 If  OWNER determines the  Services  covered by this AGREEMENT and a subsequent 
written authorization have  not  been  completed within the time specified in the Subproject RAP, through no fault of 
the CONSULTANT, the amounts of compensation, rates and multiples set forth herein may be adjusted through 
negotiation. 
 
 5.1.6 Period of Service 
 
  5.1.6.1 This AGREEMENT will remain in force for that period required to complete the PROJECT 
(including required extensions thereto) unless discontinued by any of the several provisions contained elsewhere in 
this AGREEMENT.  The total period of service is stated in subparagraph 5.1.2.1 of the Supplemental Terms and 
Conditions of the AGREEMENT.   
 
  5.1.6.2  CONSULTANT's failure to meet an approved Subproject RAP may result in the 
assessment of remedies as described in Sections 8 and 9 of this AGREEMENT. 
 
5.2 Reimbursable Expenses 
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 Reimbursable Expenses are part of Basic Services and include actual expenditures made by the 
CONSULTANT and the CONSULTANT's employees and subconsultants in performing services for the PROJECT 
and all Subprojects for the expenses listed in the following Subsections.  CONSULTANT must submit invoices or 
other similar documentation for Reimbursable Expenses as part of a payment request.  The OWNER is a tax exempt 
entity and will not reimburse the CONSULTANT for any tax expenses.  The OWNER will consider exceptions on a 
case-by-case basis. Reimbursable Expenses are limited to these specific items: 
 
 5.2.1  By prior written approval of the OWNER, reasonable transportation and living expenses in 
connection with out-of-town travel.  
 
  5.2.1.1    All travel and lodging expenses in connection with the AGREEMENT for which 
reimbursement may be claimed will be reviewed against the City's Travel Policy and the current (at the time the travel 
occurs) General Services Administration (GSA) Domestic Per Diem Rates (the "GSA Rates") at 
http://www.gsa.gov/Portal/gsa/ep/contentView.do?contentType=GSA_BASIC&contentId=17943&noc=T.  Amounts in 
excess of the Travel Policy or GSA Rates will not be paid.  All invoices must be accompanied by copies of receipts 
(e.g. hotel bills, airline tickets).   
 
  5.2.1.2   Reimbursement will be made only for expenses actually incurred.  Airline fares in excess 
of coach or economy will not be reimbursed.   
 
  5.2.1.3   Mileage charges for rental cars in connection with out-of-town travel may not exceed the 
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations.  Mileage costs for 
travel within the Austin metropolitan area are to be included in the CONSULTANT's overhead rate and not billed 
separately as a reimbursable expense. 
 
 5.2.2 Fees paid for securing approval of authorities having jurisdiction over the PROJECT and any 
Subproject. 
 
 5.2.3 Reproduction expenses for drawings, specifications and all other documents required for bidding, 
OWNER submittals, and for file copies of CONSULTANT, Contractor, and OWNER, and other parties approved by 
the OWNER. 
 
 5.2.4 Expense of renderings, models and mock-ups requested by the OWNER. 
 
 5.2.5 Expense of reproducing record drawings for the OWNER on sepia,  mylars or plastic film. 
 
 5.2.6   Reproduction expense for drawings, specifications and any other documentation to be submitted to 
utility owners and governmental authorities having jurisdiction over the PROJECT and any Subproject.   
 
5.3  Payments to the Consultant 
 
 5.3.1 Payments for Basic Services 
 
  5.3.1.1    Payments for Basic Services, including Reimbursable Expenses, will be made monthly 
in accordance with the approved Subproject RAP on the basis set forth in Subsections 5.1 and 5.2.  CONSULTANT 
shall submit the application for payment using the form supplied by OWNER. 
 
 5.3.2 Payments for Additional Services  
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  5.3.2.1  Payments for the CONSULTANT'S Subproject Additional Services as described in 
Paragraph 1.4.6 of the Supplemental Terms and Conditions of the AGREEMENT may be made no more often 
than monthly upon presentation by CONSULTANT of an acceptable statement of Additional Services rendered and/or 
expenses incurred.  Each statement must include the form supplied by the OWNER, copies of invoices, time sheets, 
and any other evidence of expense requested by the OWNER. 
 
 
 5.3.3 Payments Withheld 
 
 The OWNER may withhold, amend, or nullify any request for payment by the CONSULTANT under 
conditions that include those described in Subparagraphs 5.3.3.1 through 5.3.3.7 below. 
 
  5.3.3.1  Failure of the CONSULTANT to follow the approved schedule and meet all phase and 
milestone requirements specified in the Subproject RAP. 
 
  5.3.3.2  OWNER'S receipt of notice that, despite payment to CONSULTANT for services rendered 
by subconsultants, CONSULTANT has not paid subconsultants for services invoiced to and paid by OWNER within 
fourteen (14) calendar days of CONSULTANT's receipt of payment from OWNER.  
 
  5.3.3.3  Payments for subconsultants costs when those subconsultants are not included in the 
approved MBE/WBE compliance plan. 
 
  5.3.3.4   Failure of the CONSULTANT to submit timely and complete records of Subproject meeting 
proceedings as specified in Paragraph 1.1.8. 
 
  5.3.3.5  Failure of the CONSULTANT to submit timely and complete weekly reports of its 
Subproject job site observations containing detailed information as specified in subparagraph 1.4.4.5.2 of the 
Supplemental Terms and Conditions of this AGREEMENT, as appropriate to the Subproject assignment. 
 
  5.3.3.6  Failure of the CONSULTANT to provide updated Subproject record drawings and 
Contractor's record contract documents to the OWNER within thirty (30) calendar days after Contractor's record 
contract documents have been provided to the CONSULTANT by the Contractor upon substantial or final completion 
of the Subproject. 
 
  5.3.3.7   Failure to make timely payment to the City of Austin for taxes.   
 
 5.3.4 Prompt Payments 
 
 The OWNER shall make payment to CONSULTANT of the sum named in a payment application within thirty 
(30) calendar days after the day on which the OWNER received the mutually acceptable payment application.  If the 
OWNER fails to make such prompt payment, then OWNER will pay CONSULTANT, in addition to the amount owed 
for the payment application, interest thereon at the rate specified in Government Code, Section 2251.025(b) from date 
due until fully paid, which shall fully liquidate any injury to CONSULTANT growing out of such delay in payment. 
 
 The OWNER cannot make a partial payment on an invoice in dispute.  The CONSULTANT may resubmit an 
invoice for the undisputed amount or wait for payment until the dispute has been resolved.  The thirty (30) calendar 
days restarts after the OWNER receives a corrected payment application. 
 
 5.3.5 Payment for Project Suspension or Termination 
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  5.3.5.1  If a Subproject is suspended or abandoned in whole or in part for more than three months, 
the CONSULTANT will be compensated for all services performed prior to receipt of written notice from the OWNER 
of such suspension or abandonment, together with Reimbursable Expenses then due.  If the Subproject is resumed 
after being suspended for more than three months, the CONSULTANT'S compensation may be equitably adjusted 
through negotiation.  If the parties cannot agree on an adjustment, OWNER may terminate the Subproject in 
accordance with Subsection 8.6. 
 
 
SECTION 6 - SUBSEQUENT WRITTEN AUTHORIZATIONS 
 
6.1 The procedure for establishing each Subproject assignment by negotiating subsequent written authorizations 
is as follows: 
 
 6.1.1 Proposal Request:  Upon identifying a specific Subproject assignment, the OWNER will issue a 
written Proposal Request, as shown in Attachment 2,  to the CONSULTANT describing the Subproject, services 
required, proposed schedule, and method of compensation selected by OWNER.   
 
 6.1.2  CONSULTANT Proposal:  After being contacted by the OWNER, the CONSULTANT shall arrange 
with the OWNER to review the Proposal Request and provide a Proposal for the OWNER's review within fourteen 
(14) calendar days of the OWNER's contact.  The CONSULTANT's Proposal must include a Resource Allocation Plan 
(RAP), as described in Section 4, for the Subproject. The OWNER shall notify the CONSULTANT within seven (7) 
calendar days if the Proposal is acceptable or if revisions are needed. The approved CONSULTANT's proposal will 
be attached to the OWNER's Proposal Request and may include a clarification of the scope of services.  The 
Proposal Request form, with the CONSULTANT's signature indicating acceptance of the Subproject assignment and 
compensation, will be returned to the OWNER within seven (7) calendar days of OWNER approval. 
 
 6.1.3 Notice to Proceed:  When the OWNER receives the accepted Proposal Request form signed by the 
Consultant, the OWNER will sign the Notice to Proceed section, as shown in Attachment 2, and provide a copy to the 
CONSULTANT within three (3) calendar days of the OWNER's receipt.  This Notice to Proceed will formally authorize 
the CONSULTANT to proceed with the initial phase of the Subproject services in accordance with the approved 
Subproject RAP included in the CONSULTANT's Proposal.  The CONSULTANT agrees to begin work within seven 
(7) calendar days from the date of the OWNER's signature on the Notice to Proceed.   The CONSULTANT will 
provide a Subproject QCP plan, as described in paragraph 1.3.1, within fourteen (14) calendar days of the OWNER's 
issuance of the Subproject Notice to Proceed.  
 
6.2 Execution of a Proposal Request constitutes a Supplemental Amendment to this AGREEMENT.  For the 
purpose of administration of this AGREEMENT, for resolving technical matters, and for the execution of subsequent 
Proposal Requests, the OWNER shall mean the Division Manager, Project Management Division, Public Works 
Department, or their designee. 
 
SECTION 7 - INSURANCE REQUIREMENTS 
 
7.1 The CONSULTANT shall carry insurance in the types and amounts indicated below for the duration of the 
AGREEMENT: 
 
 7.1.1 Workers' Compensation and Employers' Liability Insurance Coverage with limits consistent with 
statutory benefits outlined in the Texas Workers' Compensation Act (Section 401) and (1) minimum policy limits for 
Employers Liability Insurance of $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit 
and $100,000 bodily injury by disease each employee; or (2) as otherwise required in the Supplemental Terms and 
Conditions of this AGREEMENT.  The CONSULTANT's policy must be issued by an insurer licensed or approved 
to do business in the State of Texas and include these endorsements in favor of the OWNER:: 
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 (a) Waiver of Subrogation, form WC 420304, or equivalent. 
 (b)  30 day Notice of Cancellation, form WC 420601, or equivalent. 

 
 7.1.2 Commercial General Liability Insurance with a minimum combined bodily injury and property 
damage per occurrence limit of $500,000 for coverages A & B unless otherwise stated in the Supplemental Terms 
and Conditions of this AGREEMENT. The policy must contain the following provisions: 

 
 (a) Blanket contractual liability coverage for liability assumed under this AGREEMENT and 

 all contracts relative to this PROJECT. 
 (b) Independent Contractors coverage. 
 (c)  OWNER listed as an additional insured, endorsement CG 2010, or equivalent. 
 (d)  30 day Notice of Cancellation in favor of the OWNER, endorsement CG 0205, or 

 equivalent. 
 (e)  Waiver of Transfer Right of Recovery Against Others in favor of the OWNER, 

 endorsement CG 2404, or equivalent. 
 (f) Aggregate limits of insurance per project, endorsement CG 2503, or equivalent 

 
 7.1.3 Business Automobile Liability Insurance for all owned, non-owned and hired vehicles (1) with a 
minimum combined single limit of $500,000 per accident for bodily injury and property damage; or (2)  $250,000 
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property damage liability; or (3) 
as otherwise required in the Supplemental Terms and Conditions of this AGREEMENT. The policy shall contain 
the following endorsements in favor of the OWNER: 

 
 (a)  Waiver of Subrogation endorsement TE 2046A, or equivalent. 
 (b)  30 day Notice of Cancellation endorsement TE 0202A, or equivalent. 
 (c)  Additional Insured endorsement TE 9901B, or equivalent. 

 
 7.1.4 CONSULTANT's Professional Liability Insurance to pay on behalf of the assured all sums which the 
assured becomes legally obligated to pay as damages by reason of any negligent act, error, or omission committed or 
alleged to have been committed with respect to plans, maps, drawings, analyses, reports, surveys, change orders, 
designs or specifications prepared or alleged to have been prepared by the assured. The policy must provide for 30 
day notice of cancellation in favor of the OWNER.  The minimum limit is specified in subparagraph 7.1.4.1 of the 
Supplemental Terms and Conditions of this AGREEMENT. 
 
 
7.2 General Requirements 
 
 7.2.1 The CONSULTANT must complete and forward the OWNER'S standard certificate of insurance to 
the OWNER before the AGREEMENT is executed, as verification of coverage required in Paragraphs 7.1.1 through 
7.1.4 above.  The CONSULTANT shall not commence services until the required insurance has been obtained and 
until such insurance has been reviewed by the OWNER's Office of Contract and Land Management.  Approval of 
insurance by the OWNER does not relieve or decrease the liability of the CONSULTANT hereunder and must not be 
construed to be a limitation of liability on the part of the CONSULTANT. 
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 7.2.2 Applicable to all insurance policies:  If coverage is underwritten on a claims-made basis, the 
retroactive date must be coincident with or prior to the date of this AGREEMENT and the certificate of insurance must 
state that the coverage is claims made and the retroactive date.  The CONSULTANT shall maintain continuous 
coverage for the duration of this AGREEMENT and for not less than twenty-four (24) months following substantial 
completion of the PROJECT.  Coverage, including any renewals, must have the same retroactive date as the original 
policy applicable to the PROJECT.  The CONSULTANT shall, on at least an annual basis, provide the OWNER with a 
certificate of insurance as evidence of such insurance. 
 
 7.2.3 The CONSULTANT's insurance coverage must be written by companies licensed or approved to do 
business in the State of Texas at the time the policies are issued and must be written by companies with A.M. Best 
ratings of B+VII or better unless otherwise required in the Supplemental Terms and Conditions of this 
AGREEMENT.  The OWNER will accept workers' compensation coverage written by the Texas Workers 
Compensation Insurance Fund. 
 
 7.2.4 All endorsements naming the OWNER as additional insured, waivers, and notices of cancellation 
endorsements as well as the certificate of insurance will indicate:  City of Austin, Office of Contract and Land 
Management, P.O. Box 1088, Austin, Texas 78767. 
 
 7.2.5  The "other" insurance clause will not apply to the OWNER where the OWNER is an additional 
insured shown on any policy.  It is intended that policies required in the AGREEMENT, covering both the OWNER 
and the CONSULTANT, be considered primary coverage as applicable. 
 
 7.2.6  If insurance policies are not written for amounts specified above, the CONSULTANT shall carry 
Umbrella or Excess Liability Insurance for any differences in amounts specified.  If Excess Liability Insurance is 
provided, it must follow the form of the primary coverage. 
 
 7.2.7 The OWNER shall be entitled, upon request and without expense, to receive certified copies of 
policies and endorsements thereto and may make any reasonable requests for deletion or revision or modification of 
particular policy terms, conditions, limitations, or exclusions except where policy provisions are established by law or 
regulations binding upon either of the parties hereto or the underwriter on any such policies. 
 
 7.2.8  The OWNER reserves the right to review the insurance requirements set forth during the effective 
period of this AGREEMENT and to make reasonable adjustments to insurance coverage, limits and exclusions when 
deemed necessary and prudent by the OWNER based upon changes in statutory law, court decisions, the claims 
history of the industry or financial condition of the insurance company as well as the CONSULTANT. 
 
 7.2.9 The CONSULTANT shall not cause any insurance to be canceled nor permit any insurance to lapse 
during the term of the AGREEMENT or as required in the AGREEMENT. 
 
 7.2.10 The CONSULTANT shall be responsible for premiums, deductibles and self-insured retentions, if 
any, stated in policies.  All deductibles or self-insured retentions shall be disclosed on the certificate of insurance. 
 
 7.2.11 The CONSULTANT shall provide OWNER thirty (30) days written notice of erosion of the 
aggregate limits below occurrence limits for all applicable coverages indicated within the AGREEMENT. 
 
 7.2.12 If OWNER-owned property is being transported or stored off-site by the CONSULTANT, then the 
appropriate property policy will be endorsed for transit and storage in an amount sufficient to protect OWNER's 
property. 
 
 7.2.13 The insurance coverages required under this AGREEMENT are required minimums and are not 
intended to limit the responsibility or liability of the CONSULTANT. 
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7.3  CONSULTANT shall determine appropriate types and levels of insurance coverage to be provided by 
subconsultants and advise the subconsultants of the documentation to be provided to CONSULTANT to verify 
coverage. 
 
 
 
SECTION 8 - TERMINATION OF AGREEMENT 
 
8.1 The rights to terminate provided in this Section 8 are in addition to, and cumulative of, all other rights and 
remedies available to the parties at law or in equity. 
 
8.2 This AGREEMENT may be terminated by the CONSULTANT upon at least seven (7) calendar days written 
notice should the OWNER substantially fail to perform in accordance with the OWNER's responsibilities through no 
fault of the CONSULTANT. 
 
8.3 Notice to Cure.   
 
OWNER shall endeavor to provide a Notice to Cure to the CONSULTANT to cure an event of default described in this 
Section and/or an anticipatory breach of contract.  The CONSULTANT must attend a meeting with the OWNER 
regarding the Notice to Cure, the event of default, and/or the anticipatory breach of contract.  The Notice to Cure will 
set forth the time limit in which the cure is to be completed or commenced and diligently prosecuted.  Upon receipt of 
any Notice to Cure, the CONSULTANT must prepare a report describing its program and measures to effect the cure 
of the event of default and/or anticipatory breach of contract within the time required by the Notice to Cure.  The 
CONSULTANT's report must be delivered to the OWNER at least three (3) business days prior to any requested 
meeting with the OWNER. 
 
8.4 This AGREEMENT may be terminated by the OWNER upon at least seven (7) calendar days' written notice 
to the CONSULTANT in the event that the PROJECT is abandoned or indefinitely postponed. 
 
8.5 This AGREEMENT may be terminated by the OWNER for cause upon seven (7) calendar days' written 
notice.  In the event OWNER terminates the AGREEMENT with cause, the OWNER may reject any and all proposals 
submitted by CONSULTANT for up to three (3) years.  In the event that a termination for cause is found to be 
wrongful, the termination shall be converted to a termination without cause as set forth in Subsection 8.6 and 
CONSULTANT's remedy for wrongful termination is limited to the recovery of payments permitted under Subsection 
8.6. 
 
The OWNER may terminate for cause due to the occurrence of any one of the following: 
 
 8.5.1 If CONSULTANT persistently fails to perform the work in accordance with the AGREEMENT, in 
particular the approved Subproject RAP; 
 
 8.5.2 If CONSULTANT disregards laws or regulations of any public body having jurisdiction; 
 
 8.5.3 If CONSULTANT makes fraudulent statements; 
 
 8.5.4 If CONSULTANT fails to make adequate progress and endangers timely and successful completion 
of the AGREEMENT;  
 
 8.5.5 CONSULTANT's failure under 8.5.4 includes failure of subconsultants to meet contractual 
obligations; or 
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 8.5.6 If CONSULTANT otherwise violates in any substantial way any provisions of the AGREEMENT. 
 
8.6  This AGREEMENT may be terminated at the OWNER'S convenience upon seven (7) calendar days written 
notice; in which event, the CONSULTANT will be compensated for all services performed to termination date, 
together with Reimbursable Expenses then due, in accordance with Subsection 8.7, and the OWNER retains the right 
to continue the PROJECT consistent with paragraph 12.2.4. 
 
8.7 In the event of termination not the fault of the CONSULTANT, the CONSULTANT will be compensated for all 
services performed to termination date, together with Reimbursable Expenses then due.  CONSULTANT will submit 
to the OWNER, within the timeframe set in the termination notice, all work and documents prepared to that point.  
Fixed-fee payment to the CONSULTANT shall be proportional to services performed to the date of termination. 
 
 
 
SECTION 9 - OWNER REMEDIES 
 
9.1 The CONSULTANT and OWNER agree that in the event of a delay in completion for which the OWNER 
suffers actual damages, the OWNER may elect to pursue its actual damages and any other remedy allowed by law.  
Conditions under which the OWNER may seek other damages include, but are not limited to: 
 
 9.1.1 Failure of the CONSULTANT to make adequate progress in accordance with paragraph 8.5.4 
above. 
 
  9.1.2   Failure of the CONSULTANT to design for compliance with the laws of City, State and federal 
governments as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this AGREEMENT, 
such that subsequent compliance costs exceed expenditures which would have been involved had services been 
properly executed by the CONSULTANT.  The CONSULTANT will financially participate in the OWNER'S financial 
losses for those non-value added compliance costs. 
 
 9.1.3 Losses are incurred, despite the Quality Control Plan (QCP), because of defects, errors and 
omissions in the design, working drawings, specifications or other documents prepared by the CONSULTANT to the 
extent that the financial losses are greater than the OWNER would have originally paid had there not been defects, 
errors and omissions in the documents.  The CONSULTANT will financially participate in the OWNER'S financial 
losses for those non-value added work costs. 
 
9.2 Pursuant to Section 7.1.4, the OWNER shall assert a claim against the CONSULTANT as appropriate when 
other remedies are not available or offered for design deficiencies discovered during and after Subproject 
construction.  When the OWNER incurs non-value added work costs for change orders due to design errors or 
omissions, the OWNER will send the CONSULTANT a certified cost recovery letter that includes  
 
  (1)  summary of facts with supporting documentation;  
  (2)  instruction for CONSULTANT to revise design documents, if appropriate,   
   at CONSULTANT's expense;  
  (3)  calculation of non-value added work costs incurred by the OWNER; and  
  (4)  deadline for CONSULTANT's response.   
 
 The CONSULTANT will provide a preliminary response to OWNER within seven (7) calendar days of receipt 
of the claim letter.  The CONSULTANT must submit a formal documented response to the claim letter to the OWNER 
within fourteen (14) calendar days of the date of the preliminary response.  The CONSULTANT will provide the 
payment requested by OWNER within thirty (30) calendar days of OWNER's acceptance of formal CONSULTANT 
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response or the CONSULTANT will request alternative dispute resolution, as described in subsection 11.2 of this 
AGREEMENT, within fourteen (14) calendar days of OWNER's rejection of formal CONSULTANT response. 
 
9.3 The CONSULTANT may be required to revise bid documents and re-advertise the Subproject at the 
CONSULTANT's sole cost (including printing) if, in the OWNER's judgment, the CONSULTANT generates excessive 
addenda, either in terms of the nature of the revisions or the actual number of changes due to the CONSULTANT's 
errors or omissions. 
 
9.4 Decisions to Withhold Payment 
 
 9.4.1 OWNER may withhold or nullify the whole or part of any payment to such extent as may be 
necessary because of conditions outlined in paragraph 5.3.3 "Payments Withheld". 
 
SECTION 10 - CONSULTANT REMEDIES 
 
10.1 If the CONSULTANT is prevented from completing any part of a Subproject within the time established in the 
Subproject RAP due to delays beyond the control of either the OWNER or the CONSULTANT, an extension of the 
Subproject schedule in an amount equal to the time lost due to such delay shall be the CONSULTANT's sole and 
exclusive remedy.  Performance interrupted by an act of god or the result of war, riot, civil commotion, sovereign 
conduct, or the conduct of a third party, will be excused for a period of time necessary to remedy the effect of the 
precipitating occurrence.  In such cases, a conference will be held within three (3) working days of the end of the 
occurrence to establish a revised schedule in the RAP 
 
10.2 CONSULTANT's requests for remedies arising from the terms of this AGREEMENT for conditions other than 
those specified in subsection 10.1 must be done in accordance with the following: 
 
 10.2.1 Within thirty (30) calendar days after the CONSULTANT could be reasonably expected to know of 
the occurrence prompting the request, the CONSULTANT must deliver preliminary written notice to the OWNER 
describing the general nature of the request.  Within thirty (30) calendar days after the preliminary notice, the 
CONSULTANT must provide the OWNER written supporting documentation stating all known amounts and/or time 
extensions to which the CONSULTANT is entitled. 
 
 10.2.2 Within thirty (30) calendar days of receipt of notice of the amount of the requested remedy with 
supporting data, OWNER and CONSULTANT will meet to discuss the request, after which an offer of settlement or 
notification of no settlement offer will be made to CONSULTANT.  If CONSULTANT is not satisfied with the proposal 
presented, CONSULTANT will have thirty (30) calendar days in which to  
  (1) submit additional supporting data requested by the OWNER;  
  (2) modify the initial request for remedy; or  
  (3) request Alternative Dispute Resolution. 
 
 SECTION 11 - DISPUTE RESOLUTION 
 
11.1 Filing of Claims 
 
 11.1.1 Claims arising from the circumstances identified in this AGREEMENT, or other occurrences or 
events, shall be made by Written Notice delivered by the party making the Claim to the other party within thirty (30) 
calendar days after the start of the occurrence or event giving rise to the Claim and stating the general nature of the 
Claim.  Notice of the amount of the Claim with supporting data shall be delivered in writing within thirty (30) calendar 
days after Written Notice of Claim is delivered by claimant and shall represent that the adjustment claimed covers all 
known amounts and/or extensions of time to which claimant is entitled.  
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 11.1.2 Within thirty (30) calendar days of receipt of notice of the amount of the Claim with supporting data, 
the OWNER and CONSULTANT shall meet to discuss the Claim, after which an offer of settlement or notification of 
no settlement offer will be made to claimant.  If claimant is not satisfied with the proposal presented, claimant shall 
have thirty (30) calendar days in which to: (i) submit additional supporting data requested by the other party; (ii) 
modify the initial Claim; or (iii) request Alternative Dispute Resolution. 
 
11.2 Alternative Dispute Resolution 
 
 11.2.1 If a dispute exists concerning a Claim, the parties agree to use the following procedure prior to 
pursuing any other available remedies. 
 
 11.2.2 Negotiating with Previously Uninvolved Personnel   
 
 Either party may make a written request for a meeting to be held between representatives of each party 
within fourteen (14) calendar days of the request or such later period that the parties may agree to.  Each party shall 
endeavor to include, at a minimum, one (1) previously uninvolved senior level decision maker (an owner, officer, or 
employee of each organization) empowered to negotiate on behalf of their organization.  If a previously uninvolved 
senior level decision maker is unavailable due to the size of the CONSULTANT's organization or any other reason, 
the CONSULTANT shall nonetheless provide an appropriate senior level decision maker for the meeting.  The 
purpose of this and any subsequent meetings will be good faith negotiations of the matters constituting the dispute.  
Negotiations will be concluded within thirty (30) calendar days of the first meeting, unless mutually agreed otherwise. 
 
11.3 Mediation 
 
 11.3.1 If the procedure described in 11.2.2 proves unsuccessful or is waived pursuant to its terms, the 
parties shall initiate the mediation process.  OWNER and CONSULTANT agree to select within thirty (30) calendar 
days a mediator trained in mediation skills and knowledgeable of the CONSULTANT's professional discipline, to 
assist with resolution of the dispute.  OWNER and CONSULTANT agree to act in good faith in the selection of the 
mediator and to give consideration to qualified individuals nominated to act as mediator.  Nothing in this 
AGREEMENT prevents the parties from relying on the skills of a person who also is trained in the subject matter of 
the dispute and/or a contract interpretation expert.  Should the parties fail to agree on a mediator within thirty (30) 
calendar days of initiation of the mediation process, the parties agree to ask the Travis County Dispute Resolution 
Center to select a qualified individual, which selection is binding on the parties. 
 11.3.2 Mediation is a forum in which an impartial person, the mediator, facilitates communication between 
parties to promote reconciliation, settlement, or understanding among them.  The parties hereby agree that mediation, 
at a minimum, shall provide for  
 
  (1) conducting an on-site investigation, if appropriate, by the mediator for fact gathering purposes;  
  (2) a meeting of all parties for the exchange of points of view; and  
  (3) separate meetings between the mediator and each party to the dispute for the formulation of 
resolution alternatives.   
 
 The parties agree to participate in mediation in good faith for up to thirty (30) calendar days from the date of 
the first mediation session, unless mutually agreed otherwise.  Should the parties fail to reach a resolution of the 
dispute through mediation, then each party is released to pursue other remedies available to them. 
 
11.4 Resolution of Disputes between CONSULTANT and Subconsultant:   
 
The CONSULTANT agrees to follow the procedures paralleling those outlined in subsections 11.1, 11.2 and 11.3 in 
the event of a dispute with a subconsultant. The OWNER is not a party to the dispute resolution process between the 
CONSULTANT and subconsultants.  However, if the OWNER is notified of a subconsultant claim, the OWNER will 
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withhold payments to the CONSULTANT in accordance with subparagraph 5.3.3.2 until receiving notification that the 
claim has been resolved. 
 
SECTION 12 - MISCELLANEOUS PROVISIONS 
 
12.1 Owner's Right to Audit  
 
 12.1.1 Records means all records generated by or on behalf of CONSULTANT and each subconsultant, 
whether paper, electronic, or other media, which are in any way related to performance of or compliance with this 
Agreement, including, without limitation: 
 
  .1    accounting records; 
  .2    written policies and procedures; 
  .3    subcontract files;  
  .4    correspondence; 
  .5    supplemental amendments (as appropriate); 
  .6    agreements between CONSULTANT and any subconsultant; 
  .7    records necessary to evaluate:  contract compliance; and any claim            
        submitted by CONSULTANT or any of its subconsultants;  
  .8    any other CONSULTANT record that may substantiate any charge             
         related to this Agreement; and 
  .9    technical work products in accordance with the approved Subproject RAP. 
 
 12.1.2 CONSULTANT shall allow OWNER's agent or its authorized representative to inspect, audit, and/or 
reproduce all Records generated by or on behalf of CONSULTANT and each subconsultant, upon OWNER's written 
request.  Further, CONSULTANT shall allow OWNER's agent or authorized representative to interview any of 
CONSULTANT's employees, all subconsultants, and all their respective employees. 
 
 12.1.3 CONSULTANT shall retain all its Records, and require all its subconsultants to retain their 
respective Records, during this Agreement and for the longest of these specified periods:  (i) three (3) years after final 
payment, (ii) until all audit and litigation matters that OWNER has brought to the attention of CONSULTANT are 
resolved, or (iii) longer as required by law.  OWNER's right to inspect, audit,  reproduce Records (at no cost to 
OWNER), or interview employees of CONSULTANT or its respective subconsultants exists for the same period 
described in the preceding sentence. 
 
 12.1.4 CONSULTANT must provide sufficient and accessible facilities during its normal business hours for 
OWNER to inspect, audit, and/or reproduce Records, and to interview any person about the Records. 
 
 12.1.5 CONSULTANT shall insert these requirements in each written agreement between CONSULTANT 
and any subconsultant and require each subconsultant to comply with these provisions. 
 
12.2 Ownership and Use of Documents 
 
 12.2.1 All Subproject Drawings and Specifications produced by the CONSULTANT under this 
AGREEMENT are the property of the OWNER.   The CONSULTANT shall also provide the OWNER high quality 
mylar and digital computer copies on CD or other OWNER-approved media of updated drawings and reproducible 
copies of specifications as specified in paragraph 1.4.2 of the Supplemental Terms and Conditions of this 
AGREEMENT.  The cost of such copies will be paid as specified in Section 5 of this AGREEMENT.  The 
CONSULTANT may not provide copies of or otherwise use the work products covered by this subsection 12.2 without 
the express prior written approval of the OWNER. 
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 12.2.2 The CONSULTANT agrees that items such as Subproject plans, drawings, photos, designs, 
studies, specifications, computer programs, schedules, technical reports, or other work products which is/are 
specified to be delivered under this AGREEMENT, and which is/are to be paid for by the OWNER, is/are subject to 
the rights of the OWNER in effect on the date of this AGREEMENT.  These rights include the right to use, duplicate 
and disclose such items in whole or in part, in any manner and for whatever purpose, and to have others do so. The 
CONSULTANT shall not copyright or otherwise claim ownership of the work products covered by this subsection 
12.2.  The CONSULTANT shall include in its subconsultant contracts appropriate provisions to achieve the purpose of 
this subsection 12.2. 
 
 12.2.3 All such items furnished by the CONSULTANT pursuant to this AGREEMENT are considered 
instruments of its services in respect to the PROJECT.  It is understood that the CONSULTANT does not represent 
such items to be suitable for reuse on any other project or for any other purpose(s).  If the OWNER reuses such items 
without the CONSULTANT's specific written verification or adaptation, such reuse will be at the risk of the OWNER, 
without liability to the CONSULTANT.   
 
 12.2.4 Should the CONSULTANT be terminated under this AGREEMENT, the OWNER may continue the 
PROJECT and receive copies within fourteen (14) calendar days of the termination notice.  Copies will be in the 
format designated by the OWNER, as specified in paragraph 1.4.2 or 1.4.5 of the Supplemental Terms and 
Conditions of this AGREEMENT (depending on the PROJECT's status at time of termination).  The OWNER may 
have these documents completed, corrected, revised or added to by another design professional according to Title 
22, Chapter 137.33(i) of the Texas Administrative Code. 
 
 12.2.5 Submission or distribution to meet official regulatory requirements or for other purposes in 
connection with the PROJECT is not to be construed as publication in derogation of the CONSULTANT's rights. 
 
 
12.3 Venue 
 
 12.3.1 In the event of any suit at law or in equity involving the AGREEMENT, 
venue will be exclusively in Travis County, Texas and the laws of the State of Texas shall 
apply to the interpretation and enforcement of this AGREEMENT. 
 
12.4 Definitions  
 
 12.4.1 Terms in this AGREEMENT will have the same meaning as those in the standard purchasing and 
construction documents for the City of Austin, Texas.  The applicable definitions may be viewed at 
http://www.ci.austin.tx.us/purchase/downloads/ifb0100.pdf and http://www.ci.austin.tx.us/aeservices/toc.htm  
respectively. 
 
12.5 Severability  
 
 12.5.1 If any word, phrase, clause, sentence or provisions of this instrument, or the application of same to 
any person or set of circumstances is for any reason held to be unconstitutional, invalid or unenforceable, that finding 
only effects such word, phrase, clause, sentence or provision, and such finding does not effect the remaining portions 
of this instrument; this being the intent of the parties in entering into this instrument; and all provisions of this 
instrument are declared to be severable for this purpose. 
 
12.6 Indemnification  
 
 12.6.1  The CONSULTANT shall indemnify and hold harmless the OWNER, and its 
officers, agents and employees, from and against all claims, demands, costs, causes of 
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action, and liability of every kind and nature, including reasonable attorney's fees for 
the defense of any and all claims and demands, arising directly or indirectly from, or in 
any way connected with, the negligent performance of or failure to perform services in 
connection with this AGREEMENT by CONSULTANT, its officers, agents, employees, 
and parties with whom it contracts. 
 
12.7 Notices  
  
 12.7.1 Any and all notices under this AGREEMENT must be in writing and shall be delivered to the party 
entitled to receive the same by hand or U.S. Certified Mail, return receipt requested, addressed as specified in the 
Supplemental Terms and Conditions of this AGREEMENT. 
 
 12.7.2. Mailed notice will be deemed effective three (3) business days after such notice is mailed by 
Certified Mail with return receipt requested.  Hand delivered notice will be effective when received and acknowledged 
by signed receipt. 
 
12.8 Successors and Assigns   
 
 12.8.1 The OWNER and the CONSULTANT bind themselves, their partners, successors, assigns and 
legal representatives to the other party to this AGREEMENT with respect to all covenants of this AGREEMENT.  
Neither the CONSULTANT nor the OWNER will assign, sublet or transfer any interest in this AGREEMENT without 
the prior written consent of the other party. 
 
12.9 Extent of Agreement 
 
 12.9.1 This AGREEMENT represents the entire and integrated agreement between the OWNER and the 
CONSULTANT and supersedes all prior negotiations, representations or agreements, either written or oral.  This 
AGREEMENT may be amended only by written instrument signed by authorized representatives of both OWNER and 
CONSULTANT. 
END 
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Insert Supplemental Conditions here upon contract negotiation. 
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ATTACHMENT 1:  RESOURCE ALLOCATION PLAN 

Task Description Budget Start Date End Date % Complete % Paid % Time
A. Preliminary Phase $0.00

0.0% 0.0% 0.0%
0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%
B. Design Phase $0.00

 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%
 0.0% 0.0% 0.0%

0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%

Phase Total  0.0% 0.0% 0.0%
C. Bid-Award Execution Phase $0.00

0.0% 0.0% 0.0%
Phase Total 0.0% 0.0% 0.0%
D. Construction Phase $0.00

0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%
0.0% 0.0% 0.0%

Phase Total 0.0% 0.0% 0.0%
E. Post-Construction Phase $0.00

0.0% 0.0% 0.0%
Phase Total 0.0% 0.0% 0.0%

Project Total $0.00 0.0% 0.0% 0.0%

Note:  PM will advise Consultant of level of detail and payment benchmarks desired for Task Descriptions

APPROVED FIXED CONSTRUCTION BUDGET:

DATE OF CURRENT FCB:

Attachment 1:  Resource Allocation Plan
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ATTACHMENT 2 
 

 
 
DATE:        ASSIGNMENT NO.:        PROPOSAL REQUEST NO.:          
 
MASTER AGREEMENT:        CONTRACT NUMBER (DO):      ___ 
 
Fund:       Dept:         Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

 
TO:    CONSULTANT:       
        
        
        
 

FROM: OWNER: Rotation List Manager:        
  Project Manager / Department:       /       
  Contract Management Division 
  Contract Management Department  
 City of Austin  
 P.O. Box 1088  
 Austin, Texas  78767  
 
The CONSULTANT PROPOSAL is for the following PROJECT assignment: 

 
SUBPROJECT NAME:       

 
SUBPROJECT DESCRIPTION:            
Reference Attachments:       
 
SUBPROJECT FIXED CONSTRUCTION BUDGET (RE: Section 3):       Dollars ($     ) 
 
 
 
 
 
 
 
                                                                                                     (continued on next page) 
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V 1.9  Last Updated 10/01/11 

 

PHASES OF SERVICE AND RESOURCE ALLOCATION PLAN REQUIRED FOR BASIC 
SERVICES (RE: Sections 1 & 4): 
 
 
Preliminary Phase  Required  Not Required 
The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.1 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
  
Design Phase  Required  Not Required 
The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.2 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
 
Bid-Award-Execution Phase Required  Not Required 
 
Construction Phase  Required  Not Required 
Construction Time Extensions (RE: Par. 1.4.4.1):        Number of Days 
Resident PROJECT Representative (RE: Par. 1.4.4.14)  Required  Not Required 
 
Post Construction Phase  Required  Not Required 
Warranty Services Allowance (RE: Par. 1.4.5.6):       Number of Hours 
 
 
OTHER BASIC SERVICES: Reference Attachments:       
 
PAYMENTS FOR BASIC COMPENSATION 
 

  Lump Sum                                                           Loaded Hourly Rate     
 
 
Lump Sum:  Payments for Basic Services shall be made such that Basic Compensation for 
each Phase shall equal the following percentages of the total Basic Compensation payable:  
 
Preliminary Phase:            percent (%) 
Design Phase:             percent (%) 
Bid-Award-Execution Phase:           percent (%) 
Construction Phase:            percent (%) 
Post Construction Phase*:            percent (%) 
                                                                                              [ * normally 6% percent of the             
                                                                                               Construction Phase                    
                                                                                               compensation] 
 
Loaded Hourly Rate:  Complete Attachment 3 
 
 
 
                                                                                             (continued on next page) 
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Attachment 2:  Proposal Request  Page 3 of 3 

CONSULTANT PROPOSAL 
 
The proposed budget for this PROJECT assignment and the services described above is: 
 
Basic Services     $       

Allowance for Reimbursable Expenses $       

TOTAL                           $       
Required Resource Allocation Plan (Sec. 4) is included as Attachment 1 
 
 
Reference Other Attachments:       
 
 
 
Signature:     
  CONSULTANT       DATE   
 
 
 
 

NOTICE TO PROCEED 
 
When executed by the OWNER in the space provided below, and delivered to the 
CONSULTANT, the CONSULTANT is authorized to proceed with work as described in the 
PROPOSAL REQUEST, for the amount indicated above, in accordance with the contract 
referenced above and hereby incorporated herein. 
 
NOTE:  The Quality Control Plan (QCP) is to be submitted to the Project Manager no  
              later than 14 calendar days from the date below. 
 
 
 
OWNER :     
  By:                          , Rotation List Manager                        DATE 
   Contract Management Division 
 
cc:      , Project Manager TE
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DOCUMENTATION OF PROVISIONAL / OVERHEAD RATES

TX Registration Number
PRINCIPAL(S): Hourly Rate
(Name) $    / hr
(Name) $    / hr

Project Consultant $    / hr
CAD Technician $    / hr
Clerical $    / hr
Other - Specify $    / hr

HOURLY RATE OF PRINCIPAL(S)- SUBCONSULTANTS:
SUBCONSULTANT
(Name of Firm)
PRINCIPAL(S)
(Name) $    / hr
(Name) $    / hr

Project Consultant $    / hr
CAD Technician $    / hr
Clerical $    / hr
Other - Specify $    / hr

SUBCONSULTANT
(Name of Firm)
PRINCIPAL(S)
(Name) $    / hr
(Name) $    / hr

Project Consultant $    / hr
CAD Technician $    / hr
Clerical $    / hr
Other - Specify $    / hr

ADD ADDITIONAL SUBCONSULTANTS AS NEEDED

ATTACHMENT 3:  HOURLY RATES

Overhead rate documentation has been provided to the 
City of Austin and was utilized by the COA in reviewing 
and approving the loaded hourly rates below.

Attachment 3:  Hourly Rates
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ATTACHMENT 4 
 

QUALITY CONTROL PLAN (QCP) 
 
 

Definitions 
 
Quality Assurance 
A comprehensive program that verifies a facility, structure, system or component will 
perform satisfactorily and safely in service.  A recognized benchmark for quality 
assurance programs is ISO 9000/9001. 
 
Quality Control 
The process of identifying and applying appropriate technical and professional standards 
when producing project design documents that meet or exceed the user's requirements. 
 
Constructability 
A review process using experienced personnel with extensive construction knowledge 
early and throughout the design phase to ensure projects are buildable, practical, and 
consistent with current construction practices while also being cost effective, biddable, 
and maintainable. 
 
Due Date: 
 
The Consultant must submit the QCP plan for the Owner's approval within fourteen (14) 
calendar days after the Owner issues a Notice to Proceed to the Consultant. 
 
Required Elements of QCP Plan (Sec. 1.3 of PSA) 
 
Management Philosophy 

1 The QCP specifies how the organization's technical management philosophy supports 
its commitment to quality 
 

Needed:  Certification by consultant firm's Board of Directors, president, owner, 
managing partner, or other executive-level staff that, to ensure quality of design 
products:   

 
(a) firm is committing adequate manpower and resources 

 
(b) Project Design Team (PDT) is accountable to Independent Technical Review 

Team (ITRT)                                
 

(c) Management and the PDT will emphasize quality control during the production 
of design documents 

 
(d) Management and the PDT will establish internal quality checks and reviews 

 
(e) Management and the PDT will assess independent quality control's contribution 

to the quality of design documents 
 

Management / Organization Structure 
2 The QCP specifies: 

Attachment 4:  Quality Control Plan  Page 1 of 4 
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 who manages the Independent Technical Review Team (ITRT) (internal or external 

to the design consulting firm) 
 if the ITRT is internal to the design consulting firm, that the ITRT is independent of 

the Project Design Team (PDT) 
 the ITRT reports to a management level the same or higher than the PDT 
 interrelationships of management, PDT, and ITRT (including all consultants 
 

Needed:   
 

(a) An organization chart depicting the relationships of all parties noted above, 
identifying them by name and describing each person's responsibilities on the 
design project   

 
(b) Resumes for members of the ITRT 
 

Quality Control Procedures 
3 The QCP specifies 

 
 management and control of design and QCP documents 
 

Needed:  
 

(a) Statement that access to design and QCP documents will be controlled    
 

(b) Procedures are defined to identify and track versions of documents   
 

(c) Document control plan    
 

(d) Also refer to "Documentation" section below    
 

4  internal and external communications, including an Issue Follow-Up Plan 
 

Needed: 
 
(a) description of management of QCP communications with all parties 
 
(b) Issue Follow-Up Plan to track problems identified and their resolution 
 

5  design coordination 
 

Needed:  Procedure must describe: 
 
(a) relationships, accountability, authority, and responsibilities within the Project 

Design Team 
 
(b) efforts to achieve interdisciplinary coordination 
 

6  design checks and reviews, specifically addressing: 
 

 correct application of methods 
 validity of data and assumptions 
 accuracy of calculations 
 complete documentation 
 testing, modeling, assumptions, calculations, text & graphical presentations in 
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 special project components 
 compliance with all applicable guidance, standards, regulations, codes & laws 
 ensuring project is biddable, constructible and operable as well as 

environmentally compliant 
 

Needed:   
 
(a) types, intervals and frequency of reviews 
 
(b) identification of applicable guidance, standards, codes, specifications and laws 
 
(c) methodology for addressing constructability 
 
(d) description of testing, modeling, development of assumptions, calculations, and 

presentation methods in design documents to meet design criteria and 
standards of professional practice 

 
(e) methodology for identifying and addressing all appropriate environmental 

requirements 
 

7  independent technical reviews, specifically ensuring: 
 

 seniority and technical qualifications of Independent Technical Review Team 
(ITRT) members and their separation from the Project Design Team (PDT) 

 concepts, assumptions and procedural details are accurate, appropriate and 
fully coordinated 

 examination of appropriate alternatives 
 definition and scoping of problems, issues and opportunities 
 validity of analytical methods 
 results and recommendations are reasonable, comply with all requirements, 

and are supported by the documents 
 any deviations from policy, guidelines or standards have been identified and 

approved by the appropriate parties 
 design documents result in project that is biddable, constructible, operable, 

environmentally sound, and cost-effective 
 design products meet City's needs 

 
Needed:   
 
(a) Description of how the Independent Technical Review Team (ITRT) will validate 

the quality of the Project Design Team's (PDT) products prior to submission to 
the PM 

 
(b) Identification of any design components that will require special quality reviews 
 
(c) checklists for review of each design element 

 
8  managerial plan to maintain continuity of QCP effort 

 
Needed: 
 
(a) description of how management will maintain required level of effort and quality 

resources 
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Attachment 4:  Quality Control Plan  Page 4 of 4 

(b) contingency plan for replacement of key PDT and/or ITRT staff 
 

Documentation 
9 The QCP specifies: 

 
 records control plan for all internal review documents, associated comments and 

responses, describing that: 
 

 all documents retained in consultant's files 
 files are auditable and available to the City upon request 
 files are identified by document type and compiled according to a file index 

system 
 

Needed:  Details on all items listed above 
 

10  upon project completion, the consultant will certify compliance with the QCP 
 

Needed:  Consultant submits draft Consultant Statement of Technical Review  
 
(a) verifying compliance with the QCP and 
 
b) agreeing to identify and assess issues that arise during later project phases with 

respect to the QCP 
 
The Statement must be signed by the Project Design Team (PDT), the 
Independent Technical Review Team (ITRT), and the Principal (or other executive-
level official) of the consultant.  The consultant will provide the City all Issues 
analyses from later phases 

 
Schedule 

11 The QCP specifies that: 
 
 a design schedule showing the sequence of tasks to be completed within the time 

period specified by the City; must include 
 

 design submittal dates to City 
 project design team (PDT) reviews 
 Independent Technical Review Team (ITRT) reviews 
 time for revisions prior to submittals to City 
 time for City review of submittals 

 
 how all QCP measures will be tracked to avoid project delays 
 

Needed:  Items as described above 
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