

**SECTION 0600-PRICE SHEET  
CITY OF AUSTIN  
FAN TESTING OF WALNUT CREEK, LITTLE WALNUT CREEK AND WILLIAMSON CREEK INTERCEPTORS  
AND CROSSTOWN TUNNEL**

**SOLICITATION NO. IFB 2200 BYO1011**

**Printed Company Name:** PERKINS ENGINEERING CONSULTANTS, INC.

**Special Instructions:** The City intends to award one contract based on overall low cost that meets the requirements of Section 0500 Scope of Work.

Each line number shall have a cost entered.

**Be advised that exceptions taken or qualifying statements made to any portion of the solicitations may jeopardize acceptance of the bid and may result in disqualification of the bid.**

Pricing shall include all labor, materials, equipment, permitting, reporting, and all applicable data, including differential pressures and hydrogen sulfide concentrations, required to complete the testing.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the responder does not wish to bid on that item.

**SECTION 1: SPECIFIED ITEMS: (Fan Testing)**

**Bidder shall provide a cost on all lines to be considered for contract.**

Pricing shall include all labor, materials, equipment, permitting, reporting, and all applicable data required to complete the testing.

Line No.	Item No.	Item Description	Unit of Measure	Cost
1.1	WCFT1	Walnut Creek Fan Test and All Associated Testing Data at MH 80887	EA	\$32,722.00
1.2	WCFT2	Walnut Creek Fan Test and All Associated Testing Data at MH 69977	EA	\$34,402.00
1.3	LWCFT1	Little Walnut Creek Fan Test and All Associated Testing Data at MH 240949	EA	\$29,849.00
1.4	CTFT1	Crosstown Tunnel Fan Test and All Associated Testing Data at MH 73543	EA	\$36,704.00
1.5	WCFT1	Williamson Creek Fan Test and All Associated Testing Data at JB 44315	EA	\$30,197.00
<b>Subtotal of Section 1</b>				<b>\$163,874.00</b>

**SECTION 2: NON-SPECIFIED ITEMS: (Mobilization and Weather Delays)**

**Bidder shall provide a cost on all lines to be considered for contract.**

Line no.	Item Description	Qty	Unit of Measure	Cost	Extended Cost
2.1	Allowance per day of weather delay- Extended cost not to exceed \$50,000		Day	2800	\$50,000.00
2.2	Site Mobilization and Demobilization	5	Per Site	\$36,632.20	\$183,161.00
<b>Subtotal of Section 2</b>					<b>\$233,161.00</b>
<b>TOTAL COST</b>					<b>\$397,035.00</b>